

**CITY OF EL PASO, TEXAS
REQUEST FOR COUNCIL ACTION (RCA)**

DEPARTMENT: ENGINEERING DEPARTMENT

AGENDA DATE: June 24, 2008

CONTACT PERSON/PHONE: Terrence Freiburg, Purchasing Manager, Financial Services, (X-4313)

R. Alan Shubert, P.E., City Engineer, (X-4423)

DISTRICT(S) AFFECTED: 1

SUBJECT:

Bid No. 2008-198
UPPER VALLEY DRAINAGE IMPROVEMENTS PH III (REDD - MULBERRY)

BACKGROUND / DISCUSSION:

Recommend contract be awarded to JAR Construction, Inc., as the lowest responsive, responsible bidder meeting specifications, for an estimated contract amount of \$5,995,295.28. Contract is for a period of Thirty (30) Consecutive Work Days for Base bid III and Three Hundred Twenty (320) consecutive work days for the entire project.

The construction required to complete this project is to repair the damage caused by Storm 2006. The project consists of replacing and upgrading existing drainage inlets and storm piping to increase the capacity of the storm drain. The drainage infrastructure improvements will minimize drainage problems in the area.

PRIOR COUNCIL ACTION:

N/A

AMOUNT AND SOURCE OF FUNDING:


Funding sources are: 14200500 -508027- 27264 - PSTM06 PW26-0A
Storm 2006

BOARD / COMMISSION ACTION:

N/A

*****REQUIRED AUTHORIZATION*****

LEGAL: (if required) _____ **FINANCE:** (if required) _____

DEPARTMENT HEAD:  _____

Cc: Patricia D. Aduato, Deputy City Manager Development and Infrastructure Services

APPROVED FOR AGENDA:

CITY MANAGER: _____

DATE: _____

JOHN COOK
MAYOR



JOYCE WILSON
CITY MANAGER

CITY COUNCIL

ANN MORGAN LILLY, DISTRICT 1
SUSANNAH M. BYRD, DISTRICT 2
J. ALEXANDRO LOZANO, DISTRICT 3
MELINA CASTRO, DISTRICT 4
RACHEL QUINTANA, JR., DISTRICT 5
EDDIE HOLGUIN JR., DISTRICT 6
STEVE ORTEGA, DISTRICT 7
BETO O'ROURKE, DISTRICT 8

ENGINEERING DEPARTMENT
RECOMMENDATION

June 2, 2008

TO: Miguel A. Rodriguez, Project Compliance Specialist

TROUGH: Sam Rodriguez, Engineering Division Manager *SR*

FROM: Julian Rodriguez, Project Manager *J.R.*

CC: Daryl Cole, Street Department
Gonzalo Cedillos, Storm Water Utility
Amy Castner, PSB

SUBJECT: **Strom 2006: Upper Valley Drainage Improvements PH III
Solicitation No. 2008-198**

We have reviewed the above subject bid and we recommend that **Base Bid I, Base Bid II, Base Bid III & Base Option #1** be awarded to **J.A.R. Construction Inc.**, as the lowest most responsive and responsible bidder meeting specifications.

Total estimated contract award of **\$5,995,295.28**

Base Bid I	\$3,355,878.98
Base Bid II	\$2,489,778.10
Base Bid III	\$120,583.20
Base Bid Option #1	\$29,055.00

If you have any question please call me at 541-4203

Sincerely
Julian Rodriguez

City of El Paso

UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE III – REDD / MULBERRY

Solicitation No. 2008-198

Scope of Work

Base Bid I: Mulberry Avenue Improvements:

The work, defined in Section 01010 SUMMARY OF WORK of the project specifications, covers all construction required for the installation of the proposed storm drain system, roadway work and utility relocations from the Montoya Drain to the BNSF Railroad Right of Way as shown on the drawings. This shall include lay out, excavation and placement of all domestic water relocations, sanitary sewer relocations, water and sewer service connections and relocations, roadway excavation, subgrade preparation, construction of the storm sewer system including placement of concrete storm drain pipe, junction boxes, box culverts, inlets structures, outfall structures, street inlets, and rip rap to grades and elevation shown on plans and in accordance to specifications. In conjunction with installation of storm drain system, work shall include demolition and disposal of existing roadway, curb, existing storm sewer system, sidewalks, vegetation, rock walls and fences relocation and protection of existing landscaped areas as indicated on drawings. Reconstruction of new roadway, shall include subgrade preparation, placement of 8-inch base coarse, 2-inch Type C HMA, concrete sidewalks, handicap ramps, driveways, rock walls, thermoplastic striping and signage as shown on plans. All work shall include all labor and materials required for performance of the work in accordance with the drawings and provisions of these specifications. Included also is the implementation and maintenance of a storm water pollution prevention plan and dewatering as required, the implementation of a traffic control plan and any incidental and subsidiary items necessary to construct a completed street and drainage facility. Contractor shall coordinate with El Paso County Water Improvement District No.1 on the crossing of the Montoya Drain with sanitary sewer lines and storm sewer and construction of the proposed storm sewer outfall structure at the Montoya Drain. Contractor shall coordinate with El Paso Water Utilities on the utility sequence of relocation of water and sewer lines as stated in the plan documents. Contractor shall coordinate construction activities with El Paso School District pertaining in maintaining access to Abraham Lincoln Middle School.

Base Bid II: Redd Road Improvements:

The work, defined in Section 01010 SUMMARY OF WORK of the project specifications, covers all construction required for the installation of the proposed storm drain system, roadway work and utility relocations from the Montoya Drain to the BNSF Railroad Right of Way as shown on the drawings. This shall include lay out, excavation and placement of all domestic

water relocations, sanitary sewer relocations, water and sewer service connections relocations, roadway excavation, subgrade preparation, construction of the storm sewer system including placement of concrete storm drain pipe, junction boxes, box culverts, inlets structures, outfall structures, street inlets, and rip rap to grades and elevation shown on plans and in accordance to specifications. In conjunction with installation of storm drain system, work shall include demolition and disposal of existing roadway, curb, sidewalks, vegetation, rock walls and fences relocation, existing storm sewer system and protection of existing landscape areas as indicated on drawings. Reconstruction of new roadway, shall include subgrade preparation, placement of 8-inch base coarse, 2-inch Type C HMAC, concrete sidewalks, , handicap ramps, driveways, 10-ft HMAC hike & Bike path, rock walls, medians landscaping and irrigation system, thermoplastic striping and signage as shown on plans. All work shall include all labor and materials required for performance of the work in accordance with the drawings and provisions of these specifications. Included also is the implementation and maintenance of a storm water pollution prevention plan and dewatering as required, the implementation of a traffic control plan and all other incidental and any subsidiary items necessary to construct a completed street and drainage facility. Contractor shall coordinate with El Paso County Water Improvement District No.1 on construction of the proposed storm sewer outfall structure at the Montoya Drain. Contractor shall coordinate with El Paso Water Utilities on the utility sequence of relocation of water and sewer lines as stated in the plan documents.

**Base Bid III: REDD RD DRAINAGE AND MULBERRY AVE IMPROVEMENTS
WITHIN BNSR RAILROAD RIGHT OF WAY**

The work, defined in Section 01010 SUMMARY OF WORK of the project specifications, covers all improvements required within the BNSF Railroad right of Way. This shall include new roadway, drainage channel rip rap and hike and bike improvements. Work include subgrade preparation, placement of 8-inch base coarse, curb and gutter, header curb, striping, and 2-inch Type C HMAC on roadway, Type D HMAC on Hike and Bike and median landscaping. This shall include all coordination with BNSF Railroad during the duration of the work within the railroad right of way, including traffic control and flagging. All work shall include all labor and materials required for performance of the work in accordance with the drawings and provisions of these specifications.

Bid Option No. 1

This alternate includes all construction required in the placement of rock mulch material in 5 ft parkway between the curb and gutter and the hike & bike lane on both sides of Redd Road. This alternate shall include all material, delivery and labor for a complete softscape parkway. All work shall include all labor and materials required for performance of the work in accordance with the drawings and provisions of these specifications.

This is a Unit Price Project.

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE III - REDD / MULBERRY BID DATE: MAY 28, 2008												"REVISED"		BID NO: 2008- 198 DEPARTMENT: STREETS	
				C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		C. F. JORDAN L.P. EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONCRETE a.b.a J.A.R. CONSTRUCTION, INC. EL PASO, TEXAS					
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL				
BASE BID NO. 1 - UNIT PRICE SCHEDULE															
1	1	L.S.	MOBILIZATION	\$110,000.00	\$110,000.00	\$175,000.00	\$175,000.00	\$135,000.00	\$135,000.00	\$75,000.00	\$75,000.00				
2	1	L.S.	VIDEO TAPE SITE	\$3,000.00	\$3,000.00	\$4,000.00	\$4,000.00	\$5,000.00	\$5,000.00	\$3,000.00	\$3,000.00				
3	1	L.S.	DEWATERING (INSTALLATION AND REMOVAL)	\$365,000.00	\$365,000.00	\$40,000.00	\$40,000.00	\$315,000.00	\$315,000.00	\$336,713.18	\$336,713.18				
4	10	MOS.	DEWATERING OPERATION	\$15,000.00	\$150,000.00	\$86,000.00	\$860,000.00	\$34,000.00	\$340,000.00	\$51,000.00	\$510,000.00				
5	1	L.S.	DEMOLITION	\$250,000.00	\$250,000.00	\$95,000.00	\$95,000.00	\$100,000.00	\$100,000.00	\$90,000.00	\$90,000.00				
6	4,695	C.Y.	EXCAVATE TO SUB- GRADE AND DISPOSAL	\$14.00	\$65,730.00	\$10.00	\$46,950.00	\$6.00	\$28,170.00	\$15.00	\$70,425.00				
7	12,972	S.Y.	INSTALL ASPHALT CONCRETE PAVEMENT (2" TY C/8" CRUSHED STONE BASE)	\$15.00	\$194,580.00	\$15.00	\$194,580.00	\$29.00	\$376,188.00	\$15.00	\$194,580.00				
8	100	S.Y.	CEMENT STABILIZED SUB BASE (8" DEPTH WITH 5% CEMENT)	\$34.00	\$3,400.00	\$20.00	\$2,000.00	\$70.00	\$7,000.00	\$42.00	\$4,200.00				

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE III - REDD / MULBERRY BID DATE: MAY 28, 2008												BID NO: 2008- 198 DEPARTMENT: STREETS	
				C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		C. F. JORDAN L.P. EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONCRETE a.b.a J.A.R. CONSTRUCTION, INC. EL PASO, TEXAS			
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL		
BASE BID NO. 1 - UNIT PRICE SCHEDULE													
9	3,000	S.Y.	IMPORT AND COMPACT SUITABLE FILL (24" DEPTH)	\$20.00	\$60,000.00	\$9.00	\$27,000.00	\$18.00	\$54,000.00	\$9.00	\$27,000.00		
10	1091	S.Y.	REPLACE ASPHALT AT CUL DE SACS (2" TY C/ 8" CRUSHED STONE BASE)	\$14.00	\$15,274.00	\$16.00	\$17,456.00	\$29.00	\$31,639.00	\$19.00	\$20,729.00		
11	120	L.F.	FURNISH AND INSTALL METAL BEAM GUARD FENCE	\$60.00	\$7,200.00	\$47.00	\$5,640.00	\$30.00	\$3,600.00	\$63.00	\$7,560.00		
12	6,800	L.F.	INSTALL 6-INCH CURB AND GUTTER	\$10.00	\$68,000.00	\$9.00	\$61,200.00	\$12.00	\$81,600.00	\$7.00	\$47,600.00		
13	265	L.F.	INSTALL 6-INCH ROLLED CURB AND GUTTER	\$15.00	\$3,975.00	\$9.00	\$2,385.00	\$12.00	\$3,180.00	\$11.00	\$2,915.00		
14	3,523	S.Y.	PLACE 4" CONCRETE SIDEWALK	\$26.00	\$91,598.00	\$28.00	\$98,644.00	\$42.00	\$147,966.00	\$22.00	\$77,506.00		
15	756	S.Y.	PLACE 6" CONCRETE DRIVEWAY	\$40.00	\$30,240.00	\$39.00	\$29,484.00	\$48.00	\$36,288.00	\$33.00	\$24,948.00		

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE III - REDD / MULBERRY BID DATE: MAY 28, 2008												BID NO: 2008- 198 DEPARTMENT: STREETS	
				C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		C. F. JORDAN L.P. EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONCRETE a.b.a J.A.R. CONSTRUCTION, INC. EL PASO, TEXAS			
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL		
BASE BID NO. 1 - UNIT PRICE SCHEDULE													
16	22	EACH	PLACE CONCRETE ADA ACCESSIBLE CURB RAMPS	\$1,800.00	\$39,600.00	\$900.00	\$19,800.00	\$1,500.00	\$33,000.00	\$711.00	\$15,642.00		
17	5	EACH	FURNISH AND INSTALL CITY MONUMENT	\$1,000.00	\$5,000.00	\$800.00	\$4,000.00	\$1,000.00	\$5,000.00	\$1,200.00	\$6,000.00		
18	1,275	L.F.	PLACE CONCRETE STEM WALL	\$20.00	\$25,500.00	\$9.00	\$11,475.00	\$17.00	\$21,675.00	\$10.00	\$12,750.00		
19	100	L.F.	RELOCATE EXISTING ROCK WALL FENCE WITH WROUGHT IRON	\$50.00	\$5,000.00	\$70.00	\$7,000.00	\$300.00	\$30,000.00	\$120.00	\$12,000.00		
20	150	L.F.	RELOCATE EXISTING 6 FT. CHAIN LINK FENCE	\$20.00	\$3,000.00	\$21.00	\$3,150.00	\$30.00	\$4,500.00	\$27.00	\$4,050.00		
21	50	S.F.	REPAIR EXISTING ROCK WALL	\$20.00	\$1,000.00	\$11.00	\$550.00	\$60.00	\$3,000.00	\$17.00	\$850.00		
22	775	L.F.	FURNISH AND INSTALL THURMO PLASTIC PAVEMENT MARKING (Y) (4") (BRKN)	\$3.50	\$2,712.50	\$3.00	\$2,325.00	\$3.00	\$2,325.00	\$3.00	\$2,325.00		

CITY OF EL PASO BID TABULATION

BID TITLE:	UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE III - REDD / MULBERRY "REVISED"	BID NO: 2008-198
BID DATE:	MAY 28, 2008	DEPARTMENT: STREETS

	C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS	C. F. JORDAN L.P. EL PASO, TEXAS	DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS	J. A. R. CONCRETE a.b.a J.A.R. CONSTRUCTION, INC. EL PASO, TEXAS
--	----------------------------------------------------	-------------------------------------	------------------------------------------------------	------------------------------------------------------------------------

ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID NO. 1 - UNIT PRICE SCHEDULE											
23	350	L.F.	FURNISH AND INSTALL THURMOPLASTIC PAVEMENT MARKING (Y) (4") (SLD)	\$4.50	\$1,575.00	\$4.00	\$1,400.00	\$3.00	\$1,050.00	\$4.50	\$1,575.00
24	180	L.F.	FURNISH AND INSTALL THURMOPLASTIC PAVEMENT MARKING (W) (12") (SLD)	\$7.00	\$1,260.00	\$7.00	\$1,260.00	\$5.00	\$900.00	\$7.00	\$1,260.00
25	240	L.F.	FURNISH AND INSTALL THURMOPLASTIC PAVEMENT MARKING (W) (24") (SLD)	\$9.00	\$2,160.00	\$9.00	\$2,160.00	\$9.00	\$2,160.00	\$9.00	\$2,160.00
26	1	L.S.	FURNISH AND INSTALL THURMOPLASTIC RAILROAD WARNING PAVEMENT MARKING	\$500.00	\$500.00	\$1,000.00	\$1,000.00	\$1,100.00	\$1,100.00	\$500.00	\$500.00
27	20	EACH	REMOVE AND REPLACE EXISTING SIGNS	\$335.00	\$6,700.00	\$500.00	\$10,000.00	\$400.00	\$8,000.00	\$200.00	\$4,000.00
28	10	EACH	FURNISH AND INSTALL NEW SMALL TRAFFIC SIGNS	\$500.00	\$5,000.00	\$400.00	\$4,000.00	\$400.00	\$4,000.00	\$200.00	\$2,000.00
29	30	EACH	POTHOLE EXISTING UTILITIES	\$400.00	\$12,000.00	\$500.00	\$15,000.00	\$1,000.00	\$30,000.00	\$250.00	\$7,500.00

CITY OF EL PASO BID TABULATION

CITY OF EL PASO BID TABULATION															
BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE III - REDD / MULBERRY								BID NO: 2008-198							
BID DATE: MAY 28, 2008								"REVISED"							
								C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		C. F. JORDAN L.P. EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONCRETE a.b.a J.A.R. CONSTRUCTION, INC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL				
BASE BID NO. 1 - UNIT PRICE SCHEDULE															
30	2960	L.F.	FURNISH AND INSTALL 12" PVC C-900 WATER LINE	\$55.00	\$162,800.00	\$51.00	\$150,960.00	\$45.00	\$133,200.00	\$45.00	\$133,200.00				
31	150	L.F.	FURNISH AND INSTALL 8" PVC C-900 WATER LINE	\$78.00	\$11,700.00	\$86.00	\$12,900.00	\$105.00	\$15,750.00	\$90.00	\$13,500.00				
32	90	L.F.	FURNISH AND INSTALL 6" PVC C-900 WATER LINE	\$58.00	\$5,220.00	\$69.00	\$6,210.00	\$87.00	\$7,830.00	\$78.00	\$7,020.00				
33	2,000	LB	ADDITIONAL FITTINGS	\$11.00	\$22,000.00	\$2.00	\$4,000.00	\$10.00	\$20,000.00	\$4.00	\$8,000.00				
34	3,340	L.F.	FURNISH AND INSTALL 16" SEWER FORCE MAIN	\$58.00	\$193,720.00	\$61.00	\$203,740.00	\$48.00	\$160,320.00	\$49.00	\$163,660.00				
35	1	EACH	FURNISH AND INSTALL 6" AIR RELEASE VALVE AND 4 FT. MANHOLE	\$5,300.00	\$5,300.00	\$6,000.00	\$6,000.00	\$9,000.00	\$9,000.00	\$5,400.00	\$5,400.00				
36	4	EACH	ADJUST EXISTING SEWER MANHOLE LID AND PLACE CONCRETE COLLAR	\$665.00	\$2,660.00	\$680.00	\$2,720.00	\$500.00	\$2,000.00	\$900.00	\$3,600.00				
37	1540	L.F.	RELOCATE 12" GRAVITY SEWER PVC SDR	\$50.00	\$77,000.00	\$52.00	\$80,080.00	\$38.00	\$58,520.00	\$35.00	\$53,900.00				

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE III - REDD / MULBERRY BID DATE: MAY 28, 2008												"REVISED"		BID NO: 2008- 198 DEPARTMENT: STREETS	
				C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		C. F. JORDAN L.P. EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONCRETE a.b.a J.A.R. CONSTRUCTION, INC. EL PASO, TEXAS					
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL				
BASE BID NO. 1 - UNIT PRICE SCHEDULE															
38	1386	L.F.	RELOCATE EXISTING 8" GRAVITY SEWER W/8" PVC C-900	\$45.00	\$62,370.00	\$46.00	\$63,756.00	\$33.00	\$45,738.00	\$36.00	\$49,896.00				
39	1540	L.F.	FURNISH AND INSTALL 8" GRAVITY SEWER PVC SDR 35	\$42.00	\$64,680.00	\$42.00	\$64,680.00	\$29.00	\$44,660.00	\$32.00	\$49,280.00				
40	10	EACH	FURNISH AND INSTALL 4 - FT. DIAM TYPE A SEWER MANHOLE FOR SEWER	\$4,200.00	\$42,000.00	\$3,400.00	\$34,000.00	\$3,000.00	\$30,000.00	\$4,400.00	\$44,000.00				
41	9	EACH	FURNISH AND INSTALL 4-FT DIAM TYPE A 1 SEWER MANHOLE FOR SEWER	\$4,800.00	\$43,200.00	\$3,500.00	\$31,500.00	\$3,250.00	\$29,250.00	\$4,400.00	\$39,600.00				
42	2	EACH	FURNISH AND INSTALL 4-FT DIAM DROP MANHOLE FOR SEWER	\$4,900.00	\$9,800.00	\$4,500.00	\$9,000.00	\$3,700.00	\$7,400.00	\$7,000.00	\$14,000.00				
43	46	V.F.	PROVIDE ADDITIONAL DEPTH FOR 4-FT DIAM MANHOLE	\$110.00	\$5,060.00	\$110.00	\$5,060.00	\$195.00	\$8,970.00	\$370.00	\$17,020.00				
44	120	L.F.	FURNISH AND INSTALL 24" STEEL CASING (JACK OR BORE)	\$630.00	\$75,600.00	\$295.00	\$35,400.00	\$350.00	\$42,000.00	\$400.00	\$48,000.00				
45	120	L.F.	FURNISH AND INSTALL 20" STEEL CASING (JACK OR BORE)	\$630.00	\$75,600.00	\$240.00	\$28,800.00	\$325.00	\$39,000.00	\$350.00	\$42,000.00				

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE III - REDD / MULBERRY				BID NO: 2008- 198							
BID DATE: MAY 28, 2008				"REVISED"				DEPARTMENT: STREETS			
				C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		C. F. JORDAN L.P. EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONCRETE a.b.a J.A.R. CONSTRUCTION, INC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID NO. 1 - UNIT PRICE SCHEDULE											
46	54	L.F.	FURNISH AND INSTALL 24" STEEL CASING (OPEN CUT)	\$280.00	\$15,120.00	\$210.00	\$11,340.00	\$220.00	\$11,880.00	\$175.00	\$9,450.00
47	72	L.F.	FURNISH AND INSTALL 36" STEEL CASING (OPEN CUT) FOR THE SUM OF	\$360.00	\$25,920.00	\$280.00	\$20,160.00	\$330.00	\$23,760.00	\$320.00	\$23,040.00
48	4	EACH	REMOVE EXIT FIRE HYDRANT WITH NEW FIRE HYDRANT ASSEMBLY	\$4,410.00	\$17,640.00	\$4,200.00	\$16,800.00	\$5,000.00	\$20,000.00	\$3,700.00	\$14,800.00
49	40	EACH	CUT AND RECONNECT 4" SANITARY SEWER SERVICE	\$720.00	\$28,800.00	\$700.00	\$28,000.00	\$825.00	\$33,000.00	\$270.00	\$10,800.00
50	41	EACH	RELOCATE EXISTING 3/4" WATER METERS	\$1,060.00	\$43,460.00	\$800.00	\$32,800.00	\$1,000.00	\$41,000.00	\$600.00	\$24,600.00
51	2	EACH	RELOCATE EXISTING 1" WATER METERS	\$1,330.00	\$2,660.00	\$1,500.00	\$3,000.00	\$1,700.00	\$3,400.00	\$920.00	\$1,840.00
52	1	EACH	RELOCATE EXISTING 1 1/2" WATER METERS	\$3,300.00	\$3,300.00	\$2,400.00	\$2,400.00	\$4,500.00	\$4,500.00	\$2,700.00	\$2,700.00
53	100	L.F.	RELOCATE EXISTING 8" FORCE MAIN (C-900)	\$53.00	\$5,300.00	\$49.00	\$4,900.00	\$45.00	\$4,500.00	\$110.00	\$11,000.00
54	100	C.Y.	CEMENT STABILIZED BACKFILL (2- SACK)	\$77.00	\$7,700.00	\$85.00	\$8,500.00	\$77.00	\$7,700.00	\$110.00	\$11,000.00

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE III - REDD / MULBERRY BID DATE: MAY 28, 2008												"REVISED"		BID NO: 2008- 198 DEPARTMENT: STREETS	
				C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		C. F. JORDAN L.P. EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONCRETE a.b.a J.A.R. CONSTRUCTION, INC. EL PASO, TEXAS					
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL				
BASE BID NO. 1 - UNIT PRICE SCHEDULE															
55	216	L.F.	FURNISH AND INSTALL 18" RCP (CLIII) STORM DRAIN	\$93.00	\$20,088.00	\$58.00	\$12,528.00	\$55.00	\$11,880.00	\$94.00	\$20,304.00				
56	840	L.F.	FURNISH AND INSTALL 54" RCP (CLIII) STORM DRAIN	\$150.00	\$126,000.00	\$165.00	\$138,600.00	\$150.00	\$126,000.00	\$200.00	\$168,000.00				
57	2530	L.F.	FURNISH AND INSTALL 60" RCP (CLIII) STORM DRAIN	\$166.00	\$419,980.00	\$200.00	\$506,000.00	\$171.00	\$432,630.00	\$210.00	\$531,300.00				
58	11	EACH	INSTALL CONCRETE TYPE I DRAINAGE INLET	\$12,000.00	\$132,000.00	\$5,400.00	\$59,400.00	\$7,500.00	\$82,500.00	\$4,600.00	\$50,600.00				
59	1	EACH	INSTALL MODIFIED CONCRETE TYPE I DRAINAGE INLET	\$16,000.00	\$16,000.00	\$7,000.00	\$7,000.00	\$15,000.00	\$15,000.00	\$7,200.00	\$7,200.00				
60	6	EACH	INSTALL CONCRETE CAST IN PLACE STORM DRAIN JUNCTION BOX	\$8,500.00	\$51,000.00	\$7,400.00	\$44,400.00	\$7,500.00	\$45,000.00	\$10,220.00	\$61,320.00				
61	1	L.S.	INSTALL CONCRETE STORM DRAIN OUTLET STRUCTURE FOR 60" PIPE	\$20,000.00	\$20,000.00	\$16,000.00	\$16,000.00	\$25,000.00	\$25,000.00	\$6,500.00	\$6,500.00				
62	1	L.S.	INSTALL CONCRETE STORM DRAIN INLET STRUCTURE FOR 54" PIPE	\$25,000.00	\$25,000.00	\$7,500.00	\$7,500.00	\$25,000.00	\$25,000.00	\$8,100.00	\$8,100.00				
63	1	L.S.	CONCRETE OVERFLOW STRUCTURE	\$20,000.00	\$20,000.00	\$7,500.00	\$7,500.00	\$20,000.00	\$20,000.00	\$2,600.00	\$2,600.00				

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE III - REDD / MULBERRY				BID NO: 2008- 198							
BID DATE: MAY 28, 2008				"REVISED"				DEPARTMENT: STREETS			
				C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		C. F. JORDAN L.P. EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONCRETE a.b.a J.A.R. CONSTRUCTION, INC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID NO. 1 - UNIT PRICE SCHEDULE											
64	250	S.Y.	INSTALL CONCRETE RIP RAP (INLET CHANNEL)	\$60.00	\$15,000.00	\$100.00	\$25,000.00	\$50.00	\$12,500.00	\$50.00	\$12,500.00
65	550	S.Y.	INSTALL CONCRETE RIP RAP (MONTOKA DRAIN)	\$55.00	\$30,250.00	\$137.00	\$75,350.00	\$50.00	\$27,500.00	\$50.00	\$27,500.00
66	36	L.F.	REMOVE AND REPLACE 4' X 5' BOX CULVERT (MONTOKA LATERAL)	\$1,100.00	\$39,600.00	\$480.00	\$17,280.00	\$775.00	\$27,900.00	\$460.00	\$16,560.00
67	1	L.S.	RELOCATE EXISTING BILL BOARD SIGN (8" STEEL POST)	\$17,000.00	\$17,000.00	\$3,400.00	\$3,400.00	\$4,500.00	\$4,500.00	\$5,500.00	\$5,500.00
68	13,824	L.F.	INSTALL AND MAINTAIN TRENCH SAFETY	\$4.00	\$55,296.00	\$1.00	\$13,824.00	\$1.00	\$13,824.00	\$1.70	\$23,500.80
69	1	L.S.	INSTALL AND MAINTAIN TRAFFIC CONTROL	\$45,000.00	\$45,000.00	\$28,000.00	\$28,000.00	\$20,000.00	\$20,000.00	\$31,000.00	\$31,000.00
70	1	L.S.	INSTALL AND MAINTAIN SWPPP	\$23,000.00	\$23,000.00	\$30,000.00	\$30,000.00	\$15,000.00	\$15,000.00	\$17,300.00	\$17,300.00
SUM TOTAL BASE BID I (LINE ITEM 1 TO 70)					\$3,592,828.50		\$3,600,947.00		\$3,518,953.00		\$3,355,878.98

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE III - REDD / MULBERRY BID DATE: MAY 28, 2008												BID NO: 2008- 198 DEPARTMENT: STREETS	
				C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		C. F. JORDAN L.P. EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONCRETE a.b.a J.A.R. CONSTRUCTION, INC. EL PASO, TEXAS			
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL		
BASE BID NO. II - UNIT PRICE SCHEDULE													
1	1	L.S.	MOBILIZATION	\$140,000.00	\$140,000.00	\$135,000.00	\$135,000.00	\$105,000.00	\$105,000.00	\$87,000.00	\$87,000.00		
2	1	L.S.	VIDEO SITE	\$3,000.00	\$3,000.00	\$4,000.00	\$4,000.00	\$5,000.00	\$5,000.00	\$2,800.00	\$2,800.00		
3	1	L.S.	DEWATER (INCLUDES WELL MATERIALS AND INSTALLATION AND REMOVAL)	\$300,000.00	\$300,000.00	\$40,000.00	\$40,000.00	\$275,000.00	\$275,000.00	\$305,000.00	\$305,000.00		
4	8	M.O.	DEWATERING DAILY OPERATION	\$8,000.00	\$64,000.00	\$90,000.00	\$720,000.00	\$36,000.00	\$288,000.00	\$51,450.00	\$411,600.00		
5	1	L.S.	SITE DEMOLITION	\$250,000.00	\$250,000.00	\$100,000.00	\$100,000.00	\$115,000.00	\$115,000.00	\$50,000.00	\$50,000.00		
6	15,390	C.Y.	EXCAVATE TO SUB-GRADE AND DISPOSE	\$12.00	\$184,680.00	\$10.00	\$153,900.00	\$6.00	\$92,340.00	\$12.00	\$184,680.00		
7	16,409	S.Y.	INSTALL ASPHALT CONCRETE PAVEMENT (2" TY C/8" CRUSHED STONE)	\$15.00	\$246,135.00	\$16.00	\$262,544.00	\$29.00	\$475,861.00	\$16.00	\$262,544.00		
8	100	S.Y.	STABILIZED SUB-BASE (8" DEPTH W/5% CEMENT)	\$34.00	\$3,400.00	\$18.00	\$1,800.00	\$75.00	\$7,500.00	\$42.00	\$4,200.00		
9	4000	S.Y.	IMPORT AND COMPACT SUITABLE FILL (24 INCH DEPTH)	\$25.00	\$100,000.00	\$9.00	\$36,000.00	\$18.00	\$72,000.00	\$9.00	\$36,000.00		

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE III - REDD / MULBERRY				BID NO: 2008- 198							
BID DATE: MAY 28, 2008				"REVISED"				DEPARTMENT: STREETS			
				C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		C. F. JORDAN L.P. EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONCRETE a.b.a J.A.R. CONSTRUCTION, INC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID NO. II - UNIT PRICE SCHEDULE											
10	10,231	L.F.	INSTALL CURB & GUTTER	\$10.00	\$102,310.00	\$9.00	\$92,079.00	\$12.00	\$122,772.00	\$7.00	\$71,617.00
11	4,570	S.Y.	INSTALL HIKE & BIKE TRAIL (1 1/2" TY D H MAC / 6" BASE)	\$16.00	\$73,120.00	\$13.00	\$59,410.00	\$25.00	\$114,250.00	\$13.50	\$61,695.00
12	9,140	L.F.	INSTALL 6" HEADER CURB	\$12.00	\$109,680.00	\$9.00	\$82,260.00	\$12.00	\$109,680.00	\$5.00	\$45,700.00
13	982	S.Y.	INSTALL 6" CONCRETE DRIVEWAYS	\$40.00	\$39,280.00	\$40.00	\$39,280.00	\$48.00	\$47,136.00	\$33.00	\$32,406.00
14	16	EACH	INSTALL CONCRETE ADA ACCESSIBLE RAMPS	\$1,800.00	\$28,800.00	\$900.00	\$14,400.00	\$1,500.00	\$24,000.00	\$700.00	\$11,200.00
15	6	EACH	FURNISH AND INSTALL CITY MONUMENTS	\$1,000.00	\$6,000.00	\$1,000.00	\$6,000.00	\$1,000.00	\$6,000.00	\$1,200.00	\$7,200.00
16	1275	L.F.	FURNISH AND INSTALL THURMOPLASTIC PAVEMENT MARKING (W) (4") (BROKEN)	\$2.00	\$2,550.00	\$2.00	\$2,550.00	\$3.00	\$3,825.00	\$2.00	\$2,550.00
17	300	L.F.	FURNISH AND INSTALL THURMOPLASTIC PAVEMENT MARKING (Y) (4") (SOLID)	\$3.50	\$1,050.00	\$3.00	\$900.00	\$3.00	\$900.00	\$3.30	\$990.00
18	2403	L.F.	FURNISH AND INSTALL THURMOPLASTIC PAVEMENT MARKING (Y) (4") (SOLID)	\$1.50	\$3,604.50	\$1.00	\$2,403.00	\$3.00	\$7,209.00	\$1.50	\$3,604.50

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE III - REDD / MULBERRY				BID NO: 2008- 198							
BID DATE: MAY 28, 2008				"REVISED"				DEPARTMENT: STREETS			
				C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		C. F. JORDAN L.P. EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONCRETE a.b.a J.A.R. CONSTRUCTION, INC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID NO. II - UNIT PRICE SCHEDULE											
19	360	L.F.	FURNISH & INSTALL THURMOPLASTIC PAVEMENT MARKING (W) (12") (SOLID)	\$4.20	\$1,512.00	\$4.00	\$1,440.00	\$6.00	\$2,160.00	\$4.00	\$1,440.00
20	288	L.F.	FURNISH AND INSTALL THURMOPLASTIC PAVEMENT MARKING (W) (24") (SOLID)	\$8.50	\$2,448.00	\$8.00	\$2,304.00	\$9.00	\$2,592.00	\$9.00	\$2,592.00
21	1	L.S.	FURNISH AND INSTALL RAILROAD THURMOPLASTIC WARNING PAVEMENT MARKS (W)	\$550.00	\$550.00	\$1,000.00	\$1,000.00	\$1,100.00	\$1,100.00	\$500.00	\$500.00
22	20	EACH	REMOVE AND RELOCATE EXISTING TRAFFIC SIGNS	\$340.00	\$6,800.00	\$400.00	\$8,000.00	\$400.00	\$8,000.00	\$190.00	\$3,800.00
23	10	EACH	FURNISH AND INSTALL NEW TRAFFIC SIGNS	\$525.00	\$5,250.00	\$400.00	\$4,000.00	\$400.00	\$4,000.00	\$190.00	\$1,900.00
24	1	LS	REMOVE AND REPLACE EXISTING VEHICLE LOOP DETECTOR	\$5,600.00	\$5,600.00	\$1,500.00	\$1,500.00	\$3,000.00	\$3,000.00	\$16.00	\$16.00
25	3	EACH	INSTALL CONCRETE BUS PADS	\$18,000.00	\$54,000.00	\$5,400.00	\$16,200.00	\$16,500.00	\$49,500.00	\$7,300.00	\$21,900.00
26	30	EACH	POTHOLE EXISTING UTILITIES	\$400.00	\$12,000.00	\$1,400.00	\$42,000.00	\$1,000.00	\$30,000.00	\$240.00	\$7,200.00
27	500	L.F.	FURNISH AND INSTALL 8" WATERLINE (C-900 PVC)	\$52.00	\$26,000.00	\$53.00	\$26,500.00	\$62.00	\$31,000.00	\$82.40	\$41,200.00

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE III - REDD / MULBERRY											BID NO: 2008- 198			
BID DATE: MAY 28, 2008											"REVISED"		DEPARTMENT: STREETS	
				C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		C. F. JORDAN L.P. EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONCRETE a.b.a J.A.R. CONSTRUCTION, INC. EL PASO, TEXAS				
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL			
BASE BID NO. II - UNIT PRICE SCHEDULE														
28	400	L.F.	FURNISH AND INSTALL 12" WATERLINE (C-900 PVC)	\$87.00	\$34,800.00	\$56.00	\$22,400.00	\$66.00	\$26,400.00	\$46.80	\$18,720.00			
29	2000	LBS	ADDITIONAL FITTINGS	\$11.20	\$22,400.00	\$2.00	\$4,000.00	\$10.00	\$20,000.00	\$4.00	\$8,000.00			
30	3	EACH	FURNISH AND INSTALL FIRE HYDRANT ASSEMBLY	\$4,800.00	\$14,400.00	\$4,500.00	\$13,500.00	\$5,200.00	\$15,600.00	\$3,700.00	\$11,100.00			
31	50	L.F.	FURNISH AND INSTALL 16" STEEL CASING (OPEN CUT)	\$171.00	\$8,550.00	\$220.00	\$11,000.00	\$195.00	\$9,750.00	\$173.00	\$8,650.00			
32	20	L.F.	FURNISH AND INSTALL 24" STEEL CASING (OPEN CUT)	\$225.00	\$4,500.00	\$200.00	\$4,000.00	\$220.00	\$4,400.00	\$173.00	\$3,460.00			
33	2329	L.F.	FURNISH AND INSTALL 8" GRAVITY SANITARY SEWER (SDR 35 PVC)	\$43.00	\$100,147.00	\$28.00	\$65,212.00	\$28.00	\$65,212.00	\$32.00	\$74,528.00			
34	227	L.F.	FURNISH AND INSTALL 12" GRAVITY SANITARY SEWER (SDR 35 PVC)	\$51.00	\$11,577.00	\$33.00	\$7,491.00	\$35.00	\$7,945.00	\$38.00	\$8,626.00			
35	5	EACH	FURNISH AND INSTALL 4 FT DIAM TYPE A SANITARY SEWER MANHOLE COMPLETE	\$4,300.00	\$21,500.00	\$3,240.00	\$16,200.00	\$3,000.00	\$15,000.00	\$4,400.00	\$22,000.00			
36	2	EACH	FURNISH AND INSTALL 4FT DIAM TYPE A1 SANITARY SEWER MANHOLE COMPLETE	\$4,800.00	\$9,600.00	\$3,200.00	\$6,400.00	\$3,300.00	\$6,600.00	\$4,400.00	\$8,800.00			

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE III - REDD / MULBERRY												BID NO: 2008- 198	
BID DATE: MAY 28, 2008												DEPARTMENT: STREETS	
				C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		C. F. JORDAN L.P. EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONCRETE a.b.a J.A.R. CONSTRUCTION, INC. EL PASO, TEXAS			
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL		
BASE BID NO. II - UNIT PRICE SCHEDULE													
37	1	EACH	FURNISH AND INSTALL 4 FT. DIAM SANITARY SEWER DROP MANHOLE COMPLETE	\$5,000.00	\$5,000.00	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00	\$7,100.00	\$7,100.00		
38	11	VF	FURNISH AND INSTALL 4-FT DIAM SANITARY SEWER MANHOLE ADDITIONAL DEPTH	\$110.00	\$1,210.00	\$147.00	\$1,617.00	\$195.00	\$2,145.00	\$400.00	\$4,400.00		
39	27	EACH	CUT AND RECONNECT 4" SEWER SERVICE	\$730.00	\$19,710.00	\$600.00	\$16,200.00	\$825.00	\$22,275.00	\$272.00	\$7,344.00		
40	6	EACH	ADJUST EXISTING SEWER MANHOLE LID AND PLACE CONCRETE COLLAR	\$671.00	\$4,026.00	\$1,300.00	\$7,800.00	\$500.00	\$3,000.00	\$900.00	\$5,400.00		
41	31	EACH	RELOCATE EXISTING 3/4" WATER METER	\$1,065.00	\$33,015.00	\$700.00	\$21,700.00	\$935.00	\$28,985.00	\$600.00	\$18,600.00		
42	299	L.F.	FURNISH AND INSTALL 18" RCP CLIII	\$94.00	\$28,106.00	\$53.00	\$15,847.00	\$55.00	\$16,445.00	\$81.40	\$24,338.60		
43	1520	L.F.	FURNISH AND INSTALL 48" RCP CLIII	\$135.00	\$205,200.00	\$120.00	\$182,400.00	\$138.00	\$209,760.00	\$135.93	\$206,613.60		
44	930	L.F.	FURNISH AND INSTALL 42" RCP CL III	\$126.00	\$117,180.00	\$128.00	\$119,040.00	\$125.00	\$116,250.00	\$124.00	\$115,320.00		

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE III - REDD / MULBERRY				BID NO: 2008-198							
BID DATE: MAY 28, 2008				"REVISED"				DEPARTMENT: STREETS			
				C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		C. F. JORDAN L.P. EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONCRETE a.b.a J.A.R. CONSTRUCTION, INC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID NO. II - UNIT PRICE SCHEDULE											
45	5	EACH	INSTALL CONCRETE CAST IN PLACE STORM SEWER JUNCTION BOXES	\$8,500.00	\$42,500.00	\$7,600.00	\$38,000.00	\$9,500.00	\$47,500.00	\$9,500.00	\$47,500.00
46	6	EACH	INSTALL CONCRETE TYPE I INLET - 2 GRATES	\$12,000.00	\$72,000.00	\$5,600.00	\$33,600.00	\$7,500.00	\$45,000.00	\$4,600.00	\$27,600.00
47	4	EACH	INSTALL CONCRETE TYPE III INLET - 2 GRATES	\$10,000.00	\$40,000.00	\$6,000.00	\$24,000.00	\$7,500.00	\$30,000.00	\$5,300.00	\$21,200.00
48	1	EACH	INSTALL CONCRETE OUTLET STRUCTURE	\$17,000.00	\$17,000.00	\$14,000.00	\$14,000.00	\$20,000.00	\$20,000.00	\$6,500.00	\$6,500.00
49	550	S.Y.	INSTALL CONCRETE RIPRAP (MONTROYA DRAIN LATERAL)	\$55.00	\$30,250.00	\$100.00	\$55,000.00	\$48.00	\$26,400.00	\$50.00	\$27,500.00
50	7998	S.F.	INSTALL 4" STAMPED CONCRETE, INTEGRALLY COLORED	\$6.00	\$47,988.00	\$5.00	\$39,990.00	\$10.00	\$79,980.00	\$5.00	\$39,990.00
51	14	EACH	FURNISH AND INSTALL 15 GALLON TREES	\$107.00	\$1,498.00	\$160.00	\$2,240.00	\$160.00	\$2,240.00	\$149.00	\$2,086.00
52	114	EACH	FURNISH AND INSTALL 5 GALLON SHRUBS	\$28.00	\$3,192.00	\$50.00	\$5,700.00	\$75.00	\$8,550.00	\$24.00	\$2,736.00

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE III - REDD / MULBERRY											BID NO: 2008-198	
"REVISED"											DEPARTMENT: STREETS	
				C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		C. F. JORDAN L.P. EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONCRETE a.b.a J.A.R. CONSTRUCTION, INC. EL PASO, TEXAS		
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	
BASE BID NO. II - UNIT PRICE SCHEDULE												
53	284	EACH	FURNISH AND INSTALL 1 GALLON SHRUB	\$13.50	\$3,834.00	\$2.00	\$568.00	\$25.00	\$7,100.00	\$16.60	\$4,714.40	
54	8526	S.F.	PLANTING BED PREP.	\$3.00	\$25,578.00	\$1.00	\$8,526.00	\$2.50	\$21,315.00	\$0.35	\$2,984.10	
55	8481	S.F.	FURNISH AND INSTALL ROCK MULCH- 1.5" - 3" COBBLESTONE	\$2.00	\$16,962.00	\$2.00	\$16,962.00	\$3.00	\$25,443.00	\$1.50	\$12,721.50	
56	8,526	S.F.	FURNISH AND INSTALL DRIP IRRIGATION	\$2.00	\$17,052.00	\$2.00	\$17,052.00	\$4.00	\$34,104.00	\$1.20	\$10,231.20	
57	6,106	L.F.	TRENCH SAFETY	\$4.00	\$24,424.00	\$1.00	\$6,106.00	\$1.00	\$6,106.00	\$1.70	\$10,380.20	
58	1	L.S.	INSTALL / MAINTAIN TRAFFIC CONTROL	\$35,000.00	\$35,000.00	\$35,000.00	\$35,000.00	\$25,000.00	\$25,000.00	\$31,000.00	\$31,000.00	
59	1	L.S.	INSTALL / MAINTAIN SWPPP	\$30,000.00	\$30,000.00	\$25,000.00	\$25,000.00	\$15,000.00	\$15,000.00	\$17,300.00	\$17,300.00	
60	100	C.Y.	CEMENT STABILIZED BACKFILL (2-SACK)	\$80.00	\$8,000.00	\$100.00	\$10,000.00	\$77.00	\$7,700.00	\$110.00	\$11,000.00	
SUM TOTAL BASE BID II (LINE ITEM 1 TO 60)					\$2,827,968.50		\$2,705,521.00		\$2,977,530.00		\$2,489,778.10	

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE III - REDD / MULBERRY				BID NO: 2008-198							
BID DATE: MAY 28, 2008				"REVISED"				DEPARTMENT: STREETS			
				C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		C. F. JORDAN L.P. EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONCRETE a.b.a J.A.R. CONSTRUCTION, INC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID NO. III - UNIT PRICE SCHEDULE											
1	5,018	S.Y.	INSTALL ASPHALT CONCRETE PAVEMENT (2" TYPE C/8" BASE)	\$19.00	\$95,342.00	\$16.00	\$80,288.00	\$29.00	\$145,522.00	\$16.00	\$80,288.00
2	536	L.F.	INSTALL 6" CURB AND GUTTER	\$12.00	\$6,432.00	\$9.00	\$4,824.00	\$12.00	\$6,432.00	\$8.00	\$4,288.00
3	450	S.Y.	INSTALL CONCRETE CHANNEL (MULBERRY)	\$65.00	\$29,250.00	\$137.00	\$61,650.00	\$50.00	\$22,500.00	\$50.00	\$22,500.00
4	6	EACH	INSTALL CONCRETE ADA ACCESSIBLE RAMPS	\$1,800.00	\$10,800.00	\$980.00	\$5,880.00	\$1,500.00	\$9,000.00	\$711.00	\$4,266.00
5	204	S.Y.	INSTALL HIKE & BIKE TRAIL (1 1/2" TYPE D HMAC / 6" BASE)	\$48.00	\$9,792.00	\$13.00	\$2,652.00	\$25.00	\$5,100.00	\$29.30	\$5,977.20
6	408	L.F.	INSTALL 6" HEADER CURB	\$15.00	\$6,120.00	\$9.00	\$3,672.00	\$12.00	\$4,896.00	\$8.00	\$3,264.00
SUM TOTAL BASE BID III (LINE ITEM 1 TO 6)					\$157,736.00		\$158,966.00		\$193,450.00		\$120,583.20
BID OPTION NO. 1											
1	19370	S.F.	FURNISH AND INSTALL REDD ROAD PARKWAY MULCH - 1,5,"-3" COBBLESTONE	\$2.50	\$48,425.00	\$2.00	\$38,740.00	\$3.00	\$58,110.00	\$1.50	\$29,055.00
BID OPTION NO. 1 SUB TOTAL					\$48,425.00		\$38,740.00		\$58,110.00		\$29,055.00

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE III - REDD / MULBERRY				BID NO: 2008-198							
BID DATE: MAY 28, 2008				DEPARTMENT: STREETS							
				C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		C. F. JORDAN L.P. EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONCRETE a.b.a J.A.R. CONSTRUCTION, INC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID I SUB TOTAL (LINE ITEMS 1-70)					\$3,592,828.50		\$3,600,947.00		\$3,518,953.00		\$3,355,878.98
BASE BID II SUB TOTAL (LINE ITEMS 1-60)					\$2,827,968.50		\$2,705,521.00		\$2,977,530.00		\$2,489,778.10
BASE BID III SUM TOTAL (LINE ITEM 1 TO 6)					\$157,736.00		\$158,966.00		\$193,450.00		\$120,583.20
BASE OPTION I SUB TOTAL					\$48,425.00		\$38,740.00		\$58,110.00		\$29,055.00
SUM TOTAL BASE BID I, II, III AND OPTION NO. 1					\$6,626,958.00		\$6,504,174.00		\$6,748,043.00		\$5,995,295.28
BID BOND SUBMITTED					YES		YES		YES		YES
AMENDMENTS ACKNOWLEDGED					YES		YES		YES		YES