

**CITY OF EL PASO, TEXAS
REQUEST FOR COUNCIL ACTION (RCA)**

DEPARTMENT: ENGINEERING DEPARTMENT

AGENDA DATE: June 3, 2008

CONTACT PERSON/PHONE: Terrence Freiburg, Purchasing Manager, Financial Services, (X-4313)

R. Alan Shubert, P.E., City Engineer, (X-4423)

DISTRICT(S) AFFECTED: 8

SUBJECT:

Bid No. 2008-197
UPPER VALLEY DRAINAGE IMPROVEMENTS PH II (CHARL ANN-OCOTILLO)

BACKGROUND / DISCUSSION:

Recommend contract be awarded to JAR Construction, Inc., as the lowest responsive, responsible bidder meeting specifications, for an estimated contract amount of \$1,574,355.80. Contract is for a period of Fifty (50) Consecutive Work Days for Milestone 1 and One Hundred Eight (108) consecutive work days for the entire project.

The construction required to complete this project is to repair the damage caused by Storm 2006. The project consists of replacing and upgrading existing drainage inlets and storm piping to increase the capacity of the storm drain. The drainage infrastructure improvements will minimize drainage problems in the area.

PRIOR COUNCIL ACTION:

N/A

AMOUNT AND SOURCE OF FUNDING:

Funding sources are: 14200500 –508027– 27264 – PSTM06 PW25-0
Storm 2006

BOARD / COMMISSION ACTION:

N/A

*****REQUIRED AUTHORIZATION*****

LEGAL: (if required) _____ **FINANCE:** (if required) _____

DEPARTMENT HEAD: 

Cc: Patricia D. Aduato, Deputy City Manager Development and Infrastructure Services

APPROVED FOR AGENDA:

CITY MANAGER: _____

DATE: _____

JOHN COOK
MAYOR

JOYCE WILSON
CITY MANAGER



CITY COUNCIL

ANN MORGAN LILLY, DISTRICT 1
SUSANNAH M. BYRD, DISTRICT 2
J. ALEXANDRO LOZANO, DISTRICT 3
MELINA CASTRO, DISTRICT 4
PRESI ORTEGA, JR., DISTRICT 5
EDDIE HOLGUIN JR., DISTRICT 6
STEVE ORTEGA, DISTRICT 7
BETO O'ROURKE, DISTRICT 8

ENGINEERING DEPARTMENT

May 15, 2008

TO: Sandra Jimenez, Project Compliance Specialist
TROUGH: Sam Rodriguez, Engineering Division Manager *SR*
FROM: Julian Rodriguez, Project Manager *J.R.*
CC: Daryl Cole, Street Department
SUBJECT: **Upper Valley Drainage Improvements PH II (Charl Ann/Ocotillo)
Solicitation No. 2008-197**

We have reviewed the above subject bid and we recommend that **Base Bid** be awarded to **J.A.R. Construction, Inc.**, as the lowest most responsive and responsible bidder meeting specifications. Total estimated contract award of **\$1,574,355.80**

If you have any question please call me at 541-4200

Sincerely
Julian Rodriguez

City of El Paso

Scope of Work

UPPER VALLEY DRAINAGE IMPROVEMENTS PH. II (CHARL ANN-OCOTILLO)

Solicitation No. 2008-197

BASE BID

Drainage ditch lining, slope stabilization, drainage improvements and selective demolition are proposed for a segment of the Charl Ann Ditch, White Spur Drain and the Crossroads Pond (Charl Ann Pond). Construction Improvements under this contract include excavation; installation of concrete channel liner, drainage structures, concrete drainage swale, standard and garden rockwalls, rip-rap; selective demolition; removal of asphaltic pavement, concrete curbing, concrete structure (White Spur Drain), rip-rap lining; removal of dense vegetation within ditch and drain; and the removal, relocation and/or adjustment of fencing and guard rail/dead end sign. Proposed improvements include clearing and grubbing; installation of new 6" thick concrete liner of the White Spur Drain from Doniphan Drive (SH-20) to the Montoya Main Lateral and the Charl Ann Ditch from just north of McClintock Drive to Country Club Road; the cut to fill of 2,350 CY of excavated material; the export of 2,584 CY of excess material; import of 806 CY of fill material; installation of 160 LF of 12' x 4' pre-cast reinforced concrete box culvert at Country Club Road; installation of 105 CY of 12" loose rock rip-rap; installation of 846 SY of 6" thick reinforced concrete drainage swale and installation of the associated headwall structure and curbing adjacent to Charl Ann Street; installation of 390 SY of 2" HMAC/6" Base Course (Charl Ann Street) and 1,810 SY of 3" HMAC/8" Base Course (Country Club Road); 2,200 SY of 8" scarified moisture conditioned and compacted subgrade; restoration of pavement striping; installation of 700 LF of traffic communication copper cable; installation of 40 LF of 2" diameter PVC traffic communication conduit; installation of concrete curbing; installation of 180 SY of 5" thick reinforced concrete rip-rap slope protection; installation of 25 PR of 12" mortared rock rip-rap; installation of headwalls and wingwalls at outlet and inlet structures for Charl Ann Ditch, Crossroads Pond and White Spur Drain; installation of wingwall inlet and outlet structures for drainage at the railroad crossing just north of McClintock Drive; installation of 230 LF of 10' x 4' cast-in-place reinforced concrete box culvert; installation of 20 LF of 5' x 3' pre-cast reinforced concrete box culvert; installation of 238 LF of 24" diameter RCP bleeder line, 8 LF of 12" diameter RCP pipe, one 12" flap gate, standard and garden type rockwalls; and 120 LF of 7' high chainlink fencing with two 18' wide vehicular gates.

The water work will include the installation of 60 LF of 12" C-900 PVC, installation of 40 LF of 24" diameter steel casing, fittings, and all necessary associated appurtenances for the complete main or structure, including 60 LF of Trench Safety System. The sanitary sewer work consists of existing manhole adjustments complete to final grade and/or watertight manhole fittings were indicated.

The Base Bid shall also include the cleaning of the existing box culvert and railroad trestle drainage crossing at the White Spur Drain and the Charl Ann Ditch and the removal and replacement of the concrete protection cap/straddle over the existing sewer line crossing the White Spur Drain. Base Bid shall also include traffic control measures, stormwater pollution prevention measures such as stabilized construction exits, sand filled socks, sediment control fencing, and dewatering during construction operations. The dewatering operations will include, but will not be limited to, labor, equipment, materials, and all associated appurtenances and for performing all operations in connection with furnishing, installing, operating and maintaining the dewatering system until the work in the area is completed and accepted. The scope shall include videotaping before and after construction of improvements.

The project will be accomplished as shown below or as approved by the City of El Paso Engineering Department. All work shall begin at Notice to Proceed, and must be completed within the indicated time frame.

- A single Notice to Proceed shall be issued for the entire project and liquidated damages shall apply at the end of the project duration.

Prior to commencement of any work, contractor should submit and obtain approval from El Paso Engineering Department for the Sequence of Construction, Schedule of Work, Traffic Control Plan, and Haul/Waste Route to an approved disposal site. Contractor shall provide written approved documentation from the owner or operator of the waste site.

The description of this scope of work, as shown above, is only a general overview of this project. Contractor shall refer to the project plans and specifications for further information.

This is a Unit Price Project.

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE II
 BID DATE: MAY 14, 2008

BID NO: 2008-197
 DEPARTMENT: STREET

				C. F. JORDAN L.P. EL PASO, TEXAS		C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		DAN WILLIAMS COMPANY EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID 1:											
1	2,350	CY	EXCAVATION CUT TO FILL	\$10.00	\$23,500.00	\$10.00	\$23,500.00	\$7.00	\$16,450.00	\$12.00	\$28,200.00
2	2,584	CY	EXPORT TO WASTE	\$15.00	\$38,760.00	\$17.00	\$43,928.00	\$7.00	\$18,088.00	\$15.00	\$38,760.00
3	806	CY	IMPORT TO FILL	\$20.00	\$16,120.00	\$12.00	\$9,672.00	\$10.00	\$8,060.00	\$40.00	\$32,240.00
4	390	SY	2" HMAC / 6" BASE COURSE (CHARL ANN ST.)	\$28.00	\$10,920.00	\$25.00	\$9,750.00	\$28.00	\$10,920.00	\$36.00	\$14,040.00
5	1,810	SY	3" HMAC / 8" BASE COURSE (COUNTRY CLUB ROAD)	\$28.00	\$50,680.00	\$22.00	\$39,820.00	\$30.00	\$54,300.00	\$28.00	\$50,680.00
6	2,200	SY	8" THICK SCARIFIED MOISTURE CONDITIONED AND COMPACTED SUBGRADE	\$3.00	\$6,600.00	\$6.50	\$14,300.00	\$3.50	\$7,700.00	\$3.00	\$6,600.00
7	38	CY	8" THICK 2-SACK FLOWABLE CEMENT BASE (CHARL ANN CULVERT)	\$100.00	\$3,800.00	\$105.00	\$3,990.00	\$85.00	\$3,230.00	\$140.00	\$5,320.00
8	1,428	LF	REFLECTORIZED PAVEMENT MARKING (4" SOLID YELLOW)	\$2.00	\$2,856.00	\$1.00	\$1,428.00	\$6.00	\$8,568.00	\$2.50	\$3,570.00
9	387	LF	REFLECTORIZED PAVEMENT MARKING (4" SOLID WASTE)	\$6.00	\$2,322.00	\$1.00	\$387.00	\$6.00	\$2,322.00	\$7.00	\$2,709.00
10	98	LF	REFLECTORIZED PAVEMENT MARKING (24" SOLID WHITE)	\$10.00	\$980.00	\$10.00	\$980.00	\$10.00	\$980.00	\$10.00	\$980.00

APPROVED BY: *mwp*

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE II
BID DATE: MAY 14, 2008

BID NO: 2008-197
DEPARTMENT: STREET

				C. F. JORDAN L.P. EL PASO, TEXAS		C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		DAN WILLIAMS COMPANY EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID I :											
11	2	EACH	REFLECTORIZED PAVEMENT MARKING (WHITE ARROW)	\$250.00	\$500.00	\$300.00	\$600.00	\$1,000.00	\$2,000.00	\$300.00	\$600.00
12	2	EACH	REFLECTORIZED PAVEMENT	\$500.00	\$1,000.00	\$400.00	\$800.00	\$1,000.00	\$2,000.00	\$500.00	\$1,000.00
13	700	LF	TRAFFIC COMMUNICATION CABLE(COPPER; 12 PAIR, 19 GAUGE)	\$7.00	\$4,900.00	\$8.00	\$5,600.00	\$23.00	\$16,100.00	\$7.00	\$4,900.00
14	40	LF	TRAFFIC COMMUNICATION CONDUIT (2" DIAMETER PVC (SCH-40)	\$9.00	\$360.00	\$16.00	\$640.00	\$23.00	\$920.00	\$15.00	\$600.00
15	90	LF	6" REINFORCED STANDARD CURB	\$12.00	\$1,080.00	\$16.00	\$1,440.00	\$25.00	\$2,250.00	\$20.00	\$1,800.00
16	42	LF	6" MODIFIED REINFORCED STANDARD CURB	\$12.00	\$504.00	\$20.00	\$840.00	\$25.00	\$1,050.00	\$20.00	\$840.00
17	20	LF	HEADER CURB	\$12.00	\$240.00	\$40.00	\$800.00	\$22.00	\$440.00	\$26.00	\$520.00
18	12,055	SY	6" REINFORCED CONCRETE CHANNEL LINER	\$51.00	\$614,805.00	\$63.00	\$759,465.00	\$42.00	\$506,310.00	\$72.00	\$867,960.00
19	180	SY	5" REINFORCED CONCRETE RIP-RAP (SLOPE PROTECTION)	\$46.00	\$8,280.00	\$40.00	\$7,200.00	\$53.00	\$9,540.00	\$44.00	\$7,920.00

APPROVED BY: *mwf*

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE II
 BID DATE: MAY 14, 2008

BID NO: 2008- 197
 DEPARTMENT: STREET

				C. F. JORDAN L.P. EL PASO, TEXAS		C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		DAN WILLIAMS COMPANY EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
20	28	LF	2' HIGH REINFORCED CONCRETE SILL	\$65.00	\$1,820.00	\$60.00	\$1,680.00	\$405.00	\$11,340.00	\$28.00	\$784.00
21	25	PR	12" THICK MORTARED ROCK RIP-RAP	\$90.00	\$2,250.00	\$110.00	\$2,750.00	\$285.00	\$7,125.00	\$200.00	\$5,000.00
22	105	CY	12" LOOSE ROCK RIP-RAP	\$140.00	\$14,700.00	\$100.00	\$10,500.00	\$220.00	\$23,100.00	\$110.00	\$11,550.00
23	27	CY	INLET HEADWALL AND WINGWALL STRUCTURE (CHARL ANN DRAIN)	\$500.00	\$13,500.00	\$1,500.00	\$40,500.00	\$700.00	\$18,900.00	\$1,200.00	\$32,400.00
24	21	CY	OUTLET WINGWALL STRUCTURE (CHARL ANN DRAIN)	\$500.00	\$10,500.00	\$1,500.00	\$31,500.00	\$700.00	\$14,700.00	\$1,300.00	\$27,300.00
25	3	CY	INLET AND OUTLET WINGWALL STRUCTURES (RAILROAD CROSSING)	\$630.00	\$1,890.00	\$2,300.00	\$6,900.00	\$700.00	\$2,100.00	\$2,200.00	\$6,600.00
26	13	CY	INLET WINGWALL STRUCTURE (WHITE SPUR DRAIN)	\$600.00	\$7,800.00	\$1,550.00	\$20,150.00	\$700.00	\$9,100.00	\$1,400.00	\$18,200.00
27	4	CY	INLET HEADWALL STRUCTURE (CROSS ROADS POND)	\$650.00	\$2,600.00	\$1,500.00	\$6,000.00	\$700.00	\$2,800.00	\$1,000.00	\$4,000.00

APPROVED BY: *MWP*

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE II
 BID DATE: MAY 14, 2008

BID NO: 2008- 197
 DEPARTMENT: STREET

C. F. JORDAN L.P.
 EL PASO, TEXAS

C & C. ROAD
 CONSTRUCTION, INC.
 EL PASO, TEXAS

DANNY SANDER
 CONSTRUCTION, INC.
 EL PASO, TEXAS

DAN WILLIAMS
 COMPANY
 EL PASO, TEXAS

ITEM #	EST. QTY	UNITS	DESCRIPTION	C. F. JORDAN L.P.		C & C. ROAD		DANNY SANDER		DAN WILLIAMS	
				SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
28	18	CY	OUTLET WEIR STRUCTURE (CROSSROADS POND)	\$640.00	\$11,520.00	\$1,500.00	\$27,000.00	\$700.00	\$12,600.00	\$1,400.00	\$25,200.00
29	12	CY	OUTLET WINGWALL STRUCTURE (WHITE SPUR DRAIN)	\$630.00	\$7,560.00	\$1,800.00	\$21,600.00	\$700.00	\$8,400.00	\$2,100.00	\$25,200.00
30	846	SY	6" REINFORCED CONCRETE LINER (SWALE)	\$43.00	\$36,378.00	\$62.00	\$52,452.00	\$42.00	\$35,532.00	\$85.00	\$71,910.00
31	3	CY	6" REINFORCED HEADWALL STRUCTURE (SWALE)	\$650.00	\$1,950.00	\$1,500.00	\$4,500.00	\$700.00	\$2,100.00	\$500.00	\$1,500.00
32	462	LF	6" CURB (SWALE)	\$10.00	\$4,620.00	\$12.00	\$5,544.00	\$37.00	\$17,094.00	\$18.00	\$8,316.00
33	700	LF	6" TO 18" CURB (SWALE)	\$11.00	\$7,700.00	\$14.00	\$9,800.00	\$61.00	\$42,700.00	\$20.00	\$14,000.00
34	43	LF	18" TO 24" CURB (SWALE)	\$16.00	\$688.00	\$25.00	\$1,075.00	\$95.00	\$4,085.00	\$22.00	\$946.00
35	160	LF	12 X 4' PRE-CAST REINFORCED CONCRETE BOX CULVERT	\$1,000.00	\$160,000.00	\$720.00	\$115,200.00	\$600.00	\$96,000.00	\$800.00	\$128,000.00
36	230	LF	10' X 4' CAST-IN-PLACE REINFORCED CONCRETE BOX CULVERT	\$600.00	\$138,000.00	\$500.00	\$115,000.00	\$525.00	\$120,750.00	\$750.00	\$172,500.00

APPROVED BY: *MWP*

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE II
BID DATE: MAY 14, 2008

BID NO: 2008- 197
DEPARTMENT: STREET

				C. F. JORDAN L.P. EL PASO, TEXAS		C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		DAN WILLIAMS COMPANY EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
37	20	LF	5' X 3' PRE-CAST REINFORCED CONCRETE BOX CULVERT	\$320.00	\$6,400.00	\$540.00	\$10,800.00	\$475.00	\$9,500.00	\$500.00	\$10,000.00
38	238	LF	24" DIAMETER RCP PIPE (CLASS V)	\$77.00	\$18,326.00	\$80.00	\$19,040.00	\$100.00	\$23,800.00	\$100.00	\$23,800.00
39	8	LF	12" DIAMETER RCP PIPE (CLASS V)	\$60.00	\$480.00	\$120.00	\$960.00	\$100.00	\$800.00	\$100.00	\$800.00
40	1	EACH	12" FLAP VALVE	\$2,300.00	\$2,300.00	\$2,400.00	\$2,400.00	\$3,000.00	\$3,000.00	\$1,200.00	\$1,200.00
41	1	EACH	STANDARD 48" DIAMETER MANHOLE ASSEMBLY (STORM DRAIN)	\$6,300.00	\$6,300.00	\$5,000.00	\$5,000.00	\$3,000.00	\$3,000.00	\$6,000.00	\$6,000.00
42	270	PR	GRADEN ROCKWALL	\$110.00	\$29,700.00	\$120.00	\$32,400.00	\$200.00	\$54,000.00	\$170.00	\$45,900.00
43	30	PR	STANDARD ROCKWALL	\$120.00	\$3,600.00	\$120.00	\$3,600.00	\$200.00	\$6,000.00	\$170.00	\$5,100.00
44	1,321	LF	ROCKWALL FOOTING	\$9.00	\$11,889.00	\$12.00	\$15,852.00	\$23.00	\$30,383.00	\$14.00	\$18,494.00
45	291	LF	NEW GUARD RAIL ASSEMBLY	\$55.00	\$16,005.00	\$30.00	\$8,730.00	\$23.00	\$6,693.00	\$40.00	\$11,640.00

APPROVED BY: *MWP*

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE II
BID DATE: MAY 14, 2008

BID NO: 2008- 197
DEPARTMENT: STREET

				C. F. JORDAN L.P. EL PASO, TEXAS		C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		DAN WILLIAMS COMPANY EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
46	2	EACH	NEW DEAD END ASSEMBLY	\$1,400.00	\$2,800.00	\$5,000.00	\$10,000.00	\$2,000.00	\$4,000.00	\$500.00	\$1,000.00
47	225	LF	CLEANING OF EXISTING BOX-CULVERT	\$65.00	\$14,625.00	\$20.00	\$4,500.00	\$18.00	\$4,050.00	\$95.00	\$21,375.00
48	35	LF	CLEANING OF EXISTING BRIDGE CROSSING	\$65.00	\$2,275.00	\$100.00	\$3,500.00	\$25.00	\$875.00	\$120.00	\$4,200.00
49	120	LF	NEW 7' HIGH CHAINLINK FENCE	\$25.00	\$3,000.00	\$35.00	\$4,200.00	\$35.00	\$4,200.00	\$26.00	\$3,120.00
50	2	EACH	NEW 18' WIDE VEHICULAR ACCESS GATE	\$2,500.00	\$5,000.00	\$2,000.00	\$4,000.00	\$2,500.00	\$5,000.00	\$2,000.00	\$4,000.00
51	2,220	SY	REMOVE EXISTING ASPHALT PAVEMENT	\$4.00	\$8,880.00	\$6.00	\$13,320.00	\$3.00	\$6,660.00	\$7.00	\$15,540.00
52	120	LF	REMOVE EXISTING CURB	\$6.00	\$720.00	\$5.00	\$600.00	\$6.00	\$720.00	\$2.00	\$240.00
53	660	LF	REMOVE EXISTING TRAFFIC COMMUNICATION LINE	\$2.00	\$1,320.00	\$5.00	\$3,300.00	\$6.00	\$3,960.00	\$3.00	\$1,980.00
54	1	EACH	REMOVE EXISTING INLET STRUCTURE (WHITE SPUR DRAIN)	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$5,500.00	\$5,500.00	\$600.00	\$600.00

APPROVED BY: *mwp*

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE II
BID DATE: MAY 14, 2008

BID NO: 2008- 197
DEPARTMENT: STREET

C. F. JORDAN L.P.
EL PASO, TEXAS

C & C ROAD
CONSTRUCTION, INC.
EL PASO, TEXAS

DANNY SANDER
CONSTRUCTION, INC.
EL PASO, TEXAS

DAN WILLIAMS
COMPANY
EL PASO, TEXAS

ITEM #	EST. QTY	UNITS	DESCRIPTION	C. F. JORDAN L.P.		C & C ROAD		DANNY SANDER		DAN WILLIAMS	
				SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
55	120	SY	REMOVE EXISTING CONCRETE RIP-RAP	\$15.00	\$1,800.00	\$25.00	\$3,000.00	\$18.00	\$2,160.00	\$9.00	\$1,080.00
56	40	LF	REMOVE AND REPLACE CONCRETE CAP/ STRADDLE (SEWER)	\$35.00	\$1,400.00	\$120.00	\$4,800.00	\$80.00	\$3,200.00	\$16.00	\$640.00
57	95	LF	REMOVE EXISTING CHAINLINK FENCE	\$6.00	\$570.00	\$11.00	\$1,045.00	\$15.00	\$1,425.00	\$7.00	\$665.00
58	260	LF	REMOVE AND RELOCATE EXISTING CHAINLINK FENCE	\$12.00	\$3,120.00	\$20.00	\$5,200.00	\$30.00	\$7,800.00	\$21.00	\$5,460.00
59	2	EACH	REMOVE EXISTING GUARD RAIL ASSEMBLY	\$700.00	\$1,400.00	\$1,200.00	\$2,400.00	\$1,800.00	\$3,600.00	\$500.00	\$1,000.00
60	2	EACH	REMOVE EXISTING DEAD END ASSEMBLY	\$430.00	\$860.00	\$800.00	\$1,600.00	\$1,800.00	\$3,600.00	\$250.00	\$500.00
61	1	EACH	REMOVE AND RELOCATE EXISTING STREET POLE	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$4,000.00	\$4,000.00	\$2,500.00	\$2,500.00
62	2	EACH	REMOVE EXISTING TREES (CHARL ANN DRAIN)	\$600.00	\$1,200.00	\$850.00	\$1,700.00	\$1,000.00	\$2,000.00	\$500.00	\$1,000.00
63	1	LS	REMOVE EXISTING DENSE VEGETATION (WHITE SPUR DRAIN)	\$15,000.00	\$15,000.00	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00	\$100,000.00	\$100,000.00

APPROVED BY: *mwp*

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE II
BID DATE: MAY 14, 2008

BID NO: 2008-197
DEPARTMENT: STREET

				C. F. JORDAN L.P. EL PASO, TEXAS		C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		DAN WILLIAMS COMPANY EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
64	60	LF	FURNISH AND INSTALL 12" DIAMETER C-900 POLYVINYL CHLORIDE (PVC) WATERLINE PIPE INCLUDING FITTINGS, VALVES AND ACCESSORIES	\$137.00	\$8,220.00	\$73.00	\$4,380.00	\$250.00	\$15,000.00	\$125.00	\$7,500.00
65	40	LF	24" DIAMETER STEEL CASING BY OPEN CUT METHOD	\$200.00	\$8,000.00	\$280.00	\$11,200.00	\$220.00	\$8,800.00	\$175.00	\$7,000.00
66	100	LB	ADDITIONAL FITTINGS	\$3.00	\$300.00	\$17.00	\$1,700.00	\$6.00	\$600.00	\$3.00 (Contractor's Total) (\$231.00)	\$300.00
67	60	LF	TRENCH SAFETY FOR WATERLINE INSTALLATION (INCLUDING TRENCH BOX, SHORING OR BRACING METHODS)	\$1.00	\$60.00	\$10.00	\$600.00	\$17.00	\$1,020.00	\$7.00	\$420.00
68	77	LF	REMOVE EXISTING 12" DIAMETER CASING	\$20.00	\$1,540.00	\$85.00	\$6,545.00	\$30.00	\$2,310.00	\$3.00	\$231.00
69	2	EACH	SANITARY SEWER MANHOLE ADJUSTMENT (COMPLETE TO FINISHED GRADE)	\$450.00	\$900.00	\$600.00	\$1,200.00	\$500.00	\$1,000.00	\$1,700.00	\$3,400.00
70	3	EACH	SANITARY SEWER MANHOLE ADJUSTMENT (COMPLETE TO FINISHED GRADE) WITH WATER TIGHT FITTINGS	\$600.00	\$1,800.00	\$1,000.00	\$3,000.00	\$1,000.00	\$3,000.00	\$1,700.00	\$5,100.00

APPROVED BY: *mwp*

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE II
BID DATE: MAY 14, 2008

BID NO: 2008-197
DEPARTMENT: STREET

				C. F. JORDAN L.P. EL PASO, TEXAS		C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		DAN WILLIAMS COMPANY EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
71	150	DY	TRAFFIC AND PEDESTRIAN CONTROL BARRICADES	\$275.00	\$41,250.00	\$200.00	\$30,000.00	\$200.00	\$30,000.00	\$120.00	\$18,000.00
72	4,615	LF	TEMPORARY CONSTRUCTION CHAINLINK FENCING	\$1.00	\$4,615.00	\$3.00	\$13,845.00	\$20.00	\$92,300.00	\$10.00	\$46,150.00
73	8	EACH	CONSTRUCTION EXIT	\$2,500.00	\$20,000.00	\$1,500.00	\$12,000.00	\$1,500.00	\$12,000.00	\$2,000.00	\$16,000.00
74	5,300	LF	SILT FENCE	\$3.00	\$15,900.00	\$3.00	\$15,900.00	\$2.00	\$10,600.00	\$4.00	\$21,200.00
75	150	LF	GRAVEL BAG SOCK	\$5.00	\$750.00	\$9.00	\$1,350.00	\$175.00	\$26,250.00	\$21.00	\$3,150.00
76	1	LS	DEWATERING EQUIPMENT (DURING EXCAVATION AND CONSTRUCTION)	\$112,000.00	\$112,000.00	\$50,000.00	\$50,000.00	\$150,000.00	\$150,000.00	\$20,000.00	\$20,000.00
77	1	LS	MOBILIZATION, DE- MOBILIZATION, INSURANCE BONDS, PERMITS, FEES, ETC.	\$80,000.00	\$80,000.00	\$150,000.00	\$150,000.00	\$185,000.00	\$185,000.00	\$100,000.00	\$100,000.00

APPROVED BY: *mwp*

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE II								BID NO: 2008- 197			
BID DATE: MAY 14, 2008								DEPARTMENT: STREET			
				C. F. JORDAN L.P. EL PASO, TEXAS		C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		DAN WILLIAMS COMPANY EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
78	1	LS	PRE-CONSTRUCTION VIDEO TAPING INCLUDING TWO (2) (DVD) FORMAT COPIES	\$3,500.00	\$3,500.00	\$4,000.00	\$4,000.00	\$6,500.00	\$6,500.00	\$5,000.00	\$5,000.00
SUB-TOTAL BASE BID (LINE ITEMS 1 - 78)				\$1,673,488.00		\$1,878,958.00		\$1,848,960.00 (Contractor's Total) (\$1,848,900.00)		\$2,163,930.00	
BID BOND SUBMITTED				YES		YES		YES		YES	
AMENDMENTS ACKNOWLEDGED				YES		YES		YES		YES	

APPROVED BY: *mwp*

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE II
BID DATE: MAY 14, 2008

BID NO: 2008- 197
DEPARTMENT: STREET

				J & J GENERAL CONTRACTING, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS		SOUTHWEST GROWTH, CORP EL PASO, TEXAS			
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID I :											
1	2,350	CY	EXCAVATION CUT TO FILL	\$53.02	\$124,597.00	\$15.00	\$35,250.00	\$26.50	\$62,275.00		\$0.00
2	2,584	CY	EXPORT TO WASTE	\$7.43	\$19,199.12	\$22.00	\$56,848.00	\$11.00	\$28,424.00		\$0.00
3	806	CY	IMPORT TO FILL	\$7.43	\$5,988.58	\$20.50	\$16,523.00	\$24.00	\$19,344.00		\$0.00
4	390	SY	2" HMAC / 6" BASE COURSE (CHARL ANN ST.)	\$24.11	\$9,402.90	\$28.00	\$10,920.00	\$44.00	\$17,160.00		\$0.00
5	1,810	SY	3" HMAC / 8" BASE COURSE (COUNTRY CLUB ROAD)	\$27.20	\$49,232.00	\$27.00	\$48,870.00	\$35.00	\$63,350.00		\$0.00
6	2,200	SY	8" THICK SCARIFIED MOISTURE CONDITIONED AND COMPACTED SUBGRADE	\$1.49	\$3,278.00	\$3.00	\$6,600.00	\$4.75	\$10,450.00		\$0.00
7	38	CY	8" THICK 2-SACK FLOWABLE CEMENT BASE (CHARL ANN CULVERT)	\$94.27	\$3,582.26	\$107.00	\$4,066.00	\$86.80	\$3,298.40		\$0.00
8	1,428	LF	REFLECTORIZED PAVEMENT MARKING (4" SOLID YELLOW)	\$2.29	\$3,270.12	\$2.20	\$3,141.60	\$5.40	\$7,711.20		\$0.00
9	387	LF	REFLECTORIZED PAVEMENT MARKING (4" SOLID WASTE)	\$5.71	\$2,209.77	\$5.60	\$2,167.20	\$5.40	\$2,089.80		\$0.00
10	98	LF	REFLECTORIZED PAVEMENT MARKING (24" SOLID WHITE)	\$9.71	\$951.58	\$9.40	\$921.20	\$32.40	\$3,175.20		\$0.00

APPROVED BY:

mmf

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE II
BID DATE: MAY 14, 2008

BID NO: 2008- 197
DEPARTMENT: STREET

				J & J GENERAL CONTRACTING, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS		SOUTHWEST GROWTH, CORP EL PASO, TEXAS			
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID I :											
11	2	EACH	REFLECTORIZED PAVEMENT MARKING (WHITE ARROW)	\$257.11	\$514.22	\$250.00	\$500.00	\$552.00	\$1,104.00		\$0.00
12	2	EACH	REFLECTORIZED PAVEMENT	\$514.22	\$1,028.44	\$500.00	\$1,000.00	\$810.00	\$1,620.00		\$0.00
13	700	LF	TRAFFIC COMMUNICATION CABLE(COPPER; 12 PAIR, 19 GAUGE)	\$9.14	\$6,398.00	\$6.70	\$4,690.00	\$7.20	\$5,040.00		\$0.00
14	40	LF	TRAFFIC COMMUNICATION CONDUIT (2" DIAMETER PVC (SCH-40)	\$22.85	\$914.00	\$8.30	\$332.00	\$9.00	\$360.00		\$0.00
15	90	LF	6" REINFORCED STANDARD CURB	\$8.68	\$781.20	\$20.00	\$1,800.00	\$13.00	\$1,170.00		\$0.00
16	42	LF	6" MODIFIED REINFORCED STANDARD CURB	\$12.28	\$515.76	\$30.00	\$1,260.00	\$20.00	\$840.00		\$0.00
17	20	LF	HEADER CURB	\$9.66	\$193.20	\$38.00	\$760.00	\$18.00	\$360.00		\$0.00
18	12,055	SY	6" REINFORCED CONCRETE CHANNEL LINER	\$52.47	\$632,525.85	\$43.00	\$518,365.00	\$58.75	\$708,231.25		\$0.00
19	180	SY	5" REINFORCED CONCRETE RIP-RAP (SLOPE PROTECTION)	\$54.91	\$9,883.80	\$51.00	\$9,180.00	\$69.00	\$12,420.00		\$0.00

APPROVED BY: *MWP*

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE II
 BID DATE: MAY 14, 2008

BID NO: 2008-197
 DEPARTMENT: STREET

				J & J GENERAL CONTRACTING, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS		SOUTHWEST GROWTH, CORP EL PASO, TEXAS			
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
20	28	LF	2' HIGH REINFORCED CONCRETE SILL	\$21.25	\$595.00	\$86.00	\$2,408.00	\$83.00	\$2,324.00		\$0.00
21	25	PR	12" THICK MORTARED ROCK RIP-RAP	\$79.99	\$1,999.75	\$168.00	\$4,200.00	\$197.00	\$4,925.00		\$0.00
22	105	CY	12" LOOSE ROCK RIP-RAP	\$84.56	\$8,878.80	\$71.00	\$7,455.00	\$81.50	\$8,557.50		\$0.00
23	27	CY	INLET HEADWALL AND WINGWALL STRUCTURE (CHARL ANN DRAIN)	\$570.21	\$15,395.67	\$1,300.00	\$35,100.00	\$547.75	\$14,789.25		\$0.00
24	21	CY	OUTLET WINGWALL STRUCTURE (CHARL ANN DRAIN)	\$572.50	\$12,022.50	\$565.00	\$11,865.00	\$639.40	\$13,427.40		\$0.00
25	3	CY	INLET AND OUTLET WINGWALL STRUCTURES (RAILROAD CROSSING)	\$617.06	\$1,851.18	\$6,400.00	\$19,200.00	\$3,275.00	\$9,825.00		\$0.00
26	13	CY	INLET WINGWALL STRUCTURE (WHITE SPUR DRAIN)	\$581.64	\$7,561.32	\$1,100.00	\$14,300.00	\$1,786.29	\$23,221.77		\$0.00
27	4	CY	INLET HEADWALL STRUCTURE (CROSS ROADS POND)	\$603.35	\$2,413.40	\$2,200.00	\$8,800.00	\$2,507.25	\$10,029.00		\$0.00

APPROVED BY: *mwp*

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE II
 BID DATE: MAY 14, 2008

BID NO: 2008-197
 DEPARTMENT: STREET

				J & J GENERAL CONTRACTING, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS		SOUTHWEST GROWTH, CORP EL PASO, TEXAS			
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
28	18	CY	OUTLET WEIR STRUCTURE (CROSSROADS POND)	\$574.78	\$10,346.04	\$475.00	\$8,550.00	\$2,785.00	\$50,130.00		\$0.00
29	12	CY	OUTLET WINGWALL STRUCTURE (WHITE SPUR DRAIN)	\$582.78	\$6,993.36	\$700.00	\$8,400.00	\$2,092.15	\$25,105.80		\$0.00
30	846	SY	6" REINFORCED CONCRETE LINER (SWALE)	\$72.61	\$61,428.06	\$44.40	\$37,562.40	\$68.66	\$58,086.36		\$0.00
31	3	CY	6" REINFORCED HEADWALL STRUCTURE (SWALE)	\$597.64	\$1,792.92	\$635.00	\$1,905.00	\$3,275.00	\$9,825.00		\$0.00
32	462	LF	6" CURB (SWALE)	\$9.37	\$4,328.94	\$10.00	\$4,620.00	\$13.00	\$6,006.00		\$0.00
33	700	LF	6" TO 18" CURB (SWALE)	\$10.51	\$7,357.00	\$11.00	\$7,700.00	\$14.30	\$10,010.00		\$0.00
34	43	LF	18" TO 24" CURB (SWALE)	\$11.71	\$503.53	\$23.00	\$989.00	\$25.80	\$1,109.40		\$0.00
35	160	LF	12 X 4' PRE-CAST REINFORCED CONCRETE BOX CULVERT	\$1,592.65	\$254,824.00	\$781.00	\$124,960.00	\$963.97 (Contractor's Total) (\$154,234.46)	\$154,235.20		\$0.00
36	230	LF	10' X 4' CAST-IN-PLACE REINFORCED CONCRETE BOX CULVERT	\$568.04	\$130,649.20	\$334.00	\$76,820.00	\$778.51 (Contractor's Total) (\$179,058.04)	\$179,057.30		\$0.00

APPROVED BY: *mwp*

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE II
 BID DATE: MAY 14, 2008

BID NO: 2008- 197
 DEPARTMENT: STREET

				J & J GENERAL CONTRACTING, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS		SOUTHWEST GROWTH, CORP EL PASO, TEXAS			
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
37	20	LF	5' X 3' PRE-CAST REINFORCED CONCRETE BOX CULVERT	\$396.52	\$7,930.40	\$322.00	\$6,440.00	\$357.16 (Contractor's Total) (\$7,143.12)	\$7,143.20		\$0.00
38	238	LF	24" DIAMETER RCP PIPE (CLASS V)	\$85.70	\$20,396.60	\$78.00	\$18,564.00	\$195.70	\$46,576.60		\$0.00
39	8	LF	12" DIAMETER RCP PIPE (CLASS V)	\$175.98	\$1,407.84	\$99.00	\$792.00	\$265.50	\$2,124.00		\$0.00
40	1	EACH	12" FLAP VALVE	\$3,930.92	\$3,930.92	\$1,000.00	\$1,000.00	\$1,130.00	\$1,130.00		\$0.00
41	1	EACH	STANDARD 48" DIAMETER MANHOLE ASSEMBLY (STORM DRAIN)	\$2,545.96	\$2,545.96	\$4,800.00	\$4,800.00	\$8,000.00	\$8,000.00		\$0.00
42	270	PR	GRADEN ROCKWALL	\$79.99	\$21,597.30	\$89.00	\$24,030.00	\$91.00	\$24,570.00		\$0.00
43	30	PR	STANDARD ROCKWALL	\$79.99	\$2,399.70	\$89.00	\$2,670.00	\$104.00	\$3,120.00		\$0.00
44	1,321	LF	ROCKWALL FOOTING	\$6.44	\$8,507.24	\$7.40	\$9,775.40	\$9.50	\$12,549.50		\$0.00
45	291	LF	NEW GUARD RAIL ASSEMBLY	\$45.71	\$13,301.61	\$45.50	\$13,240.50	\$132.37	\$38,519.67		\$0.00

APPROVED BY: *MWP*

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE II
 BID DATE: MAY 14, 2008

BID NO: 2008- 197
 DEPARTMENT: STREET

				J & J GENERAL CONTRACTING, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS		SOUTHWEST GROWTH, CORP EL PASO, TEXAS			
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
46	2	EACH	NEW DEAD END ASSEMBLY	\$2,497.39	\$4,994.78	\$575.00	\$1,150.00	\$2,207.97	\$4,415.94		\$0.00
47	225	LF	CLEANING OF EXISTING BOX CULVERT	\$47.03	\$10,581.75	\$24.00	\$5,400.00	\$19.42 (Contractor's Total) (\$4,330.66)	\$4,369.50		\$0.00
48	35	LF	CLEANING OF EXISTING BRIDGE CROSSING	\$48.57	\$1,699.95	\$55.00	\$1,925.00	\$53.00	\$1,855.00		\$0.00
49	120	LF	NEW 7' HIGH CHAINLINK FENCE	\$22.85	\$2,742.00	\$28.00	\$3,360.00	\$46.20	\$5,544.00		\$0.00
50	2	EACH	NEW 18' WIDE VEHICULAR ACCESS GATE	\$1,151.85	\$2,303.70	\$2,000.00	\$4,000.00	\$2,970.00	\$5,940.00		\$0.00
51	2,220	SY	REMOVE EXISTING ASPHALT PAVEMENT	\$6.86	\$15,229.20	\$3.00	\$6,660.00	\$2.20	\$4,884.00		\$0.00
52	120	LF	REMOVE EXISTING CURB	\$2.29	\$274.80	\$5.00	\$600.00	\$6.75	\$810.00		\$0.00
53	660	LF	REMOVE EXISTING TRAFFIC COMMUNICATION LINE	\$2.86	\$1,887.60	\$2.00	\$1,320.00	\$2.64	\$1,742.40		\$0.00
54	1	EACH	REMOVE EXISTING INLET STRUCTURE (WHITE SPUR DRAIN)	\$1,547.23	\$1,547.23	\$940.00	\$940.00	\$2,659.42	\$2,659.42		\$0.00

APPROVED BY: *mwp*

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE II
BID DATE: MAY 14, 2008

BID NO: 2008- 197
DEPARTMENT: STREET

				J & J GENERAL CONTRACTING, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS		SOUTHWEST GROWTH, CORP EL PASO, TEXAS			
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
55	120	SY	REMOVE EXISTING CONCRETE RIP-RAP	\$9.14	\$1,096.80	\$18.00	\$2,160.00	\$24.87 (Contractor's Total) (\$2,984.44)	\$2,984.40		\$0.00
56	40	LF	REMOVE AND REPLACE CONCRETE CAP/ STRADDLE (SEWER)	\$61.99	\$2,479.60	\$85.00	\$3,400.00	\$73.73 (Contractor's Total) (\$2,949.05)	\$2,949.20		\$0.00
57	95	LF	REMOVE EXISTING CHAINLINK FENCE	\$17.14	\$1,628.30	\$7.20	\$684.00	\$10.50	\$997.50		\$0.00
58	260	LF	REMOVE AND RELOCATE EXISTING CHAINLINK FENCE	\$28.57	\$7,428.20	\$16.70	\$4,342.00	\$56.43	\$14,671.80		\$0.00
59	2	EACH	REMOVE EXISTING GUARD RAIL ASSEMBLY	\$478.80	\$957.60	\$400.00	\$800.00	\$589.60	\$1,179.20		\$0.00
60	2	EACH	REMOVE EXISTING DEAD END ASSEMBLY	\$220.54	\$441.08	\$195.00	\$390.00	\$589.60	\$1,179.20		\$0.00
61	1	EACH	REMOVE AND RELOCATE EXISTING STREET POLE	\$1,714.06	\$1,714.06	\$1,830.00	\$1,830.00	\$3,300.00	\$3,300.00		\$0.00
62	2	EACH	REMOVE EXISTING TREES (CHARL ANN DRAIN)	\$883.31	\$1,766.62	\$340.00	\$680.00	\$2,148.56	\$4,297.12		\$0.00
63	1	LS	REMOVE EXISTING DENSE VEGETATION (WHITE SPUR DRAIN)	\$59,779.69	\$59,779.69	\$22,000.00	\$22,000.00	\$9,340.00	\$9,340.00		\$0.00

APPROVED BY: *mwf*

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE II
BID DATE: MAY 14, 2008

BID NO: 2008- 197
DEPARTMENT: STREET

				J & J GENERAL CONTRACTING, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS		SOUTHWEST GROWTH, CORP EL PASO, TEXAS			
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
64	60	LF	FURNISH AND INSTALL 12" DIAMETER C-900 POLYVINYL CHLORIDE (PVC) WATERLINE PIPE INCLUDING FITTINGS, VALVES AND ACCESSORIES	\$209.87	\$12,592.20	\$130.00	\$7,800.00	\$250.33 (Contractor's Total) (\$15,020.00)	\$15,019.80		\$0.00
65	40	LF	24" DIAMETER STEEL CASING BY OPEN CUT METHOD	\$177.12	\$7,084.80	\$172.00	\$6,880.00	\$217.50	\$8,700.00		\$0.00
66	100	LB	ADDITIONAL FITTINGS	\$6.86	\$686.00	\$7.00	\$700.00	\$10.00	\$1,000.00		\$0.00
67	60	LF	TRENCH SAFETY FOR WATERLINE INSTALLATION (INCLUDING TRENCH BOX, SHORING OR BRACING METHODS)	\$6.86	\$411.60	\$9.00	\$540.00	\$7.50	\$450.00		\$0.00
68	77	LF	REMOVE EXISTING 12" DIAMETER CASING	\$25.14	\$1,935.78	\$22.00	\$1,694.00	\$29.87 (Contractor's Total) (\$2,300.00)	\$2,299.99		\$0.00
69	2	EACH	SANITARY SEWER MANHOLE ADJUSTMENT (COMPLETE TO FINISHED GRADE)	\$367.95	\$735.90	\$235.00	\$470.00	\$1,022.40	\$2,044.80		\$0.00
70	3	EACH	SANITARY SEWER MANHOLE ADJUSTMENT (COMPLETE TO FINISHED GRADE) WITH WATER TIGHT FITTINGS	\$810.18	\$2,430.54	\$256.00	\$768.00	\$1,230.00	\$3,690.00		\$0.00

APPROVED BY: **MWP**

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE II
BID DATE: MAY 14, 2008

BID NO: 2008- 197
DEPARTMENT: STREET

				J & J GENERAL CONTRACTING, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS		SOUTHWEST GROWTH, CORP EL PASO, TEXAS			
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
71	150	DY	TRAFFIC AND PEDESTRIAN CONTROL BARRICADES	\$79.99	\$11,998.50	\$190.00	\$28,500.00	\$568.24	\$85,236.00		\$0.00
								(Contractor's Total) (\$85,236.03)			
72	4,615	LF	TEMPORARY CONSTRUCTION CHAINLINK FENCING	\$1.55	\$7,153.25	\$1.50	\$6,922.50	\$8.05	\$37,150.75		\$0.00
								(Contractor's Total) (\$37,150.77)			
73	8	EACH	CONSTRUCTION EXIT	\$1,767.77	\$14,142.16	\$1,300.00	\$10,400.00	\$3,183.81	\$25,470.48		\$0.00
								(Contractor's Total) (\$25,470.50)			
74	5,300	LF	SILT FENCE	\$2.17	\$11,501.00	\$2.00	\$10,600.00	\$4.43	\$23,479.00		\$0.00
								(Contractor's Total) (\$23,481.64)			
75	150	LF	GRAVEL BAG SOCK	\$5.71	\$856.50	\$60.00	\$9,000.00	\$42.00	\$6,300.00		\$0.00
76	1	LS	DEWATERING EQUIPMENT (DURING EXCAVATION AND CONSTRUCTION)	\$93,640.90	\$93,640.90	\$172,000.00	\$172,000.00	\$104,010.60	\$104,010.60		\$0.00
77	1	LS	MOBILIZATION, DE-MOBILIZATION, INSURANCE BONDS, PERMITS, FEES, ETC.	\$55,774.56	\$55,774.56	\$75,000.00	\$75,000.00	\$112,288.80	\$112,288.80		\$0.00

APPROVED BY: *mmf*

CITY OF EL PASO BID TABULATION

BID TITLE: UPPER VALLEY DRAINAGE IMPROVEMENTS PHASE II
 BID DATE: MAY 14, 2008

BID NO: 2008- 197
 DEPARTMENT: STREET

				J & J GENERAL CONTRACTING, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS		SOUTHWEST GROWTH, CORP EL PASO, TEXAS			
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
78	1	LS	PRE-CONSTRUCTION VIDEO TAPING INCLUDING TWO (2) (DVD) FORMAT COPIES	\$685.63	\$685.63	\$2,100.00	\$2,100.00	\$3,315.00	\$3,315.00		\$0.00
SUB-TOTAL BASE BID (LINE ITEMS 1 - 78)					\$1,825,606.32		\$1,574,355.80		\$2,176,393.70 (Contractor's Total) (\$2,176,357.57)		\$0.00
BID BOND SUBMITTED					YES		YES		YES		
AMENDMENTS ACKNOWLEDGED					YES		YES		YES		

APPROVED BY: *mwp*