CITY OF EL PASO, TEXAS
REQUEST FOR COUNCIL ACTION (RCA)

DEPARTMENT: ENGINEERING DEPARTMENT

AGENDA DATE: JUNE 24, 2008

CONTACT PERSON/PHONE: Terrence Freiburg, Purchasing Manager, Financial Services, (X-4313)
R. Alan Shubert, P.E., City Engineer, (X-4423)

DISTRICT(S) AFFECTED: 2

SUBJECT:

Award of Solicitation No. 2008-162
CARNEGIE AVE. – STREET & DRAINAGE IMPROVEMENTS

BACKGROUND / DISCUSSION:

Recommend contract be awarded to Southwest Growth, Corp., as the lowest, most responsive and responsible bidder meeting specifications, for an estimated contract amount of $3,299,044.80.

The proposal for this project was presented in six base bids and two options. It is recommended that this project be awarded in the following manner:

Base Bid I - $2,108,638.10 (Do not award item 18 <$217,663.05>)
Option 1 - $378,833.40

Base Bid II - $922,551.71 (Do not award items 13, 23, 24, 25, 27, 28, 29, 30, 31, 32, 33, 34 and 41 <$547,031.45>)
Option 2 - $327,738.60

Base Bid III -$171,430.00, Base Bid IV - $14,950.00, Base Bid V - $136,832.49 and Base Bid VI- $2,765.00

Contract is for a period of one hundred thirty (130) consecutive work days to complete Base Bid I, III and IV and eighty-six (86) consecutive work days to complete Base Bid II, V, and VI.

The project consists of the reconstruction of Carnegie Street from Montana to Admiral, installation of a storm sewer pipe and expansion of an existing pond on Airport property including the option to reconstruct the road in concrete. Because funding for this project is limited, the project was designed in two different segments to allow the City the flexibility to award at least a portion of the roadway. Base Bid I includes the segment from Montana to/and including the intersection of McRae. Base Bid II includes the segment from McRae to Admiral. Water and sewer improvements were bid separately for each segment: Base Bid III and IV (first segment-Base Bid I) and Base Bid V and VI (second segment-Base Bid II). The Engineering Dept. has reviewed the proposal, budget and design and recommends that both segments be reconstructed with concrete and to omit construction of the storm sewer improvements in the second segment (Base Bid II) since the existing street has the adequate slope to convey the water on concrete from Admiral to the intersection of McRae.

PRIOR COUNCIL ACTION:

N/A

AMOUNT AND SOURCE OF FUNDING:

Funding sources are: 99331117 / 508027 / 27263 / PCP06ST010
2006 Certificates of Obligation

BOARD / COMMISSION ACTION:

N/A

**********REQUIRED AUTHORIZATION**********

LEGAL: (if required) _____ **FINANCE:** (if required) _____

DEPARTMENT HEAD: _____

Cc: Patricia D. Adauto, Deputy City Manager Development and Infrastructure Services

APPROVED FOR AGENDA:

CITY MANAGER: _____ **DATE:** _____

CONSTRUCTION PROJECT FORM
Unit Price

DATE: June 12, 2008

PROJECT: Carnegie Avenue Street & Drainage Improvements

SOLICITATION NO: 2008-162

ACCOUNT NO(S): 99331117 / 508027 / 27263 / PCP06ST010

FUNDING SOURCE: 2006 Certificates of Obligation

DEPARTMENT: Engineering Department

DISTRICT(S): 2 **LOCATION:** Carnegie Avenue

AGENDA DATE: June 24, 2008

Lowest responsive and responsible bidder
CONTRACTOR: Southwest Growth, Corp.
TOTAL ESTIMATED AMOUNT: $3,299,044.80

RECOMMENDATION:

Discussion and action on the award of Solicitation No. 2008-162 for the Carnegie Ave. – Street & Drainage Improvements to Southwest Growth, Corp. for a total estimated minimum amount of $3,299,044.80.

It is requested that the City Manager of the City of El Paso be authorized to sign any contracts or other documents required to effectuate this award.

Work under this unit price contract is only an estimated value and will be ordered, performed, invoiced, and paid by measured quantity. The actual cost of this contract may be higher or lower than the total estimated value and will be the sum total of unit prices at the end of the contract term.

As part of the award of this contract, the City Engineer may, without further authorization from City Council, approve contract changes which are necessary for proper construction of the work and carrying out the intent of the design, which are in accordance with applicable law and which do not make changes to the unit price and increased funds are appropriated in the budget.

This is a low bid, unit-price contract. The Financial Services and Engineering Departments recommend award as indicated to the lowest responsive, responsible bidder.

DESCRIPTION OR EXPLANATION:

Base Bid I	$1,890,975.05	Option #1	$378,833.40
Base Bid II	$375,520.26	Option #2	$327,738.60
Base Bid III	$171,430.00		
Base Bid IV	$14,950.00		
Base Bid V	$136,832.49		
Base Bid VI	$2,765.00		

TOTAL ESTIMATED MINIMUM AWARD: $3,299,044.80

TIME FOR COMPLETION: 130 Consecutive Work Days to complete Base Bid I, III and IV
86 Consecutive Work Days to complete Base Bid II, V, and VI

LIQUIDATED DAMAGES: $500.00/Consecutive Work Day

APPROVED:

Terrence Freiburg
Purchasing Manager

Rev 10/22/07

JOHN COOK
MAYOR

JOYCE WILSON
CITY MANAGER

CITY COUNCIL

ANN MORGAN LILLY, DISTRICT 1
SUSANNAH M. BYRD, DISTRICT 2
VACANT, DISTRICT 3
MELINA CASTRO, DISTRICT 4
RACHEL QUINTANA., DISTRICT 5
EDDIE HOLGUIN JR., DISTRICT 6
STEVE ORTEGA, DISTRICT 7
BETO O'ROURKE, DISTRICT 8

ENGINEERING DEPARTMENT

June 12, 2008

RECOMMENDATION

To: Sandra Jimenez, Project Compliance Specialist

From: Sam Rodriguez, Engineering Division Manager SR

CC: Daryl Cole, Street Department

Subject: **Carnegie Ave. – Street & Drainage Improvements, Solicitation No. 2008-162**

The project consists of the reconstruction of Carnegie Street from Montana to Admiral, installation of a storm sewer pipe and expansion of an existing pond on Airport property including the option to construct it in concrete. Because funding for this project is limited, the project was designed in two different segments to allow the City the flexibility to award at least a portion of the roadway. Base Bid I includes the segment from Montana to/and including the intersection of McRae. Base Bid II includes the segment from McRae to Admiral. Water and sewer improvements were bid separately for each segment: Base Bid III and IV (first segment-Base Bid I) and Base Bid V and VI (second segment-Base Bid II). The Engineering Dept. has reviewed the proposal, budget and design and recommends that both segments be reconstructed with concrete and to omit construction of the storm sewer improvements in the second segment (Base Bid II) since the existing street has the adequate slope to convey the water on concrete from Admiral to the intersection of McRae.

Recommend contract be awarded to Southwest Growth Corp., as the lowest, most responsive and responsible bidder meeting specifications, for an estimated contract amount of $3,299,044.80.

The proposal for this project was presented in six base bids and two options. It is recommended that this project be awarded in the following manner:

Base Bid 1 - $2,108,638.10 (deduct <$217,663.05> item 18- asphalt bid item)
Option 1 - $378,833.40 – concrete option

Base Bid 2 - $922,551.71 (deduct <$547,031.45> items 13, 23, 24, 25, 27, 28, 29, 30, 31, 32, 33, 34 and 41 –bid items related to storm sewer and asphalt)
Option 2 - $327,738.60 – concrete option

Base Bid 3 - $171,430.00, Base
Base Bid 4 - $14,950.00
Base Bid 5 - $136,832.49
Base Bid 6 - $2,765.00

Total estimated contract award of $3,299,044.80

Base Bid 1, Option 1: $2,269,808.45
Base Bid 2, Option 2: $703,258.86
Base Bid 3: $171,430.00
Base Bid 4: $14,950.00
Base Bid 5: $136,832.49
Base Bid 6: $2,765.00

If you have any questions, please call me at 541-4200.

CITY OF EL PASO
SCOPE OF WORK

CARNEGIE AVENUE STREET & DRAINAGE IMPROVEMENTS
SOLICITATION NO. 2008-162

The Carnegie Avenue Street & Drainage Repairs consist of providing all labor, equipment, material and incidentals.

The project consists of the demolition of: existing pavement, concrete curb & gutter (standard & rolled), driveways, sidewalks, ramps, existing landscaping and header curb. Drainage improvements consist of installing a new underground storm sewer system with inlets, which discharge the collected storm water onto an existing pond which is located on Airport Property. The existing pond will also have enhancements to include: 25' extension at the east bank, 15' of excavation along the channel bottom and replace with 13' of structural fill, repair of existing maintenance ramp, proposed netting to cover the pond, concrete channel lining and new chain link fencing. Parkway improvements consist of ADA compliant sidewalks, standard curb & gutter, fencing improvements, ADA wheelchair ramps and new illumination. Roadway improvements consist of a new pavement structure using 2.5" HMAC over 8" of crushed stone. Traffic improvements consist of continuous illumination, possible removal and relocation of existing signs, and new pavement striping. Water and sewer main line improvements consist of the installation of new pipe and replaced service connections. Access to all properties shall be provided during construction.

BASE BID I (Please reference Sheet C8 of the drawings for limits of construction)

The project consists of the demolition of existing pavement, concrete curb & gutter (standard & rolled), driveways, sidewalks, ramps, header curb, existing landscaping and header curb. The existing pond will have a 25' extension of the east bank, 15' of excavation along the channel bottom to be replaced with 13' of structural fill, repair of existing maintenance ramp, netting to cover the pond, concrete channel lining and new chain link fencing. Installation of 36", 60", and 66" RCP Class III pipe; and 3,064 linear feet of trench safety system for the storm sewer system. Installation of new pavement, sidewalks, driveways and stem walls where necessary, and all necessary appurtenances for the completion of this work as shown on the plans and as specified herein. New continuous street lighting will be installed. Also included are adjustments to water and sanitary mains and service connections as required. This item also involves the coordination for relocation and reconstruction of utilities as called for in the plans or as deemed necessary by the respective utilities. The work will require establishing traffic and erosion control measures.

BASE BID II (Please reference Sheet C8 of the drawings for limits of construction)

The project consists of the demolition of existing pavement, concrete curb & gutter (standard & rolled), driveways, sidewalks, ramps, header curb, existing landscaping and header curb. Installation of 30", 36", 54" and 60" RCP Class III pipe; and 1,545 linear feet of trench safety system for the storm sewer system. Installation of new pavement, sidewalks, driveways and stem walls where necessary, and all necessary appurtenances for the completion of this work as shown on the plans and as specified herein. New continuous street lighting will be installed. Also included are adjustments to water and sanitary mains and service connections as required. This item also involves the coordination for relocation and reconstruction of utilities as called for in the plans or as deemed necessary by the respective utilities. The work will require establishing traffic and erosion control measures.

BASE BID III

The project consists of the installation of new 8" and 12" PVC water main lines and 3,050 linear feet of trench safety system, replacement and re-connection with new fire hydrant assemblies, replacement and re-connection of water services, and patch pavement cut and restoration. The limits of this work will fall within Base Bid I.

BASE BID IV

The project consists of the installation of a new 8" PVC sanitary sewer main and 160 linear feet of trench safety system, the installation of standard manholes, the adjustment of manhole covers and the re-connection of a sanitary sewer service. The limits of this work will fall within Base Bid I.

BASE BID V

The project consists of the installation of a new 8" PVC water main line and 2,605 linear feet of trench safety system, replacement and re-connection with new fire hydrant assemblies, replacement and re-connection of water services, replacement and re-connection of fire lines and patch pavement cut and restoration. The limits of this work will fall within Base Bid I.

BASE BID VI

The project consists of the adjustment of manhole covers. The limits of this work will fall within Base Bid I.

OPTION #1

(Item will be awarded subject to funding availability)

The work for this portion of the project consists of construction of a rigid pavement design, as an option for Base Bid I, with approximately **11,077 SY** of reinforced concrete pavement.

The descriptions of the scope of work, as shown above, are only a general overview, the contractor shall refer to the project plans and specifications for further information.

OPTION #2

(Item will be awarded subject to funding availability)

The work for this portion of the project consists of construction of a rigid pavement design, as an option for Base Bid II, with approximately **9,583 SY** of reinforced concrete pavement.

The descriptions of the scope of work, as shown above, are only a general overview, the contractor shall refer to the project plans and specifications for further information.

THIS IS A UNIT PRICE PROJECT

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	ALLIED PAVING COMPANY EL PASO, TEXAS		A U I, INC. ALBUQUEQUE, NM		C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS	
				SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID NO. 1 UNIT PRICE SCHEDULE											
1	11,077	SY	REMOVE EXISTING ASPHALT PAVEMENT AND BASE	$3.33	$36,886.41	$4.00	$44,308.00	$5.00	$55,385.00	$2.20	$24,369.40
2	5,703	LF	REMOVE CONCRETE CURB AND GUTTER	$7.16	$40,833.48	$5.00	$28,515.00	$4.00	$22,812.00	$4.00	$22,812.00
3	3,143	SY	REMOVE CONCRETE DRIVEWAYS AND SIDEWALKS	$14.00	$44,002.00	$23.00	$72,289.00	$10.00	$31,430.00	$11.00	$34,573.00
4	1	EACH	REMOVE WHEELCHAIR RAMPS	$240.00	$240.00	$831.00	$831.00	$300.00	$300.00	$264.00	$264.00
5	672	SY	REMOVE CONCRETE CHANNEL LINING AND FLUME	$13.95	$9,374.40	$25.00	$16,800.00	$12.00	$8,064.00	$13.50	$9,072.00
6	1	EACH	REMOVE AND RELOCATE BACKFLOW PREVENTER	$1,800.00	$1,800.00	$2,560.00	$2,560.00	$2,600.00	$2,600.00	$950.00	$950.00
7	33	S.Y.	REMOVE MISCELLANEOUS CONCRETE	$18.29	$603.57	$26.00	$858.00	$55.00	$1,815.00	$38.00	$1,254.00
8	11,077	SY	REGRADE AND REWORK EXISTING SUBGRADE	$4.55	$50,400.35	$2.00	$22,154.00	$3.00	$33,231.00	$1.50	$16,615.50

APPROVED BY: MWP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	ALLIED PAVING COMPANY EL PASO, TEXAS		A U I, INC. ALBUQUEQUE, NM		C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS	
				SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID NO. 1 UNIT PRICE SCHEDULE											
9	180	SY	REMOVE EXISTING LANDSCAPING	$5.00	$900.00	$22.00	$3,960.00	$11.00	$1,980.00	$6.00	$1,080.00
10	12	EACH	REMOVE EXISTING TREES	$240.00	$2,880.00	$496.00	$5,952.00	$600.00	$7,200.00	$276.00	$3,312.00
11	25	LF	REMOVE EXISTING METAL BEAM GUARD RAIL	$12.00	$300.00	$20.00	$500.00	$25.00	$625.00	$21.00	$525.00
12	408	LF	REMOVE / RELOCATE CHAINLINK FENCE	$19.20	$7,833.60	$36.00	$14,688.00	$24.00	$9,792.00	$22.00	$8,976.00
13	201	LF	REMOVE / RELOCATE WROUGHT IRON FENCE	$48.00	$9,648.00	$50.00	$10,050.00	$26.00	$5,226.00	$74.25	$14,924.25
14	736	LF	SAWCUT ASPHALT	$1.20	$883.20	$1.30	$956.80	$3.00	$2,208.00	$4.00	$2,944.00
15	313	LF	SAWCUT SIDEWALK	$3.00 (Contractor's Total) ($375.60)	$939.00	$6.00	$1,878.00	$6.00	$1,878.00	$6.00	$1,878.00
16	1	LS	RELOCATE EXISTING SIGNAGE	$1,000.00	$1,000.00	$7,855.00	$7,855.00	$18,000.00	$18,000.00	$8,800.00	$8,800.00

APPROVED BY: MMP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	ALLIED PAVING COMPANY EL PASO, TEXAS		A U I, INC. ALBUQUEQUE, NM		C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS	
				SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
17	3,072	CY	EXCAVATION	$8.40	$25,804.80	$8.00	$24,576.00	$8.00	$24,576.00	$3.50	$10,752.00
18	11,077	SY	2.5." HMAC, 8" CRUSHED STONE AND 8" SUBGRADE	$17.57	$194,622.89	$19.00	$210,463.00	$22.00	$243,694.00	$16.00	$177,232.00
19	5,703	LF	NEW CONCRETE CURB AND GUTTER	$9.60	$54,748.80	$13.00	$74,139.00	$12.00	$68,436.00	$7.55	$43,057.65
20	2,831	L.F.	REFL PAV MARK TY I (Y) (4") (BRK)	$4.00	$11,324.00	$0.40	$1,132.40	$4.00	$11,324.00	$3.50	$9,908.50
21	65	L.F.	REFL PAV MARK TY I (W) (24") (SLD)	$28.00	$1,820.00	$9.00	$585.00	$23.00	$1,495.00	$21.00	$1,365.00
22	260	LF	REFL PAV MARK TY I (W) (18") (SLD)	$19.00	$4,940.00	$7.00	$1,820.00	$17.00	$4,420.00	$15.70	$4,082.00
23	91	CY	EMBANKMENT FILL	$3.00	$273.00	$43.00	$3,913.00	$30.00	$2,730.00	$31.00	$2,821.00

APPROVED BY: MWP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	ALLIED PAVING COMPANY EL PASO, TEXAS		A U I, INC. ALBUQUEQUE, NM		C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS	
				SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
24	2,098	SY	NEW 4" CONCRETE SIDEWALKS	$4.20	$8,811.60	$31.00	$65,038.00	$30.00	$62,940.00	$24.00	$50,352.00
25	2,316	SY	NEW 6" CONCRETE DRIVEWAYS	$5.40	$12,506.40	$55.00	$127,380.00	$50.00	$115,800.00	$25.00	$57,900.00
26	61	LF	CONCRETE STEM WALLS (6" TO 12" HIGH)	$14.20	$866.20	$47.00	$2,867.00	$100.00	$6,100.00	$26.00	$1,586.00
27	4	EACH	WHEELCHAIR RAMPS	$540.00	$2,160.00	$2,267.00	$9,068.00	$1,500.00	$6,000.00	$830.00	$3,320.00
28	25	LF	METAL BEAM GUARD RAIL	$60.00	$1,500.00	$203.00	$5,075.00	$75.00	$1,875.00	$55.00	$1,375.00
29	3	EACH	CONCRETE GUARD POST / BOLLARD	$120.00	$360.00	$283.00	$849.00	$800.00	$2,400.00	$222.00	$666.00
30	21	EACH	RECONNECT SANITARY SEWER (W/FITTINGS) TO BUINESSES. COMPLETE INCLUDING EXCAVATION BACKFILL AND COMPACTION	$1,279.20	$26,863.20	$1,815.00	$38,115.00	$870.00	$18,270.00	$915.00	$19,215.00

APPROVED BY: Mwp

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	ALLIED PAVING COMPANY EL PASO, TEXAS		A U I, INC. ALBUQUEQUE, NM		C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS	
				SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
31	2	EACH	TYPE I MANHOLE W/6' X 6' JUNCTION BOX	$8,971.20	$17,942.40	$10,932.00	$21,864.00	$8,500.00	$17,000.00	$9,900.00	$19,800.00
32	1	EACH	TYPE 2 MANHOLE W/7' X 7' JUNCTION BOX	$10,256.40	$10,256.40	$12,580.00	$12,580.00	$9,500.00	$9,500.00	$11,500.00	$11,500.00
33	13	EACH	TYPE 3 MANHOLE W/8' X 8' JUNCTION BOX	$12,823.20	$166,701.60	$14,935.00	$194,155.00	$9,000.00	$117,000.00	$13,500.00	$175,500.00
34	10	EACH	DROP INLETS - TYPE I	$5,427.60	$54,276.00	$5,223.00	$52,230.00	$8,500.00	$85,000.00	$9,300.00	$93,000.00
35	26	LF	18" RCP	$129.60	$3,369.60	$89.00	$2,314.00	$100.00	$2,600.00	$165.50	$4,303.00
36	174	LF	24" RCP	$129.60	$22,550.40	$77.00	$13,398.00	$86.00	$14,964.00	$180.80	$31,459.20
37	56	LF	36" RCP	$171.60	$9,609.60	$117.00	$6,552.00	$144.00	$8,064.00	$188.00	$10,528.00
38	47	LF	60" RCP	$327.60	$15,397.20	$191.00	$8,977.00	$270.00	$12,690.00	$228.00	$10,716.00

APPROVED BY: MWP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

				ALLIED PAVING COMPANY EL PASO, TEXAS		A U I, INC. ALBUQUEQUE, NM		C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
39	2,694	LF	66" RCP	$546.00	$1,470,924.00	$229.00	$616,926.00	$260.00	$700,440.00	$210.45	$566,952.30
40	7	CY	CEMENT STABILIZED BACKFILL (TWO-SACK)	$60.00	$420.00	$163.00	$1,141.00	$120.00	$840.00	$103.00	$721.00
41	3	EACH	CONCRETE PIPE COLLAR	$2,821.20	$8,463.60	$324.00	$972.00	$750.00	$2,250.00	$450.00	$1,350.00
42	757	LF	TRENCH SAFETY SYSTEM (0' TO 10')	$1.20	$908.40	$3.00	$2,271.00	$4.00	$3,028.00	$6.50	$4,920.50
43	2,307	LF	TRENCH SAFETY SYSTEM (10' TO 20')	$1.20	$2,768.40	$3.00	$6,921.00	$5.00	$11,535.00	$3.50	$8,074.50
44	37,047	CY	POND EXCAVATION	$6.27	$232,284.69	$4.00	$148,188.00	$4.75	$175,973.25	$7.50	$277,852.50
45	26,173	CY	STRUCTURAL FILL (BOTTOM OF POND)	$3.00	$78,519.00	$8.00	$209,384.00	$9.75	$255,186.75	$9.20	$240,791.60
46	1	LS	POND NETTING (INCLUDING HARDWARE AND CABLES)	$246,481.80	$246,481.80	$139,170.00	$139,170.00	$180,000.00	$180,000.00	$129,000.00	$129,000.00
47	1,643	LF	POND NET SUPPORT FOUNDATIONS AND POSTS	$12.90	$21,194.70	$34.00	$55,862.00	$50.00	$82,150.00	$33.65	$55,286.95

APPROVED BY: MWP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	ALLIED PAVING COMPANY EL PASO, TEXAS		A U I, INC. ALBUQUEQUE, NM		C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS	
				SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
48	786	LF	POND CHAINLINK FENCING	$31.70	$24,916.20	$36.00	$28,296.00	$33.00	$25,938.00	$15.50	$12,183.00
49	672	SY	6" CONCRETE CHANNEL LINING AND FLUME	$54.00	$36,288.00	$55.00	$36,960.00	$60.00	$40,320.00	$66.00	$44,352.00
50	1,358	CY	6" ROCK RIPRAP	$129.60 (Contractor's Total) ($175,182.00)	$175,996.80	$82.00	$111,356.00	$145.00	$196,910.00	$77.00	$104,566.00
51	1	EACH	POND DEPTH GAUGE	$1,000.00	$1,000.00	$1,128.00	$1,128.00	$3,500.00	$3,500.00	$795.00	$795.00
52	78	LF	30" DRILLED SHAFT FOR STEEL LIGHT POLES	$102.00	$7,956.00	$100.00	$7,800.00	$98.00	$7,644.00	$90.15	$7,031.70
53	13	EACH	31' FT. STEEL BREAKAWAY POLE	$2,174.40	$28,267.20	$2,133.00	$27,729.00	$2,100.00	$27,300.00	$1,922.00	$24,986.00
54	2,310	LF	2" CONDUIT (PVC) (SCHD 40) (TRENCH)	$4.20	$9,702.00	$4.00	$9,240.00	$4.00	$9,240.00	$3.70	$8,547.00
55	140	LF	2" CONDUIT (PVC) (SCHD 40) (BORE)	$22.80	$3,192.00	$23.00	$3,220.00	$22.00	$3,080.00	$20.15	$2,821.00
56	2,515	LF	ELEC CONDUCTOR (NO 8) (BARE)	$1.80	$4,527.00	$2.00	$5,030.00	$1.75	$4,401.25	$1.60	$4,024.00

APPROVED BY: MWP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	ALLIED PAVING COMPANY EL PASO, TEXAS		A U I, INC. ALBUQUEQUE, NM		C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS	
				SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
57	5,030	LF	ELEC CONDUCTOR (NO 8) (INSULATED)	$2.16	$10,864.80	$2.00	$10,060.00	$2.00	$10,060.00	$1.91	$9,607.30
58	1	EACH	(240 / 480) ELEC SERVICE TY A	$4,320.00	$4,320.00	$4,237.00	$4,237.00	$4,200.00	$4,200.00	$3,820.00	$3,820.00
59	2	EACH	CONSTRUCTION EXITS / ENTRANCE (SW3P)	$1,620.00	$3,240.00	$1,766.00	$3,532.00	$2,000.00	$4,000.00	$1,400.00	$2,800.00
60	3,942	LF	SILT FENCE (SW3P)	$2.93	$11,550.06	$4.00	$15,768.00	$2.50	$9,855.00	$2.00	$7,884.00
61	1	LS	MOBILIZATION / DEMOBILIZATION	$16,300.00	$16,300.00	$641,689.00	$641,689.00	$150,000.00	$150,000.00	$65,000.00	$65,000.00
62	1	LF	TRAFFIC CONTROL	$720.00	$720.00	$36,800.00	$36,800.00	$50,000.00	$50,000.00	$21,000.00	$21,000.00
SUB-TOTAL BASE BID I (LINE ITEMS 1 - 62)					$3,256,032.75 (Contractor's Total) ($3,367,277.30)		$3,234,925.20		$2,997,275.25		$2,497,153.85

APPROVED BY: MWP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	ALLIED PAVING COMPANY EL PASO, TEXAS		A U I, INC. ALBUQUEQUE, NM		C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS	
				SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID II - UNIT PRICE SCHEDULE											
1	9,583	SY	REMOVE EXISTING ASPHALT PAVEMENT AND BASE	$3.33	$31,911.39	$4.00	$38,332.00	$5.00	$47,915.00	$2.20	$21,082.60
2	4,718	LF	REMOVE CONCRETE CURB AND GUTTER	$5.58	$26,326.44	$5.00	$23,590.00	$4.00	$18,872.00	$4.00	$18,872.00
3	2,887	SY	REMOVE CONCRETE DRIVEWAYS AND SIDEWALKS	$14.00	$40,418.00	$23.00	$66,401.00	$10.00	$28,870.00	$11.00	$31,757.00
4	6	EACH	REMOVE WHEELCHAIR RAMPS	$240.00	$1,440.00	$831.00	$4,986.00	$200.00	$1,200.00	$259.00	$1,554.00
5	15	SY	REMOVE MISCELLANEOUS CONCRETE	$24.40	$366.00	$26.00	$390.00	$55.00	$825.00	$38.00	$570.00
6	9,583	SY	REGRADE & REWORK EXISTING SUBGRADE	$5.00	$47,915.00	$2.00	$19,166.00	$3.00	$28,749.00	$1.50	$14,374.50
7	34	SY	REMOVE EXISTING LANDSCAPING	$10.00	$340.00	$22.00	$748.00	$11.00	$374.00	$6.00	$204.00
8	4	EACH	REMOVE EXISTING TREES	$240.00	$960.00	$496.00	$1,984.00	$600.00	$2,400.00	$275.00	$1,100.00
9	275	LF	SAWCUT ASPHALT	$1.20	$330.00	$1.40	$385.00	$3.00	$825.00	$4.00	$1,100.00

APPROVED BY: MWP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	ALLIED PAVING COMPANY EL PASO, TEXAS		A U I, INC. ALBUQUEQUE, NM		C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS	
				SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID II - UNIT PRICE SCHEDULE											
10	318	LF	SAWCUT SIDEWALK	$3.00	$954.00	$6.00	$1,908.00	$6.00	$1,908.00	$6.00	$1,908.00
11	1	LS	RELOCATE EXISTING SIGNAGE	$1,000.00	$1,000.00	$9,055.00	$9,055.00	$10,000.00	$10,000.00	$8,800.00	$8,800.00
12	3,313	CY	EXCAVATION	$8.40	$27,829.20	$8.00	$26,504.00	$8.00	$26,504.00	$3.50	$11,595.50
13	9,583	SY	2.5 HMAC, 8" CRUSHED STONE AND 8" SUBGRADE	$17.57	$168,373.31	$19.00	$182,077.00	$22.00	$210,826.00	$16.00	$153,328.00
14	4,718	LF	NEW CONCRETE CURB AND GUTTER	$9.60	$45,292.80	$13.00	$61,334.00	$12.00	$56,616.00	$7.55	$35,620.90
15	2,121	LF	REFL PAV MARK TY I (Y) (4") (BRK)	$4.08	$8,653.68	$0.40	$848.40	$4.00	$8,484.00	$3.50	$7,423.50
16	92	LF	REFL PAV MARK TY I (W) (24") (SLD)	$26.95	$2,479.40	$9.00	$828.00	$24.00	$2,208.00	$21.00	$1,932.00
17	380	LF	REFL PAV MARK TY I	$18.50 (Contractor's Total) ($7,052.80)	$7,030.00	$7.00	$2,660.00	$18.00	$6,840.00	$16.00	$6,080.00
18	27	CY	EMBANKMENT (FILL)	$3.00	$81.00	$43.00	$1,161.00	$30.00	$810.00	$31.00	$837.00

APPROVED BY: MWP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	ALLIED PAVING COMPANY EL PASO, TEXAS		A U I, INC. ALBUQUEQUE, NM		C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS	
				SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID II - UNIT PRICE SCHEDULE											
19	1,366	SY	NEW 4" CONCRETE SIDEWALKS	$4.20	$5,737.20	$31.00	$42,346.00	$30.00	$40,980.00	$24.00	$32,784.00
20	1,971	SY	NEW 6" CONCRETE DRIVEWAYS	$5.40	$10,643.40	$56.00	$110,376.00	$50.00	$98,550.00	$25.00	$49,275.00
21	63	LF	CONCRETE STEM WALLS (6" TO 12" HIGH)	$14.20	$894.60	$46.00	$2,898.00	$100.00	$6,300.00	$26.00	$1,638.00
22	14	EACH	WHEELCHAIR RAMPS	$540.00	$7,560.00	$2,241.00	$31,374.00	$1,500.00	$21,000.00	$830.00	$11,620.00
23	5	EACH	TYPE 1 MANHOLE W/6' X 6' JUNCTION BOX	$9,000.00	$45,000.00	$10,932.00	$54,660.00	$8,500.00	$42,500.00	$8,450.00	$42,250.00
24	2	EACH	TYPE 2 MANHOLE W / 7' X 7' JUNCTION BOX	$10,260.00	$20,520.00	$12,580.00	$25,160.00	$9,000.00	$18,000.00	$11,500.00	$23,000.00
25	10	EACH	DROP INLETS - TYPE I	$5,424.00	$54,240.00	$5,223.00	$52,230.00	$8,500.00	$85,000.00	$9,900.00	$99,000.00
26	12	EACH	RECONNECT SANITARY SEWER (W/FITTINGS) TO BUSINESSES. COMPLETE INCLUDING EXCAVATION, BACKFILL AND COMPACTION	$948.00	$11,376.00	$1,419.61	$17,035.32	$930.00	$11,160.00	$915.00	$10,980.00

APPROVED BY: MMP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	ALLIED PAVING COMPANY EL PASO, TEXAS		A U I, INC. ALBUQUEQUE, NM		C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS	
				SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID II - UNIT PRICE SCHEDULE											
27	112	LF	24" RCP	$130.80	$14,649.60	$73.00	$8,176.00	$100.00	$11,200.00	$276.00	$30,912.00
28	9	LF	30" RCP	$141.60	$1,274.40	$91.00	$819.00	$280.00	$2,520.00	$259.00	$2,331.00
29	257	LF	36" RCP	$174.00	$44,718.00	$113.00	$29,041.00	$144.00	$37,008.00	$155.00	$39,835.00
30	597	LF	54" RCP	$284.40	$169,786.80	$169.00	$100,893.00	$200.00	$119,400.00	$165.00	$98,505.00
31	527	LF	60" RCP	$324.00	$170,748.00	$184.00	$96,968.00	$240.00	$126,480.00	$165.00	$86,955.00
32	7	CY	CEMENT STABILIZED BACKFILL (TWO-SACK)	$60.00	$420.00	$163.00	$1,141.00	$120.00	$840.00	$103.00	$721.00
33	627	LF	TRENCH SAFETY SYSTEM (0' TO 10')	$1.20	$752.40	$3.00	$1,881.00	$4.00	$2,508.00	$6.50	$4,075.50
34	918	LF	TRENCH SAFETY SYSTEM (10' TO 20')	$1.20	$1,101.60	$3.00	$2,754.00	$5.00	$4,590.00	$3.50	$3,213.00

APPROVED BY: MWP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	ALLIED PAVING COMPANY EL PASO, TEXAS		A U I, INC. ALBUQUEQUE, NM		C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS	
				SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID II - UNIT PRICE SCHEDULE											
35	72	LF	30" DRILLED SHAFT FOR STEEL LIGHT POLES	$102.00	$7,344.00	$100.00	$7,200.00	$98.00	$7,056.00	$90.15	$6,490.80
36	13	EACH	31' FT. STEEL BREAKAWAY POLE	$2,174.40	$28,267.20	$2,133.00	$27,729.00	$2,200.00	$28,600.00	$1,922.00	$24,986.00
37	2,010	LF	2" CONDUIT (PVC) (SCHD 40) (TRENCH)	$4.20	$8,442.00	$4.00	$8,040.00	$4.00	$8,040.00	$3.71	$7,457.10
38	300	LF	2" CONDUIT (PVC) (SCHD 40) (BORE)	$22.80	$6,840.00	$23.00	$6,900.00	$23.00	$6,900.00	$20.15	$6,045.00
39	2,400	LF	ELEC CONDUCTOR (NO 8) (BARE)	$1.80	$4,320.00	$2.00	$4,800.00	$1.90	$4,560.00	$1.60	$3,840.00
40	4,800	LF	ELEC CONDUCTOR (NO 8) (INSULATED)	$2.16	$10,368.00	$2.00	$9,600.00	$2.20	$10,560.00	$1.91	$9,168.00
41	2	EACH	CONSTRUCTION EXITS / ENTRANCE (SW3P)	$1,620.00	$3,240.00	$1,766.00	$3,532.00	$2,000.00	$4,000.00	$1,400.00	$2,800.00
42	3,228	LF	SILT FENCE (SW3P)	$2.79	$9,006.12	$4.00	$12,912.00	$2.50	$8,070.00	$2.00	$6,456.00

APPROVED BY:

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	ALLIED PAVING COMPANY EL PASO, TEXAS SUM OF(UNITS)	ALLIED PAVING COMPANY EL PASO, TEXAS TOTAL	A U I, INC. ALBUQUEQUE, NM SUM OF(UNITS)	A U I, INC. ALBUQUEQUE, NM TOTAL	C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS SUM OF(UNITS)	C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS TOTAL	J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS SUM OF(UNITS)	J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS TOTAL
BASE BID II - UNIT PRICE SCHEDULE											
43	1	LS	MOBILIZATION / DEMOBILIZATION	$10,952.16	$10,952.16	$272,844.00	$272,844.00	$40,000.00	$40,000.00	$38,000.00	$38,000.00
44	1	LS	TRAFFIC CONTROL	$720.00	$720.00	$22,533.00	$22,533.00	$25,000.00	$25,000.00	$15,000.00	$15,000.00
SUB-TOTAL BASE BID II (LINE ITEMS 1 - 44)					$1,060,621.70 (Contractor's Total) ($1,060,644.15)		$1,396,199.72		$1,225,048.00		$975,476.40
BASE BID III - UNIT PRICE SCHEDULE ON-SITE WATER MAIN ADJUSTMENTS FOR CARNEGIE AVENUE (FOR BASE BID I)											
1	2,880	LF	FURNISH AND INSTALL 8' INCH C-900 POLYVINYL CHLORIDE (PVC) WATER PIPE INSTALLED WITH FITTINGS, VALVES AND ACCESSORIES THE SUM OF	$62.40	$179,712.00	$22.00	$63,360.00	$40.00	$115,200.00	$22.55	$64,944.00
2	170	LF	FURNISH AND INSTALL 12-INCH C-900 POLYVINYL CHLORIDE (PVC) WATER PIPE INSTALLED WITH FITTINGS, VALVES AND ACCESSORIES THE SUM OF	$120.00	$20,400.00	$60.00	$10,200.00	$85.00	$14,450.00	$69.00	$11,730.00

APPROVED BY: MHP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	ALLIED PAVING COMPANY EL PASO, TEXAS		A U I, INC. ALBUQUEQUE, NM		C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS	
				SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID III - UNIT PRICE SCHEDULE											
ON-SITE WATER MAIN ADJUSTMENTS FOR CARNEGIE AVENUE (FOR BASE BID I)											
3	5	EACH	REPLACE AND RE-CONNECT WITHNEW FIRE HYDRANT ASSEMBLY, COMPLETE WITH FITTINGS, VALVES AND ACCESSORIES THE SUM OF	$4,800.00	$24,000.00	$5,894.00	$29,470.00	$5,100.00	$25,500.00	$2,930.00	$14,650.00
4	60	LF	FURNISH AND INSTALL 16-INCH STEEL CASING BY OPEN-CUT METHODS; INCLUDING, BUT NOT LIMITED TO, SPACERS AND END-SEALS; COMPLETE IN PLACE THE SUM OF	$434.40	$26,064.00	$139.00	$8,340.00	$200.00	$12,000.00	$120.00	$7,200.00
5	34	EACH	REPLACE AND RE-CONNECT 3/4 INCH WATER SERVICE WITH FITTINGS, VALVES, METER BOX AND ACCESSORIES THE SUM OF	$1,536.00	$52,224.00	$988.00	$33,592.00	$1,280.00	$43,520.00	$550.00	$18,700.00
6	10	EACH	REPLACE AND RE-CONNECT 1-INCH WATER SERVICE WITH FITTINGS VALVES, METER BOX AND ACCESSORIES; THE SUM OF	$2,563.20	$25,632.00	$1,457.00	$14,570.00	$2,000.00	$20,000.00	$604.00	$6,040.00

APPROVED BY: MWP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	ALLIED PAVING COMPANY EL PASO, TEXAS		A U I, INC. ALBUQUEQUE, NM		C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS	
				SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID III - UNIT PRICE SCHEDULE											
ON-SITE WATER MAIN ADJUSTMENTS FOR CARNEGIE AVENUE (FOR BASE BID I)											
7	1	EACH	REPLACE AND RE-CONNECT 8-INCH FIRE LINE WITH FITTINGS, PLUG VALVES AND ACCESSORIES TO THE PROPERTY LINE; THE SUM OF	$8,896.80	$8,896.80	$1,310.00	$1,310.00	$5,000.00	$5,000.00	$2,200.00	$2,200.00
8	3,050	LF	TRENCH SAFETY SYSTEM (TRENCH BOX, SHORING OR BRACING METHODS) THE SUM OF	$1.20	$3,660.00	$3.00	$9,150.00	$2.00	$6,100.00	$3.00	$9,150.00
9	1,000	LB	ADDITIONAL FITTINGS COMPLETE IN PLACE THE SUM OF	$7.20	$7,200.00	$2.00	$2,000.00	$6.00	$6,000.00	$6.00	$6,000.00
10	100	SF	PATCH PAVEMENT CUT AND RESTORATION WITH 2-INCH HMAC AS PER CITY SPECIFICATIONS COMPLETE IN PLACE THE SUM OF	$5.00	$500.00	$22.00	$2,200.00	$14.00	$1,400.00	$6.00	$600.00

APPROVED BY: MWP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	ALLIED PAVING COMPANY EL PASO, TEXAS SUM OF(UNITS)	ALLIED PAVING COMPANY EL PASO, TEXAS TOTAL	A U I, INC. ALBUQUEQUE, NM SUM OF(UNITS)	A U I, INC. ALBUQUEQUE, NM TOTAL	C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS SUM OF(UNITS)	C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS TOTAL	J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS SUM OF(UNITS)	J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS TOTAL
BASE BID III - UNIT PRICE SCHEDULE ON-SITE WATER MAIN ADJUSTMENTS FOR CARNEGIE AVENUE (FOR BASE BID I)											
11	10	CY	CEMENT STABILIZED BACKFILL (2-SACK) AS PER CITY SPECIFICATIONS COMPLETE IN PLACE THE SUM OF	$60.00	$600.00	$163.00	$1,630.00	$125.00	$1,250.00	$104.00	$1,040.00
SUB-TOTAL BASE BID III (LINE ITEMS 1 - 11)				(Contractor's Total) ($348,880.80)	$348,888.80		$175,822.00		$250,420.00		$142,254.00
BASE BID IV - UNIT PRICE SCHEDULE ON-SITE SANITARY SEWER MAIN ADJUSTMENTS FOR CARNEGIE AVENUE (FOR BASE BID I)											
1	160	LF	FURNISH AND INSTALL 8-INCH C900 POLYVINYL CHLORIDE (PVC) SEWER PIPE COMPLETE INSTALLED INCLUDING BUT NOT LIMITED TO, TEMPORARY BY-PASS; THE SUM OF	$74.40	$11,904.00	$19.00	$3,040.00	$165.00	$26,400.00	$73.35	$11,736.00
2	1	EACH	STANDARD MANHOLE COMPLETE IN PLACE THE SUM OF	$2,640.00	$2,640.00	$3,815.00	$3,815.00	$7,500.00	$7,500.00	$2,200.00	$2,200.00
3	1	VF	STANDARD MANHOLE EXTRA DEPTH FOR MAN-HOLES EXCEEDING 6- FEET OF DEPTH; AS PER SPECIFICATIONS, THE SUM OF	$753.60 (Contractor's Total) $763.60	$753.60	$413.00	$413.00	$220.00	$220.00	$320.00	$320.00

APPROVED BY: MWP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	ALLIED PAVING COMPANY EL PASO, TEXAS		A U I, INC. ALBUQUEQUE, NM		C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS	
				SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID IV - UNIT PRICE SCHEDULE ON-SITE SANITARY SEWER MAIN ADJUSTMENTS FOR CARNEGIE AVENUE (FOR BASE BID I)											
4	8	EACH	ADJUSTMENT OF MANHOLE COVER COMPLETE TO FINISH GRADE; THE SUM OF	$600.00	$4,800.00	$711.00	$5,688.00	$550.00	$4,400.00	$135.00	$1,080.00
5	1	EACH	RE-CONNECT 4-INCH SANITARY SEWER SERVICE TO NEW MAIN WITH NEW SERVICE TEE; COMPLETE IN PLACE; THE SUM OF	$1,080.00	$1,080.00	$1,823.00	$1,823.00	$2,300.00	$2,300.00	$915.00	$915.00
6	160	LF	TRENCH SAFETY SYSTEM (TRENCH BOX, SHORING OR BRACING METHODS) THE SUM OF	$1.20	$192.00	$3.00	$480.00	$5.00	$800.00	$4.00	$640.00
SUB-TOTAL BASE BID IV (LINE ITEMS 1 - 6)					$21,369.60		$15,259.00		$41,620.00		$16,891.00
BASE BID V - UNIT PRICE SCHEDULE ON-SITE WATER MAIN ADJUSTMENTS FOR CARNEGIE AVENUE (FOR BASE BID II)											
1	2,605	LF	FURNISH AND INSTALL 8-INCH C-900 POLYVINYL CHLORIDE (PVC) WATER PIPE INSTALLED WITH FITTINGS,VALVES AND ACCESSORIES; THE SUM OF	$63.60	$165,678.00	$26.00	$67,730.00	$42.00	$109,410.00	$22.75	$59,263.75

APPROVED BY: MLP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	ALLIED PAVING COMPANY EL PASO, TEXAS		A U I, INC. ALBUQUEQUE, NM		C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS	
				SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID V - UNIT PRICE SCHEDULE ON-SITE WATER MAIN ADJUSTMENTS FOR CARNEGIE AVENUE (FOR BASE BID II)											
2	3	EACH	REPLACE AND RE-CONNECT WITH NEW FIRE HYDRANT ASSEMBLY COMPLETE WITH FITTINGS VALVES, AND ACCESSORIES THE SUM OF	$4,800.00	$14,400.00	$5,957.00	$17,871.00	$6,300.00	$18,900.00	$2,930.00	$8,790.00
3	20	LF	FURNISH AND INSTALL 16-INCH STEEL CASING BY OPEN-CUT METHODS INCLUDING, BUT NOT LIMITED TO, SPACERS AND END-SEALS COMPLETE IN PLACE; THE SUM OF	$434.40	$8,688.00	$139.00	$2,780.00	$244.00	$4,880.00	$131.35	$2,627.00
4	16	EACH	REPLACE AND RE-CONNECT 3/4 INCH WATER SERVICE WITH FITTINGS, VALVES METER BOX AND ACCESSORIES THE SUM OF	$1,080.00	$17,280.00	$865.00	$13,840.00	$1,680.00	$26,880.00	$500.00	$8,000.00
5	2	EACH	REPLACE AND RE-CONNECT 1-INCH WATER SERVICE WITH FITTINGS, VALVES, METER BOX AND ACCESSORIES,THE SUM OF	$1,440.00	$2,880.00	$1,943.00	$3,886.00	$2,583.00	$5,166.00	$750.00	$1,500.00
6	2	EACH	REPLACE AND RE-CONNECT 1 - 1/2 INCH WATER SERVICE WITH FITTING, VALVES, METER BOX AND ASSCESSORIES THE SUM OF	$2,040.00	$4,080.00	$2,867.00	$5,734.00	$4,637.00	$9,274.00	$2,000.00	$4,000.00

APPROVED BY: MWP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	ALLIED PAVING COMPANY EL PASO, TEXAS		A U I, INC. ALBUQUEQUE, NM		C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS	
				SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID V - UNIT PRICE SCHEDULE											
ON-SITE WATER MAIN ADJUSTMENTS FOR CARNEGIE AVENUE (FOR BASE BID II)											
7	2	EACH	REPLACE AND RE-CONNECT 2-INCH WATER SERVICE WITH FITTINGS VALVES, AND ACCESSORIES THE SUM OF	$2,400.00	$4,800.00	$3,066.00	$6,132.00	$5,204.00	$10,408.00	$2,300.00	$4,600.00
8	1	EACH	REPLACE AND RE-CONNECT 4-INCH FIRE LINE WITH FITTINGS, PLUG VALVES, AND ACCESSORIES; TO THE PROPERTY LINE; THE SUM OF	$7,800.00	$7,800.00	$792.00	$792.00	$2,730.00	$2,730.00	$1,800.00	$1,800.00
9	1	EACH	REPLACE AND RE-CONNECT 6-INCH FIRE LINE WITH FITTING,PLUG VALVES AND ACCESSORIES TO THE PROPERTY LINE THE SUM OF	$8,160.00	$8,160.00	$949.00	$949.00	$3,563.00	$3,563.00	$1,900.00	$1,900.00
10	2,605	LF	TRENCH SAFETY SYSTEM (TRENCH BOX, SHORING OR BRACING METHODS) THE SUM OF	$1.20	$3,126.00	$3.00	$7,815.00	$3.00	$7,815.00	$3.00	$7,815.00
11	500	LB	ADDITIONAL FITTINGS, COMPLETE IN PLACE THE SUM OF	$7.20	$3,600.00	$2.00	$1,000.00	$7.00	$3,500.00	$6.00	$3,000.00

APPROVED BY: MWP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	ALLIED PAVING COMPANY EL PASO, TEXAS SUM OF(UNITS)	ALLIED PAVING COMPANY EL PASO, TEXAS TOTAL	A U I, INC. ALBUQUEQUE, NM SUM OF(UNITS)	A U I, INC. ALBUQUEQUE, NM TOTAL	C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS SUM OF(UNITS)	C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS TOTAL	J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS SUM OF(UNITS)	J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS TOTAL
BASE BID V - UNIT PRICE SCHEDULE ON-SITE WATER MAIN ADJUSTMENTS FOR CARNEGIE AVENUE (FOR BASE BID II)											
12	50	SF	PATCH PAVEMENT CUT AND RESTORATION WITH 2-INCH HMAC,AS PER CITY SPECIFICATIONS, COMPLETE IN PLACE; THE SUM OF	$5.00	$250.00	$22.00	$1,100.00	$15.00	$750.00	$6.00	$300.00
13	5	CY	CEMENT STABILIZED BACKFILL (2-SACK); AS PER CITY SPECIFICATIONS COMPLETE IN PLACE THE SUM OF	$60.00	$300.00	$163.00	$815.00	$120.00	$600.00	$104.00	$520.00
SUB-TOTAL BASE BID V (LINE ITEMS 1 - 13)					**$241,042.00**		**$130,444.00**		**$203,876.00**		**$104,115.75**
BASE BID VI - UNIT PRICE SCHEDULE ON-SITE SANITARY SEWER MAIN ADJUSTMENT FOR CARNEGIE AVENUE (FOR BASE BID II)											
1	7	EACH	ADJUSTMENT OF MANHOLE COVER COMPLETE TO FINISH GRADE THE SUM OF	$500.00	$3,500.00	$711.00	$4,977.00	$400.00	$2,800.00	$150.00	$1,050.00
SUB-TOTAL BASE BID VI (LINE ITEMS 1)					**$3,500.00**		**$4,977.00**		**$2,800.00**		**$1,050.00**
SUM TOTAL FOR BASE BID I THRU VI					**$4,931,454.85** (Contractor's Total) ($4,791,680.20)		**$4,957,626.92**		**$4,721,039.25**		**$3,736,941.00** (Contractor's Total) ($3,736,940.90)

APPROVED BY: MGP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	ALLIED PAVING COMPANY EL PASO, TEXAS		A U I, INC. ALBUQUEQUE, NM		C & C ROAD CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS	
				SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
OPTION #1: RIGID PAVEMENT (FOR BASE BID I) (ITEM WILL BE AWARDED SUBJECT TO FUNDING AVAILABILITY)											
1	11,077	SY	6" CONCRETE PAVEMENT (INCLUDING REINFORCEMENT)	$44.35	$491,264.95	$36.00	$398,772.00	$39.00	$432,003.00	$27.80	$307,940.60
SUM TOTAL OPTION #1: (LINE ITEMS 1)					$491,264.95		$398,772.00		$432,003.00		$307,940.60
OPTION # 2: RIGID PAVEMENT (FOR BASE BID II) (ITEM WILL BE AWARDED SUBJECT TO FUNDING AVAILABILITY)											
1	9,583	SY	6" CONCRETE PAVEMENT (INCLUDING REINFORCEMENT)	$44.35	$425,006.05	$36.00	$344,988.00	$39.00	$373,737.00	$27.80	$266,407.40
SUM TOTAL OPTION #2: (LINE ITEMS 1)					$425,006.05		$344,988.00		$373,737.00		$266,407.40
BID BOND SUBMITTED				YES		YES		YES		YES	
AMENDMENTS ACKNOWLEDGED				YES		YES		YES		YES	

APPROVED BY: MWP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	SOUTHWEST GROWTH CORP. EL PASO, TEXAS SUM OF(UNITS)	SOUTHWEST GROWTH CORP. EL PASO, TEXAS TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID NO. 1 UNIT PRICE SCHEDULE											
1	11,077	SY	REMOVE EXISTING ASPHALT PAVEMENT AND BASE	$2.25 (Contractor's Total) ($24,945.00)	$24,923.25		$0.00		$0.00		$0.00
2	5,703	LF	REMOVE CONCRETE CURB AND GUTTER	$3.00 (Contractor's Total) ($17,094.00)	$17,109.00		$0.00		$0.00		$0.00
3	3,143	SY	REMOVE CONCRETE DRIVEWAYS AND SIDEWALKS	$2.15 (Contractor's Total) ($6,750.00)	$6,757.45		$0.00		$0.00		$0.00
4	1	EACH	REMOVE WHEELCHAIR RAMPS	$307.00	$307.00		$0.00		$0.00		$0.00
5	672	SY	REMOVE CONCRETE CHANNEL LINING AND FLUME	$2.75 (Contractor's Total) ($1,845.00)	$1,848.00		$0.00		$0.00		$0.00
6	1	EACH	REMOVE AND RELOCATE BACKFLOW PREVENTER	$565.00	$565.00		$0.00		$0.00		$0.00
7	33	S.Y.	REMOVE MISCELLANEOUS CONCRETE	$21.67 (Contractor's Total) ($715.00)	$715.11		$0.00		$0.00		$0.00
8	11,077	SY	REGRADE AND REWORK EXISTING SUBGRADE	$2.00 (Contractor's Total) ($22,123.00)	$22,154.00		$0.00		$0.00		$0.00

APPROVED BY: MLP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID NO: 2008-162
BID DATE: APRIL 16, 2008
DEPARTMENT: STREET

				SOUTHWEST GROWTH CORP. EL PASO, TEXAS							
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID NO. 1 UNIT PRICE SCHEDULE											
9	180	SY	REMOVE EXISTING LANDSCAPING	$4.41 (Contractor's Total) ($793.00)	$793.80		$0.00		$0.00		$0.00
10	12	EACH	REMOVE EXISTING TREES	$215.83 (Contractor's Total) ($2,590.00)	$2,589.96		$0.00		$0.00		$0.00
11	25	LF	REMOVE EXISTING METAL BEAM GUARD RAIL	$14.80	$370.00		$0.00		$0.00		$0.00
12	408	LF	REMOVE / RELOCATE CHAINLINK FENCE	$21.50 (Contractor's Total) ($8,770.00)	$8,772.00		$0.00		$0.00		$0.00
13	201	LF	REMOVE / RELOCATE WROUGHT IRON FENCE	$32.00 (Contractor's Total) ($6,433.00)	$6,432.00		$0.00		$0.00		$0.00
14	736	LF	SAWCUT ASPHALT	$2.60 (Contractor's Total) ($1,910.00)	$1,913.60		$0.00		$0.00		$0.00
15	313	LF	SAWCUT SIDEWALK	$3.35 (Contractor's Total) ($1,050.00)	$1,048.55		$0.00		$0.00		$0.00
16	1	LS	RELOCATE EXISTING SIGNAGE	$4,140.00	$4,140.00		$0.00		$0.00		$0.00

APPROVED BY: MWP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

				SOUTHWEST GROWTH CORP. EL PASO, TEXAS							
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
17	3,072	CY	EXCAVATION	$7.97 (Contractor's Total) ($24,472.00)	$24,483.84		$0.00		$0.00		$0.00
18	11,077	SY	2.5" HMAC, 8" CRUSHED STONE AND 8" SUBGRADE	$19.65 (Contractor's Total) ($217,649.00)	$217,663.05		$0.00		$0.00		$0.00
19	5,703	LF	NEW CONCRETE CURB AND GUTTER	$8.19 (Contractor's Total) ($46,721.00)	$46,707.57		$0.00		$0.00		$0.00
20	2,831	L.F.	REFL PAV MARK TY I (Y) (4") (BRK)	$3.62 (Contractor's Total) ($10,245.00)	$10,248.22		$0.00		$0.00		$0.00
21	65	L.F.	REFL PAV MARK TY I (W) (24") (SLD)	$21.72 (Contractor's Total) ($1,412.00)	$1,411.80		$0.00		$0.00		$0.00
22	260	LF	REFL PAV MARK TY I	$19.46 (Contractor's Total) ($5,060.00)	$5,059.60		$0.00		$0.00		$0.00
23	91	CY	EMBANKMENT	$13.30 (Contractor's Total) ($1,209.94)	$1,210.30		$0.00		$0.00		$0.00

APPROVED BY: MLP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	SOUTHWEST GROWTH CORP. EL PASO, TEXAS SUM OF(UNITS)	SOUTHWEST GROWTH CORP. EL PASO, TEXAS TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
24	2,098	SY	NEW 4" CONCRETE SIDEWALKS	$21.83 (Contractor's Total) ($45,797.06)	$45,799.34		$0.00		$0.00		$0.00
25	2,316	SY	NEW 6" CONCRETE DRIVEWAYS	$30.15 (Contractor's Total) ($69,834.35)	$69,827.40		$0.00		$0.00		$0.00
26	61	LF	CONCRETE STEM WALLS (6" TO 12" HIGH)	$7.56 (Contractor's Total) ($461.36)	$461.16		$0.00		$0.00		$0.00
27	4	EACH	WHEELCHAIR RAMPS	$640.00	$2,560.00		$0.00		$0.00		$0.00
28	25	LF	METAL BEAM GUARD RAIL	$49.30	$1,232.50		$0.00		$0.00		$0.00
29	3	EACH	CONCRETE GUARD POST / BOLLARD	$1,212.60	$3,637.80		$0.00		$0.00		$0.00
30	21	EACH	RECONNECT SANITARY SEWER (W/FITTINGS) TO BUINESSES. COMPLETE INCLUDING EXCAVATION BACKFILL AND COMPACTION	$916.00	$19,236.00		$0.00		$0.00		$0.00

APPROVED BY:

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	SOUTHWEST GROWTH CORP. EL PASO, TEXAS SUM OF(UNITS)	SOUTHWEST GROWTH CORP. EL PASO, TEXAS TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
31	2	EACH	TYPE I MANHOLE W/6' X 6' JUNCTION BOX	$4,901.00	$9,802.00		$0.00		$0.00		$0.00
32	1	EACH	TYPE 2 MANHOLE W/7' X 7' JUNCTION BOX	$5,060.00	$5,060.00		$0.00		$0.00		$0.00
33	13	EACH	TYPE 3 MANHOLE W/8' X 8' JUNCTION BOX	$4,540.00	$59,020.00		$0.00		$0.00		$0.00
34	10	EACH	DROP INLETS - TYPE I POST / BOLLARD	$3,220.00	$32,200.00		$0.00		$0.00		$0.00
35	26	LF	18" RCP	$70.96 (Contractor's Total) ($1,845.00)	$1,844.96		$0.00		$0.00		$0.00
36	174	LF	24" RCP	$97.56 (Contractor's Total) ($16,975.00)	$16,975.44		$0.00		$0.00		$0.00
37	56	LF	36" RCP	$134.71 (Contractor's Total) ($7,544.00)	$7,543.76		$0.00		$0.00		$0.00
38	47	LF	60" RCP	$229.15 (Contractor's Total) ($10,770.00)	$10,770.05		$0.00		$0.00		$0.00

APPROVED BY: MVP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	SOUTHWEST GROWTH CORP. EL PASO, TEXAS SUM OF(UNITS)	SOUTHWEST GROWTH CORP. EL PASO, TEXAS TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
39	2,694	LF	66" RCP	$257.00 (Contractor's Total) ($692,365.00)	$692,358.00		$0.00		$0.00		$0.00
40	7	CY	CEMENT STABILIZED BACKFILL (TWO-SACK)	$88.00	$616.00		$0.00		$0.00		$0.00
41	3	EACH	CONCRETE PIPE COLLAR	$260.00	$780.00		$0.00		$0.00		$0.00
42	757	LF	TRENCH SAFETY SYSTEM (0' TO 10')	$3.00 (Contractor's Total) ($2,270.00)	$2,271.00		$0.00		$0.00		$0.00
43	2,307	LF	TRENCH SAFETY SYSTEM (10' TO 20')	$3.00 (Contractor's Total) ($6,920.00)	$6,921.00		$0.00		$0.00		$0.00
44	37,047	CY	POND EXCAVATION	$3.50 (Contractor's Total) ($129,480.00)	$129,664.50		$0.00		$0.00		$0.00
45	26,173	CY	STRUCTURAL FILL (BOTTOM OF POND)	$5.75 (Contractor's Total) ($150,440.00)	$150,494.75		$0.00		$0.00		$0.00
46	1	LS	POND NETTING (INCLUDING HARDWARE AND CABLES)	$99,000.00	$99,000.00		$0.00		$0.00		$0.00
47	1,643	LF	POND NET SUPPORT FOUNDATIONS AND POSTS	$37.61 (Contractor's Total) ($61,800.00)	$61,793.23		$0.00		$0.00		$0.00

APPROVED BY: MWP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

				SOUTHWEST GROWTH CORP. EL PASO, TEXAS							
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
48	786	LF	POND CHAINLINK FENCING	$28.00	$22,008.00		$0.00		$0.00		$0.00
49	672	SY	6" CONCRETE CHANNEL LINING AND FLUME	$46.68 (Contractor's Total) ($31,370.00)	$31,368.96		$0.00		$0.00		$0.00
50	1,358	CY	6" ROCK RIPRAP	$27.00 (Contractor's Total) ($36,660.00)	$36,666.00		$0.00		$0.00		$0.00
51	1	EACH	POND DEPTH GAUGE	$5,404.00	$5,404.00		$0.00		$0.00		$0.00
52	78	LF	30" DRILLED SHAFT FOR STEEL LIGHT POLES	$91.00	$7,098.00		$0.00		$0.00		$0.00
53	13	EACH	31' FT. STEEL BREAKAWAY POLE	$2,090.00	$27,170.00		$0.00		$0.00		$0.00
54	2,310	LF	2" CONDUIT (PVC) (SCHD 40) (TRENCH)	$3.81 (Contractor's Total) ($8,800.00)	$8,801.10		$0.00		$0.00		$0.00
55	140	LF	2" CONDUIT (PVC) (SCHD 40) (BORE)	$20.00	$2,800.00		$0.00		$0.00		$0.00
56	2,515	LF	ELEC CONDUCTOR (NO 8) (BARE)	$1.63 (Contractor's Total) ($4,100.00)	$4,099.45		$0.00		$0.00		$0.00

APPROVED BY: MMP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	SOUTHWEST GROWTH CORP. EL PASO, TEXAS SUM OF(UNITS)	SOUTHWEST GROWTH CORP. EL PASO, TEXAS TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
57	5,030	LF	ELEC CONDUCTOR (NO 8) (INSULATED)	$1.97 (Contractor's Total) ($9,900.00)	$9,909.10		$0.00		$0.00		$0.00
58	1	EACH	(240 / 480) ELEC SERVICE TY A	$4,000.00	$4,000.00		$0.00		$0.00		$0.00
59	2	EACH	CONSTRUCTION EXITS / ENTRANCE (SW3P)	$1,895.00	$3,790.00		$0.00		$0.00		$0.00
60	3,942	LF	SILT FENCE (SW3P)	$2.25 (Contractor's Total) ($8,880.00)	$8,869.50		$0.00		$0.00		$0.00
61	1	LS	MOBILIZATION / DEMOBILIZATION	$42,702.00	$42,702.00		$0.00		$0.00		$0.00
62	1	LF	TRAFFIC CONTROL	$56,860.00	$56,860.00		$0.00		$0.00		$0.00
SUB-TOTAL BASE BID I (LINE ITEMS 1 - 62)					$2,108,638.10 (Contractor's Total) ($2,108,357.01)		$0.00		$0.00		$0.00

APPROVED BY: MLP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	SOUTHWEST GROWTH CORP. EL PASO, TEXAS SUM OF(UNITS)	SOUTHWEST GROWTH CORP. EL PASO, TEXAS TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID II - UNIT PRICE SCHEDULE											
1	9,583	SY	REMOVE EXISTING ASPHALT PAVEMENT AND BASE	$1.60 (Contractor's Total) ($15,380.00)	$15,332.80		$0.00		$0.00		$0.00
2	4,718	LF	REMOVE CONCRETE CURB AND GUTTER	$3.00 (Contractor's Total) ($14,174.00)	$14,154.00		$0.00		$0.00		$0.00
3	2,887	SY	REMOVE CONCRETE DRIVEWAYS AND SIDEWALKS	$2.00 (Contractor's Total) ($5,766.00)	$5,774.00		$0.00		$0.00		$0.00
4	6	EACH	REMOVE WHEELCHAIR RAMPS	$165.00	$990.00		$0.00		$0.00		$0.00
5	15	SY	REMOVE MISCELLANEOUS CONCRETE	$25.00	$375.00		$0.00		$0.00		$0.00
6	9,583	SY	REGRADE & REWORK EXISTING SUBGRADE	$2.00 (Contractor's Total) ($19,200.00)	$19,166.00		$0.00		$0.00		$0.00
7	34	SY	REMOVE EXISTING LANDSCAPING	$6.32 (Contractor's Total) ($215.00)	$214.88		$0.00		$0.00		$0.00
8	4	EACH	REMOVE EXISTING TREES	$283.00	$1,132.00		$0.00		$0.00		$0.00
9	275	LF	SAWCUT ASPHALT	$2.00	$550.00		$0.00		$0.00		$0.00

APPROVED BY: MWP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	SOUTHWEST GROWTH CORP. EL PASO, TEXAS SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID II - UNIT PRICE SCHEDULE											
10	318	LF	SAWCUT SIDEWALK	$2.00 (Contractor's Total) ($5,766.00)	$636.00		$0.00		$0.00		$0.00
11	1	LS	RELOCATE EXISTING SIGNAGE	$1,840.00	$1,840.00		$0.00		$0.00		$0.00
12	3,313	CY	EXCAVATION	$3.75 (Contractor's Total) ($12,410.00)	$12,423.75		$0.00		$0.00		$0.00
13	9,583	SY	2.5 HMAC, 8" CRUSHED STONE AND 8" SUBGRADE	$19.65 (Contractor's Total) ($188,325.00)	$188,305.95		$0.00		$0.00		$0.00
14	4,718	LF	NEW CONCRETE CURB AND GUTTER	$8.20 (Contractor's Total) ($38,673.00)	$38,687.60		$0.00		$0.00		$0.00
15	2,121	LF	REFL PAV MARK TY I (Y) (4") (BRK)	$3.63 (Contractor's Total) ($7,700.00)	$7,699.23		$0.00		$0.00		$0.00
16	92	LF	REFL PAV MARK TY I (W) (24") (SLD)	$25.00	$2,300.00		$0.00		$0.00		$0.00
17	380	LF	REFL PAV MARK TY I	$17.11 (Contractor's Total) ($6,500.00)	$6,501.80		$0.00		$0.00		$0.00
18	27	CY	EMBANKMENT (FILL)	$52.22 (Contractor's Total) ($1,410.00)	$1,409.94		$0.00		$0.00		$0.00

APPROVED BY: MWP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	SOUTHWEST GROWTH CORP. EL PASO, TEXAS SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID II - UNIT PRICE SCHEDULE											
19	1,366	SY	NEW 4" CONCRETE SIDEWALKS	$25.00	$34,150.00		$0.00		$0.00		$0.00
20	1,971	SY	NEW 6" CONCRETE DRIVEWAYS	$28.75 (Contractor's Total) ($56,660.00)	$56,666.25		$0.00		$0.00		$0.00
21	63	LF	CONCRETE STEM WALLS (6" TO 12" HIGH)	$19.00	$1,197.00		$0.00		$0.00		$0.00
22	14	EACH	WHEELCHAIR RAMPS	$865.00	$12,110.00		$0.00		$0.00		$0.00
23	5	EACH	TYPE 1 MANHOLE W/6' X 6' JUNCTION BOX	$4,901.00	$24,505.00		$0.00		$0.00		$0.00
24	2	EACH	TYPE 2 MANHOLE W / 7' X 7' JUNCTION BOX	$5,060.00	$10,120.00		$0.00		$0.00		$0.00
25	10	EACH	DROP INLETS - TYPE I	$3,220.00	$32,200.00		$0.00		$0.00		$0.00
26	12	EACH	RECONNECT SANITARY SEWER (W/FITTINGS) TO BUSINESSES. COMPLETE INCLUDING EXCAVATION, BACKFILL AND COMPACTION	$757.50	$9,090.00		$0.00		$0.00		$0.00

APPROVED BY: MWP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	SOUTHWEST GROWTH CORP. EL PASO, TEXAS SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID II - UNIT PRICE SCHEDULE											
27	112	LF	24" RCP	$78.00	$8,736.00		$0.00		$0.00		$0.00
28	9	LF	30" RCP	$92.00 (Contractor's Total) ($1,840.00)	$828.00		$0.00		$0.00		$0.00
29	257	LF	36" RCP	$139.00 (Contractor's Total) ($35,722.00)	$35,723.00		$0.00		$0.00		$0.00
30	597	LF	54" RCP	$174.00 (Contractor's Total) ($103,880.00)	$103,878.00		$0.00		$0.00		$0.00
31	527	LF	60" RCP	$247.00 (Contractor's Total) ($130,170.00)	$130,169.00		$0.00		$0.00		$0.00
32	7	CY	CEMENT STABILIZED BACKFILL (TWO-SACK)	$219.00	$1,533.00		$0.00		$0.00		$0.00
33	627	LF	TRENCH SAFETY SYSTEM (0' TO 10')	$3.50 (Contractor's Total) ($2,195.00)	$2,194.50		$0.00		$0.00		$0.00
34	918	LF	TRENCH SAFETY SYSTEM (10' TO 20')	$5.50 (Contractor's Total) ($5,050.00)	$5,049.00		$0.00		$0.00		$0.00

APPROVED BY: Mud

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	SOUTHWEST GROWTH CORP. EL PASO, TEXAS SUM OF(UNITS)	SOUTHWEST GROWTH CORP. EL PASO, TEXAS TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID II - UNIT PRICE SCHEDULE											
35	72	LF	30" DRILLED SHAFT FOR STEEL LIGHT POLES	$91.67 (Contractor's Total) ($6,600.00)	$6,600.24		$0.00		$0.00		$0.00
36	13	EACH	31' FT. STEEL BREAKAWAY POLE	$1,992.31 (Contractor's Total) ($25,900.00)	$25,900.03		$0.00		$0.00		$0.00
37	2,010	LF	2" CONDUIT (PVC) (SCHD 40) (TRENCH)	$3.83 (Contractor's Total) ($7,700.00)	$7,698.30		$0.00		$0.00		$0.00
38	300	LF	2" CONDUIT (PVC) (SCHD 40) (BORE)	$21.00	$6,300.00		$0.00		$0.00		$0.00
39	2,400	LF	ELEC CONDUCTOR (NO 8) (BARE)	$1.65	$3,960.00		$0.00		$0.00		$0.00
40	4,800	LF	ELEC CONDUCTOR (NO 8) (INSULATED)	$1.98 (Contractor's Total) ($9,500.00)	$9,504.00		$0.00		$0.00		$0.00
41	2	EACH	CONSTRUCTION EXITS / ENTRANCE (SW3P)	$1,895.00	$3,790.00		$0.00		$0.00		$0.00
42	3,228	LF	SILT FENCE (SW3P)	$2.73 (Contractor's Total) ($7,120.00)	$8,812.44		$0.00		$0.00		$0.00

APPROVED BY: MW

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	SOUTHWEST GROWTH CORP. EL PASO, TEXAS SUM OF(UNITS)	SOUTHWEST GROWTH CORP. EL PASO, TEXAS TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID II - UNIT PRICE SCHEDULE											
43	1	LS	MOBILIZATION / DEMOBILIZATION	$38,680.00	$38,680.00		$0.00		$0.00		$0.00
44	1	LS	TRAFFIC CONTROL	$25,665.00	$25,665.00		$0.00		$0.00		$0.00
SUB-TOTAL BASE BID II (LINE ITEMS 1 - 44)					$922,551.71 (Contractor's Total) ($921,948.00)		$0.00		$0.00		$0.00
BASE BID III - UNIT PRICE SCHEDULE ON-SITE WATER MAIN ADJUSTMENTS FOR CARNEGIE AVENUE (FOR BASE BID I)											
1	2,880	LF	FURNISH AND INSTALL 8' INCH C-900 POLYVINYL CHLORIDE (PVC) WATER PIPE INSTALLED WITH FITTINGS, VALVES AND ACCESSORIES THE SUM OF	$28.50	$82,080.00		$0.00		$0.00		$0.00
2	170	LF	FURNISH AND INSTALL 12-INCH C-900 POLYVINYL CHLORIDE (PVC) WATER PIPE INSTALLED WITH FITTINGS, VALVES AND ACCESSORIES THE SUM OF	$32.00	$5,440.00		$0.00		$0.00		$0.00

APPROVED BY: MLP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

				SOUTHWEST GROWTH CORP. EL PASO, TEXAS							
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID III - UNIT PRICE SCHEDULE											
ON-SITE WATER MAIN ADJUSTMENTS FOR CARNEGIE AVENUE (FOR BASE BID I)											
3	5	EACH	REPLACE AND RE-CONNECT WITHNEW FIRE HYDRANT ASSEMBLY, COMPLETE WITH FITTINGS, VALVES AND ACCESSORIES THE SUM OF	$3,590.00	$17,950.00		$0.00		$0.00		$0.00
4	60	LF	FURNISH AND INSTALL 16-INCH STEEL CASING BY OPEN-CUT METHODS; INCLUDING, BUT NOT LIMITED TO, SPACERS AND END-SEALS; COMPLETE IN PLACE THE SUM OF	$142.50	$8,550.00		$0.00		$0.00		$0.00
5	34	EACH	REPLACE AND RE-CONNECT 3/4 INCH WATER SERVICE WITH FITTINGS, VALVES, METER BOX AND ACCESSORIES THE SUM OF	$675.00	$22,950.00		$0.00		$0.00		$0.00
6	10	EACH	REPLACE AND RE-CONNECT 1-INCH WATER SERVICE WITH FITTINGS VALVES, METER BOX AND ACCESSORIES; THE SUM OF	$697.00	$6,970.00		$0.00		$0.00		$0.00

APPROVED BY: MMP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	SOUTHWEST GROWTH CORP. EL PASO, TEXAS SUM OF(UNITS)	SOUTHWEST GROWTH CORP. EL PASO, TEXAS TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID III - UNIT PRICE SCHEDULE ON-SITE WATER MAIN ADJUSTMENTS FOR CARNEGIE AVENUE (FOR BASE BID I)											
7	1	EACH	REPLACE AND RE-CONNECT 8-INCH FIRE LINE WITH FITTINGS, PLUG VALVES AND ACCESSORIES TO THE PROPERTY LINE; THE SUM OF	$10,240.00	$10,240.00		$0.00		$0.00		$0.00
8	3,050	LF	TRENCH SAFETY SYSTEM (TRENCH BOX, SHORING OR BRACING METHODS) THE SUM OF	$3.00	$9,150.00		$0.00		$0.00		$0.00
9	1,000	LB	ADDITIONAL FITTINGS COMPLETE IN PLACE THE SUM OF	$5.00	$5,000.00		$0.00		$0.00		$0.00
10	100	SF	PATCH PAVEMENT CUT AND RESTORATION WITH 2-INCH HMAC AS PER CITY SPECIFICATIONS COMPLETE IN PLACE THE SUM OF	$19.00	$1,900.00		$0.00		$0.00		$0.00

APPROVED BY: mvp

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	SOUTHWEST GROWTH CORP. EL PASO, TEXAS SUM OF(UNITS)	SOUTHWEST GROWTH CORP. EL PASO, TEXAS TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID III - UNIT PRICE SCHEDULE ON-SITE WATER MAIN ADJUSTMENTS FOR CARNEGIE AVENUE (FOR BASE BID I)											
11	10	CY	CEMENT STABILIZED BACKFILL (2-SACK) AS PER CITY SPECIFICATIONS COMPLETE IN PLACE THE SUM OF	$120.00	$1,200.00		$0.00		$0.00		$0.00
SUB-TOTAL BASE BID III (LINE ITEMS 1 - 11)					$171,430.00		$0.00		$0.00		$0.00
BASE BID IV - UNIT PRICE SCHEDULE ON-SITE SANITARY SEWER MAIN ADJUSTMENTS FOR CARNEGIE AVENUE (FOR BASE BID I)											
1	160	LF	FURNISH AND INSTALL 8-INCH C900 POLYVINYL CHLORIDE (PVC) SEWER PIPE COMPLETE INSTALLED INCLUDING BUT NOT LIMITED TO, TEMPORARY BY-PASS; THE SUM OF	$28.50	$4,560.00		$0.00		$0.00		$0.00
2	1	EACH	STANDARD MANHOLE COMPLETE IN PLACE THE SUM OF	$3,940.00	$3,940.00		$0.00		$0.00		$0.00
3	1	VF	STANDARD MANHOLE EXTRA DEPTH FOR MAN-HOLES EXCEEDING 6- FEET OF DEPTH; AS PER SPECIFICATIONS, THE SUM OF	$280.00	$280.00		$0.00		$0.00		$0.00

APPROVED BY: MWP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	SOUTHWEST GROWTH CORP. EL PASO, TEXAS SUM OF(UNITS)	SOUTHWEST GROWTH CORP. EL PASO, TEXAS TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID IV - UNIT PRICE SCHEDULE ON-SITE SANITARY SEWER MAIN ADJUSTMENTS FOR CARNEGIE AVENUE (FOR BASE BID I)											
4	8	EACH	ADJUSTMENT OF MANHOLE COVER COMPLETE TO FINISH GRADE; THE SUM OF	$395.00	$3,160.00		$0.00		$0.00		$0.00
5	1	EACH	RE-CONNECT 4-INCH SANITARY SEWER SERVICE TO NEW MAIN WITH NEW SERVICE TEE; COMPLETE IN PLACE; THE SUM OF	$2,530.00	$2,530.00		$0.00		$0.00		$0.00
6	160	LF	TRENCH SAFETY SYSTEM (TRENCH BOX, SHORING OR BRACING METHODS) THE SUM OF	$3.00	$480.00		$0.00		$0.00		$0.00
SUB-TOTAL BASE BID IV (LINE ITEMS 1 - 6)					$14,950.00		$0.00		$0.00		$0.00
BASE BID V - UNIT PRICE SCHEDULE ON-SITE WATER MAIN ADJUSTMENTS FOR CARNEGIE AVENUE (FOR BASE BID II)											
1	2,605	LF	FURNISH AND INSTALL 8-INCH C-900 POLYVINYL CHLORIDE (PVC) WATER PIPE INSTALLED WITH FITTINGS,VALVES AND ACCESSORIES; THE SUM OF	$28.50 (Contractor's Total) ($74,255.00)	$74,242.50		$0.00		$0.00		$0.00

APPROVED BY: MWP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	SOUTHWEST GROWTH CORP. EL PASO, TEXAS SUM OF(UNITS)	SOUTHWEST GROWTH CORP. EL PASO, TEXAS TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID V - UNIT PRICE SCHEDULE ON-SITE WATER MAIN ADJUSTMENTS FOR CARNEGIE AVENUE (FOR BASE BID II)											
2	3	EACH	REPLACE AND RE-CONNECT WITH NEW FIRE HYDRANT ASSEMBLY COMPLETE WITH FITTINGS VALVES, AND ACCESSORIES THE SUM OF	$3,763.33 (Contractor's Total) ($11,290.00)	$11,289.99		$0.00		$0.00		$0.00
3	20	LF	FURNISH AND INSTALL 16-INCH STEEL CASING BY OPEN-CUT METHODS INCLUDING, BUT NOT LIMITED TO, SPACERS AND END-SEALS COMPLETE IN PLACE; THE SUM OF	$152.50	$3,050.00		$0.00		$0.00		$0.00
4	16	EACH	REPLACE AND RE-CONNECT 3/4 INCH WATER SERVICE WITH FITTINGS, VALVES METER BOX AND ACCESSORIES THE SUM OF	$825.00	$13,200.00		$0.00		$0.00		$0.00
5	2	EACH	REPLACE AND RE-CONNECT 1-INCH WATER SERVICE WITH FITTINGS, VALVES, METER BOX AND ACCESSORIES,THE SUM OF	$937.50	$1,875.00		$0.00		$0.00		$0.00
6	2	EACH	REPLACE AND RE-CONNECT 1 - 1/2 INCH WATER SERVICE WITH FITTING, VALVES, METER BOX AND ASSCESSORIES THE SUM OF	$1,617.50	$3,235.00		$0.00		$0.00		$0.00

APPROVED BY: MWP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	SOUTHWEST GROWTH CORP. EL PASO, TEXAS SUM OF(UNITS)	SOUTHWEST GROWTH CORP. EL PASO, TEXAS TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID V - UNIT PRICE SCHEDULE ON-SITE WATER MAIN ADJUSTMENTS FOR CARNEGIE AVENUE (FOR BASE BID II)											
7	2	EACH	REPLACE AND RE-CONNECT 2-INCH WATER SERVICE WITH FITTINGS VALVES, AND ACCESSORIES THE SUM OF	$2,107.50	$4,215.00		$0.00		$0.00		$0.00
8	1	EACH	REPLACE AND RE-CONNECT 4-INCH FIRE LINE WITH FITTINGS, PLUG VALVES, AND ACCESSORIES; TO THE PROPERTY LINE; THE SUM OF	$7,080.00	$7,080.00		$0.00		$0.00		$0.00
9	1	EACH	REPLACE AND RE-CONNECT 6-INCH FIRE LINE WITH FITTING,PLUG VALVES AND ACCESSORIES TO THE PROPERTY LINE THE SUM OF	$6,960.00	$6,960.00		$0.00		$0.00		$0.00
10	2,605	LF	TRENCH SAFETY SYSTEM (TRENCH BOX, SHORING OR BRACING METHODS) THE SUM OF	$3.00	$7,815.00		$0.00		$0.00		$0.00
11	500	LB	ADDITIONAL FITTINGS, COMPLETE IN PLACE THE SUM OF	$5.00	$2,500.00		$0.00		$0.00		$0.00

APPROVED BY: MWP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	SOUTHWEST GROWTH CORP. EL PASO, TEXAS SUM OF(UNITS)	SOUTHWEST GROWTH CORP. EL PASO, TEXAS TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID V - UNIT PRICE SCHEDULE ON-SITE WATER MAIN ADJUSTMENTS FOR CARNEGIE AVENUE (FOR BASE BID II)											
12	50	SF	PATCH PAVEMENT CUT AND RESTORATION WITH 2-INCH HMAC,AS PER CITY SPECIFICATIONS, COMPLETE IN PLACE; THE SUM OF	$15.40	$770.00		$0.00		$0.00		$0.00
13	5	CY	CEMENT STABILIZED BACKFILL (2-SACK); AS PER CITY SPECIFICATIONS COMPLETE IN PLACE THE SUM OF	$120.00	$600.00		$0.00		$0.00		$0.00
SUB-TOTAL BASE BID V (LINE ITEMS 1 - 13)					$136,832.49 (Contractor's Total) ($136,845.00)		$0.00		$0.00		$0.00
BASE BID VI - UNIT PRICE SCHEDULE ON-SITE SANITARY SEWER MAIN ADJUSTMENT FOR CARNEGIE AVENUE (FOR BASE BID II)											
1	7	EACH	ADJUSTMENT OF MANHOLE COVER COMPLETE TO FINISH GRADE THE SUM OF	$395.00	$2,765.00		$0.00		$0.00		$0.00
SUB-TOTAL BASE BID VI (LINE ITEMS 1)					$2,765.00		$0.00		$0.00		$0.00
SUM TOTAL FOR BASE BID I THRU VI					$3,357,167.30 (Contractor's Total) ($3,356,295.01)		$0.00		$0.00		$0.00

APPROVED BY: MMP

CITY OF EL PASO BID TABULATION

BID TITLE: CARNEGIE AVENUE STREET AND DRAINAGE IMPROVEMENTS
BID DATE: APRIL 16, 2008
BID NO: 2008-162
DEPARTMENT: STREET

ITEM #	EST. QTY	UNITS	DESCRIPTION	SOUTHWEST GROWTH CORP. EL PASO, TEXAS SUM OF(UNITS)	SOUTHWEST GROWTH CORP. EL PASO, TEXAS TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
OPTION #1: RIGID PAVEMENT (FOR BASE BID I) (ITEM WILL BE AWARDED SUBJECT TO FUNDING AVAILABILITY)											
1	11,077	SY	6" CONCRETE PAVEMENT (INCLUDING REINFORCEMENT)	$34.20 (Contractor's Total) ($378,833.00)	$378,833.40		$0.00		$0.00		$0.00
SUM TOTAL OPTION #1: (LINE ITEMS 1)				(Contractor's Total) ($378,833.00)	$378,833.40		$0.00		$0.00		$0.00
OPTION # 2: RIGID PAVEMENT (FOR BASE BID II) (ITEM WILL BE AWARDED SUBJECT TO FUNDING AVAILABILITY)											
1	9,583	SY	6" CONCRETE PAVEMENT (INCLUDING REINFORCEMENT)	$34.20 (Contractor's Total) ($327,739.00)	$327,738.60		$0.00		$0.00		$0.00
SUM TOTAL OPTION #2: (LINE ITEMS 1)				(Contractor's Total) ($327,739.00)	$327,738.60		$0.00		$0.00		$0.00
BID BOND SUBMITTED				YES							
AMENDMENTS ACKNOWLEDGED				YES							

APPROVED BY: mmf