CITY OF EL PASO, TEXAS
AGENDA ITEM
DEPARTMENT HEAD’S SUMMARY FORM

DEPARTMENT: Engineering and Construction Management
AGENDA DATE: July 10, 2012
CONTACT PERSON NAME AND PHONE NUMBER: R. Alan Shubert, P.E., City Engineer (X4423)

DISTRICT(S) AFFECTED: 6
SUBJECT:

That the City Manager be authorized to sign the Agreement for Professional Services by and between
the City of El Paso and Quantum Engineering Consultants, Inc., a Texas Corporation, for a project
known as “Cheryl Ladd Neighborhood Park” for an amount not to exceed Ninety Six Thousand Seven
Hundred Sixty Three and 66/00 Dollars ($96,763.66) and that the City Engineer be authorized to approve
up to $50,000 in additional services for a total contract amount not to exceed One Hundred Forty Six
Thousand Seven Hundred Sixty Three and 66/00 Dollars ($146,763.66).

BACKGROUND / DISCUSSION:

The project consists of the improvement of existing 6.53 acres of land to be utilized as a neighborhood
park that can facilitate sport activities. The design will include the instaliation of a trail, sidewalks, and
playground equipment to include canopy, new lighting, basketball court, tennis court, benches, and trash
receptacles. It will also include landscaping, sod and irrigation system. The consultant will develop
concepts for the park layout and public outreach will be conducted to get public input into the final layout.

Quantum Engineering was selected through the City’'s A/E selection process, which is qualifications
based.

PRIOR COUNCIL ACTION:

None

AMOUNT AND SOURCE OF FUNDING:
2012 — 2013 Certificates of Obligation

BOARD / COMMISSION ACTION:

N/A

**************-*****RE QU I RE D AU T H O RIZATI O N********************
DEPARTMENT HEAD:

(o k. £,/

(If Department Head urﬁﬁary Form is initiated by Purchasing, client department should sign also)
nfoxgration copy to appropriate Deputy City Manager




RESOLUTION

BE IT RESOLVED BY THE CITY COUNCIL OF THE CITY OF EL PASO:

That the City Manager be authorized to sign the Agreement for Professional Services by
and between the City of El Paso and Quantum Engineering Consultants, Inc., a Texas
Corporation, for a project known as “Cheryl Ladd Neighborhood Park” for an amount not to
exceed Ninety Six Thousand Seven Hundred Sixty Three and 66/00 Dollars ($96,763.66) and
that the City Engineer be authorized to approve up to $50,000 in additional services for a total
contract amount not to exceed One Hundred Forty Six Thousand Seven Hundred Sixty Three and

66/00 Dollars ($146,763.66).

ADOPTED THIS DAY OF 2012.
CITY OF EL PASO:
John F. Cook,
Mayor
ATTEST:
Richarda Duffy Momsen,
City Clerk
APPROVED AS TO FORM: APPROVED AS TO CONTENT

Lot Lt QUWIULZ@

C%tzqa Osborn tm R. Alan Shubert, }'5 E.

AssiStant City Attorney City Engineer
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THE STATE OF TEXAS )

) AN AGREEMENT FOR
COUNTY OF EL PASO ) PROFESSIONAL SERVICES
This Agreement is made this day of , 2012 by and between the

CITY OF EL PASO, a municipal corporation organized and existing under the laws of the State
of Texas, hereinafter referred to as the “Owner”, and QUANTUM ENGINEERING
CONSULTANTS, INC., a Texas Corporation, hereinafter referred to as the “Consultant”.

WHEREAS, the Owner intends to engage the Consultant to perform professional
services for a project known as “CHERYL LADD NEIGHBORHOOD PARK?” hereinafter
referred to as the “Project”, as further described in Attachment “A”; and

WHEREAS, the Consultant has been selected to perform such services as required by
the Owner, and the Consultant was selected through the Owner’s selection procedure, in
accordance with all applicable state and local laws and ordinances;

NOW, THEREFORE, for the consideration set forth in this Agreement and its
attachments, the Owner and Consultant agree as follows:

ARTICLE I.
ATTACHMENTS

1.1  The attachments listed herein and attached to this Agreement are incorporated herein by
reference for all purposes.

Attachment “A” Scope of Services and Project Budget

Attachment “B” Consultant’s Fee Proposal and Hourly Rates
Attachment “C” Consultant’s Basic and Additional Services
Attachment “D” Payment and Deliverable Schedules
Attachment “E” Certificate of Insurance
ARTICLE I1.
PROJECT

2.1  The Owner hereby agrees to retain the Consultant and the Consultant agrees to perform
professional services for the Project as professional consultant for the Project. The Project shall
consist of the Consultant’s completion of the Scope of Services as further described in
Attachment “A”. Such Scope of Services shall be completed in accordance with the identified

phases described in Attachments “A” and “D”.

2.2 In completion of such phases, the Consultant shall comply with the City of El Paso
Engineering Department Construction Document Guidelines in effect on the execution date of
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this Agreement in the performance of the services requested under the Design Phase of this
Agreement. Such Guidelines are available in the Engineering Department.

2.3 The Consultant shall serve as the Owner’s professional representative in those phases of
the Project to which this Agreement applies and shall give consultation and advice to the Owner

during the performance of services.

2.4  The Owner shall provide all available information to the Consultant, as to the Owner’s
requirements for each construction contract. The Owner shall also provide to the Consultant, all
known information pertinent to the Project site, including previous reports and other data relative
to design, such as “as-built” drawings or physical conditions now existing at the Project site. In
performing its services, the Consultant will be entitled to rely upon the accuracy of the Owner
provided information.

2.5  The Owner hereby designates the City Engineer of the City of El Paso as the Owner’s
representative with respect to the professional services to be provided by the Consultant pursuant
to this Agreement. The City Engineer shall have complete authority to transmit instructions,
receive information, interpret and define Owner’s policies, and decisions with respect to
materials, equipment, elements, and systems pertinent to the work covered by this Agreement.
City Engineer will render written decisions within a five working days time period.

- ARTICLE IHI.
CONSULTANT FEES AND PROJECT BUDGET

3.1 PAYMENT TO CONSULTANT. The Owner shall pay to the Consultant an amount
not to exceed NINETY SIX THOUSAND SEVEN HUNDRED SIXTY THREE AND 66/00
DOLLARS ($96,763.66) for all basic services and reimbursables performed pursuant to this
Agreement. The Consultant’s fee proposal for the performance of all Basic Services and
reimbursables is attached hereto as Attachment “B”. Payments to the Consultant shall be made
pursuant to the schedule enumerated within Attachment “D”.

3.2 CONSULTANT’S SERVICES. The Basic Services to be provided by the Consultant
for this Agreement are attached hereto as Attachment “C”. If authorized by the City Engineer,
prior to the performance of such services, the Consultant may perform such Additional Services
as also enumerated within Attachment “C” in an amount not to exceed $50,000.00. Additional
Services exceeding $50.000.00 must have prior approval by City Council through written
amendment to this Agreement. Owner shall make payment for such Basic and Additional
Services at the rates established by Consultant within Attachment “B”,

33 CONSULTANT’S INVOICES. The Consultant shall bill the Owner not more often
than monthly, through written invoices pursuant to the schedule established in Attachment “D”.
Invoices shall indicate the costs for outside consultants with copies of their invoices as back-up
materials as well as other authorized direct costs for hourly rate contracts. All invoices shall be
made in writing. Within ninety days of substantial completion of construction, all outstanding
invoices for all work completed to date by the Consultant shall be submitted to the Owner.
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3.3.1 Each invoice shall contain a brief summary indicating, at a minimum, the total
Project budget, the total amount authorized for the Consultant, the current invoiced
amount and the amount billed to date. In addition to the Summary, each invoice shall
provide a Progress Report. The Progress Report shall describe, at a minimum, the
progress of the Project to date also indicating the percentage of completion of each phase.
The established schedule for completion shall not be revised except by written
amendment to this Agreement, executed by both parties.

3.3.2 The Owner agrees to pay invoices for all services performed as soon as
reasonably possible but not later than thirty (30) days from receipt. Upon dispute,
however, the Owner may, upon notice to the Consultant, withhold payment to the
Consultant for the amount in dispute only, until such time as the exact amount of the
disputed amount due the Consultant is determined. The total amount paid to Consultant
shall not exceed Consultant’s fee proposal, except by written amendment to this
Agreement, executed by both parties.

3.4 PROJECT CONSTRUCTION BUDGET. The Consultant acknowledges that the
construction budget for this Project allocates N/A for the award of a construction contract base
bid, which is to include all features essential to the operation of the Project for its intended use as.:.
described in the Scope of Services and Project budget in Attachment “A”. The Consultant does
hereby agree to design the Project such that the Consultant’s final agreed cost opinions for the
construction of the Project, including all features essential to its intended use, is within the above
budgeted amount for the base bid. If the Consultant’s cost opinions exceed the Project Budget at
any time, the Consultant shall make recommendations to the Owner to adjust the Project’s size or
quality and the Owner shall cooperate with the Consultant to adjust the scope of the Project. If
all responsible bids exceed the City approved Consultant’s final cost opinions by more than ten
percent (10%), the Consultant agrees, at the direction of the Owner, to redesign the Project
without additional charge to the Owner in order to bring the Project within the budgetary

limitations.

3.5 COSTS NOT ENUMERATED. Except as specifically set forth in this Agreement and
its attachments, all costs related to the completion of the services requested herein shall be borne
by the Consultant and not passed on to the Owner or otherwise paid by the Owner, unless a
written amendment to this Agreement is executed by both parties allowing for additional costs.

ARTICLE1V.
PERIOD OF SERVICE AND TERMINATION

4.1 PERIOD OF SERVICE. The services called for by each phase shall begin upon the
issuance of a Notice to Proceed from the City Engineer. The Consultant shall complete the
requested services in accordance with the timelines and schedules outlined in Attachments “A”,
“C” and “D”. FOR REQUIREMENTS CONTRACTS ONLY: The term of this Agreement
shall be for a period not to exceed N/A consecutive calendar days, except as specifically noted

herein.
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4.2 SUSPENSION. Barring an early termination as provided herein, this Agreement shall
remain in force: a) For a period which may reasonably be required for the design, award of
construction contracts, and construction of the improvements included in all construction
contracts, including extra work and required extensions thereto; or b) Unless construction has not
begun within a period of twelve (12) months after the completion of the services called for in
that phase of work last authorized. However, should the Consultant’s services be suspended for
a period longer than six months, the City and Consultant may renegotiate remaining fees due to
changes in salaries or increased costs that may occur during the suspension period. The Owner
may determine that this Agreement will remain in full force past the twelve-month period noted
above. Such a determination will be based upon the individual circumstances of this Project and

this Agreement.
4.3 TERMINATION. This Agreement may be terminated as provided herein.

4.3.1 TERMINATION BY OWNER. It is mutually understood and agreed by the
Consultant and Owner that the Owner may terminate this Agreement, in whole or in part
for the convenience of the Owner, upon fourteen (14) consecutive calendar days written
notice. It is also understood and agreed that upon such notice of termination, the
Consultant shall cease the performance of services under this Agreement. Upon such
termination, the Consultant shall provide one final invoice for all services completed and :
reimbursable expenses incurred prior to the Owner’s notice of termination. Owner shall
compensate Consultant in accordance with this Agreement; however, the Owner may
withhold any payment to the Consultant that is held to be in dispute for the purpose of
setoff until such time as the exact amount due the Consultant from the Owner is
determined. Nothing contained herein, or elsewhere in this Agreement shall require the
Owner to pay for any services that are not in compliance with the terms of this
Agreement and its attachments.

4.3.2 TERMINATION BY EITHER PARTY. It is further understood and agreed by
the Consultant and Owner that either party may terminate this Agreement in whole or in
part. Such a termination may be made for failure of one party to substantially fulfill its
contractual obligations, pursuant to this Agreement, and through no fault of the other
party. No such termination shall be made, unless the other party being terminated is
granted: a) written notice of intent to terminate enumerating the failures for which the
termination is being sought; b) a minimum of seven (7) consecutive calendar days to
cure such failures; and ¢) an opportunity for consultation with the terminating party prior
to such termination. However, the Owner retains the right to immediately terminate this
Agreement for default if the Consultant violates any local, state, or federal laws, rules or
regulations that relate to the performance of this Agreement. In the event of termination
by the Owner pursuant to this subsection, the Owner may withhold payments to the
Consultant for the purpose of setoff until such time as the exact amount due the
Consultant from the Owner is determined.

4.3.3 TERMINATION SHALL NOT BE CONSTRUED AS RELEASE.
Termination by either party shall not be construed as a release of any claims that the
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terminating party may be lawfully entitled to assert against the terminated party. Further,
the terminated party shall not be relieved of any liability for damages sustained by the
terminating party by virtue of any breach of this Agreement.

ARTICLE V.
INSURANCE AND INDEMNIFICATION

5.1 INSURANCE. The Consultant shall have seven (7) calendar days from date of award to
obtain sufficient insurance as required herein. Consultant shall not commence work under this
Agreement until the Consultant has obtained the required insurance and such insurance has been
approved by the Owner. The Consultant shall maintain the required insurance throughout the term
of this Agreement. Failure to maintain said insurance shall be considered a material breach of this

Agreement.

5.1.1 WORKERS’ COMPENSATION INSURANCE. The Consultant shall procure
and shall maintain during the life of this Agreement, Workers’ Compensation Insurance as
required by applicable Texas law for all of the Consultant’s employees to be engaged in
work under this Agreement. The Consultant shall provide the following endorsement:

“The policy is endorsed to provide that insurer waives any right of subrogation it
may acquire against the Owner, its partners, agents and employees by reason of any
payment made on or account of injury, including death resulting therefrom,
sustained by any employee of the insured.”

512 COMMERCIAL LIABILITY, PROPERTY DAMAGE LIABILITY AND
AUTOMOBILE LIABILITY INSURANCE. The Consultant shall procure and shall
maintain during the life of this Agreement such Commercial General Liability, Property
Damage Liability and Automobile Liability Insurance as shall protect the Consultant and the
Consultant’s employees performing work covered by this Agreement from claims for
damages for personal injury, including accidental death, as well as from claims for property
damages, which may arise from operations under this contract, whether such operations be
by the Consultant or by anyone directly or indirectly employed by the Consultant. The
minimum limits of liability and coverages shall be as follows:

a) COMMERCIAL GENERAL LIABILITY
Personal Injury or Death
$1,000,000.00 for one person or occurrence
$1,000,000.00 for two or more persons or occurrences
Property Damage '
$1,000,000.00 per occurrence
General Aggregate
$1,000,000.00

b) AUTOMOBILE LIABILITY
Combined Single Limit
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$1,000,000.00 per accident

5.1.3 PROFESSIONAL LIABILITY INSURANCE. The Consultant shall procure and
shall maintain, at the Consultant’s sole expense, Professional Liability Insurance for the
benefit of the Owner to cover the errors and omissions of the Consultant, its principals or
officers, agents or employees in the performance of this Agreement with a limit of ONE
MILLION AND 00/100 DOLLARS ($1,000,000.00) on a claims made basis.

514 OWNER AS ADDITIONAL INSURED. The Owner shall be named as an
Additional Insured on all of the Consultant’s Insurance Policies, with the exception of
Workers’ Compensation and Professional Liability Insurance required by this Contract.

5.1.5 PROOF OF INSURANCE. The Consultant shall furnish the City Engineer with
certificates showing the type of insurance coverages, limits on each insurance policy,
class of operations covered under each insurance policy, effective dates and expiration
dates of policies, insurance companies providing the insurance coverages, name of
agent/broker and include confirmation of any endorsement(s) required in this agreement.

5.1.6 GENERAL INSURANCE PROVISIONS. All certificates shall also include the
name of the project on the corresponding insurance certificate. Further, each certificate .
shall contain the following statement:

“The insurance covered by this certificate will not be canceled, and there will be no
change in coverage or deductibles, except after thirty (30) consecutive calendar days
written notice of intent to cancel or change said insurance has been provided to the

City of El Paso.

5.2 INDEMNIFICATION. To the fullest extent permitted by law, Consultant shall
indemnify and hold harmless Owner, and Owner’s officers, directors, partners, agents
consultants, and employees from and against any claims, costs, losses, and damages
(including but not limited to all fees and charges of engineers, architects, attorneys,
and other professionals, and all court, arbitration, or other dispute resolution costs)
arising out of or relating to the Project, provided that any such claim, cost, loss, or
damage is attributable to bodily injury, sickness, disease, or death, or to injury to or
destruction of tangible property (other than the Work itself), but only to the extent
caused by any negligent act or omission of Consultant or Consultant’s officers,
directors, partners, agents, consultants or employees. This indemnification provision
is subject to and limited by the provisions agreed to by Owner and Consultant, as
noted below. The Consultant shall not be responsible for any acts of any of the City’s
Independent Project Managers.

To the extent allowed by state law, the Owner will be responsible for its own actions.

52.1 CONSULTANT’S LIABILITY LIMITED TO AMOUNT OF INSURANCE
REQUIREMENTS. Consultant shall procure and maintain insurance as required by and
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set forth in the terms and conditions of this Agreement. Notwithstanding any other
provision of this Agreement, and to the fullest extent permitted by law, the total liability,
in the aggregate, of Consultant and Consultant’s officers, directors, partners, employees,
agents, and consultants (hereafter referred to collectively as “Consultant”), to Owner and
anyone claiming by through, or under Owner for any and all claims, losses, costs, or
damages, whatsoever arising out of, resulting from or in any way related to the Project or
the Agreement from any cause or causes, including but not limited to the negligence,
professional errors or omissions, strict liability or breach of contract, or warranty express
or implied of Consultant (hereafter “Owner’s Claims”), shall not exceed the total
insurance proceeds paid on behalf of or to Consultant by Consultant’s insurers in
settlement or satisfaction of Owner’s Claims under the terms and conditions of
Consultant’s insurance policies applicable thereto (excluding fees, costs and expenses of
investigation, claims adjustment, defense, and appeal). If no such insurance coverage is
provided with respect to Owner’s Claims, then the total liability, in the aggregate, of
Consultant to Owner and anyone claiming by, through, or under Owner for any and all
such uninsured Owner’s claims shall not exceed $250,000.00 per person or $500,000.00
per incident with property damage liability limited to $100,000.00 per incident.

ARTICLE VI
FEDERAL PROVISIONS

6.1 COMPLIANCE WITH APPLICABLE LAWS - FEDERAL FUNDING
REQUIREMENTS

Consultant, at Consultant’s sole expense, agrees that it will operate and perform its
responsibilities and covenants under this Agreement in accordance with applicable laws, rules,
orders, ordinances, directions, regulations and requirements of federal, state, county and
municipal authorities, now in force or which may hereafter be in force, including, but not limited
to, those which shall impose any duty upon the Owner or Consultant with respect to the use of
federal funds and nondiscrimination in the administration of contracts which are funded, in

whole or in part, with federal funds.

Specifically, and not in limitation of the foregoing, Consultant agrees that to the extent
required by any agreement between the Owner and any Federal agency, the laws of the federal
government of the United States of America and the rules and regulations of any regulatory body
or officer having jurisdiction over this Project, including but not limited to:

--The Federal Transit Administration (FTA) through a Grant Agreement or Cooperative
Agreement with the Owner, or supported by FTA through a Loan, Loan Guarantee, or

Line of Credit with the Owner.

--The Department of Housing and Urban Development through a Grant Agreement or
Cooperative Agreement with the Owner.

--The Federal Aviation Administration through a Grant Agreement or Cooperative
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Agreement with the Owner.

Copies of grant assurances will be made available to Consultant. However, provided
copies shall in no way be a limitation on the Consultant’s obligation to comply with any Federal
agency, the laws of the federal government of the United States of America and the rules and
regulations of any regulatory body or officer having jurisdiction over this Project.

6.1.1 CONTRACT ASSURANCE. The Consultant or subconsultant shall not
discriminate on the basis of race, color, national origin, or sex in the performance of this
contract. The contractor shall carry out applicable requirements of 49 CFR Part 26 in the
award and administration of DOT-assisted contracts. Failure by the consultant to carry
out these requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the recipient deems appropriate.

6.1.2 DBE GOOD FAITH EFFORTS. The requirements of 49 CFR Part 26,
regulations of the U.S. DOT, applies to this contract. It is the policy of the Owner to
practice nondiscrimination based on race, color, sex or national origin in the award of
performance of this contract. All firms qualifying under this solicitation are encouraged
to submit proposals. Award of this contract will be conditioned upon satisfying the
requirements of this proposal. These requirements apply to all offerors, including those. -
who qualify as a DBE. A DBE contract goal of 0.0% has been established for this
contract. The offeror shall make good faith efforts, as defined in Appendix A, 40 CFR
Part 26, to meet the contract goal for DBE participation in the performance of this

contract.

The offeror will be required to submit the following information: (1) the names
and addresses of DBE firms that will participate in the contract; (2) a description of the
work that each DBE firm will perform; (3) the dollar amount of the participation of each
DBE firm participating; (4) written documentation of the offeror’s commitment to use a
DBE subconsultant whose participation it submits to meet the contract goal; (5) written
confirmation from the DBE that it is participating in the contract as provided in the
commitment made under (4); and (6) if the contract goal is not met, evidence of good
faith efforts. The offeror shall submit the information with its proposal as a condition of

responsiveness.

DBE participation in this contract may be in the form of a prime contract, subcontract,
joint venture, or other arrangement that qualifies under 49 CFR Section 26.55 or 26.53(g), both
of which will be submitted on a Letter of Intent to the Owner.

6.2 TERMINATION FOR CANCELLATION OF GRANT.

Should this Agreement be terminated as a result of cancellation of federal funds covering
this Project, the Owner shall promptly notify the Consultant of the cancellation by certified mail-
return receipt requested, whereupon the Consultant shall immediately, on receipt of the letter,
cease and desist from performing any other work or services hereunder. In such an event, the
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Consultant will be paid for professional services performed to such date, upon furnishing the
Owner a progress report and an invoice to such date, and upon acceptance of the work by the

Owner.

ARTICLE VII.
GENERAL PROVISIONS

7.1 CONTRACT TIME. Consultant understands and agrees to provide all professional
services and deliverables requested herein, as expeditiously as is consistent with professional
skill and care, and to use its best efforts to complete all phases of this Agreement within the time
schedules indicated within Attachments “A” and “D”. It is acknowledged that the Consultant
does not have control over all aspects of the design and construction process and cannot warrant
that it will complete all services and deliverables by a certain date. The Consultant shall timely
notify the City Engineer of any delay beyond its control and the City Engineer shall extend the
time schedule in the event of delays which the City Engineer reasonably determines are beyond
the control of the Consultant. The Consultant will perform these services with reasonable
diligence and expediency consistent with sound professional practices and consistent with.the
schedule provided in Attachments “A” and “D”.

7.2  OPINION OF PROBABLE COST. As a design professional practicing in El Paso the
Consultant is expected to be familiar with the cost of construction, labor, and materials in the
El Paso area and of bidding and market trends. The cost opinions of construction cost provided
by the Consultant, as required herein, are to be made in light of such familiarity and are expected
to be within ten percent (10%) of the bid for the base bid item expected from the lowest

responsible bidder.

The Consultant’s final cost opinions for the construction of the Project, shall take into account
labor costs which shall be based on the current City of El Paso prevailing wage rates as adopted
by the City Council. In the event that the Project is funded with federal funds, the higher of the
City of El Paso prevailing wage rates or the Davis-Bacon wage rates shall be utilized by the
Consultant in compiling a final cost opinions for the Project.

If the Consultant’s most recent cost opinion for any construction contract is in excess of the
Project construction budget, the Owner shall give written approval of an increase in the limit, or
shall cooperate in revising the Project’s scope or quality, or both, to reduce the cost as required.
Such revisions shall be made, and Drawings and Specifications modified by the Consultant

without further compensation.

As noted herein, if all responsible bids exceed the final cost opinion by more than ten percent
(10%), the Consultant agrees, at the direction of the Owner, to redesign the Project without
additional charge to the Owner in order to bring the Project within the budgetary limitations.

7.3  CONSULTANT’S QUALITY OF WORK. The Owner’s review of any documents
prepared by the Consultant is only general in nature and its option to approve and accept the
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work in no way relieves the Consultant of responsibility for any specific deficiencies in its
professional service. The Consultant’s services shall be performed as expeditiously as is
consistent with professional skill and care and the orderly progress of the Project and in
accordance with the time periods established in Attachments “A” and “D” and which shall be
adjusted, if necessary, as the project proceeds. This schedule shall include allowances for
periods of time required for the Owner’s review, for the performance of the Owner’s consultants,
and for approval of submissions by authorities having jurisdiction over the project. The
identified time limits shall not, except for reasonable cause, be exceeded by the Consultant or
Owner. Services provided by the Consultant under this Agreement shall be performed in a
manner consistent with that level of care and skill ordinarily exercised by members of the
profession currently practicing under similar circumstances.

7.4 COPYRIGHT AND REPRODUCTION RIGHTS. Upon payment of amounts due, the
Drawings, Specifications, concepts and design, and other documents prepared by the Consultant
for this Project including, without limitation, those in electronic form (sometimes referred to as
the “Instruments of Service”) are the property of the Owner, who shall be vested with all
common law and statutory rights. The Owner shall have the right to the use of the Drawings,
Specifications and other documents for the maintenance, repair, remodeling and renovation of
the Project; provided however the Consultant shall have no liability for any use of one or more of
the Instruments of Service by the Owner for maintenance, repair, remodeling and renovation of
the project. The Owner shall have the consent of the Consultant, provided, however, the
Consultant shall have no liability or responsibility for such use of the Drawings, Specifications,
concepts and design, and other documents. The rights granted to the Owner herein for the use of
the Drawings, Specifications and other documents for additional projects shall not grant the
Owner any right to rely upon the Consultant’s seal on the Drawings and Specifications or to hold
the Consultant responsible for any subsequent use of the Drawings, Specifications and
documents. The Consultant shall provide the Owner with copies of the Instruments of Service in
both electronic form and in hard copy. :

75 AUDITING RECORDS FOR THE SPECIFIC PROJECT. Consultant’s records
subject to audit shall include but not be limited to records which, in the Owner’s discretion, have
a bearing on matters of interest to the Owner in connection with the Consultant’s work on this
Project for the Owner and shall be open to inspection and subject to audit and/or reproduction by
Owner’s agent or its authorized representative to the extent necessary to adequately permit
evaluation and verification of (a) Consultant’s compliance with contract requirements, and (b)
compliance with provisions for computing Direct Personnel Expense with reimbursables, if

applicable.

Such records subject to audit shall also include those records necessary to evaluate and verify
direct and indirect costs, (including overhead allocations) as they may apply to costs associated
with this Agreement. In those situations where Consultant’s records have been generated from
computerized data, Consultant agrees to provide Owner’s representatives with extracts of data
files in computer readable format on data disks or suitable alternative computer data exchange

format.
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The Owner or its designee shall be entitled, at its expense, to audit all of the Consultant’s records
related to this Project, and shall be allowed to interview any of the Consultant’s employees,
pursuant to the provisions of this section throughout the term of this contract and for a period of
three (3) years after final payment or longer if required by law. Such audits may require
inspection and photo copying of selected documents from time to time at reasonable times and

places.

7.6 SUCCESSORS AND ASSIGNS. This Agreement shall be binding on the Owner and
the Consultant, their successors and assigns. Neither party may assign, sublet, or transfer its
interest in this Agreement without the written consent of the other.

7.7  VENUE. For the purpose of determining place of Agreement and the law governing the
same, this Agreement is entered into in the City and County of El Paso, the State of Texas, and
shall be governed by the laws of the State of Texas. Venue shall be in the County of El Paso,

Texas.

7.8 GOVERNING LAW. The Consultant shall comply with applicable Federal, State and
local laws and ordinances applicable to the work contemplated herein.

7.9  CAPTIONS. The captions of this Agreement are for information purposes only, and
shall in no way affect the substantive terms or conditions of this Agreement.

7.10 SEVERABILITY. Should any section, paragraph or other provision of this Agreement
be found invalid, such invalidity shall not affect the remaining provisions of this Agreement.

7.11 NOTICES. Any notice, demand, request, consent or approval that either party may or is
required to provide to the other shall be in writing and either personally delivered or sent via
certified mail, return receipt, to the following addresses:

To the Owner: The City of El Paso
Attn: City Manager
2 Civic Center Plaza
El Paso, Texas 79901

With a Copy to: The City of El Paso
Attn: City Engineer
2 Civic Center Plaza
El Paso, Texas 79901

To the Consultant: Quantum Engineering Consultants, Inc.
Attn: Robert A. Gonzales, P.E.
414 Executive Center Blvd, Ste 200
El Paso, TX 79902

Matter # 12-1004-203 PL # 116935
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Changes may be made to the names and addresses noted herein through timely, written notice to
the other party.

7.12 CONFLICTING PROVISIONS. Any provision contained in any Attachments to this
Agreement, which may be in conflict or inconsistent with any of the provisions in this
Agreement shall be void to the extent of such conflict or inconsistency.

7.13 ENTIRE AGREEMENT. This Agreement, including attachments, constitutes and

expresses the entire agreement between the parties and supersedes all prior negotiations,
representations or agreements, whether written or oral. This Agreement shall not be amended or

modified, except by written amendment, executed by both parties.

WITNESS THE FOLLOWING SIGNATURES AND/OR SEALS:

CITY OF EL PASO:

Joyce A. Wilson,
City Manager

CONSULTANT:
QUANTUM ENGINEERING
CONSULTANTS, INC..

By: RobertA Gongzales, P.E.
Title: President

APPROVED AS TO FORM: APPROVED AS TO CONTENT:
a§n 1a Osborn R. Alan Shubert, P/E U
Assistant City Attorney City Engineer

(Acknowledgements on following page)
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ACKNOWLEDGEMENTS

THE STATE OF TEXAS §

§
COUNTY OF ELPASO  §

This instrument was acknowledged before me on this day of , 2012,

by Joyce A. Wilson, as City Manager of the City of El Paso, Texas.

Notary Public, State of Texas

My commission expires:

THE STATE OF TEXAS §

§
COUNTY OFEIPASO  §

This instrument was acknowledged before me on thig,) £ %day of _NAPAY , 2012,

by Robert A. Gonzales, P.E. as President of Quantum Engineering Consultants, Inc.

//@»«4_), %}&L

Notary Public, State of Texas

My commission expires:

J-3)-,5

N MARIA T. CHACON
\'\ Notary Public, State of Texas
My Commission Expires

AUGUST 31, 2015

Matter # 12-1004-203 PL # 116935
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414 Executive Clr. BNd. Ste. 200
El Paso, Texas 79902
P $15.532.7272
F 9215.532.7373

quantum@qeceng.com

Attachment A

f March 19, 2012 (ren. 04/30/12)

City of El Paso ~ Engineering Department
2 Civic Center Plaza, 4t floor
_El Paso, Texas 79901-1196

Attn: M. Johanes S. Makahaube, PE, Engineering Division Manager

Re:  Cheryl Ladd Neighbothood Patk
El Paso, Texas -

Dear Mr. Makahaube:

Quantum Engineering Consultants, Inc., a Texas Corpotation, is pleased to submit this REVISED
fee proposal for professional Services for the above-referenced project. Based on the City of El
Paso’s Agreement for Professional Services and Engineering Department Guidelines, we propose to
furnish these services for a Not-To-Exceed fee of Ninety Six Thousand, Seven Hundred Sixty-
Thtee Dollars and 66/100 ($96,763.66). Our proposed engineering fees are broken down on the
accompanying job cost worksheet. Our scope of work will include the design of park improvements
for Cheryl Ladd Neighbothood Patk and as described in more detail in the City’s Project Scope
(attached herewith). Services shall include the design of ADA compliant sidewalks/walkways,
playground equipment with canopy, new illumination, basketball court, tennis court, benches, trash
receptacles, signage, landscaping and irrigation. Additionally, our. fee includes services for a
geotechnical investigation; professional surveying services; electrical engineering services; and for a

Registered Accessibility Specialist (RAS).

We have also included an houtly rate schedule for Quantum Engineering Consultants, Inc. This
schedule includes the rates for all QEC personnel that will be involved with this project, the rate for

Full Time Inspection services and the daily rate for Expert Witness services.

This fee proposal does not include additional services as described in the City of El Paso’s
“Agreement for Engineering Services”, nor does it include off-site drainage studies/analyses; FEMA
studies, analyscs, coordination ot submittals; traffic control plans (by. Contractor); street/roadway
design; additional surveying’and/or engineeting design services; bidding and construction phase
services: full time Resident Project Representation; Program Management; or any other services not
explicitly stated to be provided by our fee proposal or identified in the Item Descriptions on our
breakdown of fees attached herewith. However, QEC will prepare exhibits and/or renderings of the
proposed improvements so that they may be used during our public involvement process. QEC will
also utilize existing drainage information, as much as possible, and any in-house data we have
regarding the site for the drainage infrastructure design under this work authorization.

T will serve as the Team’s primary contact and will be executing the Agreement for Engineering
Services. We greatly appreciate the opportunity to once again serve the City of El Paso and look
forward to working with you. Should you have any questions or require additional infotmation,

please do not hesitate to call.

Sincerely,

=z

Robert A. Gonzales, PE
President ‘

Attachments




PROJECT SCOPE

TITLE: Cheryl Ladd Neighborhood Park

LOCATION: 11510 Cheryl Ladd Court, El Paso, Texas

CONSTRUCTION BUDGET: To Be Determined

GENERAL DESCRIPTION:
The consultant shall provide construction plans for the improvement of existing 6.53

acres of land to be utilized as a neighborhood park that can facilitate evening sport
activities. The land previously was used as an illegal dumping area and has been
remediated for public use. The design should include the installation of 5 ft. sidewalk,
playground equipment to include canopy, new lighting, basketball court, tennis court,
benches, and trash receptacles. Landscaping must be provided to include installation
of irrigation system, grading, landscape rock, seeding and/or sodding, placement of
shrubs and trees. A park name and one rule signs shall be provided. All design shall
meet engineering standards and all applicable Ilocal/state/federal codes and

requirements.

1.0 SERVICES REQUIRED:

1.1  Investigation: -
All investigations include but are not limited to geotechnical, utility

coordination, drainage, irrigation, and ROW location that are deemed
necessary by the Engineering & Construction Management in order to
complete the design or the project construction shall be performed by the

designer.

1.2  Design:
Design shall meet all City requirements for the project and shall be

performed in phases as presented in the section 5.0 Project Schedule
below.

The consultant shall comply with the City of El Paso Design Standards for
Construction and Grading Ordinance. However, the City of El Paso in this
project has determined that the Consultant shall comply and pay special

attention to the following design criteria.

‘e A drainage analysié will need to be completed to ensure all code
requirements are met.  Existing drainage patterns must be

maintained.

¢ All roadway longitudinal slopes shall comply with the following.

1] Cheryl Ladd Neighborhood Park
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1.3

1.4

1.5

1.6

1.7

> No less than 0.5% slope
> No more than 11% slope (unless an existing condition

exists)
o All roadways cross sectional slopes shall be 2%.
o Concrete valley gutters shall be placed on inverted streets.

¢ Concrete valley gutters shall be placed on all drainage flow routes.

Bidding & Construction:
During the bidding process, the designer shall assist the Owner with but

not limited to the following items: determine bid period and date, respond
to all questions from perspective bidders, attend a pre-bid conference,
prepare addenda, evaluating bids, and provide recommendations
concerning the acceptability of subcontractors. The bids shall be
advertised as a unit price contract and selection of the bidders shall be a

“low bid” selection.

During the construction phase, the designer shall assist the Owner, on a
time and materials basis, with but not limited to the following items:

‘responding to all questions from the contractor, providing advice and

recommendation to the Owner, performing site visits, reviewing contractor
submittals, reviewing applications for payment, publish as “punch list",
issuing a “Certificate of Substantial Completion”, and producing a set of
reproducible (24°X36") “as-built”. _

Planning:
The designer shall assist the Owner in providing schedules for obtaining

utility easements, utility service lines and other permits.

Soils Investigation:
The designer shall provide a subsurface soil investigation study for the

project and should be submitted to the Owner for a review. Log boring
information can be shown on construction documents with appropriate
notes and disclaimers that will minimize change orders.

Design Analysis:

The designer shall perform design analysis for each project to ensure
public safety. Furthermore, all design analysis must comply with all
applicable City, County, State, and Federal laws and regulations.

ADA Compliance and Requirements
The designer shall include the services of an ADA consultant certified to

perform‘plan review and inspections for ADA, T.A.S, and Texas

Cheryl Ladd Neighborhood Park
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1.8

1.9

1.10

1.11

112

Department of Licensing and Regulation requirements. The consultant
shall provide a complete service for items listed on the scope of work.

Surveys
The designer shall provide all topographic, horizontal surveys and

boundary surveys of ROW.

Environmental Issues
There will be an environmental study required for the project and the City

of El Paso will employ an independent consultant. The designer shall not
be responsible to provide asbestos, lead, mold, and other environmental
surveys and/or studies. The designer shall be responsible to coordinate
design efforts with the City of El Paso consultant responsible to prepare

environmental studies.

Building Permits, Special Permits, and Other Land Use Permits

The designer shall be responsible to comply with all local, state, and
federal building codes. The designer shall be responsible to submit
required sets to City of El Paso Engineering & Construction Management
for review and approval during final design phase period. The designer
shall be responsible to obtain approval from Engineering & Construction
Management before the construction documents are submitted for bid
advertisement. It shall be the responsibility of the designer to follow up
review and approval process with Engineering & Construction
Management.. The designer shall not be responsible to pull permit. The
pulling of the permit shall be responsibility of building contractor. The City

of El Paso Engineering & Construction Management shall be responsible

to review grading and drainage permit requirements.

Storm Water Pbﬂﬂution Prevention Plan
The designer shall prepare and provide storm water pollution prevention

plan. The designer shall be responsible to be knowledgeable on the storm
water pollution prevention plan requirements. The storm water pollution
prevention plan shall be submitted to the City of El Paso Development

Services Department for review and approval.

Utility Services
The consultant shall prepare construction documents for new sanitary

sewer services lines for all lots including existing services and in vacant
lots. The purpose is fo avoid future pavement cuts on the new roadway.
The design of the sanitary sewer service line shall extend from the
sanitary sewer service main to the right of way line. The design shall
include any special connections if necessary such as utility vaults, joints,
etc. The consultant in behalf of the City of El Paso shall request from all
utility companies new service lines from utility mains to right of way line on
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1.13

1.14

both existing services and vacant lots. Each utility company shall do the
design and construction of the new service lines except for the sanitary
sewer service lines. However each utility company can request that the
City of El Paso include as part of the street and drainage improvement bid
package the new service lines provided that the utility company signs an
agreement with the City and funding is provided. The consultant shall
coordinate this effort with the utility companies and advise them of the City
of El Paso policy to minimize pavement cuts on new roadways. The
consultant shall complete all design and coordination efforts with utility

companies when the final design is submitted.

Utility Coordination

The consultant shall be responsible to coordinate design efforts with all
affected utility companies. The purpose is to minimize utility relocation
without compromising design standards. The consultant shall be
responsible to obtain all available horizontal and vertical information on
utility lines, valves, covers, manholes, etc. from the different utility
companies during the preliminary design phase. These existing utility
structures shall be shown on the preliminary design plan submittal. The
consultant shall meet with all affected utility companies to discuss
proposed design. Based on these coordination meetings and
correspondence  that is sent between both the consultant and utility
companies. the need and extent of relocation shall be determined. If a
dispute arises the consultant shall immediately setup a meeting between
the City of El Paso Project Manager and the utility company to resolve the .
dispute. The consultant in behalf of the City of EI Paso shall request from
all utility companies that they relocate all lines that conflict with new
improvements. However each utility company can request that the City of
El Paso include as part of the street and drainage improvement bid
package the relocation of their utility lines provided that the utility company
signs an agreement with the City and funding is provided. The consultant
shall coordinate this effort with the utility companies and advise them of
the City of El Paso policy to minimize pavement cuts on new roadways. All
correspondence and meeting minutes shall be submitted to the City of El
Paso when each phase is due. Construction documents shall clearly
show all existing and proposed utility lines and utility company contacts.
All documents and coordination efforts by the designer shall be complete
by or before the final design phase due date. The consultant shall submit
all utility clearance letters from each of utility company by or before the

project is advertised for bid.

Public Involvement
The consultant shall assist the City during the public outreach by providing

plans/exhibits showing the improvements and how improvements will
affect adjacent property owners. Two formal community meetings will be
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1.15

1.16

147

held for the design phase and the consultant shall be responsible to attend
make a presentation of the improvements and answer questions.

Traffic and Pedestrian Control Plan
The consultant shall be responsible to prepare traffic and pedestrian

control plans for City owned right of way. The consultant shall provide and
produce any special specifications that shall specify general requirements
for the traffic and pedestrian control plan. A requirement shall be that
traffic and pedestrian control plan shall comply with national, state, and
local codes and approval from City of El Paso Engineering Traffic Division

is required.

Construction Sequencing Plan
The consultant shall be responsible to prepare a construction sequencing

plan and submit it at all design phase submittals for review. The street
extension project shall be broken down in different phases. The City of El
Paso shall decide the sequence of which phases will be done first and at

the end. The contractor shall not be given this option.

Construction Schedule
The consultant shall meet with City of El Paso Project Manager and

Construction Manager to determine construction schedule for each phase,
order of work, and which phases will be done concurrently. The meeting
shall be held after pre-final plans are submitted but before Final Design
Notice to proceed is issued. The information will allow consultant to
prepare a current market cost estimate at the final design phase submittal.

PRODUCTS REQUIRED:

2.1

Drawings:

A. Preliminary Design:

Upon the completion preliminary design phase, the designer shall submit
ten (10) copies of the preliminary design documents and cost estimates
for approval. If the Owner does not approve the preliminary design
documents, the designer shall furnish five (5) copies of the resubmitted

design documents.

B. Final Design:
Upon the completion of final design phase, the designer shall furnish to

the Owner ten (10) copies of final design documents and specifications
and cost estimates for review. After the review, the designer shall submit
to the Owner three (3) copies for the final revised design documents and
specifications for final check. Upon the approval of the final ‘design
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2.2

2.3

2.4

2.5

2.6

2.7

documents, the designer should furnish the Owner thirty (30) copies of the
final design documents and specifications for bidding.

Specifications:
All specifications must include type of materials listed in the construction

drawings, placement method and quality control and quality assurance
testing. The specification shall correlate with unit price format. All
specifications must comply with established specification standards and

formats.

Cost Estimates:

The designer shall develop and submit the construction cost estimates.
The construction cost estimate is expected to be within ten percent (10%)
of the bid for base bid item expected from the lowest responsible bidder.
The designer's final estimate shall take into account all labor costs that
shall be based on the current City of El Paso prevailing wage rates as

adopted by the City Council.

Design Analysis: .
Design analysis shall include all engineering calculations for review by the

Owner, governmental authorities who may have jurisdiction over each
construction contract, and public utilities.

Reproduction
The City will provide a Purchase Order for the reproduction of all

submittals. The designer shall be responsible to coordinate all printing for
the different phases and for code review requirements. For bidding
consultant shall be responsible for coordinating the printing of the El Paso
Water Utilities improvements and include them in construction drawing

bidding sets.

Bidding

The designer shall be responsible to answer all questions presented by
bidders, attend pre-bid conference, participate in low bid process
procurement, evaluate bidders, provide bid analysis, provide bid
recommendation, and be present during City Council meeting to answer
questions about bid recommendation. The designer shall be responsible

to prepare bid addendums.

Construction Observation Services
These services will be procured and rendered on a time and materials

basis. The following are some of the construction services that may be
required by the designer: The designer shall be present to answer
questions at the pre-construction meeting. The designer shall be
responsible to review, reject and/or approve submittals and shop
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drawings. The designer shall be responsible to provide written answers to
requests for information (RFI's). The designer shall be responsible to
review and sign off on change orders. The designer shall perform site
visits and provide written observation reports to the Owner. The designer
shall participate on the punch list walk thru. The consultant shall assure
that ADA consultant perform inspection by or before punch list walk-thru.
The designer shall sign-off on construction closeout documents. The
designer will not provide inspection services. The designer shall provide
both hard copies and electronic format CDs of the as-built plans, which

include specifications and all attachments.

GENERAL REQUIREMENTS AND CRITERIA:

3.1

3.2

3.3

3.4

Design must meet all applicable City Codes and Ordinances.

Design must comply with Engineering & Construction Management
Guidelines.

Design must comply with all local, state and federal laws and regulations,
including but not limited to the Americans with Disabilities Act.

The designer shall submit all redlines to the owner when plans are plan
submittals are due.

OTHER CONSIDERATIONS:

Work to be coordinated with the Engineering & Construction Management,

4.1
Park & Recreations Department, EPWU, and all affected stake holders.
4.2 Design shall follow City of El Paso Information Services and
' Communication Department requirements for computer and telephone
systems, if applicable.
PROJECT SCHEDULE:
Preliminary Design Phase: 60 calendar days
Final Design Phase: 14 calendar days

Saturday, Sunday and City of El Paso recognized holidays are not
considered working days.
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Attachment B

SCHEDULE OF FEES
CHERYL LADD NEIGHBORHOOD PARK

CITY OF EL PASO ENGINEERING DEPARTMENT
QUANTUM ENGINEERING CONSULTANTS, INC.

RATE SCHEDULE:

PHASE | - INVESTIGATION PHASE

Principal

Sr, Pioject Eng.[ Jr. Projact Eng.

Sac./Clerk

. ESTIMATED MANHOURS BY CLASSIFICATION
ITEM DESCRIPTION Piincipal Prol. Mgt. | Sr. Project Eng.| Jr. Pioject Eng. Sr. CADD CADD SociClerk TOTAL
A Data Collection - ROW, utililies. as-bullts, dralnage informalion, ete. g! 3.0 1.0 5.0}
B. Coordination & Meellngs - City, utilities, Street Dept., Parks, EPWU, Team,Eld 1.0] .0) 4 6|
C. Review and Analyze exisling data 0] 2.0|
D. Project Site Visits, reports and Photographs 100 .0f 2.0 e,q
SUB-TOTAL HOURS 2.0] .0) 0.0] 3.0 0.0} 0.0; 3.0 17.0
RATE/HOUR $150.00 $102.76 $87.12 $76.88 $69.72 $59.52 $45.12
COST $300.00 $924. $0.00 $230.64 $0.00 $0.00 $135.36 $1.590.84
% MH BY CLASSIFICATION 11.76% 52.94%)| 0.00% 17.65% 0.00% 0.00% 17.65% 100.00%|
SUBTOTAL INVESTIGATION PHASE $1,590.84
DIRECT COSTS - PHASE | Unit Quanlity Unit Cost Cost
SUBCONSULTANTS:
Robert Seipel Associales, Inc.- Topo, Boundary and Improvement Surve! LS 1 $6,129.00 $6.129.00
Geotechnical Investigation-Subgrade Recommendations, Percolation. Etc. LS 1 $5,500.00 $5.500.00
SUBTOTAL CONSULTANTS $11,629.00
OTHER COSTS:
Auto Mileage @ $0.555 / mile MILE 86 $0.555 47.73
SHEET 3 $1.20 39.60
Photo Coples SHEET 2 $0.15 12.30
Reproduction SHEET 4 $2.78 $148.50
SUBTOTAL OTHER COSTS $248.13
[TOTAL DIRECT COSTS $11.877.13
TOTAL PHASE | $13,467.97
PHASE I} - PRELIMINARY DESIGN PHASE
ESTIMATED MANHOURS BY CLASSIFICATION
ITEM DESCRIPTION Principal Proj. Mgr. | Sr. Project Eng.| Jr. Project Eng. Sr. CADD CADD Sec./Clerk TOTAL
Ksi .0
0.5 .0} 1.0 2.0 4.5
1.0 .0 Z.EI 4.0 .0
0.5 4.0] .5)
0| 4.0 6.0] 13.0}
2.0 4.0, . 2.0 2.0, 16.0} 32.0
. X 0] 4.0) 0| 4.0
H. General Notes and Standatd Delails 0| .0 .0} .0} 0
1. Stormwater Pollution Prevention Plan and Associaled SW3P Specifications .0 4.0 o[ 0| 0]
z‘gw 4.0 1.9_! .0 0
.0 2 2.0, .0
.5 1. 2.0 10.0} 2.0 15.5
0 2 0] ﬁ
ses-1 neighborhood meeting+Meet with City H .0 2.0 4.0 11.0]
5.5] 20.0 33.0, 20.0 2.0] 152.5
$150.00 $102.76 $87.12 76.88 $69.72
ST $825.00| $2,055.20| $2.874.96 $1,537.60 $139.44 $11,660.04
% MH BY CLASSIFICATION 381% 13.11%| 21.64%] 3.11%) 1.31%) 100.00%
SUBTOTAL PHASE Il $11,660.04
DIRECT COSTS - PHASE Il Unit Quanlity Unit Cost Cost
SUBCONSULTANTS:
Sites Southwest-Landscape and Irrigation Plans {Includes Concept Plan and j
s, Coordination, Relmbursables, Etc.) LS 1 $16,230.00 $16,230.00
LS 1 $3,600.00 $3,600.00
ADA Consultant {(Julie Gereda)- Plan Review and Consultalion LS 1 $580.00 $580.00,
SUBTOTAL CONSULTANTS $20,410.00
lOTHER COSTS:
Auto Mileage @ $0.555/ mile MILE 80 $0.555 $49.95
Plotting SHEE’ 82 $1.20 $98.40
Reproduction SHEE’ 385 $2.75 $1.058.75
Photo copies SHEE’ 888 $0.15 $133.20
SUBTOTAL OTHER COSTS $1,340.30
[TOTAL DIRECT COSTS $21,750.30
$33,410.34

TOTAL PHASE I}
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PHASE Il - FINAL DESIGN PHASE

ESTIMATED MANHOURS BY CLASSIFICATION
ITEM DESCRIPTION Principal Pro). Mgr. | Si. Pioject Eng.| Jr. Project Eng. Sr, CADD CADD Sec./Clerk TOTAL
A Title Sheet 0.5 .0 1.5]
B, Existing Sile Uity Maj 5] 0 0 2.0 4.5]
C. Drainage Calculalions and Dralnage Infrastructure Sizin _5_’ 0| .0j .0 6.5
D. Existing Conditions Survey Ma; 0] 0 2.0 .0 8.0
E. Selective Sile Demolition Plans 9l 4.0 4.0 2.0 12.0 23.0]
F. Site Grading and Drainage Plans 1.0 2.0] .0) 2.0 20 24, 37.0
G. Typical Sections 0| 0| 4.0 X 15.0)
H. Genera! Notes and Slandard Detalls .0] .0) 4.0 10. 17.0]
1. Stormwater Pollullon Preventlon Plan and Assoclated SW3P Speclfications g’ .0 _0{ 8.0 0|
J. Utility Extensions and/or Relocation Plans 0 .0 9.0 2.0
K. Final Technical Speclficalions X .0 0| I 4.0] 0.0)
L Final Cost Estimale and Consiruction Schedule 5| Xi] Q* 8.0] 4.0] 18.5
M. Project Review Meetings and Coordination .0 4.0 7.0
[N. Exhiblis for Presentation Purposes-1 nelghborhood meeting+Meet with City H 0] 4.0} 4.0 11.0|
6.5 16.5! 31.0] 22.0 4.0 94.0| 8.0] 182.0
$150.00 $102.76 $67.12 $76.88 $69.72 $59.52 $45.12
$975.00| $1.695.54 | $2,700.72 $1.691.36 $278.88 $5,504.88 $360.96 $13,287.34
% MH BY CLASSIFICATION 3.57%!| 8.07%! 17.03% 12.09% 2.20% 51.65% 4.40%; 100.00%
SUBTOTAL PHASE Il $13,207.34
DIRECT COSTS - PHASE lll Unit Quantity Unit Cost Cost
SUBCONSULTANTS:
Sites Southwest-Landscape and lrrigation Plans {Includes Concept Plan and
Renderings, Public Meelings, Coordinalion, Reimbursabies.Elc.} LS 1 $30,645.00 $30,645.00
Electrical Engineering- lluminaiion analyses and design LS 1 $3.000.00 $3,000.00
ADA Consultant {Julle Gereda)- Plan Review and Consullation LS 1 $1,200.00 $1,200.00
SUBTOTAL CONSULTANTS $34.845.00
OTHER COSTS:
Auto Mlleage @ $0.555/ mile MILE 102 $0.555 $56.61
Plottin SHEET 72 $1.20 $86.40
Reproduction SHEET 500 $2.75 $1.375.00
Photo coples SHEET 1500 $0.15 $225.00
SUBTOTAL OTHER COSTS $1,743.01
TOTAL DIRECT COSTS $36,568.01
TOTAL PHASE ll $49,885.36
TOTAL CONTRACT $96,763.66
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HOURLY RATE SCHEDULE

SALARY COSTS
Classification Hourly Rate
Expert Witness $200.00
Principal Engineer $150.00
Project Manager/Engineer $102.76
Senior Engineet $87.12
Junior Engineer $76.88
Senior CADD/Design Technician $69.72
Junior CADD/Design Technician $59.52
Clerical $45.12
Runner $22.56
Senior Resident Project Representative $87.12
$76.88

Junior Resident Project Representative

DIRECT COSTS
Desctiption Invoiced Amount
Subconsultants (cost) x 1.05
Reproduction/Copying (cost) x 1,10
Miscellaneous (e.g., FedEx, Long Distance Telephone, etc.) (cost) x 1.10

Mileage $0.555/mile

414 Execulive Cir. Blvd. Sle, 200
El Paso, Texas 79902
P ©915.532.7272
F 916.532.7373
quantum@qgeceng.c
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ATTACHMENT “C”
CONSULTANT’S BASIC AND ADDITIONAL SERVICES

For the Project known as “CHERYL LADD NEIGHBORHOOD PARK,” hereinafter referred
to as the Project, the Consultant will provide the Basic and Additional Services as noted herein.

BASIC SERVICES OF THE CONSULTANT

GENERAL

1.

The Consultant agrees to perform professional services in connection with the Project as
hereinafter stated.

The Consultant shall comply with the City of El Paso Engineering Department
Construction Document Guidelines, which are in effect at the time of this Agreement and
are available in the City Engineering Department, in the performance of the services
requested under the design phases of this Agreement.

The Consultant shall serve as the Owner’s professional representative in those phases of
the Project to which this Agreement applies, and shall give consultation and advice to the
Owner during the performance of services.

The Owner is relying upon the skill, reasonable care and knowledge of the Consultant to
furnish the Owner with a project within the allocated budget. The Owner’s review of any
documents prepared by the Consultant is only general in nature and its obligation to
approve and accept the work in no way relieves the Consultant of responsibility for any
specific deficiencies in the project.

REPORT PHASE N/A

1.

Upon receipt of the Owner’s written authorization to proceed with the Report Phase, the
Consultant shall:

a. Consult with the Owner to determine the requirements of the Project and together
with the Owner develop a mutually acceptable scope for the Project.

b. Provide preliminary investigations, studies, topographic surveys including ties to
known monuments of right-of-way lines, general supervision of any other services
obtained as described in Part 1.c. of this section and interpreting or incorporating results
of any such services for inclusion in the Preliminary Study and Report referred to in Part

1.d. of this section.

¢. (1) Provide consultation and advice as to the necessity of providing or obtaining other
services such as: (a) Property surveys, boundary surveys, right-of-way surveys, and
utility surveys, (b) Core borings, probings, and hydrographic surveys, (c) Laboratory
testing, and (d) Inspection or other special consultation; (2) Act as the Owner's
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ATTACHMENT “C”
CONSULTANT’S BASIC AND ADDITIONAL SERVICES

representative in connection with such services; and (3) If concurred with and authorized
by the Owner, provide, procure, or assist in procuring such Additional Services.

d. Prepare a Preliminary Study and Report on the Project based on the mutually
accepted program in sufficient detail to indicate clearly the problems involved and the
alternative solutions available to the Owner, to include schematic layouts, sketches, flow
diagrams and reports of studies, and a general opinion of probable construction costs for
such of the above listed improvements to be included in the Project, and to set forth the
Consultant’s recommendations.

e. As per Attachment “D”, furnish the Preliminary Study and Report and a general
opinion of probable construction cost opinion to the Owner.

Upon receipt of the Preliminary Study and Report and before the Consultant is authorized
to proceed with the Preliminary Design Phase, the Owner at its option may designate in
writing various construction contracts into which the Project shall be divided, each of
which may include one or more of the above listed improvements to be constructed. If
the Owner designates various construction contracts into which the Project is to be
divided, the Consultant shall thereafter treat each construction contract as a separate:
Project under this Agreement. Each construction contract shall be separately bid and the
Consultant shall prepare separate preliminary design, and final design drawings,
specifications, proposal forms, notices to bidders, construction contract documents, and
other required documents for each construction contract.

As identified in the Scope of Work in Attachment “A”, the Consultant shall investigate
the extent and character of any potential soil or water contamination on the properties
identified in the Scope of Work, conduct asbestos investigations, environmental site
assessments, and provide other environmental engineering services as required and
authorized.  Services not included in the original scope of work shall be considered
Additional Services. The Consultant shall perform such professional services as may be
necessary to accomplish the work required to be performed under this Agreement, in
accordance with this Agreement, applicable Texas Commission on Environmental
Quality and Texas Department of State Health Services Regulations, and any and all
applicable state, federal and local laws. The Consultant shall develop an Investigation
Plan for the identified properties. Upon approval of the Investigation Plan by the City,
the City shall arrange to issue a Notice to Proceed for the Consultant to proceed in

relation to an identified property.

PHASE I - PRELIMINARY DESIGN PHASE

Upon receipt of the Owner’s written authorization to proceed with the Preliminary Design
Phase, the Consultant shall do the following separately for each construction contract:

1.

Consult with the Owner to determine the Owner’s requirements for the Project.
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ATTACHMENT “C”
CONSULTANT’S BASIC AND ADDITIONAL SERVICES

Provide at the Consultant’s sole expense right-of-way surveys, boundary surveys,
topographic surveys, drainage surveys, and soil investigations as needed to design the
Project and as required by the Scope of Work of the Agreement; obtain all available
information from all utility companies and other affected agencies including, but not
limited to, the Texas Department of Transportation and the U.S. Department of Interior,
Bureau of Reclamation, as needed to complete the proper design. This does not,
however, include property surveys and legal descriptions as needed to acquire additional
right-of-way or additional property.

Obtain all available horizontal and vertical locations of public utilities, and fully
coordinate design of the Project with public utilities in an effort to minimize relocation of

utilities as much as possible.

Make drawings from field measurements of existing construction when required for
planning additions or alterations thereto.

Provide consultation and advice as to the necessity of providing or obtaining other
services such as the types described herein, and act as the Owner’s representative in
connection with any such services, and if concurred with and authorized by the Owner,
provide, procure, or assist in procuring such Additional Services.

Review with the Owner alternative approaches in regard to the construction of the
Project. The Owner at its option may designate in writing various construction contracts
into which the Project shall be divided. The Consultant may request additional reasonable
compensation if the Owner designates various construction contracts into which the
Project is to be divided. The Consultant shall thereafter treat each construction contract
as a separate Project under this Agreement. Each construction contract shall be
separately bid and the Consultant shall prepare separate preliminary design, pre-final
design, and final design specifications, proposal forms, notices to bidders, construction
contract documents, and other required documents for each construction contract.

Prepare for approval by the Owner preliminary design documents consisting of evaluation
of existing structural report, design criteria, drawings, and outline specifications to
develop, and establish the scope of each construction contract.

Prepare a detailed opinion of probable construction costs for each construction contract
containing the main construction components, based on the information given in the
preliminary design documents.

As per Attachment “D”, furnish copies of the above preliminary design documents and
opinion of probable construction costs for each construction contract. If the above
preliminary design documents are not approved by the Owner, the Consultant shall
furnish copies of the resubmitted preliminary design documents at no additional cost to

the Owner.
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ATTACHMENT “C”
CONSULTANT’S BASIC AND ADDITIONAL SERVICES

PHASE II - PRE-FINAL DESIGN PHASE N/A
Upon receipt of the Owner’s written authorization to proceed with the Pre-Final Design Phase,
the Consultant shall do the following separately for each construction contract:

1.

Prepare required documents and assist the Owner in obtaining approval of such
governmental authorities as may have jurisdiction over the design criteria applicable to
each construction contract. The Consultant’s assistance in obtaining such approvals shall
include participation in submissions to and negotiations with the appropriate authorities.
The Consultant shall be fully responsible for coordination with all utility companies to
resolve conflicts pertaining to location of utility lines and shall exercise customary and
usual professional care for obtaining utility clearances. Since some utility locations may
not be recorded or mapped, additional efforts to locate utilities maybe required as an
additional service upon written approval of the Owner.

On the basis of the approved preliminary design documents and subject to approval of
design criteria, prepare for incorporation in the construction contract documents detailed
drawings and plans, hereinafter called the “Drawings,” to show the character and scope
of the work to be performed by construction contractors on each construction contract,
instructions to bidders, general conditions, special conditions, and technical provisions,
hereinafter called “Specifications.” These plans shall include the required cross sections
from actual fieldwork for estimated earthwork quantities.

Advise the Owner of any adjustment to the Consultant’s previous opinion of probable
construction costs for each construction contract caused by changes in scope, design
requirements, general market conditions, or construction costs and furnish a revised
opinion of probable construction costs, based on the completed Drawings and
Specifications. The Consultant expressly authorizes any person designated by the Owner
to review at any time prior to the Bidding Phase any opinion of probable construction
costs made by the Consultant. The Consultant agrees to cooperate fully in such review,
and shall furnish the access to all pertinent information upon which the Consultant’s cost
opinions were based. In addition, detailed estimates to include orderly presented takeoff
sheets, summary and main summary sheets are to be provided to the Owner. Nothing in
this provision shall be construed as limiting or waiving the right of the Owner to obtain
such information at any other time, or as relieving the Consultant of the responsibility of
preparing opinions of probable construction costs. The Owner understands that the
Consultant has no control over the cost of availability of labor, equipment, market
conditions, or the contractor’s method of pricing and that the Consultant’s opinion of
probable construction costs are made on the basis of professional judgment and
experience. The Consultant makes no warranty that the bids will not vary from the
opinion of probable construction costs.

Prepare proposal forms.

Matter # 12-1004-203 PL # 116935
Prof Svec Agreement
Cheryl Ladd Neighborhood Park / Quantum Engineering Consultants

COSB 4




ATTACHMENT “C”
CONSULTANT’S BASIC AND ADDITIONAL SERVICES

As per Attachment “D”, furnish to the Owner copies of the Drawings for review by the
Owner, other governmental authorities, and the public utilities. If the Drawings are not
approved by the Owner, the Consultant shall furnish copies of the resubmitted Drawings
at no additional cost to the Owner. Furnish to the Owner copies of the Specifications and
copies of the design analysis showing all engineering calculations for review by the
Owner, other governmental authorities who may have jurisdiction over each construction

contract, and the public utilities.

PHASE III - FINAL DESIGN PHASE

Upon receipt of the Owner’s written authorization to proceed with the Final Design Phase, the
Consultant shall do the following separately for each construction contract:

1.

Incorporate changes requested by the Owner and other govefnmental authorities after
review of pre-final design documents and perform redesign necessitated by public utility
conflicts.

Coordinate closely with utility companies during the Preliminary Design and Pre-Final
Design Phases. The amount of redesign necessary to accommodate utility company
comments on the pre-final design drawings is expected to be in proportion to. the
effectiveness of that coordination and is to be performed by the Consultant as part of the
Final Design Phase of this Agreement. The Consultant shall obtain written utility
clearance from all utility companies affected by the scope of this Project as part of the
Final Design Phase of this Agreement.

Submit to the Texas Department of Licensing and Regulation, or a State Certified ADA
consultant, a set of Final Design Drawings for ADA review and approval.

As per Attachment “D”, furnish to the Owner copies of final design Drawings and
Specifications for review and approval prior to the reproduction for bidding purposes.

As per Attachment “D”, furnish to the Owner copies of the Drawings and Specifications
in final approved form for bidding purposes for each construction contract.

Additional copies of the drawings and specifications beyond those identified in
Attachment “D”, required for public utilities and other agencies, will be prov1ded by the
Consultant as an Additional Service.

BIDDING PHASE N/A

Upon receipt of Owner’s written request, the Consultant shall provide any of the following
services during the Bidding Phase:

1.

Assist the Owner in the determination of the bidding period and bid date and provide
necessary data for preparation of the notice to bidders by the Owner as required for

advertising purposes.
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ATTACHMENT “C”
CONSULTANT’S BASIC AND ADDITIONAL SERVICES

Assist the Owner in responding to all questions from prospective bidders concerning the
Drawings and Specifications.

Attend a pre-bid conference, if any, to explain the Project and to answer questions
regarding the Project.

Prepare addenda to the Drawings and Specifications as may be required during the
advertising period. Any addenda issued shall be approved by all agencies having
approval authority over the Drawings and Specifications. As per Attachment “D”, deliver
copies of all addenda to the Owner for appropriate action.

As identified in Attachment “A”, assist the Owner in evaluating bids, including obtaining
and providing to the Owner reasonably available information as to the quality, ability, and
performance record of the three lowest responsible bidders or assist the Owner in rating
all bidders using Best Value Evaluation Criteria provided by the Owner, including
obtaining and providing to the Owner reasonably available information as to the quality,
ability, and performance record of the bidders. If Best Value Evaluation Criteria are -
required after the consulting fees have been negotiated and accepted, Consultant may
request Additional Services fees.

Advise the Owner concerning the acceptability of subcontractors and other persons and
organizations proposed by the general construction contractor for those portions of the
work for which such acceptability is required by the construction contract documents.

CONSTRUCTION PHASE N/A

At Owner’s request, the Consultant shall provide any of the following services associated with
the Construction Phase:

1.

Attend the pre-construction conference to assist the Owner in responding to all questions
from the construction contractor.

Advise and consult with the Owner and act as the Owner’s representative as provided in
the general conditions of the Agreement included in the construction contract. Such
general conditions shall be the Owner’s standard general conditions for construction
projects, with such changes and modifications as may be made in such general conditions
being agreed to by both the Consultant and the Owner.

Unless otherwise stipulated in Attachment “A”, Scope of Services, the Consultant will
stake one set of control stakes for the construction contractor.

Visit each construction site at least once each week or more frequently, if necessary, to
observe the progress and quality of the executed work and to determine if such work
meets the essential performance and design features and the technical and functional
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ATTACHMENT “C”
CONSULTANT’S BASIC AND ADDITIONAL SERVICES

requirements of the construction contract documents. The Consultant shall provide the
Owner with typed or printed field notes for each construction site visit. On the basis of
these on-site observations, the Consultant shall endeavor to guard the Owner against
apparent defects and deficiencies in the permanent work constructed by the construction
contractor. The Consultant shall not be required to make exhaustive or continuous on-site
inspections to check the quality or quantity of the work, and shall not be responsible for
the construction means, methods, techniques, sequences, or procedures, or the safety
precautions incident thereto. The Consultant’s efforts shall be directed toward providing
assurance for the Owner that each completed construction contract shall conform to the
engineering requirements of the construction contract documents. However, the
Consultant shall not be responsible for the construction contractor’s failure to perform the
construction work in accordance with the construction contract documents.

Nothing in this Agreement shall be construed as requiring the Consultant to assume
responsibility for or to guarantee the complete adherence of the construction contractor to
the Drawings and Specifications and the construction contract documents.

Review shop drawings diagrams, illustrations, brochures, catalog data, schedules, and
samples, the results of tests and inspections and other data which the construction
contractor is required to submit, for conformance with the design concept of each
construction contract and compliance with the information given in the construction
contract documents. Such review must be complete within ten City working days
following receipt of submittal documents. The Consultant shall also assemble
maintenance and operating instructions, schedules, guarantees, bonds, certificates of
inspection, and other documents that the construction contractor is required to submit in
accordance with the construction contract documents.

Issue the Owner’s instructions to the construction contractor when required to do so,
prepare routine change orders to include independent detailed opinion of probable
construction cost for the Owner’s approval as required after securing approval of all
agencies having approval authority over each construction contract. The Consultant shall
require, as the Owner’s representative and subject to the written concurrence by the
Owner, special inspection or testing of the work, whether or not fabricated, installed, or
completed and shall act as interpreter of the terms and conditions of the construction
contract documents, subject to the Owner’s interpretation of such terms and conditions.
If the Owner authorizes such testing, it shall be addressed under the provisions of
Additional Services of the Consultant.

Based on the Consultant’s on-site observations as an experienced and qualified design
professional and on review of the construction contractor’s applications for payment and
supporting data, determine the amount owing to the construction contractor and
recommend in writing payment to the construction contractor in such amounts; such
recommendation of payment to constitute a representation to the Owner, based on such
observations and review, that the work has progressed to the point indicated and that, to
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10.

11.

12.

13.

14.

ATTACHMENT “C”
CONSULTANT’S BASIC AND ADDITIONAL SERVICES

the best of the Consultant’s knowledge, information and belief, the quality of the work is
in accordance with the construction contract documents, subject to an evaluation of the
work as a functioning project upon substantial completion, to the results of any
subsequent tests called for in the construction contract documents and to any
qualifications stated in his approval. By recommending an application for payment, the
Consultant shall not be deemed to have represented that the Consultant has made any
examination to determine how or for what purposes the construction contractor has used
the monies paid on account of each construction contract price.

Conduct with the Owner and construction contractor no more than two brief
preliminary inspections, at times requested by the construction contractor to determine

if the Project is ready for final inspection.

Schedule and conduct with the Owner, including representative of the City Engineer and
the user department, the State ADA inspector or State certified ADA consultant, and the
construction contractor, a final inspection of the Project and prepare and publish a “punch
list” of minor deficiencies to be corrected prior to final payment to the construction
contractor. The “punch list” shall be furnished to the construction contractor and the
Owner within two City working days after the final inspection.

Issue a "Certificate of Substantial Completion" using EJCDC document 1910-8-D (1983
version) when the final inspection reveals that the Project is substantially complete and
fully usable for its intended purpose with only minor deficiencies to be corrected. The
certificate shall be issued within two City working days after the final inspection.

Monitor and verify proper correction of all punch list deficiencies. Notify the Owner in
writing when all deficiencies have been corrected, and when warranty, maintenance, and
operating instructions and other documents have been submitted by the construction
contractor. Act on and forward the construction contractor's final invoice for payment.

Furnish the Owner one set of reproducible (D format) “record” drawings on Mylar
showing changes made during the construction process, based on the marked-up prints,
drawings, and other data furnished by the construction contractor to the Consultant. Also
provide project documents in acceptable electronic media format

Make written recommendations to the Owner on all claims relating to the execution and
progress of the construction work.

Notify the Owner of all permanent work which does not conform to the result required in
each construction contract; prepare a written report describing any apparent
nonconforming permanent work, and make recommendations to the Owner for its
correction and, at the Owner’s request, have recommendations implemented by the

construction contractor.
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15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

ATTACHMENT “C”
CONSULTANT’S BASIC AND ADDITIONAL SERVICES

Furnish property surveys and legal descriptions as needed to acquire additional right-of-
way or additional property.

Revise previously approved studies, reports, design documents, drawings, or
specifications, except when said revisions are required as a result of errors, negligence, or
other fault on the part of the Consultant.

Prepare documents for alternate bids requested by the Owner for construction work for
which bids have not been awarded.

If Best Value Evaluation Criteria are required after the Consulting fees have been
negotiated and accepted, the Consultant may request Additional Service fees.

Prepare detailed renderings, exhibits, or scale models for the Project, except as otherwise
required herein.

Furnish additional tests and inspections, in excess of those required herein during the
Construction Phase.

Prepare change orders requiring additional significant design changes not provided for in
the Agreement, requested by the Owner.

Inspect each construction contract site prior to expiration of the guarantee period and
report, in written form, observed discrepancies under guarantees provided by the
construction contractor.

Provide additional or extended services during construction made necessary by: a) work
damaged by fire or other cause during construction; b) prolongation of the construction
contract time by more than twenty-five percent provided that such prolongation is not
caused by errors, negligence, or other fault on the part of the Consultant; ¢) Acceleration
of the work schedule involving services beyond normal city working hours; or d) the
construction contractor’s default under the construction contract due to delinquency or

insolvency.

Provide extensive assistance in the initial start-up and test operation of equipment or
devices and the preparation of manuals of operation and maintenance.

Serve as an expert witness for the Owner in any litigation or other proceeding involving
the Project.

ADDITIONAL SERVICES OF THE CONSULTANT

GENERAL

Matter # 12-1004-203 PL # 116935
Prof Sve Agreement
Cheryl Ladd Neighborhood Park / Quantum Engineering Consultants

COsB




ATTACHMENT “C”
CONSULTANT’S BASIC AND ADDITIONAL SERVICES

If authorized in writing by the Owner, through written amendment, the Consultant shall perform
or obtain Additional Services noted below, which are not covered within the Agreement. No
claim for Additional Services or cost shall be allowed unless the same was done pursuant to a
written authorization dated prior to the Additional Services or cost and which was authorized
pursuant to the policies and procedures of the Owner (i.e., passage by City Council). The Owner
shall pay for such Additional Services as indicated in the Agreement.

1.

Furnish core borings, probings, and hydrographic surveys; laboratory testing; inspection
of samples or materials; and other special consultations.

Provide Additional Services due to significant changes in the general scope of the Project
or its design including, but not limited to, changes in size, complexity, or character of
construction if the changes are inconsistent with approvals or instructions previously
given by the Owner including revisions made necessary by adjustments in the Owner’s
scope or budget, except where the Consultant’s preliminary study and report, preliminary
design, pre-final design, or final design cost opinions exceed the budgeted amount, or in
the case where all responsible bids exceed the Consultant’s final design cost opinions by

ten percent or more.

Furnish additional copies of studies, reports, and additional prints of Drawings and
Specifications in excess of those required herein.

Provide investigations involving detailed consideration of operation, maintenance, and
overhead expenses as well as the preparation of rate schedules, earnings and expense
statements, feasibility studies, appraisals and valuations, detailed quantity surveys of
material or labor.

Provide Additional Services in connection with the Project not otherwise provided for in
this Agreement, except where those services are required as a result of negligence or
other fault on the part of the Consultant.

RESIDENT PROJECT SERVICES

1.

If directed in writing by the Owner, one or more full-time Resident Project
Representatives shall be furnished and directed by the Consultant in order to provide
more extensive representation at each construction site during the Construction Phase.
Such resident project representation shall be paid for by the Owner.

The duties and responsibilities and the limitations on the authority of the Resident Project
Representative shall be as set forth in writing by the City Engineer before such services

begin.

Through the continuous on-site observations of the work in progress and field checks of
materials and equipment by the Resident Project Representative, the Consultant shall
endeavor to provide further protection for the Owner against defects and deficiencies in
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ATTACHMENT “C”
CONSULTANT’S BASIC AND ADDITIONAL SERVICES

the work of the construction contractors, but the furnishings of such resident project
representation shall not make the Consultant responsible for the construction contractor’s
failure to perform the construction work in accordance with the construction contract
documents.
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ATTACHMENT “D” 4
PAYMENT AND DELIVERABLE SCHEDULES

For the Project known as “CHERYL LADD NEIGHBORHOOD PARK?, hereinafter referred
to as the Project, the Owner will compensate the Consultant an amount not to exceed NINETY
SIX THOUSAND SEVEN HUNDRED SIXTY THREE 66/100 DOLLARS ($ 96,763.66) for
all Basic Services and reimbursables noted within the Agreement and its attachments.

PAYMENT SCHEDULE

Basic services for design shall include the phases listed below at the fixed fee shown for each
phase. The remainder of the fixed contract amount, if any, shall consist of the estimate for the
time and materials for the bidding phase and construction phase.

Fixed fee Payment to Consultant

Investigation Phase $0.00
Preliminary Design Phase $46,878.31
Pre-Final Design Phase $0.00

Final Design Phase $49,885.35
Bidding Phase $0.00
Construction Phase $0.00

Time and materials shall be billed to Owner by Consultant pursuant to the schedule provided in
the consultant’s proposal found in Attachment “B”. Should the services rendered during the
construction phase exceed the estimated amount, written authorization will be required prior to
rendering services. Written authorization shall be only by contract amendment in accordance
with the contract provisions. For contracts with a total value less than Fifty Thousard and
No/100 Dollars ($50,000), the parties agree that at no time may the amount of the compensation
under this contract exceed Fifty Thousand and No/100 Dollars ($50,000) except by execution of
an amendment to this Agreement.

Payment for each Phase shall be made on a monthly basis. The Owner shall make payments
upon presentation of the Consultant’s detailed Invoice and accompanying Summary and Progress
Report and the Owner’s written approval.

DELIVERABLE SCHEDULE

REPORT PHASE N/A
The services called for in the Report Phase of this Agreement shall be completed and five copies

of the Preliminary Study and Report shall be submitted within N/A consecutive calendar days
following written authorization from the Owner for the Consultant to proceed.

PHASE I—PRELIMINARY DESIGN PHASE
The services called for in Phase I of this Agreement shall be completed and ten copies of any
required documents and opinion of probable construction costs shall be submitted within 60
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ATTACHMENT “D”
PAYMENT AND DELIVERABLE SCHEDULES

consecutive calendar days following written authorization from the Owner for the Consultant to
proceed.

PHASE II—PRE-FINAL DESIGN PHASE N/A

The services called for in Phase II of this Agreement shall be completed and ten copies the
required documents and services shall be submitted within N/A consecutive calendar days
following written authorization from the Owner for the Consultant to proceed.

PHASE III—FINAL DESIGN PHASE
The services called for in Phase III of this Agreement shall be completed and ten copies of final

design documents and specifications shall be submitted for review and approval. After the
review, three copies of the final revised design documents shall be submitted for final check.
Upon the approval of the final design documents, thirty copies of the final design documents
and specifications for bidding shall be submitted within 14 consecutive calendar days from the
date of the written authorization from the Owner to proceed with Final Design Phase.

PHASE IV—BIDDING PHASE N/A
Provide services as authorized by Owner during the bid phase as described in Attachment “C”

and submit three copies of all addenda to the Owner for appropriate action within N/A
consecutive calendar days.

PHASE V - CONSTRUCTION PHASE N/A

Provide services as authorized by Owner during construction phase as described in Attachment
“C” and submit one set of Mylar and one set of electronic media format copies of all record
drawings to the Owner within sixty days from the date of substantial completion.
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Attachment E

CERTIFICATE OF LIABILITY INSURANCE

A
ACORLY
\:—/.

QP ID: SL
DATE (MM/DDIYYYY)
03/19/12

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPREéENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:

certificate holder in lieu of such endorsement(s).

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed.
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

if SUBROGATION IS WAIVED, subject to

PRODUCER 800-338-1391] famr-"
ACEC/MARSH PRONE FAX
701 Market St., Ste. 1100 888-621-3173| (a/c, No, Exty: (AJC, Noj:
ﬁt' 17°‘g5wn0“631°1 ADORESS:
V) f olie
svin T THoeTe ElSTomeER 10 s QUANT-2
INSURER(S) AFFORDING COVERAGE NAIC #
INSURED Quantum Eng. Cons. Inc. INsURER A : Hartford Insurance Company 22357
Att: Adrienne Pedroza INSURER & : :
414 Executive Center Blvd.#200 .
El Paso, TX 79902 MEIREREL..
INSURER D
INSURER E @
INSURER F : .
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,

EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

POLICY EXP

ADDL B POLICY E
NeR TYPE OF INSURANCE PR POLICY NUMBER (MEIDONY YY) | (MIDBYYLY) LmiTs
GENERAL LIABILITY | EACH OCCURRENCE $ 2,000,000
DAMAGE TO RENTI
A | X | COMMERCIAL GENERAL LIABILITY 84SBWBS0015 1101111 | 11101112 | PRTGEs o ovacronce) | § 2,000,000
| || CLAIMS-MADE OCCUR MED EXP (Any one person) | § 10,0004
PERSONAL & ADVINJURY | § 2,000,000
PROFESSIONAL LIAB EXCL GENERAL AGGREGATE s 4,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | $ 4,000,000
| pouey [ X]5B% [ Jioc _ $
AUTOMOBILE LIABILITY COMBINED SINGLE LIMIT s
E— (Ea accldent)
ANY.AUTO BODILY INJURY (Per person) | $
ALL OWNED AUTOS BODILY INJURY (Per accident) | $
SCHEDULED AUTOS P ROPERTY DAMAGE .
HIRED AUTOS {Per accident)
NON-OWNEDAUTOS | ( [ & 3
3
UMBRELLA LIAB OCCUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE 3
DEDUCTIBLE $
RETENTION _§ §
WORKERS COMPENSATION X | WG STATU- I |OTH-
AND EMPLOYERS' LIABILITY YIN Y Si__ 1 ER
A | ANY PROPRIETOR/PARTNER/EXECUTIVE 84WBGGN5339 110141 | 11/01/12 | gL EACH ACCIDENT $ 500,000
OFFICER/MEMBER EXCLUDED? N/A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE]| § 500,000
‘If yas, dascribe under
DESCRIPTION OF OPERATIONS bslow E.L DISEASE - POLICY LIMIT | § 500,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Aftach ACORD 101, Additionat Remarks Schedule, If more space I8 required)
CHERYL LADD NEIGHBORHOOD PARK - CITY OF EL PASO IS INCLUDED AS ADD'L INSURED
FOR ABOVE COVERAGES EXCEPT W/C AS REQUIRED BY WRITTEN CONTRACT. WAIVER OF
SUBROGATION IS INCL.IN FAVOR OF ADDITIONAL INSUREDS. 30 DAYS NOTICE OF
CANCELLATION WILL BE GIVEN TO CERTIFICATE HOLDER PER POLICY ENDORSEMENT.

GLAI, WOSGL, WOSCO)
CERTIFICATE HOLDER

CANCELLATION

CITYOFE

CITY OF EL PAS(

4TH FLOOR

2 CIVIC CENTER PLAZA
EL PASO, TX 785011196

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

i

ACORD z5 (2009/03)

© 16%3-2005 ACORD CORPORATICN, Al rights ressrved,

The ACORD name and logo are registersd marks of ACORD




POLICY NUMBER: 84SBWBS0015 BUSINESS LIABILITY COVERAGE
INSURED: Quantum Eng. Cons. Inc.

ADDITIONAL INSUREDS BY CONTRACT, AGREEMENT
OR PERMIT

This is a summary of the Coverage provided under the following:

BUS!NESS LIABILITY COVERAGE FORM 5SS 00 08

WHO IS AN INSURED (Section C) states that the following Is also an insured:

Additional Insured by Contract, Agreement or Permit

Any person or organization with whom you agreed, because of a written confract or agreement or permit,
to provide insurance such as is afforded under this Business Liability Coverage Form, but only with
respect to your operations, “your work” or facilities owned or used by you.

However, coverage under this provision does not apply:
(1) Unless the written contract or agreement has been executed or a permit has been issued prior to

the “bodily Injury”, “property damage” or “personal and advertising injury”.
(2) To any person or organization included as an insured under provision g. (Broad Form Vendors).
(3) To any other person or organization shown in the Declarations as an Additional insured.

With respect to the insurance afforded to the additional insured, this insurance does not apply to:

“Bodily injury”, "property damage” or “personal and advertising injury” arising out of the rendering of, or
failure to render, any professional architectural, engineering or surveying services, including:.
(a) The preparing, approving, or failure to prepare or approve, maps, shop drawings, opinions,
reports, surveys, field orders, change orders, designs or drawings and specification: or
(b) Supervisory, inspection, architectural or engineering activities.

Additional tnsured's Other Insurance

If we cover a claim or “suit” under this Coverage Part that may also be covered by other insurance
available to an additional insured, such additional insured must submit such claim or “suit” to the other
insurer for defense and indemnity. ’ i
However, this provision does not apply to the extent that you have agreed in a written contract, written
agreement or permit that this insurance is primary and non-contributory with the additional insured’'s own
insurance.




POLICY NUMBER: 84 SBW BS0015

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

CANCELLATION NOTICE

CANCELLATION NOTICE

THE INSURANCE COVERED BY THIS CERTIFICATE WILL NOT BE CANCELLED OR
MATERIALLY ALTERED, EXCEPT AFTER THIRTY (30) CONSECUTIVE CALENDER
DAYS WRITTEN NOTICE OF INTENT TO CANCEL OR MATERIALLY ALTER SAID

INSURANCE HAS BEEN PROVIDED TO THE CITY OF EL PASO,

NOTICE WILL BE MADE BY RECEIPTED DELIVERY ADDRESSED AS STATED ABOVE.
IT IS UNDERSTOOD, HOWEVER, THAT THIS NOTICE TO THE CITY SHALL NOT
AFFECT THE COMPANY’S RIGHT TO GIVE A LESSER NOTICE TO THE NAMED
INSUREDS "IN THE EVENT OF NONPAYMENT OF PREMIUM.




Policy # 84SBWBS0015

COMMERCIAL GENERAL LIABILITY
CG24 041093

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT
CAREFULLY.

WAIVER OF TRANSFER OF RIGHTS OF RECOVERY
AGAINST OTHERS TO US

This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name of Person or Organization:

City of El Paso

Any person or organization where a waiver of right of recovery against such person or organization is
required by a written contractor agreement that is an “insured contract” provided the injury or damage

occurs subsequent to the executive of the contract or agreement.

(If no entry appears above, information required to complete this endorsement will be shown in the
Declarations as applicable to this endorsement)

The TRANSFER OF RIGHTS OF RECOVERY AGAINST OTHERS TO US Condition (Section IV.
COMMERCIAL GENERAL LIABILITY CONDITIONS) is amended by addition of the following:

We waive any right of recovery we may have against the person or organization shown in the Schedule
above because of payments we make for injury or damage arising out of your ongoing operations or
(your work) done under a contract with that person or organization and included in the “products-
completed operations hazard”. This waiver applies only to the person or organization shown in the

Schedule above.

CG 24041093




THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

WAIVER OF OUR RIGHT TO RECOVER FROM
OTHERS ENDORSEMENT

Policy Number: 84 WBGGN5339
Named Insured and Address:

Quantum Eng. Cons. Inc.
414 Executive Center Blvd.#200
El Paso, TX 79902

We have the right to recover our payments from anyone liable for an injury covered by this policy. We
will not enforce our right against the person or organization named in the Schedule. (This agreement
applics only to the extent that you perform work under a written contract that requires you to obtain this

agreement form us.)

You must maintain payroll records accurately segregating the remuneration of your employees while
engaged in the work described in the Schedule.

SCHEDULE

Person or 0r§anization Job Description

City of El Paso Cheryl Ladd Neighborhood Park

Countersigned by )JI %

Authorized Representative

Form WC 04 03 06R (1) Printed in U.S.A.




Client#: 158677 QUANTENG
DATE (MM/DD/YYYY)

ACORD. CERTIFICATE OF LIABILITY INSURANCE 319/2012

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(les) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

certificate holder in lieu of such endorsement(s).

PRODUCER SONIACT Dehi Wylie
Usl Southwest PHONE o 512-651-4163 [ A8 Ny 512-487-0113
7600 B N. Cap of Tx Hwy. #200 E-MAIL
B ADDRESS:
Austin, Texas 78731 INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A : Argonaut Insurance Company 19801
INSURED ) . INSURER B :
Quantum Engineering Gonsuitants, Inc. INSURER C
414 Executive Center Blvd, Suite 200 — o
El Paso, TX 79902 -
INSURER E ¢
INSURER F -
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS 18 TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD

INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR QTHER DOCUMENT WITH RESPECT TO WHICH THIS

CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN {8 SUBJECT TO ALL THE TERMS,
ICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

EXCLUSIONS AND CONDITIONS OF SUCH POL
NSR ADDLBUER] BOLICY EFF | POLICY EXP
'N TYPE OF INSURANCE INSR [WVD POLICY NUMBER (MWM/DD/YYYY) {MMIDDIYYYY) LiMITs
GENERAL LIABILITY EACH OCCURRENCE 5
COMMERCIAL GENERAL LIABILITY PR T e rence) |5
J CLAIMS-MADE OCCUR MED EXP {(Any one persen) §
PERSONAL & ADY INJURY | §
GENERAL AGGREGATE 8
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | §
poLicy | | B8 l | Loc $
AUTOMOBILE LIABILITY GOMBINED SNGLELIMIT 1 ¢
ANY AUTO BODILY INJURY (Per person) | $
i Dage e el
P ATA P
HIRED AUTOS AUTOS (Per accident) >
S
UMBRELLALIAB | | occur EACH CCCURRENCE 5
EXCESS LIAB CLAIMS-MADE ’ AGGREGATE 3
DED [ [ RETENTIONS $
WORKERS COMPENSATION WC STATU- OTH-
AND EMPLOYERS' LIABILITY Y/N LORY LTS R
ANY FROPRIETOR/PARTNER/EXECUTIVE o
OFFICERIMERBER EXCLUDED? [::] NIA EL EACHACCIDENT $
{Mandatary in NH) E.L. DISEASE - EA EMPLOYEE] $
Hyes. describe under .
DESCRIPTION OF OPERATIONS below E.L. DISEASE- POLICY LIMIT | $
A |Professional Liab IAE1060902 07/01/2011]07/01/2012 $1,000,000 per claim
Claims Made Pol. Retro:07/01/02 $2,000,000 annl aggr.

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, Jf more space (s required)
Project: Cheryl Ladd Neighborhood Park

Prof Liab: The aggregate limit is the total insurance available for claims

presented within the policy period for all operations of insured. The

{imit will be reduced by payment of indemnity and expense,

30 Day Notice of Cancellation applies,

CANCELLATION

CERTIFICATE HOLDER

City of El Paso SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
4 ] THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
Engineering Department ACCORDANGE WITH THE POLICY PROVISIONS.

Atin: irene Ramirez, PE
2 Civic Center Plaza, 4th floor

El Paso, TX 79801-1196 .
Q&r% q . %}Wﬁf}&f“—

AUTHORIZED REPRESENTATIVE

!
: © 1988-2010 ACORD CORPORATION, All rights reserved.

ACORD 25 (2010/05) 1 of 1 The AGORD name and logo are registered marks of ACORD

#87039496/M6860331 OPOHB
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THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

CHANGE ENDORSEMENT

This endorsement modifies insurance provided under the following:
ARCHITECTS AND ENGINEERS PROFESSIONAL LIABILITY INSURANCE POLICY

An “X" placed in a box below indicates a change has been made.

1. [ The “Named Insured” shown in the Declarations is amended to:

2. [J The address of Named Insured shown in the Declarations page is amended to:

3. [ The “Policy Period” in the Declarations is amended to:
From To

4. [J The Limit of Liability in the Declarations is amended to:
$ . Each Claim  § Aggregate

5. [] The Deductible in the Declarations is amended to: _
$ Each Claim $ Aggregate

6. [ 1 The Premium in the Declarations is amended to $

7. [JX The Endorsements attached are added to the policy:
Thirty Day Notice of Cancellation Endorsement INAE119-0708
8. [ The following “Professional services” are added to/deleted from the policy:

9. [] The following Additional Insureds are added to/deleted from the policy:

10.[] Other:

ALL OTHER TERMS AND CONDITIONS OF THE POLICY REMAIN UNCHANGED.
COMPLETE THE FOLLOWING INFORMATION IF NOT ATTACHED TO POLICY WHEN POLICY IS ISSUED:

Named Policy
insured  Quantum Engineering Consultants, Inc. Number IAE10609 02
Endorsement Policy Expiration Effective Date
Number 1 Date  07/01/2012 of Endorsement  07/01/2011
Additional Short Rate AP
Or Premium $ X =
Return Pro Rate I
Typing State Agent Agent
Date  07/06/2011 I Number Name Insight Insurance Services,
P MC. £ 2L e
Z

Authorized Representative

INAE105-0708 Page 1 of 1




THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

THIRTY DAY NOTICE OF CANCELLATION
ENDORSEMENT

This endorsement modifies insurance provided under the following:
ARCHITECTS AND ENGINEERS PROFESSIONAL LIABILITY INSURANCE POLICY

SECTION VIl. CONDITIONS, J. Cancellation is amended and the following is added:

J. Cancellation

I this Policy is canceled by the Company, written notice of cancellation will be sent at least 30
days before the effective date of the cancellation to the person or organization at the address
shown below. However, if the Company cancels because the “Named Insured” has not paid the
premium when due, written notice of cancellation will be provided 10 days before the cancellation

is to be effective.

City of El Paso

Engineering Department

Attn: Irene D. Ramirez, PE

2 Civic Center Plaza, 4th Floor
El Paso, TX 79901-1196

The mailing of any notice of cancellation will be sufficient proof of notice.

ALL OTHER TERMS AND CONDITIONS OF THE POLICY REMAIN UNCHANGED.

INAE119-0708 Page 1 of 1




N
ACORD CERTIFICATE OF LIABILITY INSURANCE v

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

MPORTANT: If the certificate fiolder is an ADDITIONAL INSURED, the poficy(ies) must be endorsed. if SUBROGATION IS WAIVED, subject to the
terms and conditions of the policy, certain policies may require an endorsement A statement on this certificate does not confer rights to the

certificate holder in lieu of such endorsement(s).
ACT
PRODUSER ERANK PARGA INSURANCE AGENCY —E?.%E T%’;;ﬂ:‘;ﬁ R e
414 EXECUTIVE CENTER BLVD. STE 104 Mﬁmléss: {AC, Nol:
EL PASO, TX 78902 PRODUCER -
INSURER(S) AFFORDING COVERAGE NAIC #
INSURED INSURER A : State Farm Lloyds 43448
QUANTUM ENG. CONS. CO INSURER 8 ; State Farm Uloyds 43419
ATTN: ADRIENNE PEDROZA | INSURER C ;
414 EXECUTIVE CENTER BLVD #200 INSURER D ¢
EL PASO, TX 79302 INSURERE ;
INSURERF =
REVISION NUMBER:

COVERAGES CERTIFICATE NUMBER:
THIS 1S TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABQVE FOR THE POLICY PERIOD

INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

NS TYPE OF INSURANCE PR POLICY NUMBER DO T | (RO UIMITS
| GENERAL LIABILITY EACH OCGURRENCE s
COMMERCIAL GENERAL LIABILITY I l f | PREMGES (Ea oo {Ea occurrence) | §
I CLAIMS-MADE OCCUR MED EXP (Any one person) &
| PERSONAL & ADVINJURY | 5
1. GENERAL AGGREGATE 5
GENL AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | 5
" Jeoucy] 158% [ Jioc $
A | AUTOMOBILE LIABILITY (ch;mﬁfmsu.e LM g 1,000,000
X | any auto l__l 181 1206-806-43 08/08/2011 | 0B/G8/12 | BQDILY INJURY (Perperson) | &
| ALL OWNED AUTOS : BODILY INJURY (Per accidenty| §
|___| SCHEDULED AUTOS } PROPERTY DAMAGE N
| X | HIRED AUTOS (Per accident)
__)il NON-OWNED AUTOS &
$
[ [umeReLLA LA H OCCUR EACH OGCURRENGE s
mossins || cuamensos . AGGREGATE s
|| DEDUCTIBLE s
RETENTION S ) _ s
s o . TR T
ANY PROPRIETOR/PARTNER/EXECUTIVE EL EAGH ACCIDENT $
OFFICER/MEMBER EXCLUDED? [:] NIA l:l
lantatory in k) E£.L DISEASE - EA EMPLOYEE §
S . E.L DISEASE + POLICY LIMIT I's
l:l D 02500

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES {Attach ACORD 107, Additional Remarks Schedule, if more space is required)

CITY OF EL PASO IS INCLUDED AS ADDITIONAL INSURED TO THE ABOVE COVERAGE
CHERYL LADD NEIGHBORHOQD PARK- EL PASQ, TX - CITY OF EL PASO ENGINEERING DEPARTMENT - EL PASO, TX 79901 30 DAY NOTICE IS

PROVIDED PER COVERAGE.

CANCELLATION

CERTIFICATE HOLDER

= SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE
GITY OF EL PASO-ENGINEERING DEPT . EXPIRATION DATE THEREOF, NOTICE WiLL BE DEUIVERED JN ACCORDANCE WITH THE

2 CIVIC CENTER PLAZA 4TH FLOOR POLICY PROVISIONS.
EL PASO, TX 79901-1186

ATTN: IRENE D. RAMIREZ AUTHORIZED REPRESENTATIVE
sinorass (77 5 4 Y] pAU de

I
© 198872008 ACORD CORPORATION. All rights reServed.
1001486 1328494 02-11-2010

ACORD 2§ {2009/09) The ACORD name and logo are registered marks of ACORD




RENEWAL CERTIFICATE BUSINESS AUTO COVERAGE FORM DECLARAT!ONS

g 1ann Sta{e ?mvmﬂ'&‘u
} @@ | siate Farm Mulyal Aulomobile insurance Company % .s';POLlCY NUMBEH. .".;: 181 1206 BOB-43A
i POLICY PERIOD

DOVEANLY,

PO Box 799100 l
s 7 i FEB 082012 1o AUG.08 2012
+ Dallas FX 75379 IR PX OI Al M Stnidard Tine ol the. udctmvu of the numud l:muad as alated horein,
AT2 66DD -3311 A T, IPLEASE PAY.THISAMOQUNT
et : \ FEBO082012 3;1 114.80

QUANTUM ENGINEERING

CONSULTANTS INC FORM OF BUSINESS: Gorporatlon

Your premiym has already been adjusted

_— ST
S 214 EXECUTIVE CENTER BLVD
=2 EL. PASO TX 79902-1015 by the following:
Premium Reduictions(by vehicle)
g 1,2 Antitheft 15.25
&3 - :
&5

T 12007 |HONDA - |RIDGELINE | PICKUP SHIVKIo57HB37212 | 011990 0 - | 87
CHEVROLET |1500 PICKUP 3GOECI4X27G199698 | 01198070 " 87

CONVENIENT PAYMENT OPTION: You may use oﬁebi State Farm's alterhate péyment plans-which. divides: your present’
premium. 'mto two separate payments.
You may pay ‘one- hatf of the amount due, $557.40; plus a handling charge of $2 00. The amount dus on.FEB 08 2012

‘will bé $559:40.

“The-remaining.half will be due on APR 08 2012. We'll send you a reminder notice:

%ﬁfﬁ&éd@zwwgm
Agent ERANK PARGAJR -z 34 79059605 goun;egi?\lr;?glqsg&l 3% 2012
Y G

Telephone (915)532 -1423

IFFERE
- PLEAS

A HAVE AGDED ANY.DRIVER

‘CONTACT YOUR'AGENT: " .o * & PLEASE RETURN THIS PART WITH'YOUR

: CHECK MADE PAYABLE TOSTATEFARM
i PATEpuUE Y PLEASEPAY. THIS AMOUNT
FEB 08 2012 . $1114.80-

,v 11 2V I

kf)

PHAURANTE g

181 1206-B08-43A

sollon sonly sy S 3311-060 MUTLVOL | AUTOREN
PREP DT 01-09-12 L
APPDT 03-18-12

$1114:80 | '.0307J

90055940 159203900111480 243300181120611 108>

.




e State Farm® REN
G :
€2 | ‘state Farm Mulual Aulomobils Insurance Company ]

1
(LR A2 210 |
PO Box 799100
Dallas TX- 78579 .
{

0202-810408

ST~

2 SRR : B3 Lo 2 e i LA
FINANCED-ANY LOSS UNDER PHYSICAL DAMAGE COVERAGE IS PAYABLE AS INTEREST MAY
APPEAR TO THE INSURED AND CAR 1 AMERICAN HONDA FINANCE, PO BOX 168008,

IRVING TX 75016-8008.

CAR 1 TE 99 01B ADDITIONAL INSURED-CITY OF EL PASO, 2 CIVIC CENTER PLZ, EL
-PASO TX 79901-1196.

CAR 2 TE 99 01B ADDITIONAL INSURED-CITY OF EL PASO, 2 CIVIC CENTER PLAZA,
EL PASO TX 79901-1196.

CAR 1,2
TE 00 40B AMENDATORY ENDORSEMENT-TEXAS: CHANGE TO CONDITIONS, PHYSICAL

DAMAGE COVERAGE AND DEFINITION OF SECTION VI.

69438 AMENDATORY ENDORSEMENT . :
694388  AMENDATORY ENDORSEMENT -EFF FEB 08 -2012. o _
L 00 21  NUCLEAR ENERGY LIABILITY EXCLUSION ENDORSEMENT BROAD FORM.
TE 00 398 AMENDATORY ENDORSEMENT: CHANGE CONDITIONS AND DEFINITIONS.
ITEM 2-SYMBOL 7 SPECIFICALLY DESCRIBED AUTOS. S

TE 04 01C PERSONAL INJURY PROTECTION ENDORSEMENT-TEXAS. (COVERAGE P).
TE 04 068 MEXICO COVERAGE-LIMITED.
TE 04 03D UNINSURED/UNDERINSURED MOTORISTS INSURANCE (COVERAGE U).
TE 199 60A SUPPLEMENTARY: DEATH BENEFIT.

CAR 1
TE 20 35A LDSS PAYABLE CLAUSE-MODIFIED.

haent - FRANK PARGAJR
felepfione (915)532-1423

§ urams g»\nu’
@@ % S R

| ingusatce §
QK

. PLEASEU

Fur oifice ogo erly s911 |

THCZ s




e, STate Farmr

POLICY NUMBER: 181-1206

THIS ENDORSEMENT CHANGES THE POLICY: PLEASE READ IT CAREFULLY.

NOTICE OF CANCELLATION
TO DESIGNATED PERSON(S)-OR ORGANIZATION(S)
OTHER THAN THE NAME INSURED

This policy is Subject to the following conditions.

SCHEDULE -
Number of Days Notice 30
Name of Person(s} or Organization(s} Mailing Address
£ITY OF EL PASO : 2 CIVIC CENTER PLAZA
EL PASO, TX 79901-1196

If this policy is cancelled, we agree that the persan(s) or organization(s) listed in the Schedule above will be

notifled at least:

ation if we cancel for non-payment of premium; or

a. 10 days before the effective date of cancell
before the effective date of cancellation if we cancel for

b. The number of days shown in the Schedule above
any other reason.

In no event, however, will notice of cancellation be less than the minlmum number of days required by the

jurisdiction to which this endorsement applies-

If natice is mailed, proof of mailing to the address shown in the Schedule above will be sufficient proof of notice.

policy Expiration Date

a8./08/2012 Countersigned b ﬂrm }i/ 3 Z20- 12
Authorized Represe‘l;tétwe Date




<

Department Requesting Service:

Engineering & Construction Management

iDistrict/ Representative: District #5

SCORING SHEETS ISSUED:
SCORING SHEETS DUE:

FINAL RANKING DATE:

FIRMS NOTIFIED DATE:

Richard Garcia, Parks & Recreation
Eduardo Vargas, Parks & Recreation
Lupe Salinas, Engineering & Construction Management

Johanes Makahaube, Engineering & Construction Management
Javier Reyes, Engineering & Construction Management

2/20/2012
2/28/2012

2/29/2012

3/8/2012

FINAL SELECTION
RFQ Notification Date: 2/7/2012¥ ;?FQ Due Date:

SELECTION COMMITTEE

2/16/2012 2

A/E FIRMS THAT SUBMITTED RFQ PACKAGE

16 ASA
9 SLi
20 BRW

7 CEA Group
1 Quantum

17 PSRBB

4 ARTchitecturé
6 AlIA

2 Moreno-Cardenas

115 Conde
21 McCormick

8 :Huitt-ZoIIars
: 22 {jDRS
418 1Sites Southwest
| 11psc
_21AS

" 19CDA
|

12“Wright & Dalbin

10 GA
14 Alvidrez

13 ESSCO

5 Brock & Bustillos

SELECTED CONSULTANT:
SCOPING MEETING:
FEE PROPOSAL DUE:

EQuantum
TBD
TBD




