

CITY OF EL PASO, TEXAS  
REQUEST FOR COUNCIL ACTION (RCA)

DEPARTMENT: Engineering  
AGENDA DATE: August 5, 2008  
CONTACT PERSON/PHONE: R. Alan Shubert, P.E., City Engineer, Phone # 541-4630  
Terrence Freiburg, Purchasing Manager, Phone 541-4313  
PROJECT NAME/SOLICITATION NO. Parks Upgrades Sidewalk Gaps, Contract No. 2008-208  
DISTRICT(S) AFFECTED: 1,2,3,4,5,6,7,8

**SUBJECT:**

Discussion and action on the award of Solicitation No. 2008-208 for the Construction of Parks Upgrades Sidewalk Gaps to Martinez Bros. Contractors, L.L.C., El Paso, Texas 79912 as follows: Base Bid I \$65,812.60, Base Bid II \$67,774.38, Base Bid III \$37,217.52, Base Bid IV \$68,655.60, Base Bid V \$87,083.00, Alternate Bid I \$68,511.00, Alternate Bid II \$86,055.98, Alternate Bid III \$5,194.40, Alternate Bid IV \$33,419.20 and Alternate Bid V \$21,895.00 for an estimated total amount of \$541,618.68

It is requested that the City Manager of the City of El Paso be authorized to sign any contracts or other documents required to effectuate this award and be authorized to exercise on behalf of the City any extensions of the contract.

Work under this unit price contract is only an estimated value and will be ordered, performed, invoiced, and paid by measured quantity. The actual cost of this contract will be the sum total of unit prices at the end of the contract term.

As part of the award of this contract, the City Engineering Department may, without further authorization from City Council, approve contract changes which are necessary for proper construction of the work and carrying out the intent of the design, which are in accordance with applicable law, and which do not make changes to the unit price and which are within the appropriate budget.

This is a low bid, unit-price contract. The Financial Services and Engineering Departments recommend award as indicated to the lowest responsive, responsible bidder.

**BACKGROUND / DISCUSSION:**

The City of El Paso in its effort to provide for better neighborhood parks for the enjoyment of its residents has implemented a program to refurbish the City's parks. The neighborhood residents around these parks will come to enjoy many of the improvements under this park's program. The improvements planned under this program provide for much better functionality, appearance and safety of the parks due to the improved fill-in of the sidewalk gaps. The solicitation of bids for this project is based on a Low Bid, Unit Price contract. Martinez Bros. Contractors, L.L.C., El Paso, Texas 79912 submitted the lowest responsive and responsible bid. The purpose of this agenda item is to award this project to Martinez Bros. Contractors, L.L.C. as the lowest responsive and responsible bidder. The approximate total value awarded for this project is estimated to be \$541,618.68. Martinez Bros. Contractors, L.L.C., El Paso Texas 79912 was the lowest bidder for this solicitation.

**PRIOR COUNCIL ACTION:**

N/A

08 JUL 28 PM 4: 27  
CITY CLERK DEPT.

**AMOUNT AND SOURCE OF FUNDING:**

Funding for this award is available as follows:

Funding Source	FY 2006 C.O's
Department	99331117
Account	508027
Fund	27263
Project	PCP08PA03

**BOARD / COMMISSION ACTION:**

N/A

\*\*\*\*\*REQUIRED AUTHORIZATION\*\*\*\*\*

**LEGAL:** (if required) \_\_\_\_\_ **FINANCE:** (if required) \_\_\_\_\_

**DEPARTMENT HEAD:** \_\_\_\_\_  
(Example: if RCA is initiated by Financial Services, client department should sign also)  
*Information copy to appropriate Deputy City Manager*

**APPROVED FOR AGENDA:**

**CITY MANAGER:** \_\_\_\_\_ **DATE:** \_\_\_\_\_

08 JUL 28 PM 4:27  
CITY CLERK DEPT.

**CONSTRUCTION PROJECT FORM  
Unit Price**

**DATE:** July 24, 2008  
**PROJECT:** Parks Upgrades Sidewalk Gaps  
**SOLICITATION NO:** 2008-208  
**ACCOUNT NO(S):** 99331117-508027-27263-PCP08PA03  
**FUNDING SOURCE:** FY 2006 Certificates of Obligation  
**DEPARTMENT:** Engineering  
**DISTRICT(S):** 1 - 8

---

**AGENDA DATE:** August 5, 2008

**Lowest responsive and responsible bidder:**  
**CONTRACTOR:** Martinez Bros. Contractors, L.L.C.  
**ESTIMATED AMOUNT:** \$541,618.68

**RECOMMENDATION:**

Discussion and action on the award of Solicitation No. 2008-208 for the Construction of Parks Upgrades Sidewalk Gaps to Martinez Bros. Contractors, L.L.C., for an estimated total amount of \$541,618.68

It is requested that the City Manager of the City of El Paso be authorized to sign any contracts or other documents required to effectuate this award.

Work under this unit price contract is only an estimated value and will be ordered, performed, invoiced, and paid by measured quantity. The actual cost of this contract may be higher or lower than the total estimated value and will be the sum total of unit prices at the end of the contract term.

As part of the award of this contract, the City Engineer may, without further authorization from City Council, approve contract changes which are necessary for proper construction of the work and carrying out the intent of the design, which are in accordance with applicable law, and which do not make changes to the unit price and which are within the appropriate budget.

This is a low bid, unit-price contract. The Financial Services and Engineering Departments recommend award as indicated to the lowest responsive, responsible bidder.

**DESCRIPTION OR EXPLANATION:**

<b>Base Bid I:</b> \$65,812.60	<b>Base Bid II:</b> \$67,774.38	<b>Base Bid III:</b> \$37,217.52
<b>Base Bid IV:</b> \$68,655.60	<b>Base Bid V:</b> \$87,083.00	
<b>Alternate Bid I:</b> \$68,511.00	<b>Alternate Bid II:</b> \$86,055.98	
<b>Alternate Bid III:</b> \$5,194.40	<b>Alternate Bid IV:</b> \$33,419.20	
<b>Alternate Bid V:</b> \$21,895.00		


**TOTAL RECOMMENDED AWARD:** \$541,618.68

**TIME FOR COMPLETION:** 100 Consecutive Work Days

**LIQUIDATED DAMAGES:** \$600.00 Liquidated Damages/Consecutive Work Day

---

**APPROVED:**

  
Terrence Freiburg  
Purchasing Manager

08 JUL 28 PM 4: 27  
CITY CLERK DEPT.

JOHN COOK  
MAYOR



ANN MORGAN LILLY, DISTRICT 1  
SUSANNAH M. BYRD, DISTRICT 2  
EMMA ACOSTA, DISTRICT 3  
MELINA CASTRO, DISTRICT 4  
RACHEL QUINTANA, DISTRICT 5  
EDDIE HOLGUIN JR., DISTRICT 6  
STEVE ORTEGA, DISTRICT 7  
BETO O'ROURKE, DISTRICT 8

JOYCE WILSON  
CITY MANAGER

ALAN SHUBERT, P.E.  
CITY ENGINEER

## ENGINEERING DEPARTMENT

July 23, 2008

**TO:** Jaime Huerta  
Contract Compliance Specialist.

**FROM:** Ana M. Castillo *AMC*  
Project Manager

**SUBJECT:** Parks Upgrades Sidewalk Gaps  
Bid No. 2008-208 Bid Recommendation

I have reviewed and analyzed the tabulation of bids for the above mentioned project. I recommend that the apparent low bidder, Martinez Brothers Contractors, L.L.C. be awarded the contract as follows:

Base Bid I	\$ 65,812.60
Base Bid II	\$ 67,774.38
Base Bid III	\$ 37,217.52
Base Bid IV	\$ 68,655.60
Base Bid V	\$ 87,083.00
Alternate Bid I	\$ 68,511.00
Alternate Bid II	\$ 86,055.98
Alternate Bid III	\$ 5,194.40
Alternate Bid IV	\$ 33,419.20
Alternate Bid V	\$ 21,895.00

CITY CLERK DEPT.  
08 JUL 28 PM 4:27

**Total of Base Bid I, II, III, IV, V and Alternate Bid I, II, III, IV, V =**  
**\$541,618.68**

If you have any questions, I can be reached at 541-4012

## CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total

BID TITLE: PARKS UPGRADES SIDEWALK GAPS  
 BID DATE: JULY 2, 2008

BID NO: 2008- 208  
 DEPARTMENT: PARKS

ALLEN  
 CONCRETE, INC.  
 EL PASO, TEXAS

BAIN  
 CONSTRUCTION  
 HORIZON CITY, TEXAS

BORDER DEMOLITION  
 AND ENVIRONMENTAL, INC.  
 EL PASO, TEXAS

J. A. R.  
 CONSTRUCTION, INC.  
 EL PASO, TEXAS

ITEM #	EST. QTY	UNITS	DESCRIPTION	ALLEN CONCRETE, INC.		BAIN CONSTRUCTION		BORDER DEMOLITION AND ENVIRONMENTAL, INC.		J. A. R. CONSTRUCTION, INC.	
				SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID NO. 1 - UNIT PRICE SCHEDULE</b>											
<b>ARLINGTON PARK, COLONIA VERDE PARK AND MILAGRO PARK</b>											
1	1,953	S.Y.	REMOVE AND DISPOSE OF GRASS INCLUDES REMOVAL DISPOSAL AND CLEAN UP OF ALL GRASS AND VEGETATION TO PROVIDE A 7 FOOT WIDE SIDEWALK NATURAL GROUND/ SUBRGRADE COMPACTED TO 95%	\$2.90	\$5,663.70	\$5.00	\$9,765.00	\$12.45	\$24,314.85	\$3.70	\$7,226.10
2	1,953	SY	INSTALL 4" THICK - 7' WIDE CONCRETE SIDEWALKS REINFORCED WITH 6X6-6/6 WWM INCLUDES LABOR EQUIPMENT MATERIALS (FORMS JOINTS, CONCRETE AND REINFORCEMENT) AND COMPACTION TO 95%. COMPLETE IN PLACE	\$29.25	\$57,125.25	\$36.00	\$70,308.00	\$46.67	\$91,146.51	\$30.20	\$58,980.60
3	7	EACH	INSTALL 4" ADA CONCRETE RAMP REINFORCED WITH 6X6-6/6 WWM AND CAST-IN-PLACE WARNING SURFACE TILE	\$750.00	\$5,250.00	\$900.00	\$6,300.00	\$868.00	\$6,076.00	\$958.00	\$6,706.00
<b>BASE BID   SUM TOTAL (LINE ITEM 1 TO 3)</b>					<b>\$68,038.95</b>		<b>\$86,373.00</b>		<b>\$121,537.36</b>		<b>\$72,912.70</b>

APPROVED BY: *MWF*

## CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total

**BID TITLE:** PARKS UPGRADES SIDEWALK GAPS  
**BID DATE:** JULY 2, 2008

**BID NO:** 2008- 208  
**DEPARTMENT:** PARKS

				ALLEN CONCRETE, INC. EL PASO, TEXAS		BAIN CONSTRUCTION HORIZON CITY, TEXAS		BORDER DEMOLITION AND ENVIRONMENTAL, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID NO. II - UNIT PRICE SCHEDULE</b>											
<b>DELTA PARK, MEMORIAL PARK AND MODESTO PARK</b>											
1	1896	SY	REMOVE AND DISPOSE OF GRASS INCLUDES REMOVAL, DISPOSAL AND CLEAN-UP OF ALL GRASS AND VEGETATION TO PROVIDE A 7 FOOT WIDE SIDEWALK. NATURAL GROUND/ SUBGRADE COMPACTED TO 95%	\$2.90	\$5,498.40	\$5.00	\$9,480.00	\$12.06	\$22,865.76	\$3.75	\$7,110.00
2	1896	SY	INSTALL 4" CONCRETE SIDEWALKS REINFORCED WITH 6X6-6/6 WWM INCLUDES LABOR, EQUIPMENTS, MATERIALS (FORMS, JOINTS, CONCRETE AND REINFORCEMENT) AND COMPACTION TO 95% COMPLETE IN PLACE	\$29.25	\$55,458.00	\$36.00	\$68,256.00	\$38.50	\$72,996.00	\$30.50	\$57,828.00
3	317	L.F.	CONCRETE STEMWALL REINFORCED WITH #4 REBAR INCLUDES LABOR EQUIPMENT MATERIALS (FORMS, JOINTS, CONCRETE AND REINFORCEMENT). AND COMPACTION TO 95% COMPLETE IN PLACE	\$7.50	\$2,377.50	\$39.00	\$12,363.00	\$20.60	\$6,530.20	\$12.90	\$4,089.30

APPROVED BY:

*MWP*

**CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total**

**BID TITLE:** PARKS UPGRADES SIDEWALK GAPS  
**BID DATE:** JULY 2, 2008

**BID NO:** 2008- 208  
**DEPARTMENT:** PARKS

				<b>ALLEN CONCRETE, INC. EL PASO, TEXAS</b>		<b>BAIN CONSTRUCTION HORIZON CITY, TEXAS</b>		<b>BORDER DEMOLITION AND ENVIRONMENTAL, INC. EL PASO, TEXAS</b>		<b>J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS</b>	
--	--	--	--	----------------------------------------------------	--	------------------------------------------------------	--	-------------------------------------------------------------------------	--	-----------------------------------------------------------	--

ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL						
--------	----------	-------	-------------	---------------	-------	---------------	-------	---------------	-------	---------------	-------

<b>BASE BID NO. II - UNIT PRICE SCHEDULE DELTA PARK, MEMORIAL PARK AND MODESTO PARK</b>											
4	8	EACH	INSTALL 4" ADA CONCRETE RAMP REINFORCED WITH 6 X 6 - 6/6 WWM AND CAST-IN-PLACE WARNING SURFACE TILE INCLUDES LABOR EQUIPMENT MATERIALS, AND COMPACTION TO 95%. COMPLETE IN PLACE	\$750.00	\$6,000.00	\$900.00	\$7,200.00	\$850.00	\$6,800.00	\$895.00	\$7,160.00

<b>BASE BID II SUM - TOTAL ( LINE ITEMS 1-4 )</b>				\$69,333.90		\$97,299.00		\$109,191.96		\$76,187.30	
---------------------------------------------------	--	--	--	-------------	--	-------------	--	--------------	--	-------------	--

<b>BASE BID NO. III - UNIT PRICE SCHEDULE PONSFORD PARK</b>											
1	1016	SY	REMOVE AND DISPOSE OF GRASS AND/OR LANDSCAPE ROCK INCLUDES REMOVAL DISPOSAL AND CLEAN-UP OF ALL GRASS VEGETATION AND LANDSCAPE ROCK TO PROVIDE A 7 FOOT WIDE SIDEWALK. NATURAL GROUND/SUBGRADE COMPACTED TO 95%	\$2.90	\$2,946.40	\$5.00	\$5,080.00	\$11.98	\$12,171.68	\$3.70	\$3,759.20

APPROVED BY: *mmp*

**CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total**

**BID TITLE:** PARKS UPGRADES SIDEWALK GAPS  
**BID DATE:** JULY 2, 2008

**BID NO:** 2008- 208  
**DEPARTMENT:** PARKS

				ALLEN CONCRETE, INC. EL PASO, TEXAS		BAIN CONSTRUCTION HORIZON CITY, TEXAS		BORDER DEMOLITION AND ENVIRONMENTAL, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID NO. III - UNIT PRICE SCHEDULE</b>											
<b>PONSFORD PARK</b>											
2	1016	SY	INSTALL 4" CONCRETE SIDEWALKS REINFORCED WITH 6X6-6/6 WWM INCLUDES LABOR, EQUIPMENT MATERIALS, (FORMS, JOINTS, CONCRETE AND REINFORCEMENT ) AND COMPACTION TO 95% COMPLETE IN PLACE.	\$29.25	\$29,718.00	\$36.00	\$36,576.00	\$38.35	\$38,963.60	\$30.12	\$30,601.92
3	308	LF	CONCRETE STEMWALL REINFORCED WITH #4 REBAR INCLUDES LABOR EQUIPMENT MATERIALS, (FORMS, JOINTS, CONCRETE AND REINFORCEMENT ) AND COMPACTION TO 95% COMPLETE IN PLACE.	\$7.50	\$2,310.00	\$39.00	\$12,012.00	\$19.77	\$6,089.16	\$13.00	\$4,004.00
4	4	EACH	INSTALL 4" ADA CONCRETE RAMP REINFORCED WITH 6X6-6/6 WWM ND CASE- IN PLACE WARNING SURFACE TILE INCLUDES LABOR EQUIPMENT MATERIALS AND COMPACTION TO 95% COMPLETE IN PLACE	\$750.00	\$3,000.00	\$900.00	\$3,600.00	\$913.00	\$3,652.00	\$920.00	\$3,680.00
<b>BASE BID III SUM - TOTAL ( LINE ITEMS 1-4 )</b>					\$37,974.40		\$57,268.00		\$68,876.44		\$42,045.12

APPROVED BY: *map*

## CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total

**BID TITLE:** PARKS UPGRADES SIDEWALK GAPS  
**BID DATE:** JULY 2, 2008

**BID NO:** 2008- 208  
**DEPARTMENT:** PARKS

				ALLEN CONCRETE, INC. EL PASO, TEXAS		BAIN CONSTRUCTION HORIZON CITY, TEXAS		BORDER DEMOLITION AND ENVIRONMENTAL, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID NO. IV - UNIT PRICE SCHEDULE</b>											
<b>LANCASTER PARK, LIONEL FORTI PARK AND STILES PARK</b>											
1	1911	SF	REMOVE AND DISPOSE OF GRASS INCLUDES REMOVAL AND DISPOSAL AND CLEAN UP OF ALL GRASS AND VEGETATION TO PROVIDE A 7 FOOT WIDE SIDEWALK. NATURAL GROUND/SUBGRADE COMPACTED TO 95%	\$2.90	\$5,541.90	\$5.00	\$9,555.00	\$12.03	\$22,989.33	\$3.70	\$7,070.70
2	1911	SY	INSTALL 4" CONCRETE SIDEWALKS REINFORCED WITH 6X6-6/6 WWM INCLUDES LABOR EQUIPMENT, MATERIALS (FORMS, JOINTS, CONCRETE AND REINFORCEMENT) AND COMPACTION TO 95% COMPLETE IN PLACE	\$29.25	\$55,896.75	\$36.00	\$68,796.00	\$38.49	\$73,554.39	\$34.60	\$66,120.60
3	710	LF	CONCRETE STEMWALL REINFORCED WITH #4 REBAR INCLUDES LABOR EQUIPMENT JOINTS, CONCRETE AND REINFORCEMENT) AND COMPACTION TO 95% COMPLETE IN PLACE	\$7.50	\$5,325.00	\$39.00	\$27,690.00	\$19.43	\$13,795.30	\$13.00	\$9,230.00

APPROVED BY: *MHP*

## CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total

BID TITLE: PARKS UPGRADES SIDEWALK GAPS  
 BID DATE: JULY 2, 2008

BID NO: 2008- 208  
 DEPARTMENT: PARKS

				ALLEN CONCRETE, INC. EL PASO, TEXAS		BAIN CONSTRUCTION HORIZON CITY, TEXAS		BORDER DEMOLITION AND ENVIRONMENTAL, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID NO. IV - UNIT PRICE SCHEDULE</b>											
<b>LANCASTER PARK, LIONEL FORTI PARK AND STILES PARK</b>											
4	5	EACH	INSTALL 4" ADA CONCRETE RAMP REINFORCED WITH 6X6-6/6 WWM AND CAST IN PLACE WARNING SURFACE TILE. INCLUDES LABOR,EQUIPMENT MATERIALS, AND COMPACTION TO 96% COMPLETE IN PLACE	\$750.00	\$3,750.00	\$900.00	\$4,500.00	\$919.00	\$4,595.00	\$950.00	\$4,750.00
<b>BASE BID IV SUM - TOTAL ( LINE ITEMS 1-4 )</b>					<b>\$70,513.65</b>		<b>\$110,541.00</b>		<b>\$114,934.02</b>		<b>\$87,171.30</b>
<b>BASE BID NO. V - UNIT PRICE SCHEDULE</b>											
<b>PICO NORTE PARK, PALM GROVE PARK AND HUECO MOUNTAIN PARK</b>											
1	2625	SY	REMOVE AND DISPOSE OF GRASS INCLUDES REMOVAL, DISPOSAL AND CLEAN UP OF ALL GRASS AND VEGETATION TO PROVIDE A 7 FOOT WIDE SIDEWALK.NATURAL GROUND/SUBGRADE COMPACTED TO 95%	\$2.90	\$7,612.50	\$5.00	\$13,125.00	\$12.21	\$32,051.25	\$3.70	\$9,712.50

APPROVED BY: *mwf*

## CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total

**BID TITLE:** PARKS UPGRADES SIDEWALK GAPS  
**BID DATE:** JULY 2, 2008

**BID NO:** 2008-208  
**DEPARTMENT:** PARKS

				ALLEN CONCRETE, INC. EL PASO, TEXAS		BAIN CONSTRUCTION HORIZON CITY, TEXAS		BORDER DEMOLITION AND ENVIRONMENTAL, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID NO. V - UNIT PRICE SCHEDULE</b>											
<b>PICO NORTE PARK, PALM GROVE PARK AND HUECO MOUNTAIN PARK</b>											
2	2625	SY	INSTALL 4" CONCRETE SIDEWALKS REINFORCED WITH 6X6-6/6 WWM INCLUDES LABOR EQUIPMENT MATERIALS (FORMS, JOINTS, CONCRETE AND REINFORCEMENT) AND COMPACTION TO 95%. COMPLETE IN PLACE	\$29.25	\$76,781.25	\$36.00	\$94,500.00	\$38.23	\$100,353.75	\$30.20	\$79,275.00
3	8	EACH	INSTALL 4" ADA CONCRETE RAMPS REINFORCED WITH 6X6-6/6 WWM AND CAST-IN-PLACE WARNING SURFACE TILE. INCLUDES LABOR EQUIPMENT MATERIALS, AND COMPACTION TO 95%. COMPLETE IN PLACE	\$750.00	\$6,000.00	\$900.00	\$7,200.00	\$871.00	\$6,968.00	\$970.00	\$7,760.00
<b>BASE BID V SUM - TOTAL ( LINE ITEMS 1-3 )</b>					<b>\$90,393.75</b>		<b>\$114,825.00</b>		<b>\$139,373.00</b>		<b>\$96,747.50</b>

**Total Base Bids I-V:**
\$336,254.65
\$466,306.00
\$545,912.78
\$375,063.92

APPROVED BY:

*mwp*

## CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total

**BID TITLE:** PARKS UPGRADES SIDEWALK GAPS  
**BID DATE:** JULY 2, 2008

**BID NO:** 2008- 208  
**DEPARTMENT:** PARKS

				ALLEN CONCRETE, INC. EL PASO, TEXAS		BAIN CONSTRUCTION HORIZON CITY, TEXAS		BORDER DEMOLITION AND ENVIRONMENTAL, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>ALTERNATE BID I:</b>											
<b>DOLPHIN PARK, STUDENT MEMORIAL PARK AND SUE YOUNG PARK</b>											
1	2149	SY	REMOVE AND DISPOSE OF GRASS INCLUDES REMOVAL, DISPOSAL AND CLEAN UP OF ALL GRASS AND VEGETATION TO PROVIDE A 7 FOOT WIDE SIDEWALK. NATURAL GROUND / SUBGRADE COMPACTED TO 95%	\$2.90	\$6,232.10	\$5.00	\$10,745.00	\$12.18	\$26,174.82	\$3.00	\$6,447.00
2	2149	SY	INSTALL 4" THICK - 7' WIDE CONCRETE SIDEWALKS REINFORCED WITH 6X6-6/6 WWM INCLUDES LABOR EQUIPMENT MATERIALS (FORMS, JOINTS CONCRETE AND REINFORCED) AND COMPACTION TO 95% COMPLETE IN PLACE	\$29.25	\$62,858.25	\$36.00	\$77,364.00	\$46.90	\$100,788.10	\$24.00	\$51,576.00
3	80	LF	CONCRETE STEMWALL REINFORCED WITH #4 REBAR INCLUDES LABOR EQUIPMENT MATERIALS (FORMS JOINTS, CONCRETE AND REINFORCEMENT) AND COMPACTION TO 95% COMPLE IN PLACE	\$7.50	\$600.00	\$39.00	\$3,120.00	\$24.54	\$1,963.20	\$10.00	\$800.00

APPROVED BY: *mmf*

## CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total

**BID TITLE:** PARKS UPGRADES SIDEWALK GAPS  
**BID DATE:** JULY 2, 2008

**BID NO:** 2008-208  
**DEPARTMENT:** PARKS

				ALLEN CONCRETE, INC. EL PASO, TEXAS		BAIN CONSTRUCTION HORIZON CITY, TEXAS		BORDER DEMOLITION AND ENVIRONMENTAL, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>ALTERNATE BID I: DOLPHIN PARK, STUDENT MEMORIAL PARK AND SUE YOUNG PARK</b>											
4	3	EACH	INSTALL 4" ADA CONCRETE RAMP REINFORCED WITH 6X6-6/6 WWM AND CAST-IN-PLACE WARNING SURFACE TILE INCLUDES LABOR,EQUIPMENT MATERIALS, AND COMPACTION TO 95% COMPLETE IN PLACE	\$750.00	\$2,250.00	\$900.00	\$2,700.00	\$850.00	\$2,550.00	\$790.00	\$2,370.00
<b>ALTERNATE BID I SUM TOTAL ( LINE ITEMS 1-4 )</b>					<b>\$71,940.35</b>		<b>\$93,929.00</b>		<b>\$131,476.12</b>		<b>\$61,193.00</b>
<b>ALTERNATE BID II: DEVARGAS PARK, SUMMIT-FILLMORE PARK AND WASHINGTON PARK</b>											
1	2669	SY	REMOVE AND DISPOSE OF GRASS INCLUDES REMOVAL, DISPOSAL AND CLEAN-UP OF ALL GRASS AND VEGETATION TO PROVIDE A 7 FOOT WIDE SIDEWALK. NATURAL GROUND/SUBGRADE COMPACTED TO 95%	\$2.90	\$7,740.10	\$5.00	\$13,345.00	\$12.08	\$32,241.52	\$3.00	\$8,007.00

APPROVED BY: 

## CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total

**BID TITLE:** PARKS UPGRADES SIDEWALK GAPS  
**BID DATE:** JULY 2, 2008

**BID NO:** 2008- 208  
**DEPARTMENT:** PARKS

				ALLEN CONCRETE, INC. EL PASO, TEXAS		BAIN CONSTRUCTION HORIZON CITY, TEXAS		BORDER DEMOLITION AND ENVIRONMENTAL, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>ALTERNATE BID II: DEVARGAS PARK, SUMMIT-FILLMORE PARK AND WASHINGTON PARK</b>											
2	2669	SY	INSTALL 4" CONCRETE SIDEWALKS REINFORCED WITH 6X6-6/6 WWM INCLUDES LABOR EQUIPMENT MATERIALS (FORMS, JOINTS, CONCRETE AND REINFORCEMENT ) AND COMPACTION TO 95% COMPLETE IN PLACE	\$29.25	\$78,068.25	\$36.00	\$96,084.00	\$38.36	\$102,382.84	\$24.00	\$64,056.00
3	67	LF	CONCRETE STEMWALL REINFORCED WITH #4 REBAR INCLUDES LABOR EQUIPMENT MATERIALS (FORMS, JOINTS, CONCRETE AND REINFORCEMENT ) AND COMPACTION TO 95% COMPLETE IN PLACE	\$7.50	\$502.50	\$39.00	\$2,613.00	\$20.93	\$1,402.31	\$10.00	\$670.00
4	5	EACH	INSTALL 4" ADA CONCRETE RAMP REINFORCED WITH 6X6-6/6 WWM AND CAST IN PLACE WARNING SURFACE TILE INCLUDES LABOR, EQUIPMENT MATERIALS AND COMPACTION TO 95% COMPLETE IN PLACE	\$750.00	\$3,750.00	\$900.00	\$4,500.00	\$850.00	\$4,250.00	\$850.00	\$4,250.00
<b>ALTERNATE II SUM - TOTAL ( LINE ITEMS 1-4 )</b>					<b>\$90,060.85</b>		<b>\$116,542.00</b>		<b>\$140,276.67</b>		<b>\$76,983.00</b>

## CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total

**BID TITLE:** PARKS UPGRADES SIDEWALK GAPS  
**BID DATE:** JULY 2, 2008

**BID NO:** 2008- 208  
**DEPARTMENT:** PARKS

				ALLEN CONCRETE, INC. EL PASO, TEXAS		BAIN CONSTRUCTION HORIZON CITY, TEXAS		BORDER DEMOLITION AND ENVIRONMENTAL, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>ALTERNATE BID III: TOM LEA LOWER PARK</b>											
1	172	SY	REMOVE AND DISPOSE OF GRASS INCLUDES REMOVAL, DISPOSAL AND CLEAN UP OF ALL GRASS VEGETATION AND LAND-SCAPE ROCK TO PROVIDE A 7 FOOT WIDE SIDEWALK NATURAL GROUND / SUBGRADE COMPACTED TO 95 %	\$2.90	\$498.80	\$5.00	\$860.00	\$11.34	\$1,950.48	\$3.00	\$516.00
2	172	SY	INSTALL 4" CONCRETE SIDEWALKS REINFORCED WITH 6X6-6/6 WWM INCLUDES LABOR, EQUIPMENT, MATERIALS (FORMS, JOINTS, CONCRETE AND REINFORCEMENT ) AND COMPACTION TO 95%. COMPLETE IN PLACE	\$29.25	\$5,031.00	\$36.00	\$6,192.00	\$36.31	\$6,245.32	\$24.00	\$4,128.00
<b>ALTERNATE III SUM - TOTAL ( LINE ITEMS 1-2 )</b>					<b>\$5,529.80</b>		<b>\$7,052.00</b>		<b>\$8,195.80</b>		<b>\$4,644.00</b>
<b>ALTERNATE BID IV RIVERSIDE PARK AND SHAWVER PARK</b>											
1	863	SY	REMOVE AND DISPOSE OF GRASS INCLUDES REMOVAL DISPOSAL AND CLEAN UP OF ALL GRASS AND VEGETATION TO PROVIDE A 7 FT. WIDE SIDEWALK. NATURAL GROUND/SUBGRADE COMPACTED TO 95%	\$2.90	\$2,502.70	\$5.00	\$4,315.00	\$11.96	\$10,321.48	\$3.00	\$2,589.00

APPROVED BY: *MWP*

## CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total

**BID TITLE:** PARKS UPGRADES SIDEWALK GAPS  
**BID DATE:** JULY 2, 2008

**BID NO:** 2008- 208  
**DEPARTMENT:** PARKS

				ALLEN CONCRETE, INC. EL PASO, TEXAS		BAIN CONSTRUCTION HORIZON CITY, TEXAS		BORDER DEMOLITION AND ENVIRONMENTAL, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>ALTERNATE BID IV RIVERSIDE PARK AND SHAWVER PARK</b>											
2	863	SY	INSTALL 4" CONCRETE SIDEWALKS REINFORCED WITH 6X6-6/6 WWM INCLUDES LABOR, EQUIPMENT, MATERIALS (FORMS, JOINTS, CONCRETE AND REINFORCEMENT ) AND COMPACTION TO 95% COMPLETE IN PLACE	\$29.25	\$25,242.75	\$36.00	\$31,068.00	\$38.31	\$33,061.53	\$24.50	\$21,143.50
3	290	LF	CONCRETE STEMWALL REINFORCED WITH #4 REBAR INCLUDES LABOR EQUIPMENT, MATERIALS (FORMS, JOINTS, CONCRETE AND REINFORCEMENT ) AND COMPACTION TO 95%. COMPLETE IN PLACE	\$7.50	\$2,175.00	\$39.00	\$11,310.00	\$20.21	\$5,860.90	\$10.00	\$2,900.00
4	5	EACH	INSTALL 4" ADA CONCRETE RAMP REIN- FORCED WITH 6X6-6/6 WWM AND CAST-IN-PLACE WARNING SURFACE TILE. INCLUDES LABOR EQUIP- MENT MATERIALS, AND COMPACTION TO 95% COMPLETE IN PLACE	\$750.00	\$3,750.00	\$900.00	\$4,500.00	\$903.00	\$4,515.00	\$750.00	\$3,750.00
<b>ALTERNATE BID IV SUM - TOTAL (LINE ITEMS 1-4)</b>					<b>\$33,670.45</b>		<b>\$51,193.00</b>		<b>\$53,758.91</b>		<b>\$30,382.50</b>

APPROVED BY: *MW*

## CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total

**BID TITLE:** PARKS UPGRADES SIDEWALK GAPS  
**BID DATE:** JULY 2, 2008

**BID NO:** 2008- 208  
**DEPARTMENT:** PARKS

				ALLEN CONCRETE, INC. EL PASO, TEXAS		BAIN CONSTRUCTION HORIZON CITY, TEXAS		BORDER DEMOLITION AND ENVIRONMENTAL, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>ALTERNATE BID V SAL RIVAS PARK</b>											
1	725	SY	REMOVE AND DISPOSE OF GRASS INCLUDES REMOVAL DISPOSAL AND CLEAN UP OF ALL GRASS AND VEGETATION TO PROVIDE A 7 FT WIDE SIDEWALK. NATURAL GROUND/SUBGRADE COMPACTED TO 95 %	\$2.90	\$2,102.50	\$5.00	\$3,625.00	\$11.96	\$8,671.00	\$3.00	\$2,175.00
2	725	SY	INSTALL 4" CONCRETE SIDEWALKS REINFORCED WITH 6X6-6/6 WWM INCLUDES LABOR, EQUIP- MENT, MATERIALS (FORMS JOINTS, CONCRETE AND REINFORCEMENT) AND COMPACTION TO 95% COMPLETE IN PLACE	\$29.25	\$21,206.25	\$36.00	\$26,100.00	\$38.30	\$27,767.50	\$24.00	\$17,400.00
<b>ALTERNATE BID V SUM - TOTAL (LINE ITEMS 1-2)</b>					<b>\$23,308.75</b>		<b>\$29,725.00</b>		<b>\$36,438.50</b>		<b>\$19,575.00</b>
<b>BID BOND SUBMITTED</b>				<b>YES</b>		<b>YES</b>		<b>YES</b>		<b>YES</b>	
<b>AMENDMENTS ACKNOWLEDGED</b>				<b>NONE ISSUED</b>		<b>NONE ISSUED</b>		<b>NONE ISSUED</b>		<b>NONE ISSUED</b>	

Total Alts I-V: \$224,510.20 \$298,441.00 \$370,146.00 \$192,777.50

**Grand Total Base Bids I-V and Alts I-V:** **\$560,764.85** **\$764,747.00** **\$916,058.78** **\$567,841.42**

APPROVED BY: *mwp*

## CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total

**BID TITLE:** PARKS UPGRADES SIDEWALK GAPS  
**BID DATE:** JULY 2, 2008

**BID NO:** 2008- 208  
**DEPARTMENT:** PARKS

				J & J GENERAL CONTRACTING, INC. EL PASO, TEXAS		LOMELI & SONS LANDSCAPING CO., INC. EL PASO, TEXAS		NOBLE GENERAL CONTRACTORS EL PASO, TEXAS		MIRADOR ENTERPRISES, INC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID NO. 1 - UNIT PRICE SCHEDULE</b>											
<b>ARLINGTON PARK, COLONIA VERDE PARK AND MILAGRO PARK</b>											
1	1,953	S.Y.	REMOVE AND DISPOSE OF GRASS INCLUDES REMOVAL DISPOSAL AND CLEAN UP OF ALL GRASS AND VEGETATION TO PROVIDE A 7 FOOT WIDE SIDEWALK NATURAL GROUND/ SUBGRADE COMPACTED TO 95%	\$0.92	\$1,796.76	\$3.75	\$7,323.75	\$7.00	\$13,671.00	\$9.07	\$17,713.71
2	1,953	SY	INSTALL 4" THICK - 7' WIDE CONCRETE SIDEWALKS REINFORCED WITH 6X6-6/6 WWM INCLUDES LABOR EQUIPMENT MATERIALS (FORMS JOINTS, CONCRETE AND REINFORCEMENT) AND COMPACTION TO 95%. COMPLETE IN PLACE	\$30.85	\$60,250.05	\$33.00	\$64,449.00	\$49.00	\$95,697.00	\$28.99	\$56,617.47
3	7	EACH	INSTALL 4" ADA CONCRETE RAMP REINFORCED WITH 6X6-6/6 WWM AND CAST-IN-PLACE WARNING SURFACE TILE	\$1,077.90	\$7,545.30	\$1,275.00	\$8,925.00	\$695.00	\$4,865.00	\$945.24	\$6,616.68
<b>BASE BID I SUM TOTAL (LINE ITEM 1 TO 3 )</b>					<b>\$69,592.11</b>		<b>\$80,697.75</b>		<b>\$114,233.00</b>		<b>\$80,947.86</b>

APPROVED BY: *mmp*

## CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total

**BID TITLE:** PARKS UPGRADES SIDEWALK GAPS  
**BID DATE:** JULY 2, 2008

**BID NO:** 2008- 208  
**DEPARTMENT:** PARKS

				J & J GENERAL CONTRACTING, INC. EL PASO, TEXAS		LOMELI & SONS LANDSCAPING CO., INC. EL PASO, TEXAS		NOBLE GENERAL CONTRACTORS EL PASO, TEXAS		MIRADOR ENTERPRISES, INC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID NO. II - UNIT PRICE SCHEDULE</b>											
<b>DELTA PARK, MEMORIAL PARK AND MODESTO PARK</b>											
1	1896	SY	REMOVE AND DISPOSE OF GRASS INCLUDES REMOVAL, DISPOSAL AND CLEAN-UP OF ALL GRASS AND VEGETATION TO PROVIDE A 7 FOOT WIDE SIDEWALK. NATURAL GROUND/ SUBGRADE COMPACTED TO 95%	\$0.92	\$1,744.32	\$4.75	\$9,006.00	\$7.00	\$13,272.00	\$9.07	\$17,196.72
2	1896	SY	INSTALL 4" CONCRETE SIDEWALKS REINFORCED WITH 6X6-6/6 WWM INCLUDES LABOR, EQUIPMENTS, MATERIALS (FORMS,JOINTS,CONCRETE AND REINFORCEMENT) AND COMPACTION TO 95% COMPLETE IN PLACE	\$30.85	\$58,491.60	\$34.00	\$64,464.00	\$50.00	\$94,800.00	\$28.99	\$54,965.04
3	317	L.F.	CONCRETE STEMWALL REINFORCED WITH #4 REBAR INCLUDES LABOR EQUIPMENT MATERIALS (FORMS,JOINTS,CONCRETE AND REINFORCEMENT), AND COMPACTION TO 95% COMPLETE IN PLACE	\$10.40	\$3,296.80	\$16.00	\$5,072.00	\$26.00	\$8,242.00	\$18.90	\$5,991.30

APPROVED BY: *muf*

**CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total**

**BID TITLE:** PARKS UPGRADES SIDEWALK GAPS **BID NO:** 2008- 208  
**BID DATE:** JULY 2, 2008 **DEPARTMENT:** PARKS

	<b>J &amp; J GENERAL CONTRACTING, INC. EL PASO, TEXAS</b>	<b>LOMELI &amp; SONS LANDSCAPING CO., INC. EL PASO, TEXAS</b>	<b>NOBLE GENERAL CONTRACTORS EL PASO, TEXAS</b>	<b>MIRADOR ENTERPRISES, INC. EL PASO, TEXAS</b>
--	-------------------------------------------------------------------	-----------------------------------------------------------------------	---------------------------------------------------------	---------------------------------------------------------

ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL						
--------	----------	-------	-------------	---------------	-------	---------------	-------	---------------	-------	---------------	-------

<b>BASE BID NO. II - UNIT PRICE SCHEDULE</b>											
<b>DELTA PARK, MEMORIAL PARK AND MODESTO PARK</b>											
4	8	EACH	INSTALL 4" ADA CONCRETE RAMP REINFORCED WITH 6 X 6 - 6/6 WWM AND CAST-IN-PLACE WARNING SURFACE TILE INCLUDES LABOR EQUIPMENT MATERIALS, AND COMPACTION TO 95%. COMPLETE IN PLACE	\$1,077.90	\$8,623.20	\$1,500.00	\$12,000.00	\$670.00	\$5,360.00	\$945.24	\$7,561.92

<b>BASE BID II SUM - TOTAL ( LINE ITEMS 1-4 )</b>				<b>\$72,155.92</b>	<b>\$90,542.00</b>	<b>\$121,674.00</b>	<b>\$85,714.98</b>
---------------------------------------------------	--	--	--	--------------------	--------------------	---------------------	--------------------

<b>BASE BID NO. III - UNIT PRICE SCHEDULE</b>											
<b>PONSFORD PARK</b>											
1	1016	SY	REMOVE AND DISPOSE OF GRASS AND/OR LANDSCAPE ROCK INCLUDES REMOVAL DISPOSAL AND CLEAN-UP OF ALL GRASS VEGETATION AND LANDSCAPE ROCK TO PROVIDE A 7 FOOT WIDE SIDEWALK. NATURAL GROUND/SUBGRADE COMPACTED TO 95%	\$0.92	\$934.72	\$4.75	\$4,826.00	\$11.00	\$11,176.00	\$9.07	\$9,215.12

APPROVED BY: *mwp*

**CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total**

**BID TITLE:** PARKS UPGRADES SIDEWALK GAPS  
**BID DATE:** JULY 2, 2008

**BID NO:** 2008- 208  
**DEPARTMENT:** PARKS

				J & J GENERAL CONTRACTING, INC. EL PASO, TEXAS		LOMELI & SONS LANDSCAPING CO., INC. EL PASO, TEXAS		NOBLE GENERAL CONTRACTORS EL PASO, TEXAS		MIRADOR ENTERPRISES, INC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID NO. III - UNIT PRICE SCHEDULE</b>											
<b>PONSFORD PARK</b>											
2	1016	SY	INSTALL 4" CONCRETE SIDEWALKS REINFORCED WITH 6X6-6/6 WWM INCLUDES LABOR, EQUIPMENT MATERIALS, (FORMS,JOINTS,CONCRETE AND REINFORCEMENT ) AND COMPACTION TO 95% COMPLETE IN PLACE.	\$30.85	\$31,343.60	\$34.00	\$34,544.00	\$57.00	\$57,912.00	\$28.99	\$29,453.84
3	308	LF	CONCRETE STEMWALL REINFORCED WITH #4 REBAR INCLUDES LABOR EQUIPMENT MATERIALS, (FORMS,JOINTS,CONCRETE AND REINFORCEMENT ) AND COMPACTION TO 95% COMPLETE IN PLACE.	\$10.40	\$3,203.20	\$16.00	\$4,928.00	\$34.00	\$10,472.00	\$18.90	\$5,821.20
4	4	EACH	INSTALL 4" ADA CONCRETE RAMP REINFORCED WITH 6X6-6/6 WWM ND CASE- IN PLACE WARNING SURFACE TILE INCLUDES LABOR EQUIPMENT MATERIALS AND COMPACTION TO 95% COMPLETE IN PLACE	\$1,077.90	\$4,311.60	\$1,500.00	\$6,000.00	\$850.00	\$3,400.00	\$945.24	\$3,780.96
<b>BASE BID III SUM - TOTAL ( LINE ITEMS 1-4 )</b>					<b>\$39,793.12</b>		<b>\$50,298.00</b>		<b>\$82,960.00</b>		<b>\$48,271.12</b>

APPROVED BY: *mwp*

## CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total

BID TITLE: PARKS UPGRADES SIDEWALK GAPS

BID NO: 2008- 208

BID DATE: JULY 2, 2008

DEPARTMENT: PARKS

				J & J GENERAL CONTRACTING, INC. EL PASO, TEXAS		LOMELI & SONS LANDSCAPING CO., INC. EL PASO, TEXAS		NOBLE GENERAL CONTRACTORS EL PASO, TEXAS		MIRADOR ENTERPRISES, INC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID NO. IV - UNIT PRICE SCHEDULE</b>											
<b>LANCASTER PARK, LIONEL FORTI PARK AND STILES PARK</b>											
1	1911	SF	REMOVE AND DISPOSE OF GRASS INCLUDES REMOVAL AND DISPOSAL AND CLEAN UP OF ALL GRASS AND VEGETATION TO PROVIDE A 7 FOOT WIDE SIDEWALK. NATURAL GROUND/SUBGRADE COMPACTED TO 95%	\$0.92	\$1,758.12	\$3.75	\$7,166.25	\$7.00	\$13,377.00	\$9.07	\$17,332.77
2	1911	SY	INSTALL 4" CONCRETE SIDEWALKS REINFORCED WITH 6X6-6/6 WWM INCLUDES LABOR EQUIPMENT, MATERIALS (FORMS, JOINTS, CONCRETE AND REINFORCEMENT) AND COMPACTION TO 95% COMPLETE IN PLACE	\$30.85	\$58,954.35	\$33.00	\$63,063.00	\$47.00	\$89,817.00	\$28.99	\$55,399.89
3	710	LF	CONCRETE STEMWALL REINFORCED WITH #4 REBAR INCLUDES LABOR EQUIPMENT JOINTS, CONCRETE AND REINFORCEMENT) AND COMPACTION TO 95% COMPLETE IN PLACE	\$10.40	\$7,384.00	\$14.50	\$10,295.00	\$20.00	\$14,200.00	\$18.90	\$13,419.00

APPROVED BY: *MMP*

## CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total

<b>BID TITLE: PARKS UPGRADES SIDEWALK GAPS</b>				<b>BID NO: 2008-208</b>							
<b>BID DATE: JULY 2, 2008</b>				<b>DEPARTMENT: PARKS</b>							
				<b>J &amp; J GENERAL CONTRACTING, INC. EL PASO, TEXAS</b>		<b>LOMELI &amp; SONS LANDSCAPING CO., INC. EL PASO, TEXAS</b>		<b>NOBLE GENERAL CONTRACTORS EL PASO, TEXAS</b>		<b>MIRADOR ENTERPRISES, INC. EL PASO, TEXAS</b>	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID NO. IV - UNIT PRICE SCHEDULE LANCASTER PARK, LIONEL FORTI PARK AND STILES PARK</b>											
4	5	EACH	INSTALL 4" ADA CONCRETE RAMP REINFORCED WITH 6X6-6/6 WWM AND CAST IN PLACE WARNING SURFACE TILE. INCLUDES LABOR,EQUIPMENT MATERIALS, AND COMPACTION TO 96% COMPLETE IN PLACE	\$1,077.90	\$5,389.50	\$1,275.00	\$6,375.00	\$675.00	\$3,375.00	\$945.24	\$4,726.20
<b>BASE BID IV SUM - TOTAL ( LINE ITEMS 1-4 )</b>					<b>\$73,485.97</b>		<b>\$86,899.25</b>		<b>\$120,769.00</b>		<b>\$90,877.86</b>
<b>BASE BID NO. V - UNIT PRICE SCHEDULE PICO NORTE PARK, PALM GROVE PARK AND HUECO MOUNTAIN PARK</b>											
1	2625	SY	REMOVE AND DISPOSE OF GRASS INCLUDES REMOVAL, DISPOSAL AND CLEAN UP OF ALL GRASS AND VEGETATION TO PROVIDE A 7 FOOT WIDE SIDEWALK.NATURAL GROUND/SUBGRADE COMPACTED TO 95%	\$0.92	\$2,415.00	\$3.75	\$9,843.75	\$7.00	\$18,375.00	\$9.07	\$23,808.75

APPROVED BY: *mwp*

**CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total**

<b>BID TITLE:</b>	PARKS UPGRADES SIDEWALK GAPS	<b>BID NO:</b> 2008- 208
<b>BID DATE:</b>	JULY 2, 2008	<b>DEPARTMENT:</b> PARKS

	J & J GENERAL CONTRACTING, INC. EL PASO, TEXAS	LOMELI & SONS LANDSCAPING CO., INC. EL PASO, TEXAS	NOBLE GENERAL CONTRACTORS EL PASO, TEXAS	MIRADOR ENTERPRISES, INC. EL PASO, TEXAS
--	------------------------------------------------------	----------------------------------------------------------	------------------------------------------------	------------------------------------------------

ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL						
--------	----------	-------	-------------	---------------	-------	---------------	-------	---------------	-------	---------------	-------

**BASE BID NO. V - UNIT PRICE SCHEDULE**  
**PICO NORTE PARK, PALM GROVE PARK AND HUECO MOUNTAIN PARK**

2	2625	SY	INSTALL 4" CONCRETE SIDEWALKS REINFORCED WITH 6X6-6/6 WWM INCLUDES LABOR EQUIPMENT MATERIALS (FORMS,JOINTS,CONCRETE AND REINFORCEMENT) AND COMPACTION TO 95%. COMPLETE IN PLACE	\$30.85	\$80,981.25	\$33.00	\$86,625.00	\$50.00	\$131,250.00	\$28.99	\$76,098.75
---	------	----	---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	---------	-------------	---------	-------------	---------	--------------	---------	-------------

3	8	EACH	INSTALL 4" ADA CONCRETE RAMPS REINFORCED WITH 6X6-6/6 WWM AND CAST-IN-PLACE WARNING SURFACE TILE. INCLUDES LABOR EQUIPMENT MATERIALS, AND COMPACTION TO 95%. COMPLETE IN PLACE	\$1,077.90	\$8,623.20	\$1,275.00	\$10,200.00	\$710.00	\$5,680.00	\$945.24	\$7,561.92
---	---	------	--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	------------	------------	------------	-------------	----------	------------	----------	------------

<b>BASE BID V SUM - TOTAL ( LINE ITEMS 1-3 )</b>				\$92,019.45	\$106,668.75	\$155,305.00	\$107,469.42
--------------------------------------------------	--	--	--	-------------	--------------	--------------	--------------

<b>Total Base Bids I-V:</b>	\$347,046.57	\$415,105.75	\$594,941.00	\$413,281.24
-----------------------------	--------------	--------------	--------------	--------------

APPROVED BY: *mwp*

**CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total**

**BID TITLE:** PARKS UPGRADES SIDEWALK GAPS  
**BID DATE:** JULY 2, 2008

**BID NO:** 2008- 208  
**DEPARTMENT:** PARKS

**J & J GENERAL  
 CONTRACTING, INC.  
 EL PASO, TEXAS**

**LOMELI & SONS  
 LANDSCAPING CO., INC.  
 EL PASO, TEXAS**

**NOBLE  
 GENERAL CONTRACTORS  
 EL PASO, TEXAS**

**MIRADOR  
 ENTERPRISES, INC.  
 EL PASO, TEXAS**

ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>ALTERNATE BID I: DOLPHIN PARK, STUDENT MEMORIAL PARK AND SUE YOUNG PARK</b>											
1	2149	SY	REMOVE AND DISPOSE OF GRASS INCLUDES REMOVAL, DISPOSAL AND CLEAN UP OF ALL GRASS AND VEGETATION TO PROVIDE A 7 FOOT WIDE SIDEWALK. NATURAL GROUND / SUBGRADE COMPACTED TO 95%	\$0.92	\$1,977.08	\$3.75	\$8,058.75	\$7.00	\$15,043.00	\$9.07	\$19,491.43
2	2149	SY	INSTALL 4" THICK - 7' WIDE CONCRETE SIDEWALKS REINFORCED WITH 6X6-6/6 WWM INCLUDES LABOR EQUIPMENT MATERIALS (FORMS, JOINTS CONCRETE AND REINFORCED) AND COMPACTION TO 95% COMPLETE IN PLACE	\$30.85	\$66,296.65	\$33.00	\$70,917.00	\$48.00	\$103,152.00	\$28.99	\$62,299.51
3	80	LF	CONCRETE STEMWALL REINFORCED WITH #4 REBAR INCLUDES LABOR EQUIPMENT MATERIALS (FORMS JOINTS, CONCRETE AND REINFORCEMENT) AND COMPACTION TO 95% COMPLE IN PLACE	\$10.40	\$832.00	\$19.00	\$1,520.00	\$62.00	\$4,960.00	\$18.90	\$1,512.00

APPROVED BY: *Mmf*

**CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total**

<b>BID TITLE: PARKS UPGRADES SIDEWALK GAPS</b>								<b>BID NO: 2008- 208</b>			
<b>BID DATE: JULY 2, 2008</b>								<b>DEPARTMENT: PARKS</b>			
				<b>J &amp; J GENERAL CONTRACTING, INC. EL PASO, TEXAS</b>		<b>LOMELI &amp; SONS LANDSCAPING CO., INC. EL PASO, TEXAS</b>		<b>NOBLE GENERAL CONTRACTORS EL PASO, TEXAS</b>		<b>MIRADOR ENTERPRISES, INC. EL PASO, TEXAS</b>	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>ALTERNATE BID I: DOLPHIN PARK, STUDENT MEMORIAL PARK AND SUE YOUNG PARK</b>											
4	3	EACH	INSTALL 4" ADA CONCRETE RAMP REINFORCED WITH 6X6-6/6 WWM AND CAST-IN-PLACE WARNING SURFACE TILE INCLUDES LABOR,EQUIPMENT MATERIALS, AND COMPACTION TO 95% COMPLETE IN PLACE	\$1,077.90	\$3,233.70	\$1,600.00	\$4,800.00	\$680.00	\$2,040.00	\$945.24	\$2,835.72
<b>ALTERNATE BID I SUM TOTAL ( LINE ITEMS 1-4 )</b>					<b>\$72,339.43</b>		<b>\$85,295.75</b>		<b>\$125,195.00</b>		<b>\$86,138.66</b>
<b>ALTERNATE BID II: DEVARGAS PARK, SUMMIT-FILLMORE PARK AND WASHINGTON PARK</b>											
1	2669	SY	REMOVE AND DISPOSE OF GRASS INCLUDES REMOVAL, DISPOSAL AND CLEAN-UP OF ALL GRASS AND VEGETATION TO PROVIDE A 7 FOOT WIDE SIDEWALK. NATURAL GROUND/SUBGRADE COMPACTED TO 95%	\$0.92	\$2,455.48	\$3.75	\$10,008.75	\$7.00	\$18,683.00	\$9.07	\$24,207.83

APPROVED BY: *MWP*

**CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total**

<b>BID TITLE: PARKS UPGRADES SIDEWALK GAPS</b>				<b>BID NO: 2008- 208</b>							
<b>BID DATE: JULY 2, 2008</b>				<b>DEPARTMENT: PARKS</b>							
				<b>J &amp; J GENERAL CONTRACTING, INC. EL PASO, TEXAS</b>		<b>LOMELI &amp; SONS LANDSCAPING CO., INC. EL PASO, TEXAS</b>		<b>NOBLE GENERAL CONTRACTORS EL PASO, TEXAS</b>		<b>MIRADOR ENTERPRISES, INC. EL PASO, TEXAS</b>	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>ALTERNATE BID II:</b>											
<b>DEVARGAS PARK, SUMMIT-FILLMORE PARK AND WASHINGTON PARK</b>											
2	2669	SY	INSTALL 4" CONCRETE SIDEWALKS REINFORCED WITH 6X6-6/6 WWM INCLUDES LABOR EQUIPMENT MATERIALS (FORMS,JOINTS,CONCRETE AND REINFORCEMENT ) AND COMPACTION TO 95% COMPLETE IN PLACE	\$30.85	\$82,338.65	\$33.00	\$88,077.00	\$49.00	\$130,781.00	\$28.99	\$77,374.31
3	67	LF	CONCRETE STEMWALL REINFORCED WITH #4 REBAR INCLUDES LABOR EQUIPMENT MATERIALS (FORMS,JOINTS,CONCRETE AND REINFORCEMENT ) AND COMPACTION TO 95% COMPLETE IN PLACE	\$10.40	\$696.80	\$24.00	\$1,608.00	\$73.00	\$4,891.00	\$18.90	\$1,266.30
4	5	EACH	INSTALL 4" ADA CONCRETE RAMP REINFORCED WITH 6X6-6/6 WWM AND CAST IN PLACE WARNING SURFACE TILE INCLUDES LABOR, EQUIPMENT MATERIALS AND COMPACTION TO 95% COMPLETE IN PLACE	\$1,077.90	\$5,389.50	\$1,700.00	\$8,500.00	\$700.00	\$3,500.00	\$945.24	\$4,726.20
<b>ALTERNATE II SUM - TOTAL ( LINE ITEMS 1-4 )</b>				<b>\$90,880.43</b>		<b>\$108,193.75</b>		<b>\$157,855.00</b>		<b>\$107,574.64</b>	

APPROVED BY: 

## CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total

**BID TITLE:** PARKS UPGRADES SIDEWALK GAPS  
**BID DATE:** JULY 2, 2008

**BID NO:** 2008- 208  
**DEPARTMENT:** PARKS

				J & J GENERAL CONTRACTING, INC. EL PASO, TEXAS		LOMELI & SONS LANDSCAPING CO., INC. EL PASO, TEXAS		NOBLE GENERAL CONTRACTORS EL PASO, TEXAS		MIRADOR ENTERPRISES, INC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>ALTERNATE BID III: TOM LEA LOWER PARK</b>											
1	172	SY	REMOVE AND DISPOSE OF GRASS INCLUDES REMOVAL, DISPOSAL AND CLEAN UP OF ALL GRASS VEGETATION AND LAND-SCAPE ROCK TO PROVIDE A 7 FOOT WIDE SIDEWALK NATURAL GROUND / SUBGRADE COMPACTED TO 95 %	\$0.92	\$158.24	\$6.75	\$1,161.00	\$55.00	\$9,460.00	\$9.07	\$1,560.04
2	172	SY	INSTALL 4" CONCRETE SIDEWALKS REINFORCED WITH 6X6-6/6 WWM INCLUDES LABOR, EQUIPMENT, MATERIALS (FORMS, JOINTS, CONCRETE AND REINFORCEMENT ) AND COMPACTION TO 95%.COMPLETE IN PLACE	\$30.85	\$5,306.20	\$49.00	\$8,428.00	\$63.00	\$10,836.00	\$28.99	\$4,986.28
<b>ALTERNATE III SUM - TOTAL ( LINE ITEMS 1-2 )</b>					<b>\$5,464.44</b>		<b>\$9,589.00</b>		<b>\$20,296.00</b>		<b>\$6,546.32</b>
<b>ALTERNATE BID IV RIVERSIDE PARK AND SHAWVER PARK</b>											
1	863	SY	REMOVE AND DISPOSE OF GRASS INCLUDES REMOVAL DISPOSAL AND CLEAN UP OF ALL GRASS AND VEGETATION TO PROVIDE A 7 FT. WIDE SIDEWALK. NATURAL GROUND/SUBGRADE COMPACTED TO 95%	\$0.92	\$793.96	\$4.75	\$4,099.25	\$9.00	\$7,767.00	\$9.07	\$7,827.41

APPROVED BY: *mmw*

**CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total**

**BID TITLE:** PARKS UPGRADES SIDEWALK GAPS  
**BID DATE:** JULY 2, 2008

**BID NO:** 2008- 208  
**DEPARTMENT:** PARKS

				J & J GENERAL CONTRACTING, INC. EL PASO, TEXAS		LOMELI & SONS LANDSCAPING CO., INC. EL PASO, TEXAS		NOBLE GENERAL CONTRACTORS EL PASO, TEXAS		MIRADOR ENTERPRISES, INC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>ALTERNATE BID IV RIVERSIDE PARK AND SHAWVER PARK</b>											
2	863	SY	INSTALL 4" CONCRETE SIDEWALKS REINFORCED WITH 6X6-6/6 WWM INCLUDES LABOR, EQUIPMENT, MATERIALS (FORMS, JOINTS, CONCRETE AND REINFORCEMENT ) AND COMPACTION TO 95% COMPLETE IN PLACE	\$30.85	\$26,623.55	\$45.00	\$38,835.00	\$47.00	\$40,561.00	\$28.99	\$25,018.37
3	290	LF	CONCRETE STEMWALL REINFORCED WITH #4 REBAR INCLUDES LABOR EQUIPMENT, MATERIALS (FORMS, JOINTS, CONCRETE AND REINFORCEMENT ) AND COMPACTION TO 95%. COMPLETE IN PLACE	\$10.40	\$3,016.00	\$19.00	\$5,510.00	\$27.00	\$7,830.00	\$18.90	\$5,481.00
4	5	EACH	INSTALL 4" ADA CONCRETE RAMP REINFORCED WITH 6X6-6/6 WWM AND CAST-IN-PLACE WARNING SURFACE TILE. INCLUDES LABOR EQUIPMENT MATERIALS, AND COMPACTION TO 95% COMPLETE IN PLACE	\$1,077.90	\$5,389.50	\$1,600.00	\$8,000.00	\$675.00	\$3,375.00	\$945.24	\$4,726.20
<b>ALTERNATE BID IV SUM - TOTAL (LINE ITEMS 1-4)</b>					<b>\$35,823.01</b>		<b>\$56,444.25</b>		<b>\$59,533.00</b>		<b>\$43,052.98</b>

APPROVED BY: *mwp*



**CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total**

**BID TITLE:** PARKS UPGRADES SIDEWALK GAPS **BID NO:** 2008- 208  
**BID DATE:** JULY 2, 2008 **DEPARTMENT:** PARKS

	<b>MATYEAR CONSTRUCTION CO., INC. EL PASO, TEXAS</b>	<b>MARTINEZ BROTHERS CONTRACTORS, LLC EL PASO, TEXAS</b>	
--	--------------------------------------------------------------	------------------------------------------------------------------	--

ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL						
--------	----------	-------	-------------	---------------	-------	---------------	-------	---------------	-------	---------------	-------

**BASE BID NO. 1 - UNIT PRICE SCHEDULE**  
**ARLINGTON PARK, COLONIA VERDE PARK AND MILAGRO PARK**

1	1,953	S.Y.	REMOVE AND DISPOSE OF GRASS INCLUDES REMOVAL DISPOSAL AND CLEAN UP OF ALL GRASS AND VEGETATION TO PROVIDE A 7 FOOT WIDE SIDEWALK NATURAL GROUND/ SUBRGRADE COMPACTED TO 95%	\$20.00	\$39,060.00	\$2.75	\$5,370.75	\$0.00		\$0.00	
---	-------	------	--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	---------	-------------	--------	------------	--------	--	--------	--

2	1,953	SY	INSTALL 4" THICK - 7' WIDE CONCRETE SIDEWALKS REINFORCED WITH 6X6-6/6 WWM INCLUDES LABOR EQUIPMENT MATERIALS (FORMS JOINTS, CONCRETE AND REINFORCEMENT) AND COMPACTION TO 95%. COMPLETE IN PLACE	\$29.90	\$58,394.70	\$27.45	\$53,609.85	\$0.00		\$0.00	
---	-------	----	--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	---------	-------------	---------	-------------	--------	--	--------	--

3	7	EACH	INSTALL 4" ADA CONCRETE RAMP REINFORCED WITH 6X6-6/6 WWM AND CAST-IN-PLACE WARNING SURFACE TILE	\$1,200.00	\$8,400.00	\$976.00	\$6,832.00	\$0.00		\$0.00	
---	---	------	-------------------------------------------------------------------------------------------------	------------	------------	----------	------------	--------	--	--------	--

<b>BASE BID I SUM TOTAL (LINE ITEM 1 TO 3)</b>				<b>\$105,854.70</b>	<b>\$65,812.60</b>	<b>\$0.00</b>		<b>\$0.00</b>	
------------------------------------------------	--	--	--	---------------------	--------------------	---------------	--	---------------	--

APPROVED BY: *MWP*

## CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total

**BID TITLE:** PARKS UPGRADES SIDEWALK GAPS  
**BID DATE:** JULY 2, 2008

**BID NO:** 2008- 208  
**DEPARTMENT:** PARKS

				MATYEAR CONSTRUCTION CO., INC. EL PASO, TEXAS		MARTINEZ BROTHERS CONTRACTORS, LLC EL PASO, TEXAS					
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID NO. II - UNIT PRICE SCHEDULE</b>											
<b>DELTA PARK, MEMORIAL PARK AND MODESTO PARK</b>											
1	1896	SY	REMOVE AND DISPOSE OF GRASS INCLUDES REMOVAL, DISPOSAL AND CLEAN-UP OF ALL GRASS AND VEGETATION TO PROVIDE A 7 FOOT WIDE SIDEWALK. NATURAL GROUND/ SUBGRADE COMPACTED TO 95%	\$20.00	\$37,920.00	\$2.75	\$5,214.00		\$0.00		\$0.00
2	1896	SY	INSTALL 4" CONCRETE SIDEWALKS REINFORCED WITH 6X6-6/6 WWM INCLUDES LABOR, EQUIPMENTS, MATERIALS (FORMS,JOINTS,CONCRETE AND REINFORCEMENT) AND COMPACTION TO 95% COMPLETE IN PLACE	\$30.00	\$56,880.00	\$27.45	\$52,045.20		\$0.00		\$0.00
3	317	L.F.	CONCRETE STEMWALL REINFORCED WITH #4 REBAR INCLUDES LABOR EQUIPMENT MATERIALS (FORMS,JOINTS,CONCRETE AND REINFORCEMENT). AND COMPACTION TO 95% COMPLETE IN PLACE	\$20.00	\$6,340.00	\$8.54	\$2,707.18		\$0.00		\$0.00

APPROVED BY: *mwp*

**CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total**

**BID TITLE:** PARKS UPGRADES SIDEWALK GAPS  
**BID DATE:** JULY 2, 2008

**BID NO:** 2008- 208  
**DEPARTMENT:** PARKS

**MATYEAR  
 CONSTRUCTION CO., INC.  
 EL PASO, TEXAS**

**MARTINEZ BROTHERS  
 CONTRACTORS, LLC  
 EL PASO, TEXAS**

ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID NO. II - UNIT PRICE SCHEDULE</b>											
<b>DELTA PARK, MEMORIAL PARK AND MODESTO PARK</b>											
4	8	EACH	INSTALL 4" ADA CONCRETE RAMP REINFORCED WITH 6 X 6 - 6/6 WWM AND CAST-IN-PLACE WARNING SURFACE TILE INCLUDES LABOR EQUIPMENT MATERIALS, AND COMPACTION TO 95%. COMPLETE IN PLACE	\$1,200.00	\$9,600.00	\$976.00	\$7,808.00		\$0.00		\$0.00
<b>BASE BID II SUM - TOTAL ( LINE ITEMS 1-4 )</b>					<b>\$110,740.00</b>		<b>\$67,774.38</b>		<b>\$0.00</b>		<b>\$0.00</b>
<b>BASE BID NO. III - UNIT PRICE SCHEDULE</b>											
<b>PONSFORD PARK</b>											
1	1016	SY	REMOVE AND DISPOSE OF GRASS AND/OR LANDSCAPE ROCK INCLUDES REMOVAL DISPOSAL AND CLEAN-UP OF ALL GRASS VEGETATION AND LANDSCAPE ROCK TO PROVIDE A 7 FOOT WIDE SIDEWALK. NATURAL GROUND/SUBGRADE COMPACTED TO 95%	\$12.40	\$12,598.40	\$2.75	\$2,794.00		\$0.00		\$0.00
				<b>(Contractor's Total )</b>							
				<b>( \$12,508.40 )</b>							

APPROVED BY: *MWP*

**CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total**

**BID TITLE:** PARKS UPGRADES SIDEWALK GAPS  
**BID DATE:** JULY 2, 2008

**BID NO:** 2008- 208  
**DEPARTMENT:** PARKS

				MATYEAR CONSTRUCTION CO., INC. EL PASO, TEXAS		MARTINEZ BROTHERS CONTRACTORS, LLC EL PASO, TEXAS					
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID NO. III - UNIT PRICE SCHEDULE</b>											
<b>PONSFORD PARK</b>											
2	1016	SY	INSTALL 4" CONCRETE SIDEWALKS REINFORCED WITH 6X6-6/6 WWM INCLUDES LABOR, EQUIPMENT MATERIALS, (FORMS,JOINTS,CONCRETE AND REINFORCEMENT ) AND COMPACTION TO 95% COMPLETE IN PLACE.	\$30.00	\$30,480.00	\$27.45	\$27,889.20		\$0.00		\$0.00
3	308	LF	CONCRETE STEMWALL REINFORCED WITH #4 REBAR INCLUDES LABOR EQUIPMENT MATERIALS, (FORMS,JOINTS,CONCRETE AND REINFORCEMENT ) AND COMPACTION TO 95% COMPLETE IN PLACE.	\$20.00	\$6,160.00	\$8.54	\$2,630.32		\$0.00		\$0.00
4	4	EACH	INSTALL 4" ADA CONCRETE RAMP REINFORCED WITH 6X6-6/6 WWM ND CASE- IN PLACE WARNING SURFACE TILE INCLUDES LABOR EQUIPMENT MATERIALS AND COMPACTION TO 95% COMPLETE IN PLACE	\$1,200.00	\$4,800.00	\$976.00	\$3,904.00		\$0.00		\$0.00
<b>BASE BID III SUM - TOTAL ( LINE ITEMS 1-4 )</b>					\$54,038.40		\$37,217.52		\$0.00		\$0.00

APPROVED BY: *mwp*

**CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total**

**BID TITLE:** PARKS UPGRADES SIDEWALK GAPS  
**BID DATE:** JULY 2, 2008

**BID NO:** 2008- 208  
**DEPARTMENT:** PARKS

**MATYEAR  
 CONSTRUCTION CO., INC.  
 EL PASO, TEXAS**

**MARTINEZ BROTHERS  
 CONTRACTORS, LLC  
 EL PASO, TEXAS**

ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID NO. IV - UNIT PRICE SCHEDULE                      LANCASTER PARK, LIONEL FORTI PARK AND STILES PARK</b>											
1	1911	SF	REMOVE AND DISPOSE OF GRASS INCLUDES REMOVAL AND DISPOSAL AND CLEAN UP OF ALL GRASS AND VEGETATION TO PROVIDE A 7 FOOT WIDE SIDEWALK. NATURAL GROUND/SUBGRADE COMPACTED TO 95%	\$20.00	\$38,220.00	\$2.75	\$5,255.25		\$0.00		\$0.00
2	1911	SY	INSTALL 4" CONCRETE SIDEWALKS REINFORCED WITH 6X6-6/6 WWM INCLUDES LABOR EQUIPMENT, MATERIALS (FORMS, JOINTS, CONCRETE AND REINFORCEMENT) AND COMPACTION TO 95% COMPLETE IN PLACE	\$30.00	\$57,330.00	\$27.45	\$52,456.95		\$0.00		\$0.00
3	710	LF	CONCRETE STEMWALL REINFORCED WITH #4 REBAR INCLUDES LABOR EQUIPMENT JOINTS, CONCRETE AND REINFORCEMENT) AND COMPACTION TO 95% COMPLETE IN PLACE	\$20.00	\$14,200.00	\$8.54	\$6,063.40		\$0.00		\$0.00

APPROVED BY: *MMP*

**CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total**

**BID TITLE:** PARKS UPGRADES SIDEWALK GAPS  
**BID DATE:** JULY 2, 2008

**BID NO:** 2008- 208  
**DEPARTMENT:** PARKS

**MATYEAR  
 CONSTRUCTION CO., INC.  
 EL PASO, TEXAS**

**MARTINEZ BROTHERS  
 CONTRACTORS, LLC  
 EL PASO, TEXAS**

ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID NO. IV - UNIT PRICE SCHEDULE LANCASTER PARK, LIONEL FORTI PARK AND STILES PARK</b>											
4	5	EACH	INSTALL 4" ADA CONCRETE RAMP REINFORCED WITH 6X6-6/6 WWM AND CAST IN PLACE WARNING SURFACE TILE. INCLUDES LABOR,EQUIPMENT MATERIALS, AND COMPACTION TO 96% COMPLETE IN PLACE	\$1,200.00	\$6,000.00	\$976.00	\$4,880.00		\$0.00		\$0.00
<b>BASE BID IV SUM - TOTAL ( LINE ITEMS 1-4 )</b>					<b>\$115,750.00</b>		<b>\$68,655.60</b>		<b>\$0.00</b>		<b>\$0.00</b>
<b>BASE BID NO. V - UNIT PRICE SCHEDULE PICO NORTE PARK, PALM GROVE PARK AND HUECO MOUNTAIN PARK</b>											
1	2625	SY	REMOVE AND DISPOSE OF GRASS INCLUDES REMOVAL, DISPOSAL AND CLEAN UP OF ALL GRASS AND VEGETATION TO PROVIDE A 7 FOOT WIDE SIDEWALK.NATURAL GROUND/SUBGRADE COMPACTED TO 95%	\$20.00	\$52,500.00	\$2.75	\$7,218.75		\$0.00		\$0.00

APPROVED BY: *mwp*



**CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total**

**BID TITLE:** PARKS UPGRADES SIDEWALK GAPS  
**BID DATE:** JULY 2, 2008

**BID NO:** 2008- 208  
**DEPARTMENT:** PARKS

				MATYEAR CONSTRUCTION CO., INC. EL PASO, TEXAS		MARTINEZ BROTHERS CONTRACTORS, LLC EL PASO, TEXAS					
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>ALTERNATE BID I: DOLPHIN PARK, STUDENT MEMORIAL PARK AND SUE YOUNG PARK</b>											
1	2149	SY	REMOVE AND DISPOSE OF GRASS INCLUDES REMOVAL, DISPOSAL AND CLEAN UP OF ALL GRASS AND VEGETATION TO PROVIDE A 7 FOOT WIDE SIDEWALK. NATURAL GROUND / SUBGRADE COMPACTED TO 95%	\$20.00	\$42,980.00	\$2.75	\$5,909.75		\$0.00		\$0.00
2	2149	SY	INSTALL 4" THICK - 7' WIDE CONCRETE SIDEWALKS REINFORCED WITH 6X6-6/6 WWM INCLUDES LABOR EQUIPMENT MATERIALS (FORMS, JOINTS CONCRETE AND REINFORCED) AND COMPACTION TO 95% COMPLETE IN PLACE	\$30.00	\$64,470.00	\$27.45	\$58,990.05		\$0.00		\$0.00
3	80	LF	CONCRETE STEMWALL REINFORCED WITH #4 REBAR INCLUDES LABOR EQUIPMENT MATERIALS (FORMS JOINTS, CONCRETE AND REINFORCEMENT) AND COMPACTION TO 95% COMPLE IN PLACE	\$20.00	\$1,600.00	\$8.54	\$683.20		\$0.00		\$0.00

APPROVED BY: *Mwp*

**CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total**

**BID TITLE:** PARKS UPGRADES SIDEWALK GAPS

**BID NO:** 2008- 208

**BID DATE:** JULY 2, 2008

**DEPARTMENT:** PARKS

				MATYEAR CONSTRUCTION CO., INC. EL PASO, TEXAS		MARTINEZ BROTHERS CONTRACTORS, LLC EL PASO, TEXAS					
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>ALTERNATE BID I: DOLPHIN PARK, STUDENT MEMORIAL PARK AND SUE YOUNG PARK</b>											
4	3	EACH	INSTALL 4" ADA CONCRETE RAMP REINFORCED WITH 6X6-6/6 WWM AND CAST-IN-PLACE WARNING SURFACE TILE INCLUDES LABOR,EQUIPMENT MATERIALS, AND COMPACTION TO 95% COMPLETE IN PLACE	\$1,200.00	\$3,600.00	\$976.00	\$2,928.00		\$0.00		\$0.00
<b>ALTERNATE BID I SUM TOTAL ( LINE ITEMS 1-4 )</b>					\$112,650.00		\$68,511.00		\$0.00		\$0.00
					( Contractor's Total )						
					( \$109,050.00 )						
<b>ALTERNATE BID II: DEVARGAS PARK, SUMMIT-FILLMORE PARK AND WASHINGTON PARK</b>											
1	2669	SY	REMOVE AND DISPOSE OF GRASS INCLUDES REMOVAL, DISPOSAL AND CLEAN-UP OF ALL GRASS AND VEGETATION TO PROVIDE A 7 FOOT WIDE SIDEWALK. NATURAL GROUND/SUBGRADE COMPACTED TO 95%	\$20.00	\$53,380.00	\$2.75	\$7,339.75		\$0.00		\$0.00

APPROVED BY: *MWP*

**CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total**

**BID TITLE: PARKS UPGRADES SIDEWALK GAPS**  
**BID DATE: JULY 2, 2008**

**BID NO: 2008- 208**  
**DEPARTMENT: PARKS**

**MATYEAR  
CONSTRUCTION CO., INC.  
EL PASO, TEXAS**

**MARTINEZ BROTHERS  
CONTRACTORS, LLC  
EL PASO, TEXAS**

ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>ALTERNATE BID II:  DEVARGAS PARK, SUMMIT-FILLMORE PARK AND WASHINGTON PARK</b>											
2	2669	SY	INSTALL 4" CONCRETE SIDEWALKS REINFORCED WITH 6X6-6/6 WWM INCLUDES LABOR EQUIPMENT MATERIALS (FORMS,JOINTS,CONCRETE AND REINFORCEMENT ) AND COMPACTION TO 95% COMPLETE IN PLACE	\$30.00	\$80,070.00	\$27.45	\$73,264.05		\$0.00		\$0.00
3	67	LF	CONCRETE STEMWALL REINFORCED WITH #4 REBAR INCLUDES LABOR EQUIPMENT MATERIALS (FORMS,JOINTS,CONCRETE AND REINFORCEMENT ) AND COMPACTION TO 95% COMPLETE IN PLACE	\$20.00	\$1,340.00	\$8.54	\$572.18		\$0.00		\$0.00
4	5	EACH	INSTALL 4" ADA CONCRETE RAMP REINFORCED WITH 6X6-6/6 WWM AND CAST IN PLACE WARNING SURFACE TILE INCLUDES LABOR, EQUIPMENT MATERIALS AND COMPACTION TO 95% COMPLETE IN PLACE	\$1,200.00	\$6,000.00	\$976.00	\$4,880.00		\$0.00		\$0.00
<b>ALTERNATE II SUM - TOTAL ( LINE ITEMS 1-4 )</b>					<b>\$140,790.00</b>		<b>\$86,055.98</b>		<b>\$0.00</b>		<b>\$0.00</b>

APPROVED BY: *mmp*

## CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total

**BID TITLE:** PARKS UPGRADES SIDEWALK GAPS  
**BID DATE:** JULY 2, 2008

**BID NO:** 2008- 208  
**DEPARTMENT:** PARKS

				MATYEAR CONSTRUCTION CO., INC. EL PASO, TEXAS		MARTINEZ BROTHERS CONTRACTORS, LLC EL PASO, TEXAS					
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>ALTERNATE BID III: TOM LEA LOWER PARK</b>											
1	172	SY	REMOVE AND DISPOSE OF GRASS INCLUDES REMOVAL, DISPOSAL AND CLEAN UP OF ALL GRASS VEGETATION AND LAND-SCAPE ROCK TO PROVIDE A 7 FOOT WIDE SIDEWALK NATURAL GROUND / SUBGRADE COMPACTED TO 95 %	\$12.40	\$2,132.80	\$2.75	\$473.00		\$0.00		\$0.00
2	172	SY	INSTALL 4" CONCRETE SIDEWALKS REINFORCED WITH 6X6-6/6 WWM INCLUDES LABOR, EQUIPMENT,MATERIALS (FORMS, JOINTS, CONCRETE AND REINFORCEMENT ) AND COMPACTION TO 95%.COMPLETE IN PLACE	\$30.00	\$5,160.00	\$27.45	\$4,721.40		\$0.00		\$0.00
<b>ALTERNATE III SUM - TOTAL ( LINE ITEMS 1-2 )</b>					<b>\$7,292.80</b>		<b>\$5,194.40</b>		<b>\$0.00</b>		<b>\$0.00</b>
<b>ALTERNATE BID IV RIVERSIDE PARK AND SHAWVER PARK</b>											
1	863	SY	REMOVE AND DISPOSE OF GRASS INCLUDES REMOVAL DISPOSAL AND CLEAN UP OF ALL GRASS AND VEGETATION TO PROVIDE A 7 FT. WIDE SIDEWALK. NATURAL GROUND/SUBGRADE COMPACTED TO 95%	\$25.27	\$21,808.01	\$2.75	\$2,373.25		\$0.00		\$0.00

APPROVED BY: *mmp*

## CITY OF EL PASO BID TABULATION - Revised with Subtotals and Grand Total

**BID TITLE:** PARKS UPGRADES SIDEWALK GAPS  
**BID DATE:** JULY 2, 2008

**BID NO:** 2008- 208  
**DEPARTMENT:** PARKS

				MATYEAR CONSTRUCTION CO., INC. EL PASO, TEXAS		MARTINEZ BROTHERS CONTRACTORS, LLC EL PASO, TEXAS					
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>ALTERNATE BID IV RIVERSIDE PARK AND SHAWVER PARK</b>											
2	863	SY	INSTALL 4" CONCRETE SIDEWALKS REINFORCED WITH 6X6-6/6 WWM INCLUDES LABOR, EQUIPMENT, MATERIALS (FORMS, JOINTS, CONCRETE AND REINFORCEMENT ) AND COMPACTION TO 95% COMPLETE IN PLACE	\$30.00	\$25,890.00	\$27.45	\$23,689.35		\$0.00		\$0.00
3	290	LF	CONCRETE STEMWALL REINFORCED WITH #4 REBAR INCLUDES LABOR EQUIPMENT, MATERIALS (FORMS, JOINTS, CONCRETE AND REINFORCEMENT ) AND COMPACTION TO 95%. COMPLETE IN PLACE	\$20.00	\$5,800.00	\$8.54	\$2,476.60		\$0.00		\$0.00
4	5	EACH	INSTALL 4" ADA CONCRETE RAMP REINFORCED WITH 6X6-6/6 WWM AND CAST-IN-PLACE WARNING SURFACE TILE. INCLUDES LABOR EQUIPMENT MATERIALS, AND COMPACTION TO 95% COMPLETE IN PLACE	\$1,200.00	\$6,000.00	\$976.00	\$4,880.00		\$0.00		\$0.00
<b>ALTERNATE BID IV SUM - TOTAL (LINE ITEMS 1-4)</b>					<b>\$59,498.01</b>		<b>\$33,419.20</b>		<b>\$0.00</b>		<b>\$0.00</b>
				( Contractor's Total )							
				( \$59,408.01 )							

APPROVED BY: *map*

