




Scope of Work I-A-a-1 Revised-May 2012 

 

POLLARD PARK IMPROVEMENTS 
 

SOLICITATION No. 2013-269 
 

SCOPE OF WORK 
 

 

The Pollard Park Improvements Project consists of the installation of a new handicap 
accessible sidewalk, ramp, parking space, the demolition of existing curbing, the addition of 
accessible ramps, striping at the south end of Pollard Park on Pollard St. This is a minimum 
disturbance site with limited areas designated for construction. All existing plant material and 
mulch outside of the limits of construction must be preserved and protected with fencing.  The 
improvements to the park include standard concrete sidewalk and paving, new play equipment, 
metal canopy and swings, new engineered wood fibers, and bicycle racks. The existing rock 
and boulders will be reused. A new park rules sign and handicap parking sign will be installed. 
New sod will be installed after the removal of 12 inches of existing soil and the installation of 12 
inches of new top soil and a new irrigation system will be included in this scope of work. 
 
All square foot and linear foot quantities have been measured based on surveys but are 
approximate. Any damage by the contractor or his subcontractors shall be repaired during this 
project. All material that is slated to be removed and disposed of shall be disposed of at an 
approved disposal facility and the contractor shall be responsible for providing documentation 
that material was disposed of at an approved facility  

Prior to commencement of any work, the Contractor shall submit and obtain approval from City 
of El Paso, Engineering & Construction Management Department, for the Sequence of 
Construction, Schedule of Work, and Haul/Waste Route to an approved disposal site.  Traffic 
Control Plan must be submitted and approved, if applicable.  Contractor shall provide written 
approved documentation from the owner or operator of the waste site.  

 

The description of this scope of work as shown above is only a general overview of this project.  
Contractor shall refer to the project plans and specifications for further information. 

 

END SCOPE OF WORK 



















BID NO:  2013-269
BID TITLE: POLLARD PARK IMPROVEMENTS
BID DATE: August 7, 2013

$166,310.95
CONTRACTOR'S 
TOTAL = $174,626.50

Black Stallion LB Construction          
El Paso, TX $284,444.25

$298,277.43
CONTRACTOR'S 
TOTAL = $311,753.66

$323,476.27
CONTRACTOR'S 
TOTAL = $323,476.58

GarCom, Inc.
El Paso, TX $364,408.18

$1,390,937.25
CONTRACTOR'S 
TOTAL = $357,762.00

BIDDER SUM TOTAL BASE BID

Dantex Construction Co.                    
El Paso, TX

ENGINEERING & CONSTRUCTION MANAGEMENT
BID TAB SUMMARY

Mirador Enterprises, Inc
El Paso, TX

Aztec Contractors, Inc.
El Paso, TX

Prime Irrigation & Landscape, Inc.   
El Paso, TX











September 24, 2013 

 

Pollard Park Improvements 
Solicitation No.  2013-269 

 



Scope of Work 

The Pollard Park Improvements project consists of the following: 

 Installation of new playground equipment  

 Installation of rockwall enclosures and engineered wood fiber fall 

surface 

 Installation of a 50 X 50 metal canopy over playground area. 

 Installation of 5-space bicycle racks 

 Installation of swing sets 

 New grass sodding with automatic irrigation system 

 Landscaping rock screenings and boulders 

 ADA accessible on-street parking  

 

 



Site Development Plan 



Project Limits 
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Funding Source: 38th Year Community Development Block Grant 

 

 This is a low bid, unit price contract  

o Six (6) bids were received 

 Recommendation: 

 Deem the lowest bidder, Prime Irrigation and Landscape 

of El Paso, Texas as non-responsive because they did 

not confirm their bid prices. 

 Deem Black Stallion LB Construction as the lowest 

responsible and responsive bidder  

 Award Base Bid to Black Stallion LB Construction in 

the amount of $ 284,444.25 

  

Construction Time Frame:         150 Consecutive Calendar Days 

Construction Start:           November 2013 

Final Completion:           March 2014 



Questions/Comments 
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