

**CITY OF EL PASO, TEXAS
REQUEST FOR COUNCIL ACTION (RCA)**

DEPARTMENT: Engineering Department

AGENDA DATE: October 9, 2007

CONTACT PERSON/PHONE: R. Alan Shubert, P.E., City Engineer (541-4423)
Terrence Freiburg, Purchasing Manager (915) 541-4313

DISTRICT(S) AFFECTED: 8

PROJECT NAME/SOLICITATION NO. Sixth Avenue Street and Drainage Improvements Phase II,
Solicitation No. 2007-234

SUBJECT:

Discussion and action on the award of Solicitation No. 2007-234 for the Sixth Avenue Street and Drainage Improvements Phase II to Allen Concrete, Inc. of El Paso, Texas for an estimated total amount of \$376,784.65.

It is requested that the City Manager of the City of El Paso be authorized to sign any contracts or other documents required to effectuate this award.

Work under this unit price contract is only an estimated value and will be ordered, performed, invoiced, and paid by measured quantity. The actual cost of this contract will be the sum total of unit prices at the end of the contract term.

As part of the award of this contract, the City Engineer may, without further authorization from City Council, approve contract changes which are necessary for proper construction of the work and carrying out the intent of the design, which are in accordance with applicable law and which do not make changes to the unit price and which are within the appropriate budget.

This is a low bid, unit-price contract. The Financial Services, Engineering and Streets Departments recommend award as indicated to the lowest responsive, responsible bidder.

BACKGROUND / DISCUSSION:

The Engineering and City Street Departments are working together to improve the streets throughout the city. The Sixth Avenue Street and Drainage Improvements Phase II project is located within District No. 8. This project consists of replacing the existing asphalt pavement, sidewalks, driveways, concrete pads, curb and gutter. Also, handicapped ramps and school crosswalks stripping will be added to create a safer neighborhood.

The Sixth Avenue Street and Drainage Improvements Phase II project is a lowest bid procurement that received offers from five companies. Allen Concrete, Inc. presented the lowest bid proposal, and was the lowest responsive, responsible bidder.

PRIOR COUNCIL ACTION:

N/A

AMOUNT AND SOURCE OF FUNDING:

The project is funded by the following project account:

Funding Source	Community Development Block Grant
Project No.	G7132CD0029
Department ID	71150069
Fund No.	10075
Account No.	508027

BOARD / COMMISSION ACTION:

N/A

*****REQUIRED AUTHORIZATION*****

LEGAL: (if required) _____ **FINANCE:** (if required) _____

DEPARTMENT HEAD:  _____

Cc: Patricia D. Adauto, Deputy City Manager Development and Infrastructure Services

APPROVED FOR AGENDA:

CITY MANAGER: _____ **DATE:** _____

CONSTRUCTION PROJECT FORM
Unit Price

DATE: September 27, 2007
PROJECT: Sixth Avenue Street and Drainage Improvements Phase II
SOLICITATION NO: 2007-234
ACCOUNT NO(S): G7132CD0029-71150069-10075-508027
FUNDING SOURCE: Community Development Block Grant
DEPARTMENT: Street Department
DISTRICT(S): 8

AGENDA DATE: October 9, 2007
RECOMMENDATION: **Lowest responsive and responsible bidder**
CONTRACTOR: Allen Concrete, Inc.
ESTIMATED AMOUNT: \$376,784.65

Discussion and action on the award of Solicitation No. 2007-234 for the Sixth Avenue Street and Drainage Improvements Phase II to Allen Concrete, Inc., for an estimated total amount of \$376,784.65.

It is requested that the City Manager of the City of El Paso be authorized to sign any contracts or other documents required to effectuate this award.

Work under this unit price contract is only an estimated value and will be ordered, performed, invoiced, and paid by measured quantity. The actual cost of this contract will be the sum total of unit prices at the end of the contract term.

As part of the award of this contract, the City Engineer may, without further authorization from City Council, approve contract changes which are necessary for proper construction of the work and carrying out the intent of the design, which are in accordance with applicable law and which do not make changes to the unit price and which are within the appropriate budget.

This is a low bid, unit-price contract. The Financial Services, Engineering and Streets Departments recommend award as indicated to the lowest responsive, responsible bidder.

DESCRIPTION OR EXPLANATION:

Base Bid I	\$320,458.65
Base Bid II	\$29,376.00
Base Bid III	\$3,100.00
Alternate I	\$23,850.00

TOTAL RECOMMENDED AWARD: \$376,784.65

TIME FOR COMPLETION: 90 Consecutive Calendar Days

LIQUIDATED DAMAGES: \$450.00/Consecutive Calendar Day

APPROVED:


Terrence Freiburg
Purchasing Manager



ENGINEERING DEPARTMENT

Excellence through Teamwork

memorandum

RECOMMENDATION

TO: Rick Talamo, Capital Projects Manager

FROM: Javier Reyes, Engineering Division Manager 

DATE: September 19, 2007

SUBJECT: Sixth Street Avenue Street and Drainage Improvements Phase II

The bidding package for the above-project mentioned has been reviewed and we recommend Allen Concrete to be awarded the contract, as the lowest, most responsive and responsible bidder meeting specifications.

Base Bid I	\$320,458.65
Base Bid II	\$29,376.00
Base bid III	\$3,100.00
Alternate I	\$23,850.00

Total for all Base bids and Alternate I \$376,784.65

If there are any questions please call me at 541-4630

JOHN COOK
MAYOR



CITY COUNCIL

ANN MORGAN LILLY, DISTRICT 1
SUSANNAH M. BYRD, DISTRICT 2
J. ALEXANDRO LOZANO, DISTRICT 3
MELINA CASTRO, DISTRICT 4
RACHEL QUINTANA, DISTRICT 5
EDDIE HOLGUIN, JR., DISTRICT 6
STEVE ORTEGA, DISTRICT 7
BETO O'ROURKE, DISTRICT 8

JOYCE WILSON
CITY MANAGER

DARYL W. COLE
STREETS DIRECTOR

RECOMMENDATION

STREET DEPARTMENT

September 12, 2007

TO: Terrence Freiburg, Financial Services Purchasing Manager

ATTN: Deniese Baisley, Project Compliance Specialist

FROM: Daryl W. Cole, Streets Director

SUBJECT: **BID 2007-234 SIXTH AVENUE STREET AND DRAINAGE IMPROVEMENTS PHASE II**

We have reviewed the above-subject bid and we recommend that the contract be awarded to **Allen Concrete**, as the lowest, most responsive and responsible bidder meeting specifications. Total estimated contract award of **\$376,784.65**.

Base Bid I	\$320,458.65
Base Bid II	\$ 29,376.00
Base Bid III	\$ 3,100.00
Alternate I	\$ 23,850.00

Total for all base bids and Alternate I \$376,784.65.

If you have any questions please call me at 621-6750.

DWC/en

RECEIVED

SEP 17 2007

ENGINEERING DEPT.

RECEIVED

SEP 18 2007

ENGINEERING DEPARTMENT
CONTRACT COMPLIANCE

DORADO ENGINEERING, INC.
2717 E. Yandell El Paso, Texas (915) 562-0002 Fax (915) 562-7743

Memo

RECOMMENDATION

To: Mr. Martin Noriega, Project Coordinator
From: Mr. Fermin Dorado, P.E.
Date: September 21, 2007
Re: Sixth Street – Contractor Qualifications – Allen Concrete Inc.


Mr. Noriega,

This is to follow up our conversation of Wednesday September 19, 2007 concerning Allen Concrete Inc. qualifications to perform the 6th Street construction contract.

Based on the additional information provided by you and my conversation with construction inspectors that have worked with Allen Construction Inc. I recommend that Allen Concrete Inc. be awarded the 6th Street construction contract.

Please advice is additional information is needed.

Thank you,


Fermin Dorado, P.E.

City of El Paso

Scope of Work

**Sixth Avenue Street and Drainage Improvements Phase II
Solicitation No. 2007-234**

Project Description

Contractor will be responsible for providing all work, material and equipment to successfully complete the project.

The project consists in the improvements of seven hundred (700.00) lineal feet of 6th Street between Park Street and Cotton Street, the adjustment of two hundred sixty (260.00) linear feet of six (6) inch water line, and the adjustment of two (2) sanitary sewer manhole as shown on the construction documents.

The improvements consist in the removal and replacement but not limited to the following;

Base Bid I – Street Improvements

1. Removal and salvage of existing railroad tracks.
2. Removal of existing 15 inch reinforced concrete pipes (rcp) and 15 inch corrugated metal pipes (cmp).
3. Removal of existing drop inlets.
4. Removal of existing asphalt.
5. Removal of existing sidewalks, driveways and concrete pads.
6. Removal of existing curb.
7. Reworking and regarding of existing subgrade.
8. Placement of 8 inch crush stone base together with 2 inch of hot asphalt concrete (HMAC).
9. New curb and gutter.
10. New sidewalks.

11. New drop inlets.
12. New 18 inch reinforced concrete pipe (rcp) Class III.
13. New 24 inch reinforced concrete pipe (rcp) Class III.
14. New 48 inch manhole.
15. New 72 inch manhole.
16. New concrete driveways.
17. New handicapped ramps.
18. Concrete paving in alleys.
19. Concrete ramps and pads for trash bins.
20. New city monuments.
21. School crosswalks stripping.

Base Bid II – Water Line Adjustment

1. Installation of six (6) inch water line – complete in place.
2. Replace and reconnect four (4) water services – complete in place.
3. Adjustment of two (2) water valves – complete in place.
4. Two hundred sixty (260) lineal feet of trench shoring – complete in place.
5. Thirty seven (37) lineal feet of utility trench pavement.
6. Two hundred (200) pounds of additional hardware fittings.

Base Bid III – Manhole Adjustments

1. Adjustment of two (2) sanitary manholes.

Alternate One

1. Stamped colored concrete for parkways.

Notes:

The project will be accomplished as shown below or as approved by the City of El Paso Engineering Department and Street Department. All work shall begin at Notice to Proceed, and must be completed within the indicated time frame.

The contractor shall include an approved traffic control plan for construction. Contractor shall be responsible for submitting a traffic control plan for approval by the City of El Paso-Traffic Division no later than two weeks prior to the start of construction.

- A single Notice to Proceed shall be issued for the entire project and liquidated damages shall apply at the end of the project duration.

Prior to commencement of any work contractor should submit and obtain approval from El Paso Engineering Department for the Sequence of Construction, Schedule of Work, Traffic Control Plan, and Haul/Waste Route to an approved disposal site. Contractor shall provide written approved documentation from the owner or operator of the waste site.

Contractor shall be responsible for the preparation and implementation of storm water pollution prevention plan in compliance with City of El Paso Storm Water Pollution Ordinance and TCEQ General Permit.

The description of this scope of work, as shown above, is only a general overview of this project. Contractor shall refer to the project plans and specifications for further information.

THIS IS A UNIT PRICE CONTRACT.

CITY OF EL PASO BID TABULATION

BID TITLE: SIXTH AVENUE STREET AND DRAINAGE IMPROVEMENTS PHASE II
 BID DATE: AUGUST 22, 2007

BID NO: 2007-234
 DEPARTMENT: STREETS

			ALLEN CONCRETE, INC. EL PASO, TX		C. F. JORDAN, L.P. EL PASO, TX		J&J GENERAL CONTRACTING, INC. EL PASO, TX		SOUTHWEST GROWTH CORP. EL PASO, TEXAS		VEMAC, L.P. EL PASO, TEXAS		
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID I - UNIT PRICE SCHEDULE													
1	660	LF	REMOVAL AND DISPOSAL OF (2) RAILROAD TRACKS; COMPLETE	\$22.00	\$14,520.00	\$37.00	\$24,420.00	\$55.83	\$36,847.80	\$15.30	\$10,098.00	\$89.70	\$59,202.00
2	135	If	REMOVAL AND DISPOSAL OF 15 INCH; REINFORCED CONCRETE PIPE COMPLETE	\$22.74	\$3,069.90	\$25.00	\$3,375.00	\$32.82	\$4,430.70	\$34.00	\$4,590.00	\$62.10	\$8,383.50
3	6	EACH	REMOVAL AND DISPOSAL OF DROP INLETS COMPLETE	\$650.00	\$3,900.00	\$1,500.00	\$9,000.00	\$738.10	\$4,428.60	\$1,055.00	\$6,330.00	\$2,484.00	\$14,904.00
4	4,300	SY	REMOVAL AND DISPOSAL OF BASE; COMPLETE	\$3.50	\$15,050.00	\$5.00	\$21,500.00	\$4.43	\$19,049.00	\$3.10	\$13,330.00	\$3.45	\$14,835.00
5	600	SY	REMOVAL AND DISPOSAL OF EXISTING SIDEWALKS, DRIVEWAYS AND CONCRETE PADS COMPLETE	\$12.00	\$7,200.00	\$14.00	\$8,400.00	\$9.88	\$5,928.00	\$12.00	\$7,200.00	\$34.50	\$20,700.00
6	1,270	LF	REMOVAL AND DISPOSAL OF EXISTING CURB; COMPLETE	\$5.00	\$6,350.00	\$4.00	\$5,080.00	\$2.34	\$2,971.80	\$5.40	\$6,858.00	\$3.45	\$4,381.50
7	140	LF	REMOVAL AND DISPOSAL OF EXISTING 15-INCH CORRUGATED METAL PIPE; COMPLETE	\$18.50	\$2,590.00	\$20.00	\$2,800.00	\$4.52	\$632.80	\$7.75	\$1,085.00	\$34.50	\$4,830.00
8	4,300	SY	REGRADE AND REWORK EXISTING SUBGRADE COMPLETE IN PLACE	\$3.00	\$12,900.00	\$3.00	\$12,900.00	\$4.49	\$19,307.00	\$3.00	\$12,900.00	\$3.80	\$16,340.00
												(Contractor's Total) (\$16,318.50)	

APPROVED BY: *Michael W. Pelt* 8.24.07

2007-234 SIXTH AVENUE STREET AND DRAINAGE PHASE II

CITY OF EL PASO BID TABULATION

BID TITLE: SIXTH AVENUE STREET AND DRAINAGE IMPROVEMENTS PHASE II
 BID DATE: AUGUST 22, 2007

BID NO: 2007-234
 DEPARTMENT: STREETS

			ALLEN CONCRETE, INC. EL PASO, TX		C. F. JORDAN, L.P. EL PASO, TX		J&J GENERAL CONTRACTING, INC. EL PASO, TX		SOUTHWEST GROWTH CORP. EL PASO, TEXAS		VEMAC, L.P. EL PASO, TEXAS		
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
9	7,300	SY	2 1/2 HMAC, 8-INCH C.S. B. AND 8-INCH SUBGRADE; COMPLETE IN PLACE	\$18.75	\$136,875.00	\$20.00	\$146,000.00	\$41.59	\$303,607.00	\$24.00	\$175,200.00	\$25.53	\$186,369.00
									(BIDDER'S TOTAL: QTY IS 4,300 X \$41.59 = \$178,873.00 PER MR. FERMIN DORADO)				
10	1,270	LF	CURB AND GUTTER COMPLETE IN PLACE	\$9.25	\$11,747.50	\$10.00	\$12,700.00	\$8.55	\$10,858.50	\$9.50	\$12,065.00	\$15.87	\$20,154.90
11	630	SY	5 FEET SIDEWALK COMPLETE IN PLACE	\$27.00	\$17,010.00	\$29.00	\$18,270.00	\$25.95	\$16,348.50	\$22.50	\$14,175.00	\$40.71	\$25,647.30
12	9	EACH	DROP INLET TYPE - 1; COMPLETE IN PLACE	\$2,900.00	\$26,100.00	\$5,500.00	\$49,500.00	\$6,070.66	\$54,635.94	\$3,150.00	\$28,350.00	\$5,796.00	\$52,164.00
13	400	LF	18-INCH REINFORCED CONCRETE PIPE; COMPLETE IN PLACE	\$54.00	\$21,600.00	\$80.00	\$32,000.00	\$73.30	\$29,320.00	\$59.00	\$23,600.00	\$89.70	\$35,880.00
14	125	LF	24-INCH REINFORCED CONCRETE PIPE COMPLETE IN PLACE	\$61.00	\$7,625.00	\$93.00	\$11,625.00	\$96.44	\$12,055.00	\$68.00	\$8,500.00	\$96.60	\$12,075.00
15	2	EACH	48-INCH CONCRETE MANHOLE; COMPLETE IN PLACE	\$3,600.00	\$7,200.00	\$2,800.00	\$5,600.00	\$2,784.78	\$5,569.56	\$2,870.00	\$5,740.00	\$5,796.00	\$11,592.00
												(Contractor's Total) (\$11,562.00)	
16	1	EACH	72-INCH MANHOLE COMPLETE IN PLACE	\$5,600.00	\$5,600.00	\$6,000.00	\$6,000.00	\$5,189.31	\$5,189.31	\$4,750.00	\$4,750.00	\$12,006.00	\$12,006.00
17	10	SY	CONCRETE DRIVEWAYS COMPLETE IN PLACE	\$40.00	\$400.00	\$50.00	\$500.00	\$37.60	\$376.00	\$40.00	\$400.00	\$227.70	\$2,277.00

APPROVED BY: _____

CITY OF EL PASO BID TABULATION

BID TITLE: SIXTH AVENUE STREET AND DRAINAGE IMPROVEMENTS PHASE II
 BID DATE: AUGUST 22, 2007

BID NO: 2007-234
 DEPARTMENT: STREETS

				ALLEN CONCRETE, INC. EL PASO, TX		C. F. JORDAN, L.P. EL PASO, TX		J&J GENERAL CONTRACTING, INC. EL PASO, TX		SOUTHWEST GROWTH CORP. EL PASO, TEXAS		VEMAC, L.P. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
18	8	EACH	CONCRETE HANDICAPED RAMP; COMPLETE IN PLACE	\$650.00	\$5,200.00	\$500.00	\$4,000.00	\$863.44	\$6,907.52	\$750.00	\$6,000.00	\$1,242.00	\$9,936.00
19	200	SY	6" CONCRETE PADS AT ALLEY WAYS COMPLETE IN PLACE	\$36.90	\$7,380.00	\$43.00	\$8,600.00	\$37.60	\$7,520.00	\$32.00	\$6,400.00	\$62.10	\$12,420.00
20	35	SY	6" CONCRETE RAMPS AT TRASH BIN SITES COMPLETE IN PLACE	\$33.75	\$1,181.25	\$60.00	\$2,100.00	\$44.31	\$1,550.85	\$35.00	\$1,225.00	\$138.00	\$4,830.00
21	4	EACH	CITY MONUMENTS COMPLETE IN PLACE	\$950.00	\$3,800.00	\$900.00	\$3,600.00	\$949.53	\$3,798.12	\$850.00	\$3,400.00	\$1,656.00	\$6,624.00
22	2	EACH	PEDESTRIAN CROSSWALK STRIPPING COMPLETE IN PLACE	\$475.00	\$950.00	\$800.00	\$1,600.00	\$6,583.41	\$13,166.82	\$350.00	\$700.00	\$5,865.00	\$11,730.00
23	340	SY	SCARIFY AND, OVERLAY EXISTING ASPHALT WITH 3/4 - INCH MAT COMPLETE IN PLACE	\$6.50	\$2,210.00	\$23.00	\$7,820.00	\$20.89	\$7,102.60	\$12.50	\$4,250.00	\$22.77	\$7,741.80
SUB TOTAL BASE BID I (Line Items #1 - # 23)					\$320,458.65		\$397,390.00		\$571,601.42 (Contractor's Total) (\$ 446,831.42)		\$357,146.00		\$555,023.00 (Contractor's Total) (\$555,001.50)

APPROVED BY: MMP

CITY OF EL PASO BID TABULATION

BID TITLE: SIXTH AVENUE STREET AND DRAINAGE IMPROVEMENTS PHASE II
 BID DATE: AUGUST 22, 2007

BID NO: 2007-234
 DEPARTMENT: STREETS

				ALLEN CONCRETE, INC. EL PASO, TX		C. F. JORDAN, L.P. EL PASO, TX		J&J GENERAL CONTRACTING, INC. EL PASO, TX		SOUTHWEST GROWTH CORP. EL PASO, TEXAS		VEMAC, L.P. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID II - UNIT PRICE SCHEDULE : ON-SITE WATER MAIN ADJUSTMENTS													
1	260	LF	FURNISH AND INSTALL 6-INCH C-900 POLYVINYL CHLORIDE (PVC) WATER PIPE INSTALLED WITH FITTINGS, VALVES AND ACCESSORIES	\$60.00	\$15,600.00	\$60.00	\$15,600.00	\$62.99	\$16,377.40	\$47.80	\$12,428.00	\$35.88	\$9,328.80
2	4	EACH	REPLACE AND RE-CONNECT 3/4 INCH WATER SERVICE WITH FITTINGS VALVES METER BOX AND ACCESSORIES	\$1,250.00	\$5,000.00	\$800.00	\$3,200.00	\$711.12	\$2,844.48	\$650.00	\$2,600.00	\$621.00	\$2,484.00
3	2	EACH	WATER VALVE ADJUSTMENT; COMPLETE TO FINAL GRADE	\$1,000.00	\$2,000.00	\$400.00	\$800.00	\$182.28	\$364.56	\$120.00	\$240.00	\$241.50	\$483.00
4	260	LF	TRENCH SAFETY SYSTEM (TRENCH BOX SHORING OR BRACING	\$5.00	\$1,300.00	\$2.00	\$520.00	\$0.62	\$161.20	\$2.50	\$650.00	\$1.38	\$358.80
5	37	SF	PATCH PAVEMENT CUT AND RESTORATION WITH 2-INCH HMA, AS PER CITY OF EL PASO SPECIFICATIONS; COMPLETE IN PLACE	\$48.00	\$1,776.00	\$30.00	\$1,110.00	\$6.25	\$231.25	\$6.50	\$240.50	\$82.80	\$3,063.60
6	200	LB	ADDITIONAL FITTINGS	\$18.50	\$3,700.00	\$3.00	\$600.00	\$4.06	\$812.00	\$5.00	\$1,000.00	\$8.28	\$1,656.00
SUB TOTAL BASE BID II (Line Items #1 - #6)					\$29,376.00		\$21,830.00		\$20,790.89		\$17,158.50		\$17,374.20
										(Contractor's Total) (\$241.00)			
										(Contractor's Total) (\$17,159.00)			

APPROVED BY:

CITY OF EL PASO BID TABULATION

BID TITLE: SIXTH AVENUE STREET AND DRAINAGE IMPROVEMENTS PHASE II
 BID DATE: AUGUST 22, 2007

BID NO: 2007-234
 DEPARTMENT: STREETS

			ALLEN CONCRETE, INC. EL PASO, TX	C. F. JORDAN, L.P. EL PASO, TX		J&J GENERAL CONTRACTING, INC. EL PASO, TX		SOUTHWEST GROWTH CORP. EL PASO, TEXAS		VEMAC, L.P. EL PASO, TEXAS			
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID III - UNIT PRICE SCHEDULE : ON-SITE SANITARY SEWER MAIN ADJUSTMENT													
1	2	EACH	SANITARY MANHOLE ADJUSTMENTS; COMPLETE IN PLACE	\$1,550.00	\$3,100.00	\$700.00	\$1,400.00	\$394.34	\$788.68	\$250.00	\$500.00	\$828.00	\$1,656.00
SUB TOTAL BASE BID III					\$3,100.00		\$1,400.00		\$788.68		\$500.00		\$1,656.00
ALTERNATE 1													
1	530	SY	4" STAMPED COLOR CONCRETE COMPLETE IN PLACE	\$45.00	\$23,850.00	\$51.00	\$27,030.00	\$59.30	\$31,429.00	\$38.00	\$20,140.00	\$65.55	\$34,741.50
SUB TOTAL ALTERNATE I					\$23,850.00		\$27,030.00		\$31,429.00		\$20,140.00		\$34,741.50
SUM TOTAL FOR BASE BID I, BASE BID II, AND BASE BID III AND ALTERNATE I					\$376,784.65		\$447,650.00		\$624,609.99 (Contractor's Total) (\$449,839.99)		\$394,944.50 (Contractor's Total) (\$394,945.00)		\$608,794.70 (Contractor's Total) (\$608,773.20)
BID BOND SUBMITTED					YES		YES		YES		YES		YES
AMENDMENTS ACKNOWLEDGED					YES		YES		YES		YES		YES

APPROVED BY: