




Scope of Work I-A-a-1 Revised-May 2012 

 

EPIA TAXIWAY "A" REALIGNMENT 

 

SOLICITATION No. 2013-303 

 

SCOPE OF WORK 

 

 

 
The Taxiway Alpha Realignment Project can generally be described as consisting of the 
following major items of work:  
1) Demolition of the Existing Taxiway A south of the Existing Rail Crossing;  

2) Demolition of the Existing Taxiway E west of Taxiway F;  

3) Demolition of Existing Taxiway C;  

4) Crack Seal and Install Surface Treatment on the Existing Runway 4 Over-Run;  

5) Adjusting Edge Light Placement on the Existing Runway 4 Over-Run;  

6) Reconstruction and Realignment of New Taxiway A as Portland Cement Concrete 
Pavement;  

7) Mill and Replace Asphalt Surface on West Overflow Ramp;  

8) Light the West Overflow Ramp and Taxiway A Centerline New LED Fixtures;  

9) Replace Existing Taxiway Edge Lights with New LED Fixtures;  

10) Modify Lighted Signs to Reflect New Pavement Geometry;  

11) Install Associated Storm Drain Modifications;  

12) Install Thermoplastic Surface-Mounted Hold Signs, Hold Lines, and Enhanced Centerlines; 
and  

13) Mark New Pavements and Adjust Existing Markings to Match New Pavement Geometry.  
 
All of the above work items will be conducted along with the displacement of Runway 4’s 
threshold and other necessary phasing and coordination with EPIA. The project shall be 
executed in two (2) construction phases, as delineated in the Project Manual. 

 

Prior to commencement of any work, the Contractor shall submit and obtain approval from City 
of El Paso, Engineering & Construction Management Department, for the Sequence of 
Construction, Schedule of Work, and Haul/Waste Route to an approved disposal site.  Traffic 
Control Plan must be submitted and approved, if applicable.  Contractor shall provide written 
approved documentation from the owner or operator of the waste site.  

 

The description of this scope of work as shown above is only a general overview of this project.  
Contractor shall refer to the project plans and specifications for further information. 

 

END SCOPE OF WORK 







Contractor Experience Reference Form

Contractor J.A.R Construction, Inc.

Project 3 Citywide Parkway Structures 2012

Project 3 Scope The scope of work consists of the installation of roadwork and parkway.  The project amount was 

$3,892,657.50 and was completed 9/2012.

Project 2 Extension of runway 8R - 26L

Project 2 Scope The scope of work consisted of Taxiway L extension and reconstruction, including electrical work.  The 

project amount was $7,745,945.75 and was completed 10/2012.

Project 1 Stiles Street & Drainage Phase 1

Project 1 Scope The scope of work consisted of drainage, sewer, water & roadway reconstruction.  The project amount wa 

$872,841.19 and was completed 7/2012.

Project 3 Comments The project was completed in accordance with the project contract and specifications.  The contractor 

was responsive in completing the work.

Project 2 Comments The project was completed in accordance with the project contract and specifications.  The contractor 

was responsive in completing the work.

Project 1 Comments The project was completed in accordance with the project contract and specifications.  The contractor 

was responsive in completing the work.

















BID NO:  2013-303

BID TITLE: EPIA TAXIWAY A REALIGNMENT

BID DATE: September 4, 2013

$4,644,625.00

CONTRACTOR'S TOTAL = 

$4,645,085.00

$7,262,920.00

 

ENGINEERING & CONSTRUCTION MANAGEMENT

BID TAB SUMMARY

 SUM TOTAL BASE BID

(ITEMS 1 - 55) 

JORDAN FOSTER CONSTRUCTION, LLC.                                                                         

El Paso, TX $5,267,755.00

BIDDER

DAN WILLIAMS COMPANY                                                                             

Austin, TX

J.A.R. CONSTRUCTION, INC.

El Paso, TX













October 8, 2013

EPIA Taxiway “A” Realignment
Solicitation No. 2013-303



Scope of Work
The project includes improvements on Taxiway “A”. The 
improvements are as follows. 

•Demolition of the existing Taxiway “A” south of the 
existing rail crossing, demolition of the existing Taxiway 
“E” west of Taxiway “F” and the demolition of the 
existing Taxiway “C”.

•Taxiway “A” will be reconstructed in Portland Cement 
Concrete Pavement and will be realigned to comply with 
FAA Advisory Circular standards. 

•The existing pavement on the Runway 4 Over-run will be 
sealed and surface treated and the asphalt pavement on 
the west overflow ramp will be milled and replaced. 

•Electrical components and pavement markings will be 
improved and adjusted as well. 



Project Limits



This is a low bid, unit price contract.  Three-bids were received.

Recommendation:

To deem J.A.R. Construction, Inc. as the lowest responsible and 
responsive bidder 

That Base Bid be awarded to J.A.R. Construction, Inc.

Base Bid I $4,644,625.00- FAA Airport Improvement 
Program (AIP) 90% and EPIA Revenue 
Funds (10%)

Contract Time: 160 Calendar Days
Scheduled Start: January 2014
Scheduled Completion:         June 2014



Questions/Comments


