

**CITY OF EL PASO, TEXAS  
AGENDA ITEM  
DEPARTMENT HEAD'S SUMMARY FORM**

**CITY CLERK DEPT.  
2010 DEC 13 PM 3:04**

**DEPARTMENT:** Engineering and Construction Management

**AGENDA DATE:** December 21, 2010

**CONTACT PERSON NAME AND PHONE NUMBER:** R. Alan Shubert, P.E., City Engineer, (X-4423)

**DISTRICT(S) AFFECTED:** 3

**SUBJECT:**

The award of Solicitation No. 2011-056 for Mary Jeanne Street & Drainage Improvements to Saab Site Contractors, L.P. for a total estimated amount of \$314,000.00. This is a low bid, unit-priced contract. Saab Site Contractors, L.P. is the lowest responsible, responsive bidder.

It is requested that the City Manager of the City of El Paso be authorized to sign any contracts or other documents required to effectuate this award.

**BACKGROUND / DISCUSSION:**

The Mary Jeanne Street & Drainage Improvements project consists of improving drainage and removing standing water on Mary Jeanne Street from Toni Lane to Becky Lane. The contractor shall remove the existing 36 ft. wide asphalt pavement, concrete sidewalks, curb ramps, driveways and other items to construct a new street. The new work consist of installing 36 ft. wide asphalt pavement, stem walls, curb and gutter, 5 ft. new concrete sidewalks, ADA concrete ramps with truncated domes, concrete driveways, installation drop inlets, traffic and street signage, city monuments, new waterline and adjustment to sanitary sewer line.

The total contract time is 120 consecutive calendar days, with 90 consecutive calendar days for substantial completion, and 30 consecutive calendar days for remaining work.

This is a low bid, unit-priced contract. Saab Site Contractors, L.P. is the lowest responsible, responsive bidder. It is requested that the City Manager be authorized to sign the reference contract.

**PRIOR COUNCIL ACTION:**

N/A

**AMOUNT AND SOURCE OF FUNDING:**

\$314,000.00      Community Development Block Grant

**BOARD / COMMISSION ACTION:**

N/A

\*\*\*\*\*REQUIRED AUTHORIZATION\*\*\*\*\*

**DEPARTMENT HEAD:**

  
\_\_\_\_\_  
(If Department Head Summary Form is initiated by Purchasing, client department should sign also)

*Information copy to appropriate Deputy City Manager*



# Contractor Experience Reference Form

Contractor

**SAAB SITE CONTRACTORS**

Project 1

**Upper Valley Phase 1b**

Project 1 Scope

Construction of a new drainage pond, including the clean up of adjacent ponds. The project includes the construction of drawdown pump station. Site improvements include the installation of fencing around the facility.

Project 1 Comments

The contractor completed the work with quality meeting the contract documents. There were issues with the compliance of certain items, but were eventually addressed. The contractor was late on the project and liquidated damages will be assessed.

Project 2

**Roseway Road Street and Drainage Phase 1**

Project 2 Scope

The project includes the completion of the reconstruction of Roseway, the installation of sidewalk, curb and gutter, storm sewer, sewer and water lines. It involved close coordination with all the utility companies and property owners.

Project 2 Comments

The project is currently on schedule. The contractor coordinated property with all the affected utilities. The completed is meeting an acceptable quality meeting the contract requirements.

Project 3

**Bowen Phase 2**

Project 3 Scope

The project includes the construction of a drainage pond and access road with perimeter rock wall fencing.

Project 3 Comments

Project was completed on schedule. There were issues with closing out the project with paperwork, but the construction was completed and operational in the allowed time with acceptable quality meeting the specifications.

# RECOMMENDATION

*Dedicated to Outstanding Customer Service for a Better Community*

SERVICE SOLUTIONS SUCCEEDS

## ENGINEERING AND CONSTRUCTION MANAGEMENT DEPARTMENT

### MEMORANDUM

Date: November 30, 2010

To: Rachel A. Johnson  
Project Compliance Specialist

From: Ana M. Castillo - *AMC*  
Project Manager

Subject: Mary Jeanne Street & Drainage Improvements  
Bid No. 2011-056 Bid Recommendation

I have reviewed and analyzed the tabulation of bids for the above mentioned project. I recommend that the apparent low bidder, SAAB SITE Contractors L.P. be awarded the contract as follows:

Base Bid I	\$ 262,355.00
Base Bid II	\$ 51,031.00
Base Bid III	\$ 614.00

Total of Base Bid I, Base Bid II and Base Bid III = \$314,000.00

If you have any questions, I can be reached at 541-4012



Mayor  
John F. Cook

City Council

District 1  
Ann Morgan Kelly

District 2  
Susie Byrd

District 3  
Emma Acosta

District 4  
Carl L. Robinson

District 5  
Rebeka Quintana

District 6  
Eddie Bergam Jr.

District 7  
Steve Ortega

District 8  
Beto O'Rourke

City Manager  
Joyce A. Wilson

# MARY JEANNE STREET & DRAINAGE IMPROVEMENTS

## Scope of Work

The Mary Jeanne Street & Drainage Improvements project consists of providing all labor, equipment, material and incidentals to reconstruct an existing street.

The contractor shall remove the existing 36 ft. wide asphalt pavement, concrete sidewalks, curb ramps, driveways and other items to construct a new street as shown in the plans.

The new work consists of but is not limited to: cut and fill, 36 ft. wide asphalt pavement, stem walls, curb and gutter, 5 ft. new concrete sidewalks, ADA concrete ramps with truncated domes, concrete driveways, installation drop inlets, traffic and street signage, pavement markings, city monuments, water and sanitary sewer lines.

The project will be accomplished as shown below or as approved by the City of El Paso Engineering and Construction Management Department. All work shall begin at Notice to Proceed, and must be completed within the indicated time frame.

- A single Notice to Proceed shall be issued for the entire project and liquidated damages shall apply at the end of the project duration.

Prior to commencement of any work contractor should submit and obtain approval from El Paso Engineering and Construction Management Department for the Sequence of Construction, Schedule of Work, Traffic Control Plan, and Haul/Waste Route to an approved disposal site. Contractor shall provide written approved documentation from the owner or operator of the waste site.

The description of this scope of work, as shown above, is only a general overview of this project. Contractor shall refer to the project plans and specifications for further information.

**This is a Unit Price Project**

**CITY OF EL PASO BID TABULATION**

**BID TITLE:** MARY JEANNE STREET & DRAINAGE IMPROVEMENTS  
**BID DATE:** November 10, 2010

**BID NO:** 2011-056  
**DEPARTMENT:** ENGINEERING

				ALLIED PAVING COMPANY EL PASO, TX		BAIN CONSTRUCTION HORIZON CITY, TX		C.F. JORDAN CONSTRUCTION, LLC. EL PASO, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
<b>UNIT PRICE SCHEDULE: BASE BID I</b>									
1	1	LS	MOBILIZATION	\$11,239.10	\$11,239.10	\$21,341.29	\$21,341.29	\$17,000.00	\$17,000.00
2	1	LS	STORM WATER POLLUTION PREVENTION	\$8,282.51	\$8,282.51	\$5,596.65	\$5,596.65	\$9,000.00	\$9,000.00
3	3,400	SY	REMOVAL, DEMOLITION, AND DISPOSAL OF ASPHALT ROADWAY, BASE, AND SUBGRADE	\$8.91	\$30,294.00	\$3.85	\$13,090.00	\$8.00	\$27,200.00
					CONTRACTOR'S TOTAL = \$30,289.47				
4	3	EA	REMOVE EXISTING DROP INLET	\$874.91	\$2,624.73	\$768.85	\$2,306.55	\$1,000.00	\$3,000.00
					CONTRACTOR'S TOTAL = \$2,624.74				
5	950	SY	REMOVE CONCRETE SIDEWALK	\$11.87	\$11,276.50	\$11.68	\$11,096.00	\$10.00	\$9,500.00
					CONTRACTOR'S TOTAL = \$11,280.54				
6	4	EA	REMOVE CONCRETE RAMPS	\$390.79	\$1,563.16	\$251.88	\$1,007.52	\$300.00	\$1,200.00
					CONTRACTOR'S TOTAL = \$1,563.18				
7	397	SY	REMOVE CONCRETE DRIVEWAYS	\$12.56	\$4,986.32	\$24.48	\$9,718.56	\$12.00	\$4,764.00
					CONTRACTOR'S TOTAL = \$4,984.67				
8	1,800	LF	REMOVE CONCRETE CURB & GUTTER	\$6.48	\$11,664.00	\$4.50	\$8,100.00	\$4.00	\$7,200.00
					CONTRACTOR'S TOTAL = \$11,665.50				
9	995	SY	WEDGE MILLING	\$1.17	\$1,164.15	\$1.75	\$1,741.25	\$2.00	\$1,990.00
					CONTRACTOR'S TOTAL = \$1,160.72				
10	2	EA	REMOVE TRAFFIC SIGNS	\$87.49	\$174.98	\$203.88	\$407.76	\$100.00	\$200.00
11	3,400	SY	NEW ASPHALT PAVEMENT TYPE "C"	\$25.13	\$85,442.00	\$19.70	\$66,980.00	\$26.00	\$88,400.00
					CONTRACTOR'S TOTAL = \$85,431.36				
12	995	SY	NEW ASPHALT PAVEMENT TYPE "C" RESURFACING	\$12.10	\$12,039.50	\$9.54	\$9,492.30	\$8.00	\$7,960.00
					CONTRACTOR'S TOTAL = \$12,043.40				
13	1,700	LF	NEW MACHINE LAID CONCRETE CURB & GUTTER	\$8.11	\$13,787.00	\$15.25	\$25,925.00	\$11.00	\$18,700.00
					CONTRACTOR'S TOTAL = \$13,782.79				

Approved By: *ML*

CITY OF EL PASO BID TABULATION

BID TITLE: MARY JEANNE STREET & DRAINAGE IMPROVEMENTS  
 BID DATE: November 10, 2010

BID NO: 2011-056  
 DEPARTMENT: ENGINEERING

			ALLIED PAVING COMPANY EL PASO, TX		BAIN CONSTRUCTION HORIZON CITY, TX		C.F. JORDAN CONSTRUCTION, LLC. EL PASO, TX		
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
14	100	LF	NEW FORMED CONCRETE CURB & GUTTER	\$8.69	\$869.00	\$19.69	\$1,969.00	\$11.00	\$1,100.00
					CONTRACTOR'S TOTAL = \$869.08				
15	4	LF	NEW ADA HANDICAP CONCRETE RAMPS	\$639.42	\$2,557.68	\$824.33	\$3,297.32	\$700.00	\$2,800.00
					CONTRACTOR'S TOTAL = \$2,557.66				
16	950	EA	NEW 4" THICK CONCRETE SIDEWALKS	\$30.63	\$29,098.50	\$25.92	\$24,624.00	\$32.00	\$30,400.00
					CONTRACTOR'S TOTAL = \$29,099.15				
17	410	SY	NEW 6" THICK CONCRETE DRIVEWAYS W/4300 PSI CONCRETE	\$40.21	\$16,486.10	\$32.51	\$13,329.10	\$42.00	\$17,220.00
					CONTRACTOR'S TOTAL = \$16,486.50				
18	303	SY	NEW 8" THICK CONCRETE PAVEMENT W/4800 PSI HIGH EARLY STRENGTH CONCRETE	\$52.70	\$15,968.10	\$52.74	\$15,980.22	\$54.00	\$16,362.00
					CONTRACTOR'S TOTAL = \$15,969.53				
19	600	LF	NEW 6" CONCRETE STEMWALLS	\$6.22	\$3,732.00	\$18.54	\$11,124.00	\$8.00	\$4,800.00
					CONTRACTOR'S TOTAL = \$3,732.96				
20	140	LF	CHAINLINK FENCE & GATES REMOVE & REPLACE	\$20.41	\$2,857.40	\$11.66	\$1,632.40	\$17.00	\$2,380.00
					CONTRACTOR'S TOTAL = \$2,858.05				
21	10	CY	18" CEMENT STABILIZED SUBGRADE MIXTURE (TWO-SACK)	\$139.00	\$1,390.00	\$349.96	\$3,499.60	\$120.00	\$1,200.00
22	150	LF	ADJUST WROUGHT IRON GATES AND DOORS	\$93.32	\$13,998.00	\$84.92	\$12,738.00	\$10.00	\$1,500.00
					CONTRACTOR'S TOTAL = \$13,998.60				
23	2	EA	TRAFFIC SIGNS	\$408.29	\$816.58	\$467.73	\$935.46	\$400.00	\$800.00
					CONTRACTOR'S TOTAL = \$816.59				
24	3	EA	NEW CITY ELEVATION MONUMENT	\$699.93	\$2,099.79	\$517.68	\$1,553.04	\$1,200.00	\$3,600.00
					CONTRACTOR'S TOTAL = \$2,099.79				
25	3	EA	2 GRATE DROP INLET TYPE I	\$5,052.06	\$15,156.18	\$3,298.77	\$9,896.31	\$4,500.00	\$13,500.00
					CONTRACTOR'S TOTAL = \$15,156.19				
26	72	SY	NEW 8" THICK REINFORCED CONCRETE CAP W/4800 PSI HIGH EARLY STRENGTH CONCRETE	\$46.20	\$3,326.40	\$71.81	\$5,170.32	\$65.00	\$4,680.00
					CONTRACTOR'S TOTAL = \$3,326.07				

Approved By: *mk*

**CITY OF EL PASO BID TABULATION**

**BID TITLE:** MARY JEANNE STREET & DRAINAGE IMPROVEMENTS **BID NO:** 2011-056  
**BID DATE:** November 10, 2010 **DEPARTMENT:** ENGINEERING

				ALLIED PAVING COMPANY EL PASO, TX		BAIN CONSTRUCTION HORIZON CITY, TX		C.F. JORDAN CONSTRUCTION, LLC. EL PASO, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
27	1	EA	CONSTRUCTION SIGN	\$583.28	\$583.28	\$250.00	\$250.00	\$1,000.00	\$1,000.00

**UNIT PRICE SCHEDULE: BASE BID II: ON-SITE WATER MAIN ADJUSTMENTS FOR MARY JEANNE LANE STREET & DRAINAGE IMPROVEMENTS**

1	890	LF	FURNISH AND INSTALL 6 INCH C-900 POLYVINYL CHLORIDE (PVC) WATER PIPE INSTALLED WITH FITTING, VALVES AND ACCESSORIES	\$30.99	\$27,581.10	\$34.95	\$31,105.50	\$33.00	\$29,370.00
					CONTRACTOR'S TOTAL = \$27,580.57				
2	20	EA	REPLACE AND RE-CONNECT 3/4 INCH WATER SERVICE WITH FITTINGS, VALVES, METER BOX AND ACCESSORIES	\$771.67	\$15,433.40	\$581.95	\$11,639.00	\$720.00	\$14,400.00
					CONTRACTOR'S TOTAL = \$15,433.46				
3	15	LF	FURNISH AND INSTALL 12 INCH STEEL CASING Y BORING, JACKING, OR OPEN-CUT, INCLUDING BUT NOT LIMITED TO SPACERS AND END-SEALS	\$86.85	\$1,302.75	\$161.20	\$2,418.00	\$130.00	\$1,950.00
					CONTRACTOR'S TOTAL = \$1,302.82				
4	1	EA	REPLACE AND RE-CONNECT FIRE HYDRANT ASSEMBLY COMPLETE WITH FITTINGS, VALVES, AND ACCESSORIES	\$5,725.75	\$5,725.75	\$3,364.70	\$3,364.70	\$2,500.00	\$2,500.00
5	890	LF	TRENCH SAFETY SYSTEM (TRENCH BOX, SHORING OR BRACING METHODS)	\$1.35	\$1,201.50	\$3.13	\$2,785.70	\$2.00	\$1,780.00
					CONTRACTOR'S TOTAL = \$1,199.16				
6	1,000	LB	ADDITIONAL FITTINGS	\$4.30	\$4,300.00	\$1.80	\$1,800.00	\$2.00	\$2,000.00
					CONTRACTOR'S TOTAL = \$4,298.21				
7	800	SF	PATCH PAVEMENT CUT AND RESTORATION WITH 2-INCH HMA, AS PER CITY OF EL PASO OR TXDOT SPECIFICATIONS	\$5.35	\$4,280.00	\$3.45	\$2,760.00	\$4.00	\$3,200.00
					CONTRACTOR'S TOTAL = \$4,278.64				
8	29	CY	CEMENT STABILIZED BACKFILL (2-SACK); UNDER PATCH PAVEMENT; AS PER CITY OR TXDOT SPECIFICATIONS	\$152.00	\$4,408.00	\$82.14	\$2,382.06	\$120.00	\$3,480.00

**UNIT PRICE SCHEDULE: BASE BID III: ON-SITE SANITARY SEWER MAIN ADJUSTMENTS FOR MARY JEANNE LANE STREET & DRAINAGE IMPROVEMENTS**

1	2	EA	ADJUSTMENT OF MANHOLE COVER	\$291.64	\$583.28	\$381.52	\$763.04	\$500.00	\$1,000.00
---	---	----	-----------------------------	----------	----------	----------	----------	----------	------------

Approved By: *MH*

**CITY OF EL PASO BID TABULATION**

**BID TITLE:** MARY JEANNE STREET & DRAINAGE IMPROVEMENTS  
**BID DATE:** November 10, 2010

**BID NO:** 2011-056  
**DEPARTMENT:** ENGINEERING

				ALLIED PAVING COMPANY EL PASO, TX		BAIN CONSTRUCTION HORIZON CITY, TX		C.F. JORDAN CONSTRUCTION, LLC. EL PASO, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
SUM TOTAL BASE BID I (ITEMS 1 - 27)				\$303,476.96					
				CONTRACTOR'S TOTAL = \$305,016.09		\$282,801.65		\$297,456.00	
SUM TOTAL BASE BID II (ITEMS 1 - 8)				\$64,232.50					
				CONTRACTOR'S TOTAL = \$63,999.51		\$58,254.96		\$58,680.00	
SUM TOTAL BASE BID III				\$583.28		\$763.04		\$1,000.00	
SUM TOTAL BASE BID I, II, & III				\$368,292.74					
				CONTRACTOR'S TOTAL = \$369,598.87		\$341,819.65		\$357,136.00	
AMENDMENTS NO. 1, NO. 2, & NO. 3 ACKNOWLEDGED				YES		YES		YES	
BID BOND				YES		YES		YES	

Approved By: 

**CITY OF EL PASO BID TABULATION**

**BID TITLE:** MARY JEANNE STREET & DRAINAGE IMPROVEMENTS  
**BID DATE:** November 10, 2010

**BID NO:** 2011-056  
**DEPARTMENT:** ENGINEERING

**J.A.R. CONSTRUCTION, INC.  
EL PASO, TX**

**J.D. ABRAMS, L.P.  
AUSTIN, TX**

**KARLSRUHER, INC. dba CSA  
ENGINEERS & CONSTRUCTORS  
EL PASO, TX**

ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
<b>UNIT PRICE SCHEDULE: BASE BID I</b>									
1	1	LS	MOBILIZATION	\$17,000.00	\$17,000.00	\$36,000.00	\$36,000.00	\$18,150.00	\$18,150.00
2	1	LS	STORM WATER POLLUTION PREVENTION	\$13,000.00	\$13,000.00	\$30,000.00	\$30,000.00	\$4,235.00	\$4,235.00
3	3,400	SY	REMOVAL, DEMOLITION, AND DISPOSAL OF ASPHALT ROADWAY, BASE, AND SUBGRADE	\$5.00	\$17,000.00	\$30.00	\$102,000.00	\$1.21	\$4,114.00
4	3	EA	REMOVE EXISTING DROP INLET	\$800.00	\$2,400.00	\$5,000.00	\$15,000.00	\$1,210.00	\$3,630.00
5	950	SY	REMOVE CONCRETE SIDEWALK	\$8.55	\$8,122.50	\$15.00	\$14,250.00	\$3.03	\$2,878.50
6	4	EA	REMOVE CONCRETE RAMPS	\$300.00	\$1,200.00	\$1,000.00	\$4,000.00	\$181.50	\$726.00
7	397	SY	REMOVE CONCRETE DRIVEWAYS	\$10.50	\$4,168.50	\$15.00	\$5,955.00	\$4.00	\$1,588.00
8	1,800	LF	REMOVE CONCRETE CURB & GUTTER	\$3.70	\$6,660.00	\$5.00	\$9,000.00	\$2.42	\$4,356.00
9	995	SY	WEDGE MILLING	\$2.00	\$1,990.00	\$5.00	\$4,975.00	\$4.77	\$4,746.15
10	2	EA	REMOVE TRAFFIC SIGNS	\$200.00	\$400.00	\$225.00	\$450.00	\$78.65	\$157.30
11	3,400	SY	NEW ASPHALT PAVEMENT TYPE "C"	\$22.00	\$74,800.00	\$32.00	\$108,800.00	\$24.45	\$83,130.00
12	995	SY	NEW ASPHALT PAVEMENT TYPE "C" RESURFACING	\$10.00	\$9,950.00	\$10.00	\$9,950.00	\$10.22	\$10,168.90
13	1,700	LF	NEW MACHINE LAID CONCRETE CURB & GUTTER	\$9.00	\$15,300.00	\$15.00	\$25,500.00	\$12.10	\$20,570.00

Approved By: 

CITY OF EL PASO BID TABULATION

BID TITLE: MARY JEANNE STREET & DRAINAGE IMPROVEMENTS  
 BID DATE: November 10, 2010

BID NO: 2011-056  
 DEPARTMENT: ENGINEERING

				J.A.R. CONSTRUCTION, INC. EL PASO, TX		J.D. ABRAMS, L.P. AUSTIN, TX		KARLSRÜHER, INC. dba CSA ENGINEERS & CONSTRUCTORS EL PASO, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
14	100	LF	NEW FORMED CONCRETE CURB & GUTTER	\$15.00	\$1,500.00	\$20.00	\$2,000.00	\$12.10	\$1,210.00
15	4	LF	NEW ADA HANDICAP CONCRETE RAMPS	\$1,250.00	\$5,000.00	\$1,500.00	\$6,000.00	\$484.00	\$1,936.00
16	950	EA	NEW 4" THICK CONCRETE SIDEWALKS	\$28.00	\$26,600.00	\$33.50	\$31,825.00	\$25.41	\$24,139.50
17	410	SY	NEW 6" THICK CONCRETE DRIVEWAYS W/4300 PSI CONCRETE	\$50.00	\$20,500.00	\$100.00	\$41,000.00	\$53.24	\$21,828.40
18	303	SY	NEW 8" THICK CONCRETE PAVEMENT W/4800 PSI HIGH EARLY STRENGTH CONCRETE	\$43.00	\$13,029.00	\$100.00	\$30,300.00	\$56.87	\$17,231.61
19	600	LF	NEW 6" CONCRETE STEMWALLS	\$15.00	\$9,000.00	\$55.00	\$33,000.00	\$8.17	\$4,902.00
20	140	LF	CHAINLINK FENCE & GATES REMOVE & REPLACE	\$35.00	\$4,900.00	\$30.00	\$4,200.00	\$31.46	\$4,404.40
21	10	CY	18" CEMENT STABILIZED SUBGRADE MIXTURE (TWO-SACK)	\$250.00	\$2,500.00	\$200.00	\$2,000.00	\$150.00	\$1,500.00
22	150	LF	ADJUST WROUGHT IRON GATES AND DOORS	\$35.00	\$5,250.00	\$45.00	\$6,750.00	\$9.08	\$1,362.00
23	2	EA	TRAFFIC SIGNS	\$400.00	\$800.00	\$1,500.00	\$3,000.00	\$405.00	\$810.00
24	3	EA	NEW CITY ELEVATION MONUMENT	\$1,500.00	\$4,500.00	\$2,000.00	\$6,000.00	\$726.00	\$2,178.00
25	3	EA	2 GRATE DROP INLET TYPE I	\$5,000.00	\$15,000.00	\$15,000.00	\$45,000.00	\$4,537.00	\$13,611.00
26	72	SY	NEW 8" THICK REINFORCED CONCRETE CAP W/4800 PSI HIGH EARLY STRENGTH CONCRETE	\$100.00	\$7,200.00	\$150.00	\$10,800.00	\$60.50	\$4,356.00

Approved By: *ML*

**CITY OF EL PASO BID TABULATION**

**BID TITLE:** MARY JEANNE STREET & DRAINAGE IMPROVEMENTS  
**BID DATE:** November 10, 2010

**BID NO:** 2011-056  
**DEPARTMENT:** ENGINEERING

			J.A.R. CONSTRUCTION, INC. EL PASO, TX		J.D. ABRAMS, L.P. AUSTIN, TX		KARLSRUHER, INC. dba CSA ENGINEERS & CONSTRUCTORS EL PASO, TX		
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
27	1	EA	CONSTRUCTION SIGN	\$225.00	\$225.00	\$1,000.00	\$1,000.00	\$453.00	\$453.00

**UNIT PRICE SCHEDULE: BASE BID II: ON-SITE WATER MAIN ADJUSTMENTS FOR MARY JEANNE LANE STREET & DRAINAGE IMPROVEMENTS**

1	890	LF	FURNISH AND INSTALL 6 INCH C-900 POLYVINYL CHLORIDE (PVC) WATER PIPE INSTALLED WITH FITTING, VALVES AND ACCESSORIES	\$35.00	\$31,150.00	\$55.00	\$48,950.00	\$27.83	\$24,768.70
2	20	EA	REPLACE AND RE-CONNECT 3/4 INCH WATER SERVICE WITH FITTINGS, VALVES, METER BOX AND ACCESSORIES	\$750.00	\$15,000.00	\$3,000.00	\$60,000.00	\$683.65	\$13,673.00
3	15	LF	FURNISH AND INSTALL 12 INCH STEEL CASING Y BORING, JACKING, OR OPEN-CUT, INCLUDING BUT NOT LIMITED TO SPACERS AND END-SEALS	\$250.00	\$3,750.00	\$500.00	\$7,500.00	\$77.68	\$1,165.20
4	1	EA	REPLACE AND RE-CONNECT FIRE HYDRANT ASSEMBLY COMPLETE WITH FITTINGS, VALVES, AND ACCESSORIES	\$4,000.00	\$4,000.00	\$4,500.00	\$4,500.00	\$5,142.50	\$5,142.50
5	890	LF	TRENCH SAFETY SYSTEM (TRENCH BOX, SHORING OR BRACING METHODS)	\$2.50	\$2,225.00	\$5.00	\$4,450.00	\$1.21	\$1,076.90
6	1,000	LB	ADDITIONAL FITTINGS	\$2.00	\$2,000.00	\$6.00	\$6,000.00	\$3.86	\$3,860.00
7	800	SF	PATCH PAVEMENT CUT AND RESTORATION WITH 2-INCH HMAC, AS PER CITY OF EL PASO OR TXDOT SPECIFICATIONS	\$4.00	\$3,200.00	\$5.00	\$4,000.00	\$3.03	\$2,424.00
8	29	CY	CEMENT STABILIZED BACKFILL (2-SACK); UNDER PATCH PAVEMENT; AS PER CITY OR TXDOT SPECIFICATIONS	\$120.00	\$3,480.00	\$95.00	\$2,755.00	\$139.15	\$4,035.35

**UNIT PRICE SCHEDULE: BASE BID III: ON-SITE SANITARY SEWER MAIN ADJUSTMENTS FOR MARY JEANNE LANE STREET & DRAINAGE IMPROVEMENTS**

1	2	EA	ADJUSTMENT OF MANHOLE COVER	\$500.00	\$1,000.00	\$2,750.00	\$5,500.00	\$544.00	\$1,088.00
---	---	----	-----------------------------	----------	------------	------------	------------	----------	------------

CITY OF EL PASO BID TABULATION

BID TITLE: MARY JEANNE STREET & DRAINAGE IMPROVEMENTS  
 BID DATE: November 10, 2010

BID NO: 2011-056  
 DEPARTMENT: ENGINEERING

				J.A.R. CONSTRUCTION, INC. EL PASO, TX		J.D. ABRAMS, L.P. AUSTIN, TX		KARLSRUHER, INC. dba CSA ENGINEERS & CONSTRUCTORS EL PASO, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
SUM TOTAL BASE BID I (ITEMS 1 - 27)					\$287,995.00		\$588,755.00		\$258,371.76
SUM TOTAL BASE BID II (ITEMS 1 - 8)					\$64,805.00		\$138,155.00		\$56,145.65
SUM TOTAL BASE BID III					\$1,000.00		\$5,500.00		\$1,088.00
SUM TOTAL BASE BID I, II, & III					\$353,800.00		\$732,410.00		\$315,605.41
AMENDMENTS NO. 1, NO. 2, & NO. 3 ACKNOWLEDGED					YES		YES		YES
BID BOND					YES		YES		YES

Approved By: *MK*

**CITY OF EL PASO BID TABULATION**

**BID TITLE:** MARY JEANNE STREET & DRAINAGE IMPROVEMENTS  
**BID DATE:** November 10, 2010

**BID NO:** 2011-056  
**DEPARTMENT:** ENGINEERING

				MARTINEZ BROS. CONTRACTORS, LLC. EL PASO, TX		SAAB SITE CONTRACTORS, L.P. EL PASO, TX		SPARTAN CONSTRUCTION OF NEW MEXICO, LLC. EL PASO, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
<b>UNIT PRICE SCHEDULE: BASE BID I</b>									
1	1	LS	MOBILIZATION	\$15,600.00	\$15,600.00	\$14,500.00	\$14,500.00		
2	1	LS	STORM WATER POLLUTION PREVENTION	\$3,250.00	\$3,250.00	\$9,094.00	\$9,094.00		
3	3,400	SY	REMOVAL, DEMOLITION, AND DISPOSAL OF ASPHALT ROADWAY, BASE, AND SUBGRADE	\$6.75	\$22,950.00	\$5.39	\$18,326.00		
4	3	EA	REMOVE EXISTING DROP INLET	\$625.00	\$1,875.00	\$800.00	\$2,400.00		
5	950	SY	REMOVE CONCRETE SIDEWALK	\$31.25	\$29,687.50	\$12.00	\$11,400.00		
6	4	EA	REMOVE CONCRETE RAMPS	\$250.00	\$1,000.00	\$120.00	\$480.00		
7	397	SY	REMOVE CONCRETE DRIVEWAYS	\$43.75	\$17,368.75	\$14.00	\$5,558.00		
8	1,800	LF	REMOVE CONCRETE CURB & GUTTER	\$2.50	\$4,500.00	\$3.00	\$5,400.00		
9	995	SY	WEDGE MILLING	\$5.00	\$4,975.00	\$4.00	\$3,980.00		
10	2	EA	REMOVE TRAFFIC SIGNS	\$62.50	\$125.00	\$200.00	\$400.00		
11	3,400	SY	NEW ASPHALT PAVEMENT TYPE "C"	\$25.00	\$85,000.00	\$14.65	\$49,810.00		
12	995	SY	NEW ASPHALT PAVEMENT TYPE "C" RESURFACING	\$15.00	\$14,925.00	\$10.00	\$9,950.00		
13	1,700	LF	NEW MACHINE LAID CONCRETE CURB & GUTTER	\$11.25	\$19,125.00	\$12.00	\$20,400.00		

Approved By: *ML*

**CITY OF EL PASO BID TABULATION**

**BID TITLE:** MARY JEANNE STREET & DRAINAGE IMPROVEMENTS  
**BID DATE:** November 10, 2010

**BID NO:** 2011-056  
**DEPARTMENT:** ENGINEERING

ITEM #	EST. QTY	UNITS	DESCRIPTION	MARTINEZ BROS. CONTRACTORS, LLC. EL PASO, TX		SAAB SITE CONTRACTORS, L.P. EL PASO, TX		SPARTAN CONSTRUCTION OF NEW MEXICO, LLC. EL PASO, TX	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
14	100	LF	NEW FORMED CONCRETE CURB & GUTTER	\$11.56	\$1,156.00	\$14.00	\$1,400.00		
15	4	LF	NEW ADA HANDICAP CONCRETE RAMPS	\$875.00	\$3,500.00	\$1,000.00	\$4,000.00		
16	950	EA	NEW 4" THICK CONCRETE SIDEWALKS	\$32.63	\$30,998.50	\$30.00	\$28,500.00		
					CONTRACTOR'S TOTAL = \$30,993.75				
17	410	SY	NEW 6" THICK CONCRETE DRIVEWAYS W/4300 PSI CONCRETE	\$51.75	\$21,217.50	\$46.00	\$18,860.00		
18	303	SY	NEW 8" THICK CONCRETE PAVEMENT W/4800 PSI HIGH EARLY STRENGTH CONCRETE	\$76.50	\$23,179.50	\$70.00	\$21,210.00		
19	600	LF	NEW 6" CONCRETE STEINWALLS	\$11.25	\$6,750.00	\$12.00	\$7,200.00		
20	140	LF	CHAINLINK FENCE & GATES REMOVE & REPLACE	\$20.50	\$2,870.00	\$21.00	\$2,940.00		
21	10	CY	18" CEMENT STABILIZED SUBGRADE MIXTURE (TWO-SACK)	\$250.00	\$2,500.00	\$135.00	\$1,350.00		
22	150	LF	ADJUST WROUGHT IRON GATES AND DOORS	\$50.00	\$7,500.00	\$19.00	\$2,850.00		
23	2	EA	TRAFFIC SIGNS	\$187.50	\$375.00	\$800.00	\$1,600.00		
24	3	EA	NEW CITY ELEVATION MONUMENT	\$562.50	\$1,687.50	\$1,000.00	\$3,000.00		
25	3	EA	2 GRATE DROP INLET TYPE I	\$5,312.50	\$15,937.50	\$4,049.00	\$12,147.00		
26	72	SY	NEW 8" THICK REINFORCED CONCRETE CAP W/4800 PSI HIGH EARLY STRENGTH CONCRETE	\$81.25	\$5,850.00	\$50.00	\$3,600.00		

Approved By: *MZ*

**CITY OF EL PASO BID TABULATION**

**BID TITLE:** MARY JEANNE STREET & DRAINAGE IMPROVEMENTS **BID NO:** 2011-056  
**BID DATE:** November 10, 2010 **DEPARTMENT:** ENGINEERING

				<b>MARTINEZ BROS. CONTRACTORS, LLC. EL PASO, TX</b>		<b>SAAB SITE CONTRACTORS, L.P. EL PASO, TX</b>		<b>SPARTAN CONSTRUCTION OF NEW MEXICO, LLC. EL PASO, TX</b>	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
27	1	EA	CONSTRUCTION SIGN	\$375.00	\$375.00	\$2,000.00	\$2,000.00		

**UNIT PRICE SCHEDULE: BASE BID II: ON-SITE WATER MAIN ADJUSTMENTS FOR MARY JEANNE LANE STREET & DRAINAGE IMPROVEMENTS**

1	890	LF	FURNISH AND INSTALL 6 INCH C-900 POLYVINYL CHLORIDE (PVC) WATER PIPE INSTALLED WITH FITTING, VALVES AND ACCESSORIES	\$46.80	\$41,652.00	\$27.00	\$24,030.00		
2	20	EA	REPLACE AND RE-CONNECT 3/4 INCH WATER SERVICE WITH FITTINGS, VALVES, METER BOX AND ACCESSORIES	\$672.00	\$13,440.00	\$547.00	\$10,940.00		
3	15	LF	FURNISH AND INSTALL 12 INCH STEEL CASING Y BORING, JACKING, OR OPEN-CUT, INCLUDING BUT NOT LIMITED TO SPACERS AND END-SEALS	\$360.00	\$5,400.00	\$150.00	\$2,250.00		
4	1	EA	REPLACE AND RE-CONNECT FIRE HYDRANT ASSEMBLY COMPLETE WITH FITTINGS, VALVES, AND ACCESSORIES	\$4,680.00	\$4,680.00	\$3,806.00	\$3,806.00		
5	890	LF	TRENCH SAFETY SYSTEM (TRENCH BOX, SHORING OR BRACING METHODS)	\$2.40	\$2,136.00	\$1.00	\$890.00		
6	1,000	LB	ADDITIONAL FITTINGS	\$4.62	\$4,620.00	\$1.20	\$1,200.00		
7	800	SF	PATCH PAVEMENT CUT AND RESTORATION WITH 2-INCH HMAC, AS PER CITY OF EL PASO OR TXDOT SPECIFICATIONS	\$2.40	\$1,920.00	\$5.00	\$4,000.00		
					CONTRACTOR'S TOTAL = \$2,136.00				
8	29	CY	CEMENT STABILIZED BACKFILL (2-SACK); UNDER PATCH PAVEMENT; AS PER CITY OR TXDOT SPECIFICATIONS	\$124.62	\$3,613.98	\$135.00	\$3,915.00		

**UNIT PRICE SCHEDULE: BASE BID III: ON-SITE SANITARY SEWER MAIN ADJUSTMENTS FOR MARY JEANNE LANE STREET & DRAINAGE IMPROVEMENTS**

1	2	EA	ADJUSTMENT OF MANHOLE COVER	\$250.00	\$500.00	\$307.00	\$614.00		
---	---	----	-----------------------------	----------	----------	----------	----------	--	--

Approved By: *mk*

**CITY OF EL PASO BID TABULATION**

BID TITLE: MARY JEANNE STREET & DRAINAGE IMPROVEMENTS  
 BID DATE: November 10, 2010

BID NO: 2011-056  
 DEPARTMENT: ENGINEERING

				MARTINEZ BROS. CONTRACTORS, LLC. EL PASO, TX		SAAB SITE CONTRACTORS, L.P. EL PASO, TX		SPARTAN CONSTRUCTION OF NEW MEXICO, LLC. EL PASO, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
SUM TOTAL BASE BID I (ITEMS 1 - 27)				\$344,277.75					
				CONTRACTOR'S TOTAL = \$344,273.00		\$262,355.00		"NON - RESPONSVIE"	
SUM TOTAL BASE BID II (ITEMS 1 - 8)				\$77,461.98		\$51,031.00		"NON - RESPONSVIE"	
SUM TOTAL BASE BID III				\$500.00		\$614.00		"NON - RESPONSVIE"	
SUM TOTAL BASE BID I, II, & III				\$422,239.73					
				CONTRACTOR'S TOTAL = \$422,234.98		\$314,000.00		"NON - RESPONSIVE"	
AMENDMENTS NO. 1, NO. 2, & NO. 3 ACKNOWLEDGED				YES		YES		"NON - RESPONSIVE"	
BID BOND				YES		YES		"NON - RESPONSVIE"	

Approved By: *MZ*

**CITY OF EL PASO BID TABULATION**

**BID TITLE:** MARY JEANNE STREET & DRAINAGE IMPROVEMENTS  
**BID DATE:** November 10, 2010

**BID NO:** 2011-056  
**DEPARTMENT:** ENGINEERING

				SUNLIGHT ENTERPRISES CO., INC. EL PASO, TX		TEXAS CONCRETE & ASPHALT, INC. EL PASO, TX			
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
<b>UNIT PRICE SCHEDULE: BASE BID I</b>									
1	1	LS	MOBILIZATION	\$15,811.00	\$15,811.00	\$20,000.00	\$20,000.00		
2	1	LS	STORM WATER POLLUTION PREVENTION	\$2,600.00	\$2,600.00	\$40,000.00	\$40,000.00		
3	3,400	SY	REMOVAL, DEMOLITION, AND DISPOSAL OF ASPHALT ROADWAY, BASE, AND SUBGRADE	\$5.40	\$18,360.00	\$4.00	\$13,600.00		
4	3	EA	REMOVE EXITING DROP INLET	\$300.00	\$900.00	\$1,000.00	\$3,000.00		
5	950	SY	REMOVE CONCRETE SIDEWALK	\$7.50	\$7,125.00	\$8.00	\$7,600.00		
6	4	EA	REMOVE CONCRETE RAMPS	\$200.00	\$800.00	\$200.00	\$800.00		
7	397	SY	REMOVE CONCRETE DRIVEWAYS	\$8.10	\$3,215.70	\$15.00	\$5,955.00		
				CONTRACTOR'S TOTAL = \$3,215.00					
8	1,800	LF	REMOVE CONCRETE CURB & GUTTER	\$2.00	\$3,600.00	\$2.00	\$3,600.00		
9	995	SY	WEDGE MILLING	\$9.40	\$9,353.00	\$5.00	\$4,975.00		
10	2	EA	REMOVE TRAFFIC SIGNS	\$30.00	\$60.00	\$300.00	\$600.00		
11	3,400	SY	NEW ASPHALT PAVEMENT TYPE "C"	\$19.00	\$64,600.00	\$30.00	\$102,000.00		
12	995	SY	NEW ASPHALT PAVEMENT TYPE "C" RESUFACING	\$13.00	\$12,935.00	\$19.00	\$18,905.00		
13	1,700	LF	NEW MACHINE LAID CONCRETE CURB & GUTTER	\$9.00	\$15,300.00	\$8.00	\$13,600.00		

Approved By: 

**CITY OF EL PASO BID TABULATION**

**BID TITLE:** MARY JEANNE STREET & DRAINAGE IMPROVEMENTS  
**BID DATE:** November 10, 2010

**BID NO:** 2011-056  
**DEPARTMENT:** ENGINEERING

ITEM #	EST. QTY	UNITS	DESCRIPTION	SUNLIGHT ENTERPRISES CO., INC. EL PASO, TX		TEXAS CONCRETE & ASPHALT, INC. EL PASO, TX		UNIT PRICE	TOTAL
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL		
14	100	LF	NEW FORMED CONCRETE CURB & GUTTER	\$9.00	\$900.00	\$15.00	\$1,500.00		
15	4	LF	NEW ADA HANDICAP CONCRETE RAMPS	\$650.00	\$2,600.00	\$900.00	\$3,600.00		
16	950	EA	NEW 4" THICK CONCRETE SIDEWALKS	\$26.10	\$24,795.00	\$32.00	\$30,400.00		
17	410	SY	NEW 6" THICK CONCRETE DRIVEWAYS W/4300 PSI CONCRETE	\$40.00	\$16,400.00	\$50.00	\$20,500.00		
18	303	SY	NEW 8" THICK CONCRETE PAVEMENT W/4800 PSI HIGH EARLY STRENGTH CONCRETE	\$55.00	\$16,665.00	\$55.00	\$16,665.00		
19	600	LF	NEW 6" CONCRETE STEMWALLS	\$8.50	\$5,100.00	\$8.00	\$4,800.00		
20	140	LF	CHAINLINK FENCE & GATES REMOVE & REPLACE	\$12.75	\$1,785.00	\$25.00	\$3,500.00		
21	10	CY	18" CEMENT STABILIZED SUBGRADE MIXTURE (TWO-SACK)	\$75.00	\$750.00	\$60.00	\$600.00		
22	150	LF	ADJUST WROUGHT IRON GATES AND DOORS	\$22.66	\$3,399.00	\$60.00	\$9,000.00		
					CONTRACTOR'S TOTAL = \$3,400.00				
23	2	EA	TRAFFIC SIGNS	\$300.00	\$600.00	\$400.00	\$800.00		
24	3	EA	NEW CITY ELEVATION MONUMENT	\$500.00	\$1,500.00	\$1,500.00	\$4,500.00		
25	3	EA	2 GRATE DROP INLET TYPE I	\$4,200.00	\$12,600.00	\$5,000.00	\$15,000.00		
					CONTRACTOR'S TOTAL = \$12,750.00				
26	72	SY	NEW 8" THICK REINFORCED CONCRETE CAP W/4800 PSI HIGH EARLY STRENGTH CONCRETE	\$61.20	\$4,406.40	\$55.00	\$3,960.00		

Approved By: *ML*

**CITY OF EL PASO BID TABULATION**

**BID TITLE:** MARY JEANNE STREET & DRAINAGE IMPROVEMENTS  
**BID DATE:** November 10, 2010

**BID NO:** 2011-056  
**DEPARTMENT:** ENGINEERING

				<b>SUNLIGHT ENTERPRISES CO., INC. EL PASO, TX</b>		<b>TEXAS CONCRETE &amp; ASPHALT, INC. EL PASO, TX</b>			
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
27	1	EA	CONSTRUCTION SIGN	\$150.00	\$150.00	\$500.00	\$500.00		

**UNIT PRICE SCHEDULE: BASE BID II: ON-SITE WATER MAIN ADJUSTMENTS FOR MARY JEANNE LANE STREET & DRAINAGE IMPROVEMENTS**

1	890	LF	FURNISH AND INSTALL 6 INCH C-900 POLYVINYL CHLORIDE (PVC) WATER PIPE INSTALLED WITH FITTING, VALVES AND ACCESSORIES	\$55.00	\$48,950.00	\$30.00	\$26,700.00		
2	20	EA	REPLACE AND RE-CONNECT 3/4 INCH WATER SERVICE WITH FITTINGS, VALVES, METER BOX AND ACCESSORIES	\$899.00	\$17,980.00	\$500.00	\$10,000.00		
3	15	LF	FURNISH AND INSTALL 12 INCH STEEL CASING Y BORING, JACKING, OR OPEN-CUT, INCLUDING BUT NOT LIMITED TO SPACERS AND END-SEALS	\$122.00	\$1,830.00	\$250.00	\$3,750.00		
4	1	EA	REPLACE AND RE-CONNECT FIRE HYDRANT ASSEMBLY COMPLETE WITH FITTINGS, VALVES, AND ACCESSORIES	\$3,578.00	\$3,578.00	\$3,000.00	\$3,000.00		
5	890	LF	TRENCH SAFETY SYSTEM (TRENCH BOX, SHORING OR BRACING METHODS)	\$3.37	\$2,999.30	\$1.00	\$890.00		
					CONTRACTOR'S TOTAL = \$3,000.00				
6	1,000	LB	ADDITIONAL FITTINGS	\$2.85	\$2,850.00	\$5.00	\$5,000.00		
7	800	SF	PATCH PAVEMENT CUT AND RESTORATION WITH 2-INCH HMA, AS PER CITY OF EL PASO OR TXDOT SPECIFICATIONS	\$2.11	\$1,688.00	\$13.00	\$10,400.00		
8	29	CY	CEMENT STABILIZED BACKFILL (2-SACK); UNDER PATCH PAVEMENT; AS PER CITY OR TXDOT SPECIFICATIONS	\$85.00	\$2,465.00	\$60.00	\$1,740.00		

**UNIT PRICE SCHEDULE: BASE BID III: ON-SITE SANITARY SEWER MAIN ADJUSTMENTS FOR MARY JEANNE LANE STREET & DRAINAGE IMPROVEMENTS**

1	2	EA	ADJUSTMENT OF MANHOLE COVER	\$250.00	\$500.00	\$700.00	\$1,400.00		
---	---	----	-----------------------------	----------	----------	----------	------------	--	--

Approved By: 

CITY OF EL PASO BID TABULATION

BID TITLE: MARY JEANNE STREET & DRAINAGE IMPROVEMENTS  
 BID DATE: November 10, 2010

BID NO: 2011-056  
 DEPARTMENT: ENGINEERING

				SUNLIGHT ENTERPRISES CO., INC. EL PASO, TX		TEXAS CONCRETE & ASPHALT, INC. EL PASO, TX			
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
SUM TOTAL BASE BID I (ITEMS 1 - 27)				\$246,310.10			\$349,960.00		
				CONTRACTOR'S TOTAL = \$246,460.40					
SUM TOTAL BASE BID II (ITEMS 1 - 8)				\$82,340.30			\$61,480.00		
				CONTRACTOR'S TOTAL = \$82,341.00					
SUM TOTAL BASE BID III				\$500.00			\$1,400.00		
SUM TOTAL BASE BID I, II, & III				\$329,150.40			\$412,840.00		
				CONTRACTOR'S TOTAL = \$329,301.00					
AMENDMENTS NO. 1, NO. 2, & NO. 3 ACKNOWLEDGED				YES		YES			
BID BOND				YES		YES			

Approved By: *ML*

*Dedicated to Outstanding Customer Service for a Better Community*

**SERVICE SOLUTIONS SUCCESS**



## MEMORANDUM

Date: December 9, 2010  
To: R. Alan Shubert, P.E., City Engineer  
From: Michelle LePage  
Subject: Mary Jeanne Street & Drainage Improvements, 2011-056  
Non Responsive Proposer

Spartan Construction of New Mexico, LLC was deemed non-responsive due to all amendments were not acknowledged.

Mayor  
John F. Cook

City Council

*District 1*  
Ann Morgan Lilly

*District 2*  
Susie Byrd

*District 3*  
Emma Acosta

*District 4*  
Carl L. Robinson

*District 5*  
Rachel Quintana

*District 6*  
Eddie Holguin Jr.

*District 7*  
Steve Ortega

*District 8*  
Beto O'Rourke

City Manager  
Joyce A. Wilson