

DATE: 05/03/2012

CITY OF EL PASO BID TABULATION



BID ITEM: OREGON STREET ILLUMINATION **SOLICITATION NO.: 2012-144** BID OPENING DATE: APRIL 25, 2012 **DEPT: ENGINEERING AND CONSTRUCTION MANAGEMENT CONSOLIDATED ELECTRICAL BORDER STATES** CAPE ELECTRICAL **DISTRIBUTORS DBA** ECO WORX, INC. **ELECTRIC** SUPPLY CO LLC TRIANGLE ELECTRIC **EL PASO, TX EL PASO, TX** HOUSTON, TX SUPPLY **EL PASO. TX** TOTAL TOTAL TOTAL **ESTIMATED ITEM** TOTAL ITEM DESCRIPTION **UNIT PRICE EXTENDED UNIT PRICE UNIT PRICE EXTENDED UNIT PRICE EXTENDED** EXTENDED PRICE NO. QTY. PRICE PRICE PRICE \$552,452.37 DECORATIVE ILLUMINATION ASSEMBLY **BIDDER'S** 1 89 \$5,684.00 \$505,876.00 \$4,695.00 \$417,855.00 \$6,044.00 \$537,916.00 \$6,207.33 **SPECIAL** PRICE: \$120,353.81 LUMINAIRE: 100 WATTS/LED/347-480 **BIDDER'S** 2 89 \$1,327.00 \$1,352.29 \$1,244.00 \$110,716.00 \$1,256.00 \$111,784.00 \$118,103.00 PRICE: VOLTS (WITHOUT HOUSE SIDE SHIELD) \$120,354.00 \$123,823.03 LUMINAIRE; 100 WATTS/LED/347-480 **BIDDER'S** 3 89 \$1,276.00 \$1,336.00 \$118,904.00 \$1,365.00 \$1,391.27 \$113,564.00 \$121,485.00 PRICE: **VOLTS (WITH HOUSE SIDE SHIELD)** \$123.823.00 \$796.629.21 **BIDDER'S TOTAL PRICE FOR ITEMS NO. 1 THRU 3** \$730,156.00 \$648,543.00 \$777,504.00 PRICE: \$796.629.00 THE CITY AT ITS SOLE DISCRETION, MAY EXERCISE ANY OPTION TO PURCHASE AN ADDITIONAL QUANTITY OF ITEMS BY GIVING THE CONTRACTOR WRITTEN NOTICE WITHIN THE TIME PERIOD NOTED ON THE SELECTED OPTIONS. BIDDER OFFERS THE CITY THE OPTION OF PURCHASING ONE HUNDRED PERCENT (100%) OF THE ORIGINAL CONTRACT QUANTITIES, AT THE SAME UNIT PRICE, IF THE OPTION IS EXERCISED WITHIN: Χ SIXTY [60] DAYS FROM DATE OF AWARD OF THE Χ CONTRACT. NINETY [90] DAYS FROM DATE OF AWARD OF THE CONTRACT. ONE-HUNDRED AND EIGHTY [180] DAYS FROM DATE X OF AWARD OF THE CONTRACT. NO OPTION OFFERED APPROVED BY: DENIESE BAISLEY

2012-144 OREGON STREET ILLUMINATION - ENGINEERING AND CONST MGMT

NOTE: THE INFORMATION CONTAINED IN THIS BID TABULATION IS FOR INFORMATION ONLY AND DOES NOT CONSTITUTE ACTUAL AWARD/EXECUTION OF CONTRACT.

APPROVED BY: <u>DENIESE BAISLEY</u>
DATE: <u>05/03/2012</u>





BID ITEM: OREGON STREET ILLUMINATION **SOLICITATION NO.: 2012-144** BID OPENING DATE: APRIL 25, 2012 DEPT: ENGINEERING AND CONSTRUCTION MANAGEMENT **CONSOLIDATED ELECTRICAL BORDER STATES CAPE ELECTRICAL** ECO WORX, INC. DISTRIBUTORS DBA **ELECTRIC** SUPPLY CO LLC TRIANGLE ELECTRIC **EL PASO, TX EL PASO, TX** HOUSTON, TX SUPPLY EL PASO, TX PAYMENT TERMS: NET - 30 DAYS NET - 30 DAYS NET - 30 DAYS NET - 30 DAYS BIDDER AGREES TO ACCEPT PAYMENT BY Χ Χ NO X YES Χ NO YES NO YES NO PROCUREMENT CARD: BIDDER'S PROMISED DELIVERY: **56 - WORKING LUMINAIRE** 84 - 98 DAYS 50 DAYS 56 DAYS 84-98 - UNION METAL POLES Within consecutive calendar days IF BIDDER DOES NOT SPECIFY AN EARLIER DELIVERY, THE CITY'S REQUIRED DELIVERY SHALL PREVAIL. A DELIVERY DATE LATER THAN THE CITY'S REQUIRED DELIVERY MAY BE CAUSE FOR REJECTION OF THE BID.

NOTE: THE INFORMATION CONTAINED IN THIS BID TABULATION IS FOR INFORMATION ONLY AND DOES NOT CONSTITUTE ACTUAL AWARD/EXECUTION OF CONTRACT.





SOLICITATION NO.: 2012-144 BID ITEM: OREGON STREET ILLUMINATION BID OPENING DATE: APRIL 25, 2012 DEPT: ENGINEERING AND CONSTRUCTION MANAGEMENT **GRAYBAR ELECTRIC MESA ELECTRICAL FACILITIES SOLUTIONS NILAND COMPANY GROUP FSG** CO., INC. CONTRACTORS INC. **EL PASO, TX** EL PASO, TX **EL PASO, TX CANUTILLO, TX TOTAL TOTAL** TOTAL ITEM **ESTIMATED** TOTAL ITEM DESCRIPTION **UNIT PRICE UNIT PRICE UNIT PRICE UNIT PRICE EXTENDED EXTENDED EXTENDED** EXTENDED PRICE QTY. NO. PRICE PRICE PRICE **DECORATIVE ILLUMINATION ASSEMBLY** 1 89 \$6,017.41 \$535,549.49 \$6,555.56 \$583,444.84 \$5,445.00 \$484,605.00 \$3,998.00 \$355,822.00 **SPECIAL** LUMINAIRE: 100 WATTS/LED/347-480 \$1,192.00 2 89 \$1,310.93 \$116.672.77 \$1,428.17 \$127,107.13 \$106.088.00 \$979.00 \$87,131,00 **VOLTS (WITHOUT HOUSE SIDE SHIELD)** LUMINAIRE: 100 WATTS/LED/347-480 3 89 \$1.348.72 \$120,036.08 \$1,469,33 \$130,770,37 \$1,223,00 \$108,847.00 \$1.012.00 \$90,068.00 **VOLTS (WITH HOUSE SIDE SHIELD) TOTAL PRICE FOR ITEMS NO. 1 THRU 3** \$772,258.34 \$699,540.00 \$533,021.00 \$841,322.34 THE CITY AT ITS SOLE DISCRETION, MAY EXERCISE ANY OPTION TO PURCHASE AN ADDITIONAL QUANTITY OF ITEMS BY GIVING THE CONTRACTOR WRITTEN NOTICE WITHIN THE TIME PERIOD NOTED ON THE SELECTED OPTIONS. BIDDER OFFERS THE CITY THE OPTION OF PURCHASING ONE HUNDRED PERCENT (100%) OF THE ORIGINAL CONTRACT QUANTITIES, AT THE SAME UNIT PRICE, IF THE OPTION IS EXERCISED WITHIN: Χ SIXTY [60] DAYS FROM DATE OF AWARD OF THE Х Χ CONTRACT. NINETY [90] DAYS FROM DATE OF AWARD OF THE χ Χ Χ CONTRACT. ONE-HUNDRED AND EIGHTY [180] DAYS FROM DATE Χ OF AWARD OF THE CONTRACT. NO OPTION OFFERED





BID ITEM: OREGON STREET ILLUMINATION	SOLICITATION NO.: 2012-144					
BID OPENING DATE: APRIL 25, 2012	DEPT: ENGINEERING AND CONSTRUCTION MANAGEMENT					
	FACILITIES SOLUTIONS GROUP FSG EL PASO, TX	GRAYBAR ELECTRIC CO., INC. EL PASO, TX	MESA ELECTRICAL CONTRACTORS INC. CANUTILLO, TX	NILAND COMPANY EL PASO, TX		
PAYMENT TERMS:	NET - 30 DAYS	NET - 30 DAYS	NET - 30 DAYS	1% - 10 DAYS .05% - 20 DAYS 0% - 30 DAYS NET - 30 DAYS		
BIDDER AGREES TO ACCEPT PAYMENT BY PROCUREMENT CARD:	YES NO X	YES X NO	YES NO X	YES X NO		
BIDDER'S PROMISED DELIVERY: Within consecutive calendar days	* 56 DAYS - FACTORY AVAILABILITY	90 DAYS	APPROX 120 DAYS	55 DAYS		
IF BIDDER DOES NOT SPECIFY AN EARLIER DELIVERY, THE CITY'S REQUIRED DELIVERY SHALL PREVAIL. A DELIVERY DATE LATER THAN THE CITY'S REQUIRED DELIVERY MAY BE CAUSE FOR REJECTION OF THE BID.						

NOTE: THE INFORMATION CONTAINED IN THIS BID TABULATION IS FOR INFORMATION ONLY AND DOES NOT CONSTITUTE ACTUAL AWARD/EXECUTION OF CONTRACT.





BID ITEM: OREGON STREET ILLUMINATION **SOLICITATION NO.: 2012-144** BID OPENING DATE: APRIL 25, 2012 DEPT: ENGINEERING AND CONSTRUCTION MANAGEMENT **SUMMIT ELECTRIC TECHLINE INC.** SUPPLY SAN ANTONIO, TX **EL PASO, TX TOTAL** TOTAL TOTAL ITEM **ESTIMATED** TOTAL ITEM DESCRIPTION **UNIT PRICE UNIT PRICE UNIT PRICE UNIT PRICE EXTENDED EXTENDED EXTENDED** EXTENDED PRICE NO. QTY. PRICE PRICE PRICE **DECORATIVE ILLUMINATION ASSEMBLY** 1 89 \$6,066.84 \$539,948.76 \$1,325.00 \$117,925.00 **SPECIAL** LUMINAIRE: 100 WATTS/LED/347-480 2 \$117.631.30 \$1,363.00 89 \$1,321.70 \$121.307.00 **VOLTS (WITHOUT HOUSE SIDE SHIELD)** LUMINAIRE: 100 WATTS/LED/347-480 3 89 \$1.359.80 \$121,022.20 \$6.145.00 \$546,905.00 **VOLTS (WITH HOUSE SIDE SHIELD) TOTAL PRICE FOR ITEMS NO. 1 THRU 3** \$778,602.26 \$786,137.00 THE CITY AT ITS SOLE DISCRETION, MAY EXERCISE ANY OPTION TO PURCHASE AN ADDITIONAL QUANTITY OF ITEMS BY GIVING THE CONTRACTOR WRITTEN NOTICE WITHIN THE TIME PERIOD NOTED ON THE SELECTED OPTIONS. BIDDER OFFERS THE CITY THE OPTION OF PURCHASING ONE HUNDRED PERCENT (100%) OF THE ORIGINAL CONTRACT QUANTITIES, AT THE SAME UNIT PRICE, IF THE OPTION IS EXERCISED WITHIN: Χ SIXTY [60] DAYS FROM DATE OF AWARD OF THE Х CONTRACT. NINETY [90] DAYS FROM DATE OF AWARD OF THE Χ CONTRACT. ONE-HUNDRED AND EIGHTY [180] DAYS FROM DATE OF AWARD OF THE CONTRACT. NO OPTION OFFERED





O ITEM: OREGON STREET ILLUMINATION SOLICITATION NO.: 201 O OPENING DATE: APRIL 25, 2012 DEPT: ENGINEERING AND CONSTRUCTION MANAGEI							
BID OPENING DATE: APRIL 25, 2012	SUMMIT ELECTRIC SUPPLY EL PASO, TX	TECHLINE INC. SAN ANTONIO, TX	ENING AND CONSTRU	CHON MANAGEMENT			
PAYMENT TERMS:	NET - 30 DAYS	NET - 30 DAYS					
BIDDER AGREES TO ACCEPT PAYMENT BY PROCUREMENT CARD:	YES NO X	YES X NO	YES NO	YES NO			
BIDDER'S PROMISED DELIVERY: Within consecutive calendar days	98 DAYS	80 DAYS					
F BIDDER DOES NOT SPECIFY AN EARLIER DELIVERY, THE CITY'S REQUIRED DELIVERY SHALL PREVAIL. A DELIVERY DATE LATER THAN THE CITY'S REQUIRED DELIVERY MAY BE CAUSE FOR REJECTION OF THE BID.							
NOTE: THE INFORMATION CONTAINED IN THIS BID TABULATION IS FOR INFORMATION ONLY AND DOES NOT CONSTITUTE ACTUAL AWARD/EXECUTION OF CONTRACT.							
BIDS SOLICITED: 5 BIDS RECEIV	'ED: 10	BIDS LOCAL: 5	NO BIDS: 0				