





# CITY OF EL PASO BID TABULATION FORM




| BID TITLE: MESA PEDESTRIAN ENHANCEMENTS |          |       |          |                                      |   | BID NO: 2014-039 TXDOT CSJ 0001-02-057            |  |             |  |             |
|---|----------|-------|----------|--------------------------------------|---|---|--|-------------|--|-------------|
| BID DATE: February 19, 2014             |          |       |          |                                      |   | DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT |  |             |  |             |
|   |          |       |          |                                      | HORIZONE<br>CONSTRUCTION 1 LTD.<br>SOCORRO, TX<br>(BIDDER 1 OF 6) |   | VENEGAS ENGINEERING MGT.<br>& CONSTRUCTION, INC.<br>EL PASO, TX<br>(BIDDER 2 OF 6) |             | GLOBE BUILDERS, LLC.<br>EL PASO, TX<br>(BIDDER 3 OF 6) |             |
| ITEM #                                  | EST. QTY | UNITS | ITEM #   | DESCRIPTION                          | UNIT PRICE  | TOTAL   | UNIT PRICE   | TOTAL       | UNIT PRICE   | TOTAL       |
| 1                                       | 1        | LS    | 500 2001 | MOBILIZATION                         | \$22,000.00   | \$22,000.00                                       | \$47,250.00  | \$47,250.00 | \$5,125.00   | \$5,125.00  |
| 2                                       | 1.6      | AC    | 100 2001 | PREPARING ROW                        | \$15,700.00   | \$25,120.00                                       | \$18,375.00  | \$29,400.00 | \$16,259.00  | \$26,014.40 |
| 3                                       | 301      | SY    | 104 2017 | REMOVING CONC (DRIVEWAYS)            | \$8.85  | \$2,663.85  | \$13.65  | \$4,108.65  | \$13.28  | \$3,997.28  |
| 4                                       | 1,690    | LF    | 104 2021 | REMOVING CONC (CURB)                 | \$5.00  | \$8,450.00  | \$7.35   | \$12,421.50 | \$4.58   | \$7,740.20  |
| 5                                       | 655      | SY    | 104 2036 | REMOVING CONC (SIDEWALK OR RAMP)     | \$7.85  | \$5,141.75  | \$12.60  | \$8,253.00  | \$11.45  | \$7,499.75  |
| 6                                       | 4        | SY    | 104 2040 | REMOVING CONC (PAVERS)               | \$8.75  | \$35.00   | \$21.00  | \$84.00     | \$25.19  | \$100.76    |
| 7                                       | 41       | SY    | 104 2044 | REMOVING CONC (FLUME)                | \$19.88   | \$815.08  | \$28.35  | \$1,162.35  | \$22.90  | \$938.90    |
| 8                                       | 2,019    | SY    | 105 2002 | REMOVING STAB BASE AND ASPH PAV (2') | \$7.31  | \$14,758.89                                       | \$7.35   | \$14,839.65 | \$12.37  | \$24,975.03 |
| 9                                       | 228      | CY    | 132 2001 | EMBANKMENT (FINAL) (ORD COMP) (TY A) | \$14.88   | \$3,392.64  | \$10.04  | \$2,289.12  | \$11.72  | \$2,672.16  |
| 10                                      | 1        | LS    | 170 2001 | IRRIGATION SYSTEM                    | \$69,000.00   | \$69,000.00                                       | \$54,168.23  | \$54,168.23 | \$59,540.00  | \$59,540.00 |
| 11                                      | 472      | CY    | 192 2014 | PLANT SOIL MIX                       | \$41.18   | \$19,436.96                                       | \$29.40  | \$13,876.80 | \$27.48  | \$12,970.56 |
| 12                                      | 957      | LF    | 192 2015 | LANDSCAPE EDGE                       | \$2.40  | \$2,296.80  | \$2.21   | \$2,114.97  | \$4.81   | \$4,603.17  |
| 13                                      | 5,570    | SY    | 192 2016 | BED PREPARATION                      | \$2.03  | \$11,307.10                                       | \$1.42   | \$7,909.40  | \$2.24   | \$12,476.80 |

Approved By:   
Date: 2/20/2014

| BID TITLE: MESA PEDESTRIAN ENHANCEMENTS |             |       |           |   |   | BID NO: 2014-039 TXDOT CSJ 0001-02-057            |  |             |  |                                     |
|---|-------------|-------|-----------|---|---|---|--|-------------|--|-------------------------------------|
| BID DATE: February 19, 2014             |             |       |           |   |   | DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT |  |             |  |                                     |
|   |             |       |           |   | HORIZONE<br>CONSTRUCTION 1 LTD.<br>SOCORRO, TX<br>(BIDDER 1 OF 6) |   | VENEGAS ENGINEERING MGT.<br>& CONSTRUCTION, INC.<br>EL PASO, TX<br>(BIDDER 2 OF 6) |             | GLOBE BUILDERS, LLC.<br>EL PASO, TX<br>(BIDDER 3 OF 6) |                                     |
| ITEM<br>#                               | EST.<br>QTY | UNITS | ITEM<br># | DESCRIPTION                                       | UNIT<br>PRICE   | TOTAL   | UNIT<br>PRICE  | TOTAL       | UNIT<br>PRICE  | TOTAL                               |
| 14                                      | 381         | EA    | 192 2030  | PLANT MATERIAL (3 GAL.) SHRUB                     | \$19.45   | \$7,410.45  | \$22.05  | \$8,401.05  | \$28.27  | \$10,770.87                         |
|   |             |       |           |   |   |   |  |             |  | CONTRACTOR'S<br>TOTAL = \$10,771.00 |
| 15                                      | 195         | EA    | 192 2031  | PLANT MATERIAL (5 GAL.) SHRUB                     | \$21.60   | \$4,212.00  | \$24.15  | \$4,709.25  | \$36.64  | \$7,144.80                          |
|   |             |       |           |   |   |   |  |             |  | CONTRACTOR'S<br>TOTAL = \$7,145.00  |
| 16                                      | 15          | EA    | 192 2046  | PLANT MATERIAL (30 IN. BOX)                       | \$351.00  | \$5,265.00  | \$393.75   | \$5,906.25  | \$366.40   | \$5,496.00                          |
| 17                                      | 36          | EA    | 192 2057  | PLANT MATERIAL (MIN. 8' HT)                       | \$275.00  | \$9,900.00  | \$236.25   | \$8,505.00  | \$263.35   | \$9,480.60                          |
|   |             |       |           |   |   |   |  |             |  | CONTRACTOR'S<br>TOTAL = \$9,481.00  |
| 18                                      | 51          | EA    | 192 2075  | PLANT MATERIAL (20 IN. BOX) MUTI-<br>TRUNK        | \$243.00  | \$12,393.00                                       | \$288.75   | \$14,726.25 | \$286.25   | \$14,598.75                         |
|   |             |       |           |   |   |   |  |             |  | CONTRACTOR'S<br>TOTAL = \$14,599.00 |
| 19                                      | 6           | MO    | 193 2001  | PLANT MAINTENANCE                                 | \$600.00  | \$3,600.00  | \$1,260.00   | \$7,560.00  | \$1,548.04   | \$9,288.24                          |
|   |             |       |           |   |   |   |  |             |  | CONTRACTOR'S<br>TOTAL = \$9,288.00  |
| 20                                      | 6           | MO    | 193 2007  | IRRIGATION MAINTENANCE                            | \$600.00  | \$3,600.00  | \$577.50   | \$3,465.00  | \$1,033.94   | \$6,203.64                          |
|   |             |       |           |   |   |   |  |             |  | CONTRACTOR'S<br>TOTAL = \$6,204.00  |
| 21                                      | 6           | CY    | 420 2002  | CL B CONC (FLUME)                                 | \$730.00  | \$4,380.00  | \$612.50   | \$3,675.00  | \$1,259.50   | \$7,557.00                          |
|   |             |       |           |   |   |   |  |             |  | CONTRACTOR'S<br>TOTAL = \$23,931.00 |
| 22                                      | 95          | LF    | 450 2076  | RAIL (HANDRAIL) (TY E)                            | \$100.00  | \$9,500.00  | \$5.53   | \$525.35    | \$166.03   | \$15,772.85                         |
|   |             |       |           |   |   |   |  |             |  | CONTRACTOR'S<br>TOTAL = \$15,772.00 |
| 23                                      | 6           | EA    | 479 2009  | ADJ MANHS (WATER METER)                           | \$600.00  | \$3,600.00  | \$131.29   | \$787.74    | \$211.83   | \$1,270.98                          |
|   |             |       |           |   |   |   |  |             |  | CONTRACTOR'S<br>TOTAL = \$1,271.00  |
| 24                                      | 5           | MO    | 502 2001  | BARRICADES, SIGNS AND TRAFFIC<br>HANDLING         | \$2,700.00  | \$13,500.00                                       | \$6,683.25   | \$33,416.25 | \$4,580.00   | \$22,900.00                         |
| 25                                      | 2,430       | LF    | 506 2034  | TEMPORARY SEDIMENT CONTROL<br>FENCE (INSTALL)     | \$2.00  | \$4,860.00  | \$1.73   | \$4,203.90  | \$3.72   | \$9,039.60                          |
|   |             |       |           |   |   |   |  |             |  | CONTRACTOR'S<br>TOTAL = \$9,043.00  |
| 26                                      | 105         | LF    | 506 2035  | BIODGRD EROSION CONTROL LOGS<br>(18' DIA) INSTALL | \$10.00   | \$1,050.00  | \$2.38   | \$249.90    | \$25.19  | \$2,644.95                          |
|   |             |       |           |   |   |   |  |             |  | CONTRACTOR'S<br>TOTAL = \$2,645.00  |


Approved By:   
Date: 2/20/2014

| BID TITLE: MESA PEDESTRIAN ENHANCEMENTS |             |       |           |   |   | BID NO: 2014-039 TXDOT CSJ 0001-02-057            |  |             |  |                                     |
|---|-------------|-------|-----------|---|---|---|--|-------------|--|-------------------------------------|
| BID DATE: February 19, 2014             |             |       |           |   |   | DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT |  |             |  |                                     |
|   |             |       |           |   | HORIZONE<br>CONSTRUCTION 1 LTD.<br>SOCORRO, TX<br>(BIDDER 1 OF 6) |   | VENEGAS ENGINEERING MGT.<br>& CONSTRUCTION, INC.<br>EL PASO, TX<br>(BIDDER 2 OF 6) |             | GLOBE BUILDERS, LLC.<br>EL PASO, TX<br>(BIDDER 3 OF 6) |                                     |
| ITEM<br>#                               | EST.<br>QTY | UNITS | ITEM<br># | DESCRIPTION                                     | UNIT<br>PRICE   | TOTAL   | UNIT<br>PRICE  | TOTAL       | UNIT<br>PRICE  | TOTAL                               |
| 27                                      | 105         | LF    | 506 2038  | BIOGRD EROSION CONTROL LOGS<br>(18" DIA) REMOVE | \$2.00  | \$210.00  | \$1.33   | \$139.65    | \$6.87   | \$721.35                            |
|   |             |       |           |   |   |   |  |             |  | CONTRACTOR'S<br>TOTAL = \$721.00    |
| 28                                      | 2,430       | LF    | 506 2040  | TEMPORARY SEDIMENT CONTROL<br>FENCE (REMOVE)    | \$0.82  | \$1,992.60  | \$1.04   | \$2,527.20  | \$0.52   | \$1,263.60                          |
|   |             |       |           |   |   |   |  |             |  | CONTRACTOR'S<br>TOTAL = \$1,262.00  |
| 29                                      | 1,285       | LF    | 529 2004  | CONC CURB & GUTER (TY II)                       | \$13.80   | \$17,733.00                                       | \$18.79  | \$24,145.15 | \$12.70  | \$16,319.50                         |
|   |             |       |           |   |   |   |  |             |  | CONTRACTOR'S<br>TOTAL = \$16,317.00 |
| 30                                      | 770         | LF    | 529 2006  | CONC CURB (MONO) (TY II)                        | \$8.46  | \$6,514.20  | \$16.31  | \$12,558.70 | \$10.33  | \$7,954.10                          |
|   |             |       |           |   |   |   |  |             |  | CONTRACTOR'S<br>TOTAL = \$7,952.00  |
| 31                                      | 461         | SY    | 530 2010  | DRIVEWAYS (CONC)                                | \$47.00   | \$21,667.00                                       | \$61.39  | \$28,300.79 | \$44.92  | \$20,708.12                         |
|   |             |       |           |   |   |   |  |             |  | CONTRACTOR'S<br>TOTAL = \$20,707.00 |
| 32                                      | 1           | EA    | 531 2005  | CURB RAMPS (TY 1)                               | \$790.00  | \$790.00  | \$971.25   | \$971.25    | \$1,145.00   | \$1,145.00                          |
| 33                                      | 11          | EA    | 531 2010  | CURB RAMPS (TY 7)                               | \$990.00  | \$10,890.00                                       | \$997.50   | \$10,972.50 | \$1,195.14   | \$13,146.54                         |
|   |             |       |           |   |   |   |  |             |  | CONTRACTOR'S<br>TOTAL = \$13,147.00 |
| 34                                      | 1           | EA    | 531 2041  | CURB RAMPS (TY 10)                              | \$1,200.00  | \$1,200.00  | \$918.75   | \$918.75    | \$1,226.82   | \$1,226.82                          |
|   |             |       |           |   |   |   |  |             |  | CONTRACTOR'S<br>TOTAL = \$1,227.00  |
| 35                                      | 2,219       | SY    | 531 2015  | CONC SIDEWALKS (4")                             | \$37.87   | \$84,033.53                                       | \$44.60  | \$98,967.40 | \$39.47  | \$87,583.93                         |
|   |             |       |           |   |   |   |  |             |  | CONTRACTOR'S<br>TOTAL = \$87,580.00 |
| 36                                      | 3           | EA    | 624 2008  | GROUND BOX TY A (122311) W/APRON                | \$900.00  | \$2,700.00  | \$735.00   | \$2,205.00  | \$914.06   | \$2,742.18                          |
|   |             |       |           |   |   |   |  |             |  | CONTRACTOR'S<br>TOTAL = \$2,742.00  |
| 37                                      | 3           | EA    | 624 2034  | REMOVE EXISTING GROUND BOXES                    | \$150.00  | \$450.00  | \$294.00   | \$882.00    | \$147.41   | \$442.23                            |
|   |             |       |           |   |   |   |  |             |  | CONTRACTOR'S<br>TOTAL = \$442.00    |
| 38                                      | 180         | LF    | 666 2110  | REFL PAV MRK TY I (Y) 4" (SLD) (060 MIL)        | \$5.50  | \$990.00  | \$5.25   | \$945.00    | \$0.88   | \$158.40                            |
|   |             |       |           |   |   |   |  |             |  | CONTRACTOR'S<br>TOTAL = \$159.00    |
| 39                                      | 180         | LF    | 666 2178  | REFL PAV MRK TY II (Y) 4" (SLD)                 | \$2.75  | \$495.00  | \$2.63   | \$473.40    | \$0.77   | \$138.60                            |
|   |             |       |           |   |   |   |  |             |  | CONTRACTOR'S<br>TOTAL = \$138.00    |


Approved By:   
Date: 2/20/2014

| BID TITLE: MESA PEDESTRIAN ENHANCEMENTS |          |       |           |                                   |   |             | BID NO: 2014-039 TXDOT CSJ 0001-02-057   |             |  |             |
|---|----------|-------|-----------|-----------------------------------|---|-------------|--|-------------|--|-------------|
| BID DATE: February 19, 2014             |          |       |           |                                   |   |             | DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT                                  |             |  |             |
|   |          |       |           |                                   | HORIZONE<br>CONSTRUCTION 1 LTD.<br>SOCORRO, TX<br>(BIDDER 1 OF 6) |             | VENEGAS ENGINEERING MGT.<br>& CONSTRUCTION, INC.<br>EL PASO, TX<br>(BIDDER 2 OF 6) |             | GLOBE BUILDERS, LLC.<br>EL PASO, TX<br>(BIDDER 3 OF 6) |             |
| ITEM #                                  | EST. QTY | UNITS | ITEM #    | DESCRIPTION                       | UNIT PRICE  | TOTAL       | UNIT PRICE   | TOTAL       | UNIT PRICE   | TOTAL       |
| 40                                      | 464      | CY    | 1016 2001 | LOOSE AGGREGATE (TY I)            | \$49.95   | \$23,176.80 | \$48.30  | \$22,411.20 | \$73.76  | \$34,224.64 |
|   |          |       |           |                                   |   |             |  |             | CONTRACTOR'S<br>TOTAL = \$34,225.00                    |             |
| 41                                      | 8        | CY    | 1016 2003 | LOOSE AGGREGATE (TY II)           | \$213.00  | \$1,704.00  | \$94.50  | \$756.00    | \$60.77  | \$486.16    |
|   |          |       |           |                                   |   |             |  |             | CONTRACTOR'S<br>TOTAL = \$486.00                       |             |
| 42                                      | 4        | EA    | 1018 2001 | TREE PROTECTION                   | \$525.00  | \$2,100.00  | \$189.00   | \$756.00    | \$166.03   | \$664.12    |
|   |          |       |           |                                   |   |             |  |             | CONTRACTOR'S<br>TOTAL = \$664.00                       |             |
| 43                                      | 73       | TON   | 3267 2011 | D-GR HMA (SQ) TY-B PG64-22        | \$86.00   | \$6,278.00  | \$154.35   | \$11,267.55 | \$105.34   | \$7,689.82  |
|   |          |       |           |                                   |   |             |  |             | CONTRACTOR'S<br>TOTAL = \$7,690.00                     |             |
| 44                                      | 25       | TON   | 3267 2064 | D-GR HMA (SQ) TY-C SAC-B PG76-22) | \$138.00  | \$3,450.00  | \$133.35   | \$3,333.75  | \$109.92   | \$2,748.00  |
| 45                                      | 700      | SF    | ELP 0440  | ROCKWALL                          | \$9.00  | \$6,300.00  | \$10.16  | \$7,112.00  | \$40.08  | \$28,056.00 |
|   |          |       |           |                                   |   |             |  |             | CONTRACTOR'S<br>TOTAL = \$28,053.00                    |             |
| 46                                      | 102      | EA    | ELP 0320  | TREE STAKING                      | \$55.70   | \$5,681.40  | \$18.90  | \$1,927.80  | \$51.53  | \$5,256.06  |
|   |          |       |           |                                   |   |             |  |             | CONTRACTOR'S<br>TOTAL = \$5,256.00                     |             |
| 47                                      | 24       | RL    | ELP 0550  | FILTER FABRIC (POROUS)            | \$615.00  | \$14,760.00 | \$315.00   | \$7,560.00  | \$474.55   | \$11,389.20 |
|   |          |       |           |                                   |   |             |  |             | CONTRACTOR'S<br>TOTAL = \$11,389.00                    |             |
| SUM TOTAL BASE BID ITEMS (1-47)         |          |       |           |                                   | \$480,804.05  |             | \$533,139.70   |             | \$534,886.66   |             |
|   |          |       |           |                                   |   |             |  |             | CONTRACTOR'S TOTAL = \$597,654.00                      |             |
| AMENDMENT NO. 1 ACKNOWLEDGED            |          |       |           |                                   | YES   |             | YES  |             | YES  |             |
| BID BOND SUBMITTED                      |          |       |           |                                   | YES   |             | YES  |             | YES  |             |


NOTE: The information contained in this bid tabulation is for information only and does not constitute actual award/execution of contract.

Approved By:   
Date: 2/20/2014


| BID TITLE: MESA PEDESTRIAN ENHANCEMENTS |          |       |          |                                      |   |              | BID NO: 2014-039 TXDOT CSJ 0001-02-057                                |             |  |              |
|---|----------|-------|----------|--------------------------------------|---|--------------|---|-------------|--|--------------|
| BID DATE: February 19, 2014             |          |       |          |                                      |   |              | DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT                     |             |  |              |
|   |          |       |          |                                      | J.A.R. CONSTRUCTION, INC.<br>EL PASO, TX<br>(BIDDER 4 OF 6) |              | MARTINEZ BROS.<br>CONTRACTORS, LLC.<br>EL PASO, TX<br>(BIDDER 5 OF 6) |             | GARCOM, INC.<br>EL PASO, TX<br>(BIDDER 6 OF 6) |              |
| ITEM #                                  | EST. QTY | UNITS | ITEM #   | DESCRIPTION                          | UNIT PRICE  | TOTAL        | UNIT PRICE  | TOTAL       | UNIT PRICE                                     | TOTAL        |
| 1                                       | 1        | LS    | 500 2001 | MOBILIZATION                         | \$49,000.00   | \$49,000.00  | \$15,000.00   | \$15,000.00 | \$88,000.00                                    | \$88,000.00  |
| 2                                       | 1.6      | AC    | 100 2001 | PREPARING ROW                        | \$2,300.00  | \$3,680.00   | \$7,000.00  | \$11,200.00 | \$8,800.00                                     | \$14,080.00  |
| 3                                       | 301      | SY    | 104 2017 | REMOVING CONC (DRIVEWAYS)            | \$14.50   | \$4,364.50   | \$14.00   | \$4,214.00  | \$22.00  | \$6,622.00   |
| 4                                       | 1,690    | LF    | 104 2021 | REMOVING CONC (CURB)                 | \$5.00  | \$8,450.00   | \$6.00  | \$10,140.00 | \$55.50  | \$93,795.00  |
| 5                                       | 655      | SY    | 104 2036 | REMOVING CONC (SIDEWALK OR RAMP)     | \$15.00   | \$9,825.00   | \$13.00   | \$8,515.00  | \$7.70   | \$5,043.50   |
| 6                                       | 4        | SY    | 104 2040 | REMOVING CONC (PAVERS)               | \$99.00   | \$396.00     | \$15.00   | \$60.00     | \$110.00                                       | \$440.00     |
| 7                                       | 41       | SY    | 104 2044 | REMOVING CONC (FLUME)                | \$75.00   | \$3,075.00   | \$24.00   | \$984.00    | \$110.00                                       | \$4,510.00   |
| 8                                       | 2,019    | SY    | 105 2002 | REMOVING STAB BASE AND ASPH PAV (2') | \$9.00  | \$18,171.00  | \$15.00   | \$30,285.00 | \$27.50  | \$55,522.50  |
| 9                                       | 228      | CY    | 132 2001 | EMBANKMENT (FINAL) (ORD COMP) (TY A) | \$31.00   | \$7,068.00   | \$20.00   | \$4,560.00  | \$16.50  | \$3,762.00   |
| 10                                      | 1        | LS    | 170 2001 | IRRIGATION SYSTEM                    | \$129,000.00  | \$129,000.00 | \$79,720.00   | \$79,720.00 | \$137,500.00                                   | \$137,500.00 |
| 11                                      | 472      | CY    | 192 2014 | PLANT SOIL MIX                       | \$20.50   | \$9,676.00   | \$35.00   | \$16,520.00 | \$22.00  | \$10,384.00  |
| 12                                      | 957      | LF    | 192 2015 | LANDSCAPE EDGE                       | \$2.35  | \$2,248.95   | \$2.00  | \$1,914.00  | \$5.50   | \$5,263.50   |
| 13                                      | 5,570    | SY    | 192 2016 | BED PREPARATION                      | \$4.30  | \$23,951.00  | \$0.20  | \$1,114.00  | \$3.30   | \$18,381.00  |

Approved By:   
Date: 2/20/2014

| BID TITLE: MESA PEDESTRIAN ENHANCEMENTS |          |       |          |  |   | BID NO: 2014-039 TXDOT CSJ 0001-02-057            |   |             |  |             |
|---|----------|-------|----------|--|---|---|---|-------------|--|-------------|
| BID DATE: February 19, 2014             |          |       |          |  |   | DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT |   |             |  |             |
|   |          |       |          |  | J.A.R. CONSTRUCTION, INC.<br>EL PASO, TX<br>(BIDDER 4 OF 6) |   | MARTINEZ BROS.<br>CONTRACTORS, LLC.<br>EL PASO, TX<br>(BIDDER 5 OF 6) |             | GARCOM, INC.<br>EL PASO, TX<br>(BIDDER 6 OF 6) |             |
| ITEM #                                  | EST. QTY | UNITS | ITEM #   | DESCRIPTION                                    | UNIT PRICE  | TOTAL   | UNIT PRICE  | TOTAL       | UNIT PRICE                                     | TOTAL       |
| 14                                      | 381      | EA    | 192 2030 | PLANT MATERIAL (3 GAL.) SHRUB                  | \$20.50   | \$7,810.50  | \$31.00   | \$11,811.00 | \$22.00  | \$8,382.00  |
| 15                                      | 195      | EA    | 192 2031 | PLANT MATERIAL (5 GAL.) SHRUB                  | \$23.50   | \$4,582.50  | \$30.00   | \$5,850.00  | \$27.50  | \$5,362.50  |
| 16                                      | 15       | EA    | 192 2046 | PLANT MATERIAL (30 IN. BOX)                    | \$375.00  | \$5,625.00  | \$360.00  | \$5,400.00  | \$396.00                                       | \$5,940.00  |
| 17                                      | 36       | EA    | 192 2057 | PLANT MATERIAL (MIN. 8' HT)                    | \$245.00  | \$8,820.00  | \$1,000.00  | \$36,000.00 | \$275.00                                       | \$9,900.00  |
| 18                                      | 51       | EA    | 192 2075 | PLANT MATERIAL (20 IN. BOX) MUTI-TRUNK         | \$234.00  | \$11,934.00                                       | \$330.00  | \$16,830.00 | \$275.00                                       | \$14,025.00 |
| 19                                      | 6        | MO    | 193 2001 | PLANT MAINTENANCE                              | \$1,400.00  | \$8,400.00  | \$898.00  | \$5,388.00  | \$3,850.00                                     | \$23,100.00 |
| 20                                      | 6        | MO    | 193 2007 | IRRIGATION MAINTENANCE                         | \$935.00  | \$5,610.00  | \$550.00  | \$3,300.00  | \$3,850.00                                     | \$23,100.00 |
| 21                                      | 6        | CY    | 420 2002 | CL B CONC (FLUME)                              | \$1,800.00  | \$10,800.00                                       | \$700.00  | \$4,200.00  | \$7,700.00                                     | \$46,200.00 |
| 22                                      | 95       | LF    | 450 2076 | RAIL (HANDRAIL) (TY E)                         | \$129.00  | \$12,255.00                                       | \$120.00  | \$11,400.00 | \$214.50                                       | \$20,377.50 |
| 23                                      | 6        | EA    | 479 2009 | ADJ MANHS (WATER METER)                        | \$207.00  | \$1,242.00  | \$200.00  | \$1,200.00  | \$330.00                                       | \$1,980.00  |
| 24                                      | 5        | MO    | 502 2001 | BARRICADES, SIGNS AND TRAFFIC HANDLING         | \$2,500.00  | \$12,500.00                                       | \$3,000.00  | \$15,000.00 | \$8,800.00                                     | \$44,000.00 |
| 25                                      | 2,430    | LF    | 506 2034 | TEMPORARY SEDIMENT CONTROL FENCE (INSTALL)     | \$3.00  | \$7,290.00  | \$1.50  | \$3,645.00  | \$5.50   | \$13,365.00 |
| 26                                      | 105      | LF    | 506 2035 | BIODGRD EROSION CONTROL LOGS (18' DIA) INSTALL | \$8.00  | \$840.00  | \$7.00  | \$735.00    | \$16.50  | \$1,732.50  |

Approved By:   
Date: 2/20/2014

| BID TITLE: MESA PEDESTRIAN ENHANCEMENTS |          |       |          |  |   | BID NO: 2014-039 TXDOT CSJ 0001-02-057            |   |             |  |             |
|---|----------|-------|----------|--|---|---|---|-------------|--|-------------|
| BID DATE: February 19, 2014             |          |       |          |  |   | DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT |   |             |  |             |
|   |          |       |          |  | J.A.R. CONSTRUCTION, INC.<br>EL PASO, TX<br>(BIDDER 4 OF 6) |   | MARTINEZ BROS.<br>CONTRACTORS, LLC.<br>EL PASO, TX<br>(BIDDER 5 OF 6) |             | GARCOM, INC.<br>EL PASO, TX<br>(BIDDER 6 OF 6) |             |
| ITEM #                                  | EST. QTY | UNITS | ITEM #   | DESCRIPTION                                  | UNIT PRICE  | TOTAL   | UNIT PRICE  | TOTAL       | UNIT PRICE                                     | TOTAL       |
| 27                                      | 105      | LF    | 506 2038 | BIOGRD EROSION CONTROL LOGS (18" DIA) REMOVE | \$6.00  | \$630.00  | \$6.00  | \$630.00    | \$11.00  | \$1,155.00  |
| 28                                      | 2,430    | LF    | 506 2040 | TEMPORARY SEDIMENT CONTROL FENCE (REMOVE)    | \$1.00  | \$2,430.00  | \$1.00  | \$2,430.00  | \$5.50   | \$13,365.00 |
| 29                                      | 1,285    | LF    | 529 2004 | CONC CURB & GUTER (TY II)                    | \$18.00   | \$23,130.00                                       | \$13.00   | \$16,705.00 | \$12.65  | \$16,255.25 |
| 30                                      | 770      | LF    | 529 2006 | CONC CURB (MONO) (TY II)                     | \$14.50   | \$11,165.00                                       | \$11.00   | \$8,470.00  | \$12.10  | \$9,317.00  |
| 31                                      | 461      | SY    | 530 2010 | DRIVEWAYS (CONC)                             | \$67.00   | \$30,887.00                                       | \$53.00   | \$24,433.00 | \$49.50  | \$22,819.50 |
| 32                                      | 1        | EA    | 531 2005 | CURB RAMPS (TY 1)                            | \$1,100.00  | \$1,100.00  | \$1,571.00  | \$1,571.00  | \$1,100.00                                     | \$1,100.00  |
| 33                                      | 11       | EA    | 531 2010 | CURB RAMPS (TY 7)                            | \$900.00  | \$9,900.00  | \$1,500.00  | \$16,500.00 | \$1,320.00                                     | \$14,520.00 |
| 34                                      | 1        | EA    | 531 2041 | CURB RAMPS (TY 10)                           | \$1,100.00  | \$1,100.00  | \$2,000.00  | \$2,000.00  | \$1,430.00                                     | \$1,430.00  |
| 35                                      | 2,219    | SY    | 531 2015 | CONC SIDEWALKS (4")                          | \$44.50   | \$98,745.50                                       | \$44.00   | \$97,636.00 | \$36.85  | \$81,770.15 |
| 36                                      | 3        | EA    | 624 2008 | GROUND BOX TY A (122311) W/APRON             | \$1,100.00  | \$3,300.00  | \$1,350.00  | \$4,050.00  | \$1,375.00                                     | \$4,125.00  |
| 37                                      | 3        | EA    | 624 2034 | REMOVE EXISTING GROUND BOXES                 | \$88.00   | \$264.00  | \$150.00  | \$450.00    | \$275.00                                       | \$825.00    |
| 38                                      | 180      | LF    | 666 2110 | REFL PAV MRK TY I (Y) 4" (SLD) (060 MIL)     | \$6.00  | \$1,080.00  | \$5.00  | \$900.00    | \$5.50   | \$990.00    |
| 39                                      | 180      | LF    | 666 2178 | REFL PAV MRK TY II (Y) 4" (SLD)              | \$3.00  | \$540.00  | \$2.50  | \$450.00    | \$5.50   | \$990.00    |

Approved By:   
Date: 2/20/2014

|   |          |       |           |                                   |   |   |   |             |  |             |
|---|----------|-------|-----------|-----------------------------------|---|---|---|-------------|--|-------------|
| BID TITLE: MESA PEDESTRIAN ENHANCEMENTS |          |       |           |                                   |   | BID NO: 2014-039 TXDOT CSJ 0001-02-057            |   |             |  |             |
| BID DATE: February 19, 2014             |          |       |           |                                   |   | DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT |   |             |  |             |
|   |          |       |           |                                   | J.A.R. CONSTRUCTION, INC.<br>EL PASO, TX<br><br>(BIDDER 4 OF 6) |   | MARTINEZ BROS.<br>CONTRACTORS, LLC.<br>EL PASO, TX<br>(BIDDER 5 OF 6) |             | GARCOM, INC.<br>EL PASO, TX<br>(BIDDER 6 OF 6) |             |
| ITEM #                                  | EST. QTY | UNITS | ITEM #    | DESCRIPTION                       | UNIT PRICE  | TOTAL   | UNIT PRICE  | TOTAL       | UNIT PRICE                                     | TOTAL       |
| 40                                      | 464      | CY    | 1016 2001 | LOOSE AGGREGATE (TY I)            | \$49.00   | \$22,736.00                                       | \$56.00   | \$25,984.00 | \$33.00  | \$15,312.00 |
| 41                                      | 8        | CY    | 1016 2003 | LOOSE AGGREGATE (TY II)           | \$193.00  | \$1,544.00  | \$540.00  | \$4,320.00  | \$33.00  | \$264.00    |
| 42                                      | 4        | EA    | 1018 2001 | TREE PROTECTION                   | \$117.00  | \$468.00<br>CONTRACTOR'S TOTAL = \$936.00         | \$65.00   | \$260.00    | \$203.50                                       | \$814.00    |
| 43                                      | 73       | TON   | 3267 2011 | D-GR HMA (SQ) TY-B PG64-22        | \$137.00  | \$10,001.00                                       | \$145.00  | \$10,585.00 | \$99.00  | \$7,227.00  |
| 44                                      | 25       | TON   | 3267 2064 | D-GR HMA (SQ) TY-C SAC-B PG76-22) | \$171.00  | \$4,275.00  | \$145.00  | \$3,625.00  | \$110.00                                       | \$2,750.00  |
| 45                                      | 700      | SF    | ELP 0440  | ROCKWALL                          | \$10.00   | \$7,000.00  | \$8.00  | \$5,600.00  | \$11.00  | \$7,700.00  |
| 46                                      | 102      | EA    | ELP 0320  | TREE STAKING                      | \$8.00  | \$816.00  | \$33.00   | \$3,366.00  | \$13.20  | \$1,346.40  |
| 47                                      | 24       | RL    | ELP 0550  | FILTER FABRIC (POROUS)            | \$439.00  | \$10,536.00                                       | \$450.00  | \$10,800.00 | \$550.00                                       | \$13,200.00 |
| SUM TOTAL BASE BID ITEMS (1-47)         |          |       |           |                                   | \$608,261.95  |   | \$545,750.00  |             | \$878,043.30                                   |             |
|   |          |       |           |                                   | CONTRACTOR'S TOTAL = \$608,729.95                               |   |   |             | CONTRACTOR'S TOTAL = \$793,543.40              |             |
| AMENDMENT NO. 1 ACKNOWLEDGED            |          |       |           |                                   | YES   |   | YES   |             | YES  |             |
| BID BOND SUBMITTED                      |          |       |           |                                   | YES   |   | YES   |             | YES  |             |

NOTE: The information contained in this bid tabulation is for information only and does not constitute actual award/execution of contract.