CITY OF EL PASO, TEXAS
DEPARTMENT HEAD’S SUMMARY REQUEST FOR COUNCIL ACTION (RCA)

DEPARTMENT: Engineering

AGENDA DATE: 02/24/09

CONTACT PERSON/PHONE: Terrence Freiburg, Purchasing Manager, Financial Services, (X-4313)

R. Alan Shubert, P.E., City Engineer, (X-4423)

DISTRICT(S) AFFECTED: #1
SUBJECT:

Award Bid for the construction of Concrete Intersections improvements, Artcraft -Upper Valley & Artcraft -
Westside Rd. (Solicitation No. 2009-059) to Mesquite Construction Co., LLC, Base Bid I $232,716.00, Base Bid II
$62,320.00, Base Bid III $500.00 and Base Bid IV $587,690.80 in the estimated contract amount of $883,226.80 as
per recommendations from the Engineering Department.

Mesquite Construction Co., LLC (2nd Lowest Bid), is the lowest responsible, responsive Bidder. Engineering
recommends that Armor Construction Co., Inc. (the lowest Bid) be deemed non-responsive and non-responsible
bidder because Armor Construction Co., Inc. and its subcontractor failed to provide documentation that showed
experience on projects of similar size and scope.

It is requested that the City Manager be authorized to sign the referenced contract.

BACKGROUND / DISCUSSION:

This work consists of Base Bid I the construction of improvements for the Upper Valley Road and Westside Road
Intersection Concrete Improvements. Demolition and disposal of existing curb and gutter for the connection of
Upper Valley Road to Artcraft Road and West Side Road and Artcraft. Demolition and disposal of existing
sidewalks and driveways. Demolition and disposal of existing pavement and base. Demolition and disposal of
existing 8” concrete pavement to 16” depth. Removal and disposal of existing soil to 16” depth Installation of 8”
reinforced concrete pavement. Installation of HMAC. Installation of crushed aggregate base course. Installation of
new curb. Installation of traffic control. Installation of Water Pollution Prevention Plan.

Base Bid II, the water work for the Artcraft Intersections consists of the installation of approximately 220 LF of
12-Inch C900 PVC, 605 LF of 16-Inch C900 PVC, fittings, and all necessary appurtenances for the completed main
or structure, including approximately 625 LF of Trench Safety System.

Base Bid III, the sanitary sewer work for the Artcraft Intersections consists of one manhole cover adjustment.

The Contractor shall ensure before commencing work as to the meaning or correctness of all horizontal control
points and benchmarks, no claims for inaccuracy will be considered, unless the Contractor notifies the Engineer
thereof in writing before commencing the work. The Contractor will be held responsible for preservation of all
control points and benchmarks in their positions. In case any of them are lost or destroyed, all expenses incurred by
the Owner in replacing them shall be charged against the Contractor and paid for by the contractor before the
completion and final acceptance of the work.

Base Bid IV of the project is for all the work described and/or indicated on the drawings as CONCRETE
INTERSECTION IMPROVEMENTS; TRAFFIC SIGNALS, File Number 2312 and described below:

Construct traffic signals, pavement markings, signage and accessibility ramps on Artcraft Road at Upper Valley
Road approximately 160 feet north and 150 feet south on Upper Valley Road from the curb lines, extended on
Artcraft Road.

Construct traffic signals, pavement markings, signage and accessibility ramps on Artcraft Road at Westside Drive
approximately 240 feet north and 265 feet south on Westside Drive from the curb lines, extended on Artcraft Road.

The work includes the furnishing of all labor, materlals serv1ces permlts and equipment required in connection
with or properly incidental to constructing and installing traffic signals; including electrical service, supports,
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service assemblies, bored or trenched conduits, ground boxes as called for, pavement markings, removal of signage,
re-installation of signage and installation of new signage, removal of existing accessibility ramps, construction of

new accessibility ramps and concrete aprons.
This scope of work also includes the removal of and/or coordination for the removal of any existing traffic signal

fixtures, assemblies and poles by either the contractor.
All the work performed shall be constructed on the basis of the plans with File Number 2312 and the TxDOT’s

2004 English Specifications Book.
Bid Tabulation and departmental recommendations are attached as back up to the agenda item.

PRIOR COUNCIL ACTION:

Has the Council previously considered this item or a closely related one? If so, when?
N/A

AMOUNT AND SOURCE OF FUNDING:

2006 Certificate of Obligation Bonds
BOARD / COMMISSION ACTION:

N/A
Fhkdhhkkb kb bh o bhddk REQUIRED AUTHORIZATION Fhhd b bh bbb bhhbdtt

LEGAL: (if required) . FINANCE: (if required)

DEPARTMENT @Lu‘b /ﬁ/
HEAD:

(Example: if RCA /I's initia@sd by Financial Services, client department should sign also)
Information copy to appropriate Deputy City Manager

APPROVED FOR AGENDA:

CITY MANAGER: DATE:




CONSTRUCTION PROJECT FORM
Unit Price

DATE: 02/02/09
PROJECT: Concrete Intersection Improvements, Artcraft — Upper Valley
and Artcraft - Westside Road
SOLICITATION NO:  2009-059
ACCOUNT NO(S): 99331117 — 508027 — 27263 — PCP06ST012B
FUNDING SOURCE: 2006 Certificate of Obligation Bonds
DEPARTMENT: Engineering
DISTRICT(S): #1 LOCATION: Artcraft Upper Valley Rd. & Westside Rd.

Lowest responsive and responsible bidder
AGENDA DATE: 02/24/09 CONTRACTOR:  Mesquite Construction Co., LLC.
TOTAL ESTIMATED AMOUNT: $883,226.80
RECOMMENDATION:

Discussion and action on the award of Solicitation No. 2009-059 for the Concrete Intersection Improvements Artcraft -
Upper Valley and Artcraft - Westside Road to Mesquite Construction Co., LLC. for a total estimated amount of
$883,226.80 :

It is requested that the City Manager of the City of El Paso be authorized to sign any contracts or other documents
required to effectuate this award.

Work under this unit price contract is only an estimated value and will be ordered, performed, invoiced, and paid by
measured quantity. The actual cost of this contract may be higher or lower than the total estimated value and will be the
sum total of unit prices at the end of the contract term.

As a part of this award the City Engineer may without further authorization from City Council approve contract changes
which are necessary for proper execution of the work and carrying out the intent of the project, which are in accordance
with applicable law, do not make changes to the prices and are within the appropriate budget.

This is a low bid, unit-price contract. The Financial Servicés, Engineering Departments recommend award as indicated
to the lowest responsive, responsible bidder. Mesquite Construction Co., LLC (2nd Lowest Bid), is the lowest
responsible, responsive Bidder. Engineering recommends that Armor Construction Co., Inc. (the lowest Bid) .be
deemed non-responsive and non-responsible bidder because Armor Construction Co., Inc. and its subcontractor
failed to provide documentation that showed experience on projects of similar size and scope.

DESCRIPTION OR EXPLANATION:

Base Bid | $232,716.00
Base Bid Il $62,320.00
Base Bid I $500.00
Base Bid IV $587,690.80

TOTAL ESTIMATED AWARD: $883,226.80
TIME FOR,COMPLETION: 150 Consecutive work days
LIQUIDATED DAMAGES: $771.64/Consecutive work day

APP7{)VED:

Terrence Freiburg
Purchasing Manager

Rev 10/22/07




City COUNCIL
“orJomN Coor
" Mayor

- JOYCE WILSON
-CITY MANAGER

- ENGINEERING DEPARTMENT

- .cmyCounclL - o

" AWNMORGANLILy, DistRICT T -

SusaNNAH M. BYRD, DISTRICT 2
© " EMA ACosTA, DISTRICT 3
MELINA CASTRO, DISTRICT 4
RACHEL QUINTANA, DISTRICT 5
" EPDEHOLGUIN R, DISTRICT 6 -
STEVE ORTEGA, DISTRICT 7

Warkiﬁg ‘Taﬁatfuar, Buiir{iﬁg fo‘r the Future

DATE: . February 2, 2009
TQ:_' 'Miguel Rodriguez
‘ Contract Compliance _

Geoffrey Espineli 4, -

- FROM: -
LR - Project Manager Lﬁ‘/

THRU:  Samuel Rodriguez
~ o o s Division Manager

Sy Gbn(#reté,_-lh,tefseCtiqh',l mprovements -
- Arferaft-Upper Valley and Arfcrz

it Solictation PO0gEG: " T S R R

Engmeenng Departmentls recommendmg thatthe pro;ect b
-and responsile bidder, Mesquite Construction Co., LLE (2nd.

- Was made based on past relevant work experience of Mesquite Construction' Co. and its-sub-

- " contractors. It is also recommended. that Armor Construction Co: Inc. be deemed non-responsive e
- and non-responsible bidder. Armor Construction Inc. and its subconfractor. falled to provide -

" documentation ‘that showed experience on project of similar size and scope.

- We,aré reéommehding that fhe fol!owing be awarded:

'RECEIVED

Base Bid |
Base Bid Il
Base Bid Il
Base Bid IV

$232,716.00

$ 62,320.00 -

$ 500,00
$587,690.80

pEg 07 2088

ENGINEERING DEPARTMENT
B ) 1

LR

- GONTRACT CQ?&FUA@GE

Total Project Amount $ 883,226.80

Please advise of any further questions.

-~ Cc. MEG; R Martinez
" PSC,R Lara
. 'EPWU, J. Dominguez
<+ Streets Dept;, H. Kutz - .
- Traffic, S. Reyes.

2 CIVIC CENTER PLAZA 4™ FLOOR, EL PASO, TEXAS 79901 - 915-541-4423 - 915-541-4438 FAX - WWW.ELPASOTEXAS.GOV




City of El Paso
Scope of Work

Concrete Intersections improvements Artcraft-Upper Valley &
Artcraft-Westside Rd.
Solicitation No. 2009-059

BASE BID I: (Unit Price Schedule)

This work consists of the construction of improvements for the Upper Valley Road and Westside

Road Intersection Concrete Improvements.

1. Demolition and disposal of existing curb and gutter for the connection of Upper Valley

Road to Artcraft Road and West Side Road and Artcraft.

2. Demolition and disposal of existing sidewalks and driveways.
3. Demolition and disposal of existing pavement and base.
4. Demolition and disposal of existing 8” concrete pavement to 16” depth.
5. Removal and disposal of existing soil to 16” depth
6. Installation of 8” reinforced concrete paveniént
7. Installation of HMAC .
8. Installation of crushed aggregate base course
9. Installation of new curb
10.  Installation of traffic control
11.  Installation of Water Pollution Prevention Plan
Base Bid II:

The Water work for the Artcraft Intersections consists of the installation of approximately 220 LF of
12-Inch C900 PVC, 605 LF of 16-Inch C900 PVC, fittings, and all necessary appurtenances for the
completed main or structure, including approximately 625 LF of Trench Safety System.

I-A-a l

Scope of Work:
Concrete Intersections Improvements Artcraft-Upper Valley & Artcraft-Westside Rd., Solicitation No. 2009-059 11/06/2008




Base Bid I111:

The Sanitary Sewer work for the Artcraft Intersections consists of one manhole cover adjustment.

The Contractor shall ensure before commencing work as to the meaning or correctness of all
horizontal control points and benchmarks, no claims for inaccuracy will be considered, unless the
Contractor notifies the Engineer thereof in writing before commencing the work. The Contractor will
be held responsible for preservation of all control points and benchmarks in their positions. In case
any of them are lost or destroyed, all expenses incurred by the Owner in replacing them shall be
charged against the Contractor and paid for by the contractor before the completion and final
acceptance of the work.

Base Bid IV :

Base Bid IV of the project is for all the work described and/or indicated on the drawings as
CONCRETE INTERSECTION IMPROVEMENTS; TRAFFIC SIGNALS, File Number 2312
and described below:

1. Construct traffic signals, pavement markings, signage and accessibility ramps on Artcraft
Road at Upper Valley Road approximately 160 feet north and 150 feet south on Upper
Valley Road from the curb lines, extended on Artcraft Road.

2. Construct traffic signals, pavement markings, signage and accessibility ramps on Artcraft
Road at Westside Drive approximately 240 feet north and 265 feet south on Westside
Drive from the curb lines, extended on Artcraft Road.

The work includes the furnishing of all labor, materials, services, permits, and equipment required in
connection with or properly incidental to constructing and installing traffic signals; including
electrical service, supports, service assemblies, bored or trenched conduits, ground boxes as called
for, pavement markings, removal of signage, re-installation of signage and installation of new
signage, removal of existing accessibility ramps, construction of new accessibility ramps and
concrete aprons.

This scope of work also includes the removal of and/or coordination for the removal of any existing
traffic signal fixtures, assemblies and poles by either the contractor.

All the work performed shall be constructed on the basis of the plans with File Number 2312 and the
TxDOT’s 2004 English Specifications Book.

I-A-a2

Scope of Work:
Concrete Intersections Improvements Artcraft-Upper Valley & Artcraft-Westside Rd., Solicitation No. 2009-059 11/06/2008




Notes:

Prior to the start of any work the contractor shall submit and obtain approval from El Paso
Engineering Department for the Sequence of Construction, Schedule of Work, Traffic Control Plan,
and Haul/Waste Route to an approved disposal site. Contractor shall provide written approved
documentation from the owner or operator of the waste site. Contractor shall submit and obtain
approval from the El Paso Traffic Division, for the Sequence of Construction and Traffic Control
Plan.

The description of this scope of work, as shown above, is only a general overview of this project.
Contractor shall refer to the Project Plans and Specifications and the Engineering Department for
further information.

The Contractor may begin work immediately after receipt of the City of El Paso’s written Notice to

Proceed (NTP) letter. The work of the Contractor shall be fully coordinated with El Paso Water
Utilities and El Paso Electric personnel

If required, the contractor shall be responsible for the preparation and implementation of storm water
pollution prevention plan in compliance with City of El Paso Storm Water Pollution Ordinance and
TCEQ General Permit.

This is a Unit Price Project.

I-A-a3

Scope of Work:
Concrete Intersections Improvements Artcraft-Upper Valley & Artcraft-Westside Rd., Solicitation No. 2009-059 11/06/2008




: _ ’ 'H_D TABULAT]ON
BID TITLE: ° CONCRETE INTERSECTIONS lMPROVEMENTS ARTCRAFT Y, & RTCRAFT-WEQTSIDE ROAD BID NO: 2009-059 ‘
BID DATE: - DECEMBER 17,2008 < : DEPARTMENT: ENGINEERING
. N TE; D o ARMOR : KARLSRUHER INC. D/B/A LOMELIL AND SONS
EL PASQ; TEX{A’S ‘ CONS TRUCTION CO., INC. CSA ENGINEERS & LANDSCAPING CO. INC:
) ro N : T EL F’ASO TEXAS : CONSTRUGTORS EL PASO, TEXAS -
. o , EL PASO, TEXAS
JITEM | EST. [UNITS]| DESCRIPTION SUM.. i '-’,I'FTAL SUM 3B TOTAL SUMm - TOTAL SUM A TOTAL.
#1 |- ary - OF(UNITS) | .. OF(UNIT ) « | OF(UNITS) ' OF(UNITS) -
BASEBDI: } [ y
T/ | 84 | LF | revoveanooisrose ' $4.75) o[ %s6,180.00] $5.09)  $4,194.16] $6.50/  .$5,356.00|
: OF EXISTING CURB N : : ' o ’ ' E
AND.GUTTER '
20| 166 | SY |  Resoveanobisros $18.50] 9398400 1074  $3.276.84 $8.00|  $1,328.00)
OF EXISTING SIDEWALKS : . ' : :
AND DRIVEWAYS
3 165 CcY REMOVE AND DISPOSE $39.00 S i $9,900.00 $19.74 $3,257.10 $40.00 '$6,60,U.QO
OF EXISTING g - :
CONCRETE PAVEMENT
TO 16" DEPTH _ , o
4 || 39;6. CY | Remove anp pisposE $22.50" " $21,384.00)  $2483]  $o,832.08| " $21.00/  .$8,316.00]
i " OF EXISTING SOIL TO : : ’
l 16" DEPTH l R : ; ‘
5 852 Sy REMOVE AND DISPOSE $9.50 LE v$20,448i00 $6.37 $5,427.24 $11.00 . $9,3'72.00
" OF EXISTING PAVEMENT o ' ;
AND BASE ) NG
6 2,756 SY INSTALL REINFORCED $1Q3.23 '$57,876;OD B $59.85 $164,946.60 $54.00 $148,824.00
- CONCRETE PAVEMENT : S Lo : ‘
(8"), COMPLETE AND
¥ IN PLACE .
7 2,756 SY INSTALL HTMAC TYPED " $33,072.00 © $16.55 $45,611.80 $13.00 $35,828.00 .
: . (1.5"), COMPLETE AND R . -
INPLACE , = - -
8 2,7§,6' SY INSTALL CRUSHED ROCK - $22,;048.00 $9.70  $26,733.20 $13.00 : $55,828.00
AGGREGATE BASE ' : i :
' COURSE,COMPLETE IN PLACE §
9 1,043 | LF INSTALL-CONCRETE CURB '$9,9'o>8.5’o $12.73|  $13,277.39| - $13.00 $13,559.00( -
: ~ COMPLETE AND IN PLACE, ' gﬁg 51: ﬁﬂ ,ru Hmm ﬁ;
» = nti\:::ﬂ i :W
e . : oy
Sy s ‘ AN 07 00
APPROVED BY: ' 2009-059 CONCRETE INTERSECTIONS IMPROVEVENTS AR PPER VALLEY AND ARTCRAFT-WESTSIDE ROAD FNWNQ:FRWG DEPART MFNT Page1
L @NFW\HPOMPLMMCF ‘
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BID TITIE: CONCRETE lNTERSECTlONS IMPROVEMENTS ARTCRAPT'-- Al f.CRAFT WEuTSlDE ROAD: BID NO: 2009-059 .
BID DATE:  DEGEMBER 17, 2008 : o : __DEPARTMENT: IENGINEERING
‘ ALLEN (.ONCRETE,F NC ST »ARMOR T [ KARLSRUHERTNG. DIB/A LOMELI AND SONS
EL PASO, TEXAS ~ co NSTRUCTION CO., INC.” | CSA ENGINEERS & - LANDSCAPING CO. INC,
CEL PASO TEXAS ‘ CONSTRUCTORS . EL PASO, TEXAS
. 1 : , : EL PASO, TEXAS . ' 3
'TEM | |- EST. |UNITS|  DESCRIPTION |  SUWM TQTA;__ SUM TOTAL SUM TOTAL
#:2] QTY: | " OF(UNITS) | .~ JOFUNITS) | | OF(UNITS) '
BASE B[D | ‘ ' IS , :
1001 4 '8 | rmwswmomsran | $35.800:00] $56,400:00)- $50,845.00  $59,845.00|  $75000.00]  $75,000.00
W . TRAFFIC CONTROL : T o | . . . ’
' COMPLETE AND IN-PLACE -
114 1 LS FURNISHSTORMWATER | $8,900:00]" '$22,000.00]  $6,366.50 $6,366.50 $14,800.00 $14,800.00
o ) POLLUTION PREVENTION | T ‘ . :
CONTROL
12000 1 Ls MOBILIZATION | $25,000.00 $13,501.00{ $44,565.50|  $44,565.50 $21,400.00 $21,400.00
SUM TOTAL : o e . 1
BASE BID I ITEMS NO. 1 THRUNO. 12 $276,701.50 . $387,334.01 $376,211.00
BASE Bl D_il.l. (ON SITE OF WATER MAIN ADJUSTMENTS ) o
1017220 | LF | runusiaonsman $64.75 - $7,150.00 §78.94|  $17,36680(  §7500]  $16,500.00]
' 12:INCH C-900 POLYVINYL: : S T ‘
CHLORIDE (PVC) V\_IATER
PIPE INSTALLED WITH
" FITTINGS, VALVES, AND
ACCESSORIES
2 || 605 | LF ‘|  rurwisHanD msTaLL - | $74.00] " | $21,780.00} - $86.58|  $52,380.90| $85.00, $51,425.00] .
' 16-INCH C900 POLYVINYL " - - v, o
CHLORIDE (PVC) WATER
" PIPE INSTALLED WITH
. FITTINGS, VALVES AND
- 'ACCESSORIES - - - .
3625 | LF | mevowswervovsren | - sz $13,750.00( $2.55| © $1,503.75 §7.00/  $4375.00]
T ' : (TRENCH BOX, SHORING : B o '
OR BRACING METHODS)
APP:R;A_‘CYE‘D BY: MM” 2009-059 CONE:;%'ETEINTEI%SngrIsz-'IM ROVENE ER VALLEY AND /it%TCRAF_T-WESTSlDE ROAD , S Page2 "




BID THIE:  CONCRETE INTERSECTIONS IMPROVEMENTS ARTCRAFT _BID NO: 2009-059
BID DAYE: ~ ' DECEMBER 17 2008" ‘ DEPARTMENT: | ENGINEERING
R ALLEN: CONCRETL, INC KARLSRUHER INC. D/B/A LOMELI AND SONS
EL PASO “TEXAS’ CSA ENGINEERS & LANDSCAPING CO. ING.
GONSTRUCTORS EL PASO, TEXAS
" : . EL PASO, TEXAS _
ITEM EST. .[UNITS DESCRIPTION SUMQ - ~ SUM TOTAL SUM TOTAL
# QTY’ OF(UNITS) OF(UNITS) OF(UNITS)
BASE BJD I~ (ON SIf TE WATER MAIN ADJUSTMENTS ) -
4 100 - LB ADDITIONAL FITTINGS $5;2'5 . $1;460500 $5.82 $582.00] $35.00 $3,500.00
5 100 | SF | earonravemenTouT $7.25 | $72500)  $43.00 $1,300.00}  $35.65|  $3.565.00 $12.00| $1,200.00
AND RESTORATION WITH ) e T s S '
2INCH HMAC; AS PER
CiTYREQwREMENTS
COMPLETE IN PLACE
sumToTAL | T b
BASE BID Il (ITEMS NO. 1 THRU NO. 5) $45,440.00| - - $75,488.45 $77,000.00
BASEBID ;ur:-(om‘srrs SEWER MAIN ADJUSTMENTS )
i || "1 |EAcH ADJUSTMENT OF MANHOLE : $2,80'0'.60;  e $1,875.00) $509.00 $509.00| $675.00 © $675.00 -
: COVER COMPLETETO = ' Sy : ‘ < ~
FINISHED GRADE'
SUM TOTAL BASE BID' [I $1,875.00] $509.00! - $675.00|
(LINE ITEM 1) ! : '
BASE BID 1V: (TRAFFIC SIGNALS )
T 1| 42 | LF | seommeeori suaer $130.00) - 7 $5,250.00)  $159.16]  $6,684.72 $135.00 $5,670.00(
B *, TRF SIGN POLE I ' )
2 12 LF | #6203t; 30" DRILL SHAFT $205.00| " - '$2,340.,00 $248.29 $2,979.48 $220.00/- $2,640.00(,
TRF $IG POLE a e A . ' N
PROVED BY: T Y o :
APER = vY M‘!\VQ 2009-059 CONCRETEINTERSECTIONSIMP ERVALL'EYANDARTCRAFT-WESTSIDE ROAD Paged




- |BID.TITLE: CONCRETE INTERSECTIONS IMPROVEMENTS ARTCRAFT.’ BID NO: 2009- 009
BID DATE: DECFMBER 17,2008 . ) o e : : " DEPARTMENT:" IENGINEERING
. ' ALLEN CONCRETE.,» INC i ARMOR - |, KARLSRUHER INC. D/B/A LLOMELI AND SONS -
EL PASO TEXAS CONSTRUCTION CO,, INC. | ‘ CSA ENGINEERS & - LLANDSCAPING Co. INC. :
ASO TEXAS ‘ﬁ o CONSTRUCTORS : EL PASOQ, TEXAS ) .
. R s kK ! i s P 1~ EL PASO, TEXAS - L
ITEM -l EST. | UNITS: DESCRIPTION 4 SUM _ ; T(:)?r/—\ : < SUME TO']AL K SUM TOTAL Sum TOTAL
# 1 | ary ‘ OF(UNITS)" |- R * | OF(UNITS) | OF(UNITS) :
BASE BID :1V: ( TRAFFIC SIGNALS ) i : RN
B M2 | R asaesmaone $310.00] . § $33,600.00. - $381.99|  $42,782.08 $315.00f - $35,280.00
A : SHAFT TRF SIG POLE : | . T
4[] 322 | LF | ewmzems 2 conmur -g875( s ©$2,576.000  $10.19 $3,281.18 $11.00 $3,542.00]
| PVC-SCH 40 TRENCHED 1 ) . ‘ : :
o199 L LF | s sconour | $15.75 T $2,085.00 $19.10)  $3,800.90)  $10.00/  $3,781.00|.
L PVC SCH 40 TRENCHED T R F . . :
6.1 464 LF. 618-2023, 3" GONDUIT - $33.00 L e - $14,848.00/ $40.75 $18,908.00 $36.00 $16,704:00
4 PVC SCH 40 BORED - R o ' : ’
7o 2170 | LF | sana0m; eces conor $1.95| $3,79750|  s223]  sas39.40] . $220  $4,774.00|
' #6 INSULATED GROUND - el . ' : ’
8 394 LF 620 2010; ELEC, CONDR #6 $1.95[ $689.50 $2.23 $878.62 $2.201 . $866.80]:
‘f o INSULATED POWER. ‘ : '
9 | | 7 |EACH|  e22005 crouND 30X, $525.00( .. " $3,500.00( . $636.25]  $4,453.75| $700.00 $4,900.00(,
T TY A W/APRON I - - |{Contractor's Total) [ Co :
. ($4,456.55)
10 ; 11 |EACH|  e2e2012 crouND Box, | $875.00] -1' ‘,_. ' ’55.9‘,350-00' :; | $1,082.31]  $11,905.41 $975.00 $10,725.00 ,
‘ - TY C W/APRON ' I F ? . . : SO F
APFR OYE? . M M . +12009-059 CONCRETE INTERSECTIONS IMPROVE ER VALLEY AND-ARTCRAFT-WESTSIDE ROAD . o Page4




TR Y CITY GF E' P S BID TABULATION
[BIBTITHE: ~ GONGRETE INTERSECTIONS IMPROVEMENTS ARTCRAFT { UPPERVALLEY: iARTCRAFT-WESTSIDE ROAD BID NO: 2009-059 i
BID DATE: -* DECEMBER 17, 2008 . ] i v DEPARTMENT: | ENGINEERING .
- ALLEN‘CON(‘RETE“ INC' ARMOR KARLSRUHER INC. D/B/A LOMELI AND SONS
EL PASO, TEXAS CONSTRUCTION CO., INC. CSAENGINEERS & |  LANDSCAPING CO. INC.
TmEL PASO TEXAS CONSTRUCTORS EL PASO, TEXAS -
; _ : EL PASO, TEXAS" -
ITEM 1 .} EST. [UNITS| DESCRIPTION | SumM- . “esUmM™ T~ TOTAL |  SUM TOTAL SUM TOTAL
1 QTyY | - _ OF(UNITS) |- OF(UNITS): |- OF(UNITS) OF(UNITS) -
BASE BID IV: ( TRAFFIC.SIGNALS ) i ' iy
1 |2 |EACH| ememecssurr | 4700000 £ $9,000.00  $5,720.85  $11,459.70 $4,900.00, . $9,800.00]
R 120/240, 000 (NS) GS (N] ° I B :
; EX (0)
121 | 2 |EACH| ezt removeeies $1,300.00]" $2,400.00|  $1,527.96|  $3,055.92| $1,500.00 $3,000.00|
' SERVIGES . : BN
13 2 [ EACH| swo2003nsTALLTRAFF | $19,200.00] $38,000.00| $24,192.70|  $48,385.40| ©  $21,000.00 $42,000.00;
SIG (SYSTEM) < b ) . : :
1l 8 |EACH| sz vensiosec $335.00] - $2,600.00]  $413.82  $3,310.56] $350.00 $2,800.00
’ ' | 12"LED GRN ARW S . o ' T ' 1
15 20 | EACH:|  o82.2023; ven sic sec $405.00 + .- $7,900.00{ ~ $502.95|  $10,059.00 $420.00 . $8,400.00]
' o 12*LED GRN R ; ’ ' '
16 | 8 | EACH 682-2024;VEH SIG sec v $325.001 $2,520.00] $401.09 $3,208.72 $330.00 $2,640.00
i 12" LED YEL ARW P ; '
7 | | 220 [EACH| . es2-2025 vew sic stc- $340:00'j‘ s $6,600.00| ~ - $420.19 $8,403.80( '$345.00 $6,900.00/"
Sl " 12°LED YEL R e R S E S ¢
18 t 24 | EACH 682-2027; VEH SIG SEC $376.00 .. $8,784.00 $466.03 $11,184.72 $390.00 $9,360.00]"
: 12" LED RED : i s : | ' ! ’
19 1,859 | LF 604-2010; CABLE, TY A $418 - $7,398.82 $5.07 $9,425.13 $5.00 $9,295.00|
S ’ 12AWG, 5 CONDR R T L ' '
ROVED BY: M%/ : R P SO o -
APPROVED BY: _ 2009-059 CONCRETE INTERSECTIONS IMR ER VALLEY AND ARTCRAFT-WESTSIDE ROAD Pages *




CITY OF,""

IBID-TITL

2009059 CONCRETE INTERSECTIONS IMPROVE

PER VALLEY AND ARTCRAFT-WESTSIDE ROAD
E o 8

CONGRETE INTERSECTIONS” lMPROVEMENTS ARTCRAFT.-"’ BID NO: 2009-059
BIDDATE: _DECEMBER 17, 2008 DEPARTMENT: |ENGINEERING
: ALLEN COI)ICRE_TE;,,..IN. ; ARMOR KARLSRUHER INC. D/B/A LOMELI AND SONS
EL PASO, TEXI}(S CONSTRUCT!ON co., ]NC CSA ENGINEERS & LANDSCAPING CO. INC.
SRR PASQ, TEXAS CONSTRUGTORS EL PASO, TEXAS .-

‘ : Lot e e EL PASO, TEXAS '
|TEM EST. [UNITS]  DESCRIPTION sUM ~TOTA “TOTAL. |~ SUM TOTAL ~ SUM TOTAL _
| Qry _ B OF(UNITS) | I : OF(UNITS) | - OF(UNITS)

BASE BID IV: ( TRAFFIC SIGNALS ) —
20 | | 1,568 | LF 8842012 CABLE TY A, $4.43] $6,632.64 $5.39)  $8,451.52 $6.00 $9,408.00
: o . 12AWG, 7 CONDR ' L 4
o or's Total) |(Contractor's Total)
4 | ($8,451.32)

21 || 1587 | LF | owavimchniemya $9.85| . $15,631.95 $0.65]  $1531455  $1220)  $19,504.23 $12.000  $19,044.00]

C 12AWG, 12 CONDR. (PR AR : . _ :

22 || 1393 | LF | eseonoscasierya, $11.45 $15,671.25)  $14.32  $19,947.76 $14.00]  $19,502.00

. B 12AG, 19 CONDR - Lo 8 Lo s . d

28°| |+ 1 |EACH|  cszu0tmsTresio $4,125.00) - - £$3,965.00]  $5,048.63|  $5,048.63 $4,400.00 $4,400.00|

o i S POLE (S)-A ARM, 30° . . B « . : - :

24 "1 |EAGH|  sss2038; s TRF sic $4,889:00| .. $4,689.00| - $5,070.53 $5,970.53 $5,100.00 $5,100.00

’ POLE((S) 1 ARM, 40° P A R -
25 8 |EACH|  st0:2047; ns 7F sic | $9,133.00] . - $71,464.00] $11,374.39|  $90,995.12 $9,400.00 $75,200.00{
C POLE (S) A ARM, 48' B 3 LR : " | : '
26 2 |EACH 80072001 $4,700.00| . $9,000.00 -$5,720.85| . $11450.70]  $5,000.00| $10,000.00|
: " REMOVING TRAF SIG wofn IR X : :
g 8 |EAcH $266.2001 VIVDS $12,700.00/ - 0ff  §100,000.00 $15,916.25] $127,330.00 $13,500.00.  $108,000.00
' PROCESSOR SYS ol T LR - : S
APPRd \(Eb BY: M W”

Page6 ,




4
Sl 0:BID :TABULATION
BID TITIE: . CONGRETE lNTERSECTIONS IMPROVEMENTS ARTCRAFT Y& ’RTCRAFT-WESTSIDE ROAD BID NO: 2009-059 i
BID DATE:  DECEMBER 17,2008 - R , DEPARTMENT: -|ENGINEERING
T ALLEN CONLRETE ING. ; ‘ KARLSRUHER INC. D/B/A LOMELI' AND SONS
EL- PASO rEXAS - CONS RUCTION co., NC CSA ENGINEERS & . ,LANDSCAPING CO. INGC. . .
‘ PASO; TEXAS . - CONSTRUCTORS | . EL PASO, TEXAS
. I ‘ ' : L i EL PASO, TEXAS = o
(|'TEM. ) o EST. TUNITS| DESCRIPTION |  SUM - TOTAL | SUM | TOTAL SUM [ TOTAL .
# 1 QTY : - |__OF(UNITS) ./ i oFuNITS) OF(UNITS) |
_[BASEBID; IV:” ( TRAFFIC SIGNALS ) L , T
2 | |8 |EACH o620 VivDs | $2,700.00| '$20,000.00]  $3183.25|  $25466.00 $2,900.00 $23,200.00
[ERT . . CAMERA ASSEMBLY - . .
29 2 EACH 6206-2003; VIVDS SET- | $1,400.00. $2,400.00  $1,527.96 $3,055.92 $1,400.00{ ‘$.2'800"00'
. . : UP SYSTEM I . : o
30 [ 2 |EACH wes04vvos | $5,800.00] $11,200.00]  $7,13048|  $14.260.96 $5,900.00 $11,800.00
' ' o . CENTRALCONTROL | S | SR ; ,
31 | | 1,393 | LF 6266-2005; VIVDS COMM | © .. §5.50] - - g7 . $6,965.00]  $6.37 $8:873.41| Co$7.000 $9,751.00
' N : CABLE COAXIAL o o i ' : |
20| 2 |BACH|  wamsavewa | $270000) £$5,000.00( . $3,183.25| - $6,366.50 $2,900.00  $5,800.00|
OMNI-DIRECTIONAL ' . . - i
RETROFIT v
33 || 111 | sy 104201%; REMOVING | $18.75 $2,886.00 $19.74|  $2,191.14| $9.00| $999.00
- CONC MEDIANS ’ ‘ ' ’
34 || 560 | sy 104.2015; REMOVING. . |. $8.75/. T .a; ©$14,560,00( . $19.74]  $11,054.40] . . $9.00 $5,040.00
CONC SIDEWALKS f : : i I
35 17160 | SY | isasmrevonns | $12.50) " - $4,160.00| $19.74|  $3,158.40. $10.00] §1,600,00]°
N o CONG WHEELCHAIR RAMPS R - ’ ' -
36 [ 226 | LF | swammconcera | - $0.85 $971.80)  $16.55|  $3,740.30 $0.90[  $203.40|.’
e ; - REINF, TY I ' : : : : : . ' s
AP{”@ EDBY: M W/ 2009-059 CONCRETE INTERSECTIONS u\-}jP:_ PER VALLEY AND ARTCRAFT-WESTSIDE ROAD » S Page7 - 1';5




RN T CITY O O:BID TABULATION R
BID TITHE: CONCRETE INTERSECTIONS IMPROVEMENTS ARTCRAFT‘-'A ] R kCRAFT-WESTSlDE ROAD v BID NO: 2009-059
-|BID DATE:  DECEMBER 17, 2008 : ‘ : o . _ DEPARTMENT: IENGINEERING
, ~ARWOR ; KARLSRU_HER INC. DIBIA LOMELT AND SONS
GONSTRUCTION CO., INC. - CSA ENGINEERS & LANDSCAPING CO. INC.
E PASO TEXAS . CONSTRUCTORS EL PASO, TEXAS
: - ‘ » EL PASO, TEXAS _ . .
|iTEM | EST. [UNITS[ " DESCRIPTION sUM - - TOTAL | sUM TOTAL SUM | TOTAL
# | | ary : - OF(UNITS) - .| oFunrTs)- OF(UNITS) -
" |BASE BIPj'lv: ( TRAFFIC SIGNALS ) - HB
37 .| 29 |EACH|  suaormstasw | $375.00 . - $5,481.00f - $445.00]  $12,005.00 -~ $120.00 $3,480.00
' - RD SN SUP & AM TY 10 I ' : ' '
BWG (1) SA (P) 3
38 || .22 EACH 644-2060; REMOVE SM $35;0Q_ $1,870.00] - $95.50 $2,101.00 $220.00 $4,840.00:
: : RD SN SUP & AM ' ' -
89 || 1216 | ‘LR 666-2011; REFL PAVMRK $0.85) 3)2188 80 $0.95 $1,155.20 $1.00 $1,216.00}
) ‘ TYI(W)4"SLDOMIL Total) : - ‘ g
40 | | ‘12 |EAcH 866-2053; REFL PAV $225.00 ~-$3,600.00 $280.13 $3,361.56 $250.00 $3,000.00
A ; : MRKTY | (W):ARW 90 MIL ' ' : : C
]| 500 [ IF | wemmemirm $1.75| . ~$1,300.00 T$1.91 $955.00 §2.257  $1,12500]
i ; ' MRKTY [ (W) 8 SLD ! ' S L ' B
ki 90 MIL
42 || 6 |EACH| sosamsmere pav  s265.00] $1,710.00]  $311.96]  $1,871.76] $265.00 '$1,590.00]
BE TY | (W) WRD 90 MIL : o ’ ' : . :
43 | | 84 | LF | eosator Rere pavm  $17.00] $632.40]  $19.10 $649.40 - $25.00 $850.00|
SRR B . R T : AU ' ' - " ’
YLD TRI 90 MIL g
44| | ara | LF 686.2110; REFL PAV MRK $0.95) $2,653.20 $0.95|  $1,400.30|, $1.25 $1,842.50(
o TYI(Y)4 SLD 90 MIL : y . ; ' : ‘ g
APPROVED BY: f4 : ‘ B ‘ o
S /Wrw” 2009-059 CONCRETE INTERSECTION_L_ IMPLROVEMEN Pages .




ClTY OF';,'

‘ SO BID*,TABULATION R
BID TITLE: . CONGRETE INTERSEGTIONS IMPROVEMENTS ARTCRAFT‘- UP LEV8; ARTCRAFT-WESTSIDE ROAD BID NO: 2009-059
BID DATE: DECEMBER 17,2008 _ . DEPARTMENT: |ENGINEERING
ALLEN CONCRETE, ING KARLSRUHER INC. DIBJA_ . LOMELI AND SONS
EL PASO, FEXAS CSA ENGINEERS & LANDSCAPING CO. INC.
o CONSTRUCTORS EL PASO, TEXAS .-
i g EL PASO, TEXAS I
ITEM . [ | EST. [UNITS|  DESCRIPTION. sUM TQTA’ ; TOTAL | SUM TOTAL sum TOTAL
# |1 ary | - OF(UUNITS) | = i . | OF(UNITS) | OF(UNITS) -
BASE BID IV: ( TRAFFIC SIGNALS) .~ ‘ -
45 ‘ 220 LF | - -e77-2001; ELiM EXT PAV $0.75 1:80 ‘ $396.00 $0.76( $167.20 $0.95 $209.00
ol ' MRK 4" : Total) 1 ' :
46 1,216 | LF 678.2001; PAV SURF $0.55] - $668:80] .. ~$1,216.00] $0.45 $547.20 $0.80 $972.80
PREP FOR MRK 4 R
47 500 LF 678-2001; PAV SURF $'0.l85 ' $500.00 $0.89 $445.00!. $1.25 . $625.06
PREP FOR MRK 8" : ) :
48 12 EACH 678-2007; PAV SURF. $45;_00' : . $57600 “$44.57 $534.84 $42.00 $504.00 :
T PREP'FOR MRK ARROW ol : ' ' ' :
49 6 |EACH| - orsz0ms;pavsure $55.00| $315.00 $57.30 $343.80 - $55.00- $330.00{
’ o ‘ . PREP FOR MRK WORD T I ' :
50 2 | EACH 678:2020; PAY SURF $175.00] $163.00f $326.00f  $191.00 $382.00| $220.00 - $440.00{-
PREP FOR MRK 36" YLD TRI ' " woe ! [ . R ;
|
51 | 4 |EACH| 5312011 cURB RAMPS TV $750.00 *$3,192,00 " $1,718.96 $6,875.84/ $1,200.00 $4,800.00/*
o . i 2 MoD R ’ Sl . SOl
52 || ‘239 | sY 912004 CONG $36.90/ . 0l . §2,500.50)  $48.26|  $11,534.14 $44.00]  $10,516.00]
SIDEWALK 6" ~ T_dta.l)ﬁ. : : e .=,
BASE BID IV: ( TRAFFIC SIGNALS ) 3 :
53 | .2 |EAGH| - ssraott; curs raups $850.00; $1,504.00) '$1,718.96]  $3,437.92 $1,500.00f  * $3,000.00|
S L : TY 24 MOD SRR : | ' ‘
AP_PBO, D BY MM 2009-059 CONCRETE INTER'SECT?ION‘S“IMP?:‘{ PER VALLEY AND ARTCRAFT-WESTSIDE ROAD Pageg




CITY or’-q ’

BIDTITIE — CONGRETE INTERSECTIONS IMPROVENENTS ARTCRAFT § P RAFT-WESTSIDE ROAD 51D NO: 2005.055
BID DATE: .. DECEMBER 17, 2008 S _DEPARTMENT: IENGINEERING
' ’ KARLSRUHER INC. D/B/A _LOMELI AND SONS
CSA ENGINEERS & LANDSCAPING CO. ING.
_ CONSTRUCTORS EL PASO, TEXAS
: . - - foy I EL PASO, TEXAS
ITEM | | EST. [UNITS|  DESCRIPTION SUM-_. S TOTAL SUM | TOTAL SUM TOTAL
# | ary , . OF(UNITS)- OF(UNITS) OF(UNITS) :
BASE BID_ IV: ( TRAFFIC SIGNALS) e
4.1 1 1 |EACH| . sst2011; cure Ramps $950.00| §752.00]  $1,718.96 $1,718.96 $2,100.00 $2,100.00
i ’ o TY 21 MOD A ’ ; 1 . S
55 4 |EACH|  sstaotr; cume rames $950.00] 4  $1,936.00)  $1,336.97|  $5347.88 $1,550.00]  $6,200.00]
TY.7MoD o "“-»_”fToial) . ] .
56" 4 VEAGHY ~ siz20ti; cuna raups $1,100.00 - $3,192.000  $1,718.96]  §6,875.84] $1,800.00) $7,200.00
: TY 6MOD o : B . : ~ S
57 2 |EACH|  s31201; cURe Raups - $1,400.00! - $2,400.00{ - $2,037.28 $4,074.56 $1,400.00 $2,800.00{
& : -TY 22 MOD CT BT
BN L0672 | ULF | ssscnie rereay $3.25[ . $8,360.00 $3.82]  $6,387.04 $4.00 $6,688.00
: ' . MARKTY | (W) 18" ; g
SLD 90 MIL
59 347 | LF | oooan ReRL paviRK $4.75/ . S $2,255.50 $5.73|  $1,988.31 $5.75| $1,995.25|
. : TY1 (W) SLD 90 MIL : y otal) 1 .
60 || 1,070 | LF 677-2006; ELIM EXT $2.90[ $4,280.00) . $3.44 $3,680.80| $4.00 $4,280,00|*
) ’ " PAY MRK 18" : ' : : ' ; :
61 © 1 220 | LF §77:2007; ELIM EXT $3.95 $902.00| $4.58(  .$1,007.60| $5.00 $1,100.00{"
‘ : PAV MRK 24 ‘ # ' '
APPROVED BY: /Mgl : SEe IR SRS S '
b "o , 2009-059 CONCRETE INTERSECTIONS IMPR? -URPER VALLEY AND ARTCRAFT-WESTSIDE ROAD Page10




L : ClTY Ol-l: EL.F ,
BID TITLE: - CONCRETE lNTERSECTlONS lMPROVEMENTS ARTCRAFT "1CRAFT-WESTSIDE ROAD ~BID NoT 2005- 059
|BID DATE: . DECEMBER. 17, 2008 A DEPARTMENT: lENGINEERlNG
KARLSRUHER INC. D/B/A LOMELI AND SONS __
: CSAENGINEERS & |  LANDSGAPING CO. INC.
' CONSTRUCTORS ELPASO, TEXAS - |
b . K : _EL PASO, TEXAS .. N
ITEM | !| EST. [UNITS] DESCRIPTION suM - TOTAL SUM TOTAL - SUM TOTAL
# | | Qry. ‘| OF(UNITS):" .| OF(UNITS) " | OF(UNITS) - ’
BASE BID IV (TRAI-F!C SIGNALS ) ' R T
62| j1,672 | LF ST PAVSURF $1.95] 9418000/ $201|  $3360.72]  $275 $4,598.00
: : PREP FOR MRK 18" _ . o . ' 3
63 W | LF | osaseaveume $2.40 $1,041.00{ $2.67 $926.49 $3.90| ° $1,353.30
I ’ PREP FOR MRK 24" . AR . S
64 | | 24 |EACH| smaoigrevsiosse $675.001- '$15,600.00 $827.65|  $19,863.60 $750.00 $18,000.00
ol ' 12" LED 2 IND : . vl :
65 | 7 |EACH 67200, PEDPOLE | $2,600.00]- “$17,500.00  $3183.25 22,282.75 $2,900.00 $20,300.00|
T ’ ASSEMBLY 10 FT . ‘ . : :
66 | | 20 |EACH| esoz00treoperecy  $325.00| $6,000.00]  $381.00]  $7,620.00] $350.00/ $7,000.00|
' ' ‘ 2 PUSH BUTTON T TRE T A
SUM TOTAL ‘ g : .
|BASE BID IV ( LINE ITEMS 1 - 66) $557,366. 45| T $709,683.22 $617,880.05
: Total). R (Contractors'lotal) RER )
AR ($709 686. 02)
GRnAND’I‘OTAL e CiL Lo e ‘ | ; L
BASE BID I, BASE BID II, BASE BID m,o- 0 : $§81,402,96 L $1,173,014.68| -+ $1,071,766,05)
BASEBD v Sk » ok
|BID BOND SUBMITTED, o ' . YES YES v YES
AMENDMENTS ACKNOWLEDGED s NONE* ISSUED) NONEISSUED | ‘nonEmssuep | NONE ISSUED
APEROQQEP B~Yi'_ Mtv/? 2009059 CONCRETE INTERSECTIONS IMPROVENIENTS AR] CRART-URPER VALLEY AND ARTCRAFT-WESTSIDE ROAD © " Pagel




‘ CITY OF'f

EL P ;SO BID: TABULATION

APPRO

2009-059 CONCRETE lNTER'_SECfgi_ONS IMp

: UPF‘ER VALLEY AND ARTCRAFT-WESTSIDE ROAD

BID T.ITL:W_E:': ‘ -CONCRETE lNTERSECTlONS IMPROVEMENTS ARTCRAFT = UPPER. Y LLEY & RTCRAFT-WESTSIDE ROAD BID NO: 2009-059
BID DATE:: DECEMBER 17, 2008 : By DEPARTMENT:" IENGINEERING
: MARTINEZ,BRC S' 3 - MCC MESQU[TE
CONTRACTORS, LLC ' CONS- RUCTION Co. LLC
"EL PASO,.T EXI}S , TE)
M [T EST. JUNITS DESCRIPTION SO ' SUM TOTAL sum TOTAL
1 # L} ary ' OF(UNITS) | | OF(UNITS) OF(UNITS) | :
BASE BID I: v - :
K 824 LF . REMOQEANDDSPOSE $6.55 T $2,060.00 $0.60' $0.00/
Tt : OF EXISTING CURB S : S
AND GUTTER
"2 166 | SY 'REMOVE AND DISPOSE $255-.58” ‘ . $3,f/35.00. ., $0.00§f $07.‘00 -
: OF EXISTING SIDEWALKS. e B
AND DRIVEWAYS
3 165 cY REMOVE AND DISPOSE $5240) . $4,455.00| - $0.00| SB0.00l
. OF EXISTING 8" ) R : i ’
CONGRETE PAVEMENT (Contractor's Fotal)
TO 16" DEPTH ($8,698.40)-
4 396 | CY | rémoveann bispose $39.30 - - $3,564.00} $0.00 $0.00
: OF EXISTING SOILTO . T a5 _
1'6"DEP.TH'
”Sf‘ Tgs2 | sy REMOVE AND DISPOSE |, $19.65| ~$4,686.001:. $0.00 " $0.00|
’ OF EXISTING PAVEMENT (Contractor s Total) Y :
AND BASE’ ($16,348.80)
6 || 2756 | 8Y | wemawnemrorcen $83.~53"‘f | $124,020.00] $0.00 $0.00|
A Co " CONCRETE PAVEMENT | - . o RE B i : i
' (8"), COMPLETE AND INPLACE | B
7oL 2756 | SY | weraimmerween $19.24| | $23,426.00] $0.00 $0.00(°
T ' (1.5"), COMPLETE AND i Ca E
ST IN PLACE"- : -
8 ;2,756‘ . 8Y INSTALL CRUSHED ROGK $11L'i"6:"; R - $23,426.00: $0.00 $0.00
; CE . AGGREGATE BASE | : e E i
o couasgcoMpLEfEINPLACE £ e : ‘ i
9 i-; 1,043 | LF ‘INS+ALLCONCRETECURB $11.79) $8,344.00 . $0.00 $0.00
e COMPLETE AND IN PLAGE - :
ED BY: /\qhw '

Page1é




I CHTY OF;
BID T ITHE: CONCRETE lNTERSECTlONS IMPROVEMENTS ARTCF\AFT U LLEY ARTCRAFT-WESTS!DE ROAD " BID NO: 2009~ 059
BID DATE; DECEMBER 17, 2008 L . DEPARTMENT [ENGINEERING
MART!NEZ BROS. MCC MESQUITF
CONTRACTORS, . co:l
B EL PASO, TEXs 2 .
ITEM TEST, [UNITS| . DESCRIPTION som TOTAL SUM TOTAL SUM TOTAL.
4 Qry |- i OF(UNITS) | - ‘ OF(UNITS) OF(UNITS)
BASEBID | ] M
A0 10 ] LS | rurmissanp mstaLL $28,820.00|- $8,500.00 $0.00 $0.00
- : TRAFFIC CONTROL : e ’
._COMPLETE AND IN PLAGE _
11 71 1 LS FURNISH STORM WATER " $7,860.00] -  $6,500.00) $0.00 $0.00
: | POLLUTIONPREVENTION : : o
CONTROL 3
12 1 Ls MoBILIZATiON. $32,750.00| $20,000.00 $0.00 $0.00
SUMTOTAL = - i . 1, .

‘ BA-SE:B! D | (ITEMS NO. 1 THRU NO. 12) ] $232,716.00| $0.00| - $0.00|:
e : - (Contractor's Total) : e : ;
W e : K ; - {($445,639. 53)

" |IBASE B’l!) II*(ON SITE OF WATER MAIN ADJUSTMENTS ) i
I "~ 220 LF FURNISH AND INSTALL " $118.62 : $12;1Qb,00 ; $0.00{ $0.00
’ o 12-INCH C-900 POLYVINYL i LERLD AL
CHLORIDE (PVC) WATER
PIPE INSTALLED WITH
FITTINGS, VALVES, AND
ACCESSORIES
2 605 | LF FURNISH AND INSTALL _ $132.83|". . . ‘B - $43,560.00| $0.00] $0.00
16-INCH €500 POLYVINYL ‘ E [ -
. CHLORIDE (PVC) WATER L
- PIPE INSTALLED WITH B
FITTINGS, VALVES AND i
) ACCESSORIES
3 625 . LF TRENCH'SAFETY SYSTEM $9.17 ‘l S '$2!50.0_.OQ"._ $0.00| $0.00 :
- (TRENGH BOX, SHORING s i ? ‘
. OR BRACING METHODS)

APPROVED BY: .., o

2009-059 CONCRETE INTERSECT'I_ONS IMPROV

ER'VALLEY AND ARTCRAFT-WESTSIDE ROAD
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A : : CITY:OFEL:P, _’SO EHD TABULATION '
BID TITLE; " - CON(‘RETE lNTERSECTlONS lMPROVEMENTS ARTCRAFT' UPPER g B BID NO: 2009-059
BID-DATE: DECEMBER 17, 2008 i . DEPARTMENT: fENGlNEERlNG
MARTI‘NEZ BR MCC-MESQUITE
CONTRACTORS IONCO. LL.¢
; _ EL.PI\SC) TE)GAS TEXAS
mem | T EST. [UNITS|  DESCRIPTION SUM TOTAL SUM TOTAL SUN TOTAL
#.) | ary | OF(uNITS) ’ QF(UNITS) | OF(UNITS) -

|BASE B};J A1+{ON SITE WATER MAIN ADJUSTMENTS ) " :
4 ; 100 LB ADDITIONAL FITTINGS -$3.93. : ' $3,500,Q0 $0.00. ‘ $0.00
5 11 100 SF PATCH PAVEMENT CUT $3.93T '$660;0d. $0.00 $0.00

' AND RESTORATION WITH : _—
; 2INCH-HMAG, AS PER
)i CITY REQUIREMENTS
COMPLETE IN PLACE I
SUM TOTAL B . | : N
BASE B_IE 3| (ITEMS NO. 1 THRU NO. 5). . $1 : .975; . i$62,320.00 : - $0.00 $0.00(
’ BASE—BIP Il -~ (ON SfTE’ SEWER MAIN ADJUSTMENTS )
"1 1 1 |EACH ADJUSTMENT OF MANHOLE | $1,048.00] " - $500.00| $0.00( $0.00].
| COVER COMPLETE TO : e y :
FINISHED GRADE ~ - I, "

“1SUM TO'I’AL BASE BID 111 : $50;0.00 ; $0.00 ?pOOO .
(LINE TER 1) S ol
BASE: Bl? vz ( TRAFFIC SIGNALS ) B |

I TR R 416-2030;24° DRILL SHAFT $163.75) - -'$5,250.00]. $0.00 $b-00_f-:
Gk ' TRF SIGN POLE N ' : : :
20| 12 | | s 30" DRILL SHAFT $255.45/ . $2,340.00| $0.00 $0.00
£ s TRF 16 POLE B ST : i
APPROVED BY: ﬂ’)iy’]p

Ir

" 2009-059 CONCRETE INTERSECTIONS NP

LUPPER VALLEY AND ARTCRAFT-WESTSIDE ROAD
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T F.ELPASO BID ,;ABULATION | | |
BID TITLE: ' CONCRETE INTERSECTIONS lMPROVEMENTS ARTCRAFT‘. UPPE LLY & A CRAFT-WESTS[DE ROAD : BID NO: 2009-059
BID DATE: DECEMBER 17,2008 ’ DEPARTMENT: |ENGINEERING
T MARTINEZ BROS , ‘MCC MESQU[TE
CONTRI-\'CTORS, LG CONSTRUCTION CO. LLC
EL PASO TEXAS PASO TEXAS
[ITEM [ [ EST. [UNITS|  DESCRIPTION sum [ TAL, SUMT ] TOTAL 1| SUM TOTAL SUM | TOTAL
1 QryY : A OF(UNITS) | 1. OF(.UNIT,S) 4 OF(UNITS) OF(UNITS)-
|BASE BIb IV: ( TRAFFIC SIGNALS ) 4‘ ' ‘ BRI -
3 _ 112 LF 416:2033; 40" DRILL . $393.00] “$33,600.00. i $0.00 : $0.00
1} SHAFT TRF SIG POLE ! ¢ o i
4 1| 322 LF - 618-2018;.2 CONDUIT $10.48 - '$2,57_6‘.00V' o $0.00 . %0.001
g PVC SCH 40 TRENCHED : : : :
' .) 199 LF 618-2022, 3" CONDUIT $19.65 ol - "7.$2,985.00 $0.00 : ﬁi0.00 ;
" PVC SCH 40 TRENCHED : o 1 ) . e
6 | | 464 | LF 618-2023, 3"‘CONbu1T $41.92:1 R $14,848.00 ' $0.00 ' $0.00f:
; ' PVC SCH 40 BORED : ‘ ‘ B ' Iy ‘ s
7o | 2470 | LF | eomio; Lec cowon  $229] $3,797.50]. : $0.00| $0.00|
C » ' #6 INSULATED GROUND R : ‘
8 || 304 | LF | eawnimecoononms | $2.20| $689.50 , $0.00] | $0.00(
"k INSULATED POWER : ' i
9 1| 7 |EACH| eumssmorowwosoq | . $65500] . I $3,500.00[. © $0.00 ‘ $0.00[
] TY A W/APRON : : : ' :
10 : 11 | EACH 624:2012; GROUND BOX, . $1,11'3..5Q RS X . $9,350.00 ) ' $0.00( $0.00 j
. TY.C W/APRON ‘ i i ‘ i
APPRO,.E'D BY: méﬂﬂ 2009-059 .CON-CRET.E INTERSEC%IONS IMR S ARTCRAF:T—UE'PER VALLEY ANVDV A;RTCRAFT-WESTSIDE ROAD . . . Page15




BID TlTLE‘:: CONCRETE INTERSECTIONS IMPROVEMENTS ARTCRAFT - BID NO: 2009-059 L
BID DATE:: DECEMBER 17, 2008 - DEPARTMENT: |ENGINEERING ]
I~ WARTINEZ BROS, '
CONTRACTORS, [LLc-
, EL PASO; TEXA
ITEM EST. UNITS : DESCRIPTION SuM TC:TAL? v SUM : TOTALr SUM TOTAL
# | ary | OF(UNITS) | - 4. . _ OF(UNITS) | OF(UNITS) »
BASE BID. IV: ( TRAFFIC SIGNALS ) v 4» |
’ Sl 2 EACH ’62’8-21.70;ELECSERV,‘TYT i $5,895'.00‘§'" $9,000.00 $0.00 $0.00
: 1201240, 000 (NS) GS (N) ] : .
EX (0)
12 ~2- | EACH 628-2150; REMOVE ELEC $1,572.00: ; $é,400.00 $0.00 $0.00
' SERVICES 1 : ;
13- 2] EACH. 680-2003; INSTALL TRAFF - | $24,'890;00v RE - $38,000.00 $0.00 $0.00}
1 ' SIG (SYSTEM) o]
4 8 JEACH|  es2-2022; ven sic sec $425.75| . $2,600.00| - $0.00 $0.00
12 LED GRN ARW RO : g
15 20 . | EACH 682-2023; VEH SIG SEC $517.45 $7,900.00 i "$0.00 $0.00
: 12" LED GRN : ;
/16 8 | EACH 662.2024;VEH SIG SEC $412.65 ' ‘ , -$2,520.0D - $0.00( $0.'09 4
" 12" LED YEL ARW - SR
17 20 [EACH 862-2025; VEH SIG SEC $432.30 . .A$'6,500‘-0>0j‘. $0.00( $0,00 '
'  12YLEDYEL ' ‘ 8 ' :
18 ‘| | 24 ‘|EACH 682-2027; VEH SIG SEC $479.46| - $8,784.00| $0.00 $0.007,
RS (% A ‘ 12% LED RED .(Contractor's Tot: S : N |
($9,589.20) _ :
1v-9‘ i 1,859 LF: _684:2010;_C:AELE, TYA $5.21} ;$7,_398.8?; $0.00]: $0.00
’ ' 12AWG, 5§ CONDR R : '
APPROEE‘;D BY: /?0 LR S R '
: i ;&1 i © - 2009-059 CONQRETE lNTERSECTlONS |:M_P -UBPER VALLEY AND ARTCRAFT WESTSIDE ROAD Pag‘e16 '




CITY OF E

) TABULATION

BID.TIT

HE: . CONCRETE INTERSECTIONS lMPROVEMENTS ARTCFAFT b

RTCRAFT-WESTSIDE ROAD

BID NO: 2009-059

: I S ! Powonionene oy '
2009-059 CONCRETE INTERSECTIONS IMPROVEMER! ARTCRA‘FT—‘UF%PER VALLEY AND ARTCRAFT-WESTSIDE ROAD

BID DATE: ' DECEMBER 17, 2008 DEPARTMENT: |ENGINEERING -
WART INEZ. BROS; MCC»MESQUITL '
CONTRAGTORS; ;u_c ONSTRUCTION CO.LLC
EL'PASO;, TEXA 0, TEXAS"
ITEM EST. [UNITS| DESCRIPTION suMm | 70 - SUM ~ TOTAL SUM TOTAL SUM TOTAL
] ary : OF(UNITS) * bt Ol‘(UNlTS) P OF(UNITS) . OF(UNITS)
BASE BID IV: ( TRAFFIC SIGNALS ) REE DR : -
20 | | 1,568 | LF 604-2012; CABLETY A, ° $5.54| . $6,632.64 $0.00 $0.00
: ‘ 12AWG, 7 CONDR ! '
21 1 1;587 LF 684-2017,CABLE,TY A, . $12.64 $15,314.55 $0.00 $0.00
: o 12AWG, 12 CONDR. . ’ }
22 || 1,303 | LF 604-2024; CABLE Tv A, $14.74 $15,671.25| $0.00 $0.00
: " 12AG, 19 CONDR ' ‘ '
23 1 |EACH| . es62031;ns TRF 16 $5,914.15; L - $3,965.00 $0.00. $0.00
o E POLE (S) A ARM, 30" " : !
24 | | 1 |EACH|  caeams; s rrsio $6,142.59 | $4,680.00]  $4,689.00 $0.00 $0.00]
! POLE (S) 1 ARM, 40' IR 5 AT ]
25 | [ 8 |EAGH|  ese20a7;ins Trr sic $11,702.23 - - - - - $71,464.00 $0.00 $0.00{
POLE (S) A ARM, 48' S0 t .
26 ‘2 |EACH 6007-2001; $5,895.00 . $9,000.00|: $0.00}: $0.00/:
REMOVING TRAF SIG ST S
27 8 |EACH 6266.2001: VIVDS $16,375.00/ - $139,500.00]' $0.00 $0.00|
PROCESSOR SYS : g :
_ APPROVED BY: Mty P
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CITY OF EL PASO BID TABULATION

IBID TITLE:: CONCRETE lNTERSECTlONS IMPROVEMENTS ARTCF{AFT - UPPER V\LLEY & ARTCRAFT-WES I'SIDE ROAD BID NO: 2009-059
BID DATE: DECEMBER - 17, 2008 S _ DEPARTMENT: 1ENGINEERING |
F MARTINEZ.BRC_ s MCC MESQUITF .
CONTRACTORS, ] CONSTRUGTION CO. LLG |
EL PASO, TE [ PASO, TEXAS
v ITEM . “EST. |UNITS DESCRIPTION SUM . ; SUM Zd TOTAL .- SUM TOTAL SUM TOTAL
#-1QTY | : OF(UNITS) -] . OF(UN]TS) : OF(UNITS) ' OF(UNITS)
BASE BID IV: ( TRAFF]CVSIGNALS ) 4
2 8 |EACH 6260-2002 VIvDS $3,275:00] © $20,000.00 $0.00 $0.00
o : CAMERA ASSEMBLY : e ]
29 2 |EACH|  e266.2003 vivos sem. $1,572.00 $1,200.00] . $2,400.00 $0.00 $0.00
"UP SYSTEM : R e :
307 2 EACH _ 6266-2004; VIVDS $7,336.00]. $11,200.00 $0.00 $0.00
' CENTRAL CONTROL ;
31 1,393 LF 6266-2005;.VIVDS COMM $6.55, v "$6,965.00 ' $0.00/ $0.00 -
CABLE COAXIAL - : :
32 2  |EACH]|. 6006-2004; At:lTENNA $3,275~.00 : $5,000.00: $D.00 $0.00
: i OMNI-DIRECTIONAL : : ’ :
RETROFIT
'33 ; 111 8Y 104-2011; REMOVING - $23.58/; ,>$1‘,‘(‘):5}L-50 “‘ $0.00 5:0‘00 :
CONC MEDIANS : ‘ :
34 -} 560. sY - 104-2015; REMOVING $23.58: -7 $5,320.00 $0.00 - $0.00
’ CONC SIDEWALKS :
35 || 160 | sY 104-2092; REMOVING - $23.58) . .- - - $1,520.00] $0.00| $0.00;
S CONC WHEELGHAIR RAMPS I ‘ i ' ol
36 | ”‘226 LF - 529-2002;CONG GURB $7.86 .‘: ..$1,808.00 " $0.00 ; . $0:00{:
i ‘ REINF, TY Il o , ! : : !
APPROVED BY: fiz, - x R SRt : e el C - -
D : mh/,& 2009-059 CONERETE |NTERS[§CT]ONS’ IMP..‘, - AR]_‘_‘CRAET EPERVALLEY AND AFTCRAFT—WES'I':SIDE ROAD Pagef]‘f}
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[BIDTITLE:  CONGRETE INTERSECTIONS IMPROVEMENTS ARTCRAFT,'Z'_;;Q ' " BID NO: 2009-059
BID DATE: DECEMBER 17,2008 . ‘DEPARTMENT: |ENGINEERING *
T WARTINEZ BROS,
CONTRACTORS i
_EL PASO, TEXAS+x
ITEM |7 EST. [UNIS|  DESCRIPTION SUM_ [ TOTAL - TOTAL " SUM | TOTAL SUM_ TOTAL
#AaTy Co OF(UNITS) | ~ "T°° T OF(UNITS) OF(UNITS)
BASEBID IV: (TRAFFIC SIGNALS) B
37 , 29 EACH 644-2001; INSTAL SM $262.0‘Q? ) - $5,800.00 $0.00 $0.00
s , RD SN SUP & AM TY 10 ; :
BWG (1) SA (P)
" 38 1 22 EACH 644-2060; REMOVE SM $65..5.‘(,)'.— $~22800 'k,$5,016.001_ $0.00 $0.00
) RD SN SUP & AM - R : L
. 39 | 1,216 1 LF . 066-2011; REFL PAV MRK $0.98| ' $9’12.0U_. $0.00 $0.00
. TYI‘(’V?IM"SLD 90 MIL o :
40 f: x’12 ’ EACH é%éﬁngapAv $28E20. A $164mnd $0.00 $0.00
' MRKTY 1 (W) ARW 90 ML e W . L
THT 7500 | LF [ emam iy §1.97 T §75000 $0.00 $0.00
: MRK TY | (W) 8" SLD o
90 MIL .
42 F ] 6 EACH|  ocee-2005REFL PAV MRK $320;Qf5 - " .$1,470.00 $0—.00. ) $0.00
TY I (W) WRD 90 MIL S N AR : S &
43| - 34 | LF 866-2101; REFL PAV-MRK $19165>p ~$510.00] $0.00| $0.00(
' . ' TYP [ (W) (36) R B P
YLD TRI 90 MIL
.44{,v-_:;1474 . LF 666-2110; REFL'PAV MRK $0.98f?_ 2 ~$1,105.50 ; $0.00| $0.00
: TY1(Y) 4" SLD S0 MIL - : ' ;

APPROVEL

2009-059 CONCRETE INTER‘SECTIONSAIMP:R,’OVEM ER

ER VALLEY AND ARTGRAFT-WESTSIDE ROAD
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ClTY O

PER VALLEY AND ARTCRART-WESTSIDE ROAD

T ELPASO BID TABULATION
BID TITLE: CONCRETE lNTERSECTlONS IMPROVEMENTS ARTCRAFT ‘UPPER ALLEY&_A‘ CRAFT-WESTS(DE ROAD BID NO: 2009 059
BID DATE: DECLMBER 17,2008 - i DEPARTMENT; |ENG|NEERING
MAR“NE.Z BRDS : <o - MGG MESQUITE -
CONTRACTORS,. LLC: CONSTRUCTION CO.LLC:
EL PASO TEXIAS L PASO, TEXAS
ITEM EST. |UNITS DESCRIPTION SUM, : TOTAL Sum TOTAL Sum . TOTAL
#: | ary | OF(UNITS) OF(UNITS) OF(UNITS) -
BASE B!D 1']\/2 (’TR’A’FF]C SIGNALS')’ ’
45101220 | LF | orrapor; em exr ey '$0.79 - $132.00] $0.00, $0.00
l : MRK 4" : ‘
a6 | | 1216 | Lr 678-2001; PAV-SURF $0.46| ' $425.60 $0.00 $0.00
R PREP FOR MRK 4" o B '
47 | 500 | LF | 6782004, PAY SURF $0.02] $350.00 $0.00 $000
1. ' PREP FOR MRK 8" R '
A48 1l 120 JEACH|  e70.2007; pay sure $45.85) ~$420.00] $0.00 $0.00;
N ' PREP FOR MRK ARROW )
A9 4l .6 | EACH 678-2018; PAV SURF - $58.95 ~ $270.00 . $0.00 $0.00]
; .» PREP FOR'MRK WORD ' : :
50 2 |EACH|  ers:2000; pav sumr $196.50( © £ $300.00 $0.00 $0.00
' : PREP FOR MRK 36" YLD TR| :
51 4. |EACH|  sst.201; cure Rawps v $786.00) . 4 7 $4,000.00] $0.00| $0.00,
_aMop ;
52. .| 230 | sy 531-2004; CoNe $58.95 $8,723.50| $0.00] $0.00]
: SIDEWALK 6" : ‘ |
BASE BID IV: { TRAFHC SIGNALS) ;
. 53 2 " |EACH 531-’2011;CURB.RAMPS . !:'51,572':'0‘:0"_= '$2,000.00] $0.00 $0.00
TY21mop ' - :
APPROVED BY: Mjy /P . L
: . M[v‘ﬁ 2009—(]59 CON_CRETE INTERSECTIONS IMPF
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| .‘ Y. OF:E P SO_BII.TABULATION
BID TITUE: - CONCRETE INTERSECTIONS IMPROVEMENTS ARTCRAFT " UPPER LLEY&ARTCRAFT—WESTS]DE ROAD BID'NO: 2009-059
BID DATE: . ° DECEMBER 17, 2008. ) ‘DEPARTMENT: IENGINEERING :
. g T MARTINEZ BROS: MC' MESQUITE
CONTRACTAORS,' . 3
EL PASOQ, TEX ‘
TEm [ EST. [UNITS|  DESCRIPTION | SUW T 7ot SUM | "TOTAL SUM “TOTAL
_# ] QTy L OF(UNITS) 3| OF(UNITS) C OF(UNITS)
BASE BID IV: ( TRAFFIC SIGNALS ) s
64 1 | EACH 531-2011; CURB RAMPS .| '$1‘,572.00 ,_ " $1,000.00 » $0.00 ‘ $0.00
A 1 TY 21 MOD : - : : :
55,:5 4 EACH 531-2011;CURB RAMPS $'1',048.00; . ‘ ,$4,0‘00L00: i o $0.00 . $0.00
3 TY 7MOD ' - : v .
56 | 4 |EACH 631.2011; CURB RAWPS $1,048.00 $4,000.00 $0.00 $0.00
I TY 6 MOD .
ST | |2 VEACH|  sioott; cUrs raes $2,620.00] - - $2,00000] , $0.00 $0.00°
. . TY 22'MOD . . ot i -
587 |V 4,672 | LF 6602004 REFLPAY | $3.03]' $5,016.00 $0.00/ B $0.00]"
1 MARK TY (W) 13" Co y ) ' 1
SLD 90 MIL
59 347 LF 666-2047; REFL PAV MRK $5.90] : -$1,561.50] . : $0.00f: $000
N TY1 (W) SLD 90 MIL : e . . :
60 | 1,070 | LF 677-2006; ELIM EXT $3.54| . . $2,889.00/ L $0.00 - : . - $0.00)"
: ' : PAV MRK 18" : S R SRR . o 1
o0 |20 | LF | emamemes || o osar2| $792.00 $0.00| $0.00
B SO R . PAVMRK 24 (Contractor's Tof N
g ($1,637.84) . ’
\
APPRO :EbBY: / ~ : o SRS T x TR el o . ) : -
o //h M//ﬂ 2009-059 CONCRETE INTERSECTIONS MR R ER VALLEY AND ARTCRAFT-WESTSIDE ROAD , : Page21




L ClTY OF E AoO BI.D TABULATION
BID. TlTLE; CONCRETE INTERSECTIONS IMPROVEMENTS ARTCRAFTL- UPPE : 'RAFT-WESTSIDE ROAD - BID NO: 2009-059
BID DATE: : DECFMBER 17,2008 . . ! - DEPARTMENT: IENGINEERING
TEN. | ‘ DESCRIPTION , _ TOTAL
- ’ |- OF(UNITS) - OF(UNITS) :
|BASE BID. IV: ( TRAFFIC SIGNALS ) '
62 1,672 LF ~ 678-2005; PAV SURF $2.07 : ) $6,136.24‘ ' $0.00 $0.00f
g4 ) ‘ PREP.FOR MRK 1g" ) S ] S _
63 | 347 | LF 678-2006; PAV SURF $2.75 ’ ; $728’.7d: $0.00, » : $0.00
|- " PREP FOR MRK 24 |
64 - 24 EACH{ 682-2014; PED S1G SEC ’ $851.50-’ _ $15",6Q0.00_ v $0.00 ‘ $0.00 5
:'v : I 12" LED 2 IND ’ sorhe i . :
: :I g ‘ 7 = &
6690 "7 IEACH|  swaorsevsoe | $3,275.00] ©$17,500.00 $0.00{ - $0.00{:
b | ASSEMBLY 10 FT : TR : : - s |
I EACH| 688-2001;"PED bEfECT . o $393;be - ’$6,00().00 g _ $0.00 ‘ i : $0.00
: -2" PUSH BUTTON ' e T ' Lo RN
SUMTOTAL o _ . |
BASE:BID IV (LINEITEMS 1. 66) : $587 690 80 ) $0.00| $0.00
N e (Contractor's - Tota!) L ’ :
($717, 631. 53)
GRAND TOTAL C L o L . o R
BAS EBl[ 1, BASE BID ll BASE BID 1, RN 1 1) - $883,226.80 . $0.00 ‘ ‘ $0.00(
4EBl[ \% v , PR T e : |
BID!BQND SUBMITTED i - . ' YES; : ,
AMENDM[‘:‘NTS ACKNOWLEDGED : NONE:! '1Ss-uED!~ ISSUED | o gﬁ% E@ EEVE@%
- ‘ : | s l
- , o LR JAE\ 07 2008
APPROVED BY: /1 Wf ' 2009-059 CONCRETE INTERSECTIBNS IMPROVENERHE ART GRAE RVALLEYAND ARTCRAFT -WESTSIDE ROAD, Page22
Sl R i A ENGINEERING DEPARTMENT :
Mm\nmm @0IMPII MPM




