CITY OF EL PASO, TEXAS
AGENDA ITEM
DEPARTMENT HEAD’S SUMMARY FORM

- DEPARTMENT: Engineering and Construction Management
AGENDA DATE: April 23, 2013

CONTACT PERSON/PHONE: Irene D. Ramirez, P.E., Interim City Engineer, 541-4428

""" DISTRICT(S) AFFECTED: 1,3 &6

“ . SUBJECT:

Discussion and action to award Solicitation No. 2013-181 for 2012 Neighborhood Traffic Management

: ~ Program to Martinez Bros. Contractors, LLC for an estimated total amount of $532,775.00.

Department: Engineering & Construction Management
Award to: Martinez Bros. Contractors, LLC

‘ El Paso, TX

- Base Bid I: $532,775.00.
Total Estimated Award: $532,775.00.
Time for Completion: 150 Consecutive Calendar Days v
Accounts: 190 -28900-580270-4740- PCP13ST006Y1
Funding Source: 2013 Certificates of Obligation — Street Infrastructure
District: 1,3&6

It is fequested that the City Manager be authorized to establish the funding sources and make any
necessary budget transfers and execute any and all documents necessary for execution of this award.

"~ Work under this unit price contract is only estimated value and will be ordered, performed, invoiced,

. and paid by measure quantity. The actual cost of this contract may be higher or lower than the total
estimated value and will be the sum total of unit prices at the end of the contract term.

As a part of this award, upon the review of the City Attorney, the .City Engineer may without further
authorization from City Council approve contract changes which are-necessary for proper execution of
the work and carrying out the intent of the project, which are in accordance with applicable law, do not
make changes to the prices and are within the appropriate budget.

This is a low bid, unit-price contract. The Engineering & Construction Management Department
- recommends award as indicated to the lowest responsive and responsible bidder.

BACKGROUND / DISCUSSION:

The project is part of the Neighborhood Traffic Management Plan (NTMP) 2012 funding. The project
sites include Franklin Hills Street, Kerbey Street, Anise Dr, Solana Dr, and Loma Verde Dr.
Improvements include various improvements to control speed of traffic such as: medians, traffic circles, -
curb extensions, mid-block chokers and all associated-demolition and incidental improvements. - -~

The lowest bid was received from Martinez Bros. Contractors, LLC. Their‘past experience |s

- referenced in the attached form reflecting that they meet the minimum experience requirements and

have_completed projects in_accordance with_contract documents




PRIOR COUNCIL ACTION:

N/A

AMOUNT AND SOURCE OF FUNDING:

Total estimated amount $532,775.00.

Accounts:
190 -28900-580270-4740- PCP13ST006Y 1— 2013 Street Infrastructure

BOARD / COMMISSION ACTION:

-N/A

**1{**************** R EQ U I R E D A U TH O RIZATI O N********************

DEPARTMENT HEAD: @:LJMJU O }7\

(If Department Head Summary Form is initiated’ by Purchasing, client department should sign also)
Information copy to appropriate Deputy City Manager '




Dedicated to Outstanding Customer Service for a Better Community
 _SERVICE

ENGINEERING AND CONSTRUCTION
MANAGEMENT DEPARTMENT

Date

To:

Through:

From:

Ce

Subject:

We have reviewed the above subject bid and we recommend that Base Bid I,
be awarded to Martinez Bros. Contractors LLC., as the lowest most
responsible bidder meeting specifications.

Total estimated contract award of $532,775.00

Base BidI  $532,775.00 S
_ o Districtg
If you have any question please call me at 541-4661. - Cortney Carlisle Nitand
Sincerely,’ B RN -
- " City Manager
J> SN ) I /oy ce A. Wilson
ulian Rodriguez

Project Manager

April 15,2013  JohnF. Gook
Claudia Garcia, Contract Compliance Specialist
Engineering and Construction Management Department

Sam Rodriguez, Engineering Division Manager SV/

Julian Rodriguez <L
Project Manager

Ted Marquez, Department of Transportation
Amy Castner, PSB

Gonzalo Cedillos, PSB

RObert A. Gonzalez, Quantum Engineering

2012 Neighborhood Traffic Management Program
Solicitation No. 2013-181

SOLUTIONS SUCCESS
MEMORANDUM

CltyCounll

4

< District 1.

2 Civic Center Plaza, 4™ floor - El Paso, Texas 79901 - (915) 541-4200

Engineering and Construction Management Department




Contractor Martinez Bros. Contractors, LLC.

Project 1 Neighborhood Traffic Management 2010

Project 1 Scope The scope of work consisted of installing Traffic Calming measures such as curb extensions, traffic circles,
mid block chockers and associated improvements. The project amount was $792,082.00 and was

‘completed on 05/31/2011.

Project 1 Comments 'The project was completed in accordance with the contract documents.

Project 2 'Neighborhood Traffic Management 2010 - A

The scope of work consisted of installing Traffic Calming measures such as curb extensions, traffic circles,
mid block chockers and associated improvements. The project amount was $816,460.00 .and was

completed on 06/30/2011.

Project 2 Scope

Project 2 Comments The project was completed in accordance with the contract documents.

i

Project 3 | ?Neighborhood Traffic Management Phase 2 - Trowbridge

The scope of work consisted of installing Traffic Calming measures such as curb extensions, traffic circles,
.mid block chockers and associated improvements. The project amount was $190,304.00 and was
completed on 09/30/2012.

Project 3 Scope

Project 3 Comments __The project was completed in accordance with the contract documents.




2012 NEIGHBORHOOD TRAFFIC MANAGEMENT PROGRAM

(Franklin Hills Street, Kerbey Avenue, Anise Drive, Solano Drive, and Loma Verde Drive)

SOLICITATION No. 2013-181
SCOPE OF WORK
BASE BID I:

Franklin Hills Street

Traffic calming improvements are proposed for Franklin Hills Street for designated
areas including landscape medians, striping, and signage along Franklin Hills Street
from High Ridge Street to Casper Ridge. Selective demolition includes the removal,

.+« relocation, and/or adjustment of asphalt pavement, curb and gutter, street signage and

striping, concrete sidewalk, existing landscaping, and miscellaneous structures.
Miscellaneous relocations and/or adjustments include Ilandscaping and irrigation
systems, water line valves, and adjustment of existing manholes, and water valves.
Proposed improvements shall include excavation for the installation of 230 SY of 3”
HMAC/8" 2-sack cement stabilized backfill; 1,034 LF of 6" standard curb and gutter; 4
LF of 6”of header curb; 64 SY of 4" concrete sidewalk; and 4 EA of ADA compliant
wheel chair ramps.

The proposed traffic calming measures also include the installation of 5,465 LF of 4"
thick solid white reflective pavement markings; 515 LF of 18" thick solid white reflective
pavement markings; 6,264 LF of 4” thick solid yellow reflective pavement markings;
6,264 LF of 4” thick broken yellow reflective pavement markings; 1,025 LF of 6” thick
yellow reflective curb paint; 11 EA of new signs and posts; upgrade existing signs and
posts; new decorative hardscaping; and installation of new Ilandscape/irrigation
systems. Additionally, traffic and pedestrian control barricades, construction
sequencing, and Stormwater Pollution Prevention measures are required as part of this
Base Bid Scope of Work.

Kerbey Avenue

Traffic calming improvements are proposed for Kerbey Avenue from Rim Road to
Campbell Street. Improvements include new traffic circles at Florence St, St Vrain St,
and Blanchard St intersections. Selective demolition under this project includes the
removal, relocation, and/or adjustment of asphalt pavement, curb and gutter, street
signage and striping, concrete sidewalk, existing landscaping, existing stemwall,
existing rockwall, and miscellaneous structures. Miscellaneous relocations and/or
adjustments include landscaping and irrigation systems, fire hydrants, and adjustments
of existing water meters and water valves.” Proposed improvements shall include
excavation for the installation of 305 SY of 3" HMAC/8" 2-sack cement stabilized
backfill; 645 LF of 6” standard curb and gutter; 305 LF of 4" mountable curb and gutter;
65 LF of 6"of header curb; 45 SY 6" reinforced concrete driveway;, 130 SY of 4"

~ Scope of Work I-A-a-1 Revised-May 2012




concrete sidewalk; 70 LF of reinforced concrete Stemwall; 108 SY of reinforced salt
finished colored concrete apron; and 2 EA of ADA compliant wheel chair ramps.

The proposed traffic calming measures shall also include the installation of 17 LF of 18"
thick solid white reflective pavement markings; 880 LF of 4" thick solid yellow reflective
pavement markings; 290 LF of 4" thick broken yellow reflective pavement markings;
1,176 LF of 4" thick solid yellow reflective pavement markings with raised reflectors;
2.205 LF of 4" thick double solid yellow reflective pavement markings; 314 LF of 18"
thick solid yellow reflective pavement markings; 636 If of 6" thick white reflective curb
paint; 636 LF of 6” thick white reflective curb paint; 303 LF of 6” thick yellow reflective
curb paint; 26 EA of new signs and posts; upgrade existing signs and posts; new
decorative hardscaping; and installation of new landscape/irrigation systems.
Additionally, traffic and pedestrian control barricades, construction sequencing, and
Stormwater Pollution Prevention measures are required as part of this Base Bid Scope
of Work.

Anise Drive

Traffic calming improvements are proposed for Anise Drive for designated areas
including curb extensions, striping, and signage along Anise Drive from Montwood Drive
to Lee Trevino Drive in order to accommodate the new traffic calming measures.
Selective demolition under this project includes the removal, relocation, and/or
adjustment of asphalt pavement, curb and gutter, street signage and striping, concrete

~ sidewalk, existing landscaping, remove and salvage existing Brick to the Owner, and

miscellaneous structures. Miscellaneous relocations and/or adjustments include
landscaping and irrigation systems and adjustments of existing water valves. Proposed
improvements shall include excavation for the installation of 55 SY of 3" HMAC/8" 2-
sack cement stabilized backfill; 375 LF of 6" standard curb and gutter; 101 LF of 6"of
header curb; 125 SY 6" reinforced concrete driveway; 195 SY of 4" concrete sidewalk;
and 5 EA of ADA compliant wheel chair ramps.

The proposed traffic calming measures shall also include the installation of 4,700 LF of
4" thick solid white reflective pavement markings; 355 LF of 18" thick solid white
reflective pavement markings; 445 LF.of 4” thick double solid yellow reflective pavement
markings; 95 LF of 6" thick yellow reflective curb paint; 4 EA of new signs and posts;
upgrade existing signs and posts; and new decorative hardscaping. Additionally, traffic
and pedestrian control barricades, construction sequencing, and Stormwater Pollution
Prevention measures are required as part of this Base Bid Scope of Work.

Solano Drive

Traffic Calming improvements are proposed for Solano Drive for designated areas

-including: curb-extensions, -striping, -and signage -along Solano Drive from Montwood - --- -

Drive to Lee Trevino Drive in order to accommodate the new traffic calming measures.
Selective demolition under this project includes the removal, relocation, and/or
adjustment of asphalt pavement, curb and gutter, street signage and striping, concrete

Scope of Work I-A-a-2 Revised-May 2012




sidewalk, existing landscaping, and miscellaneous structures. Miscellaneous relocations
and/or adjustments include landscaping and irrigation systems and adjustments of
existing water valves. Proposed improvements shall include excavation for the
installation of 110 SY of 3" HMAC/8" 2-sack cement stabilized backfill; 755 LF of 6”
standard curb and gutter; 210 LF of 6"of header curb; 205 SY 6" reinforced concrete
driveway; 330 SY of 4” concrete sidewalk; 8 EA of ADA compliant wheel chair ramps;
and 175 SY of reinforced concrete flumes.

The proposed traffic calming measures shall also include the installation of 4,768 LF of
4" thick solid white reflective pavement markings; 75 LF of 4” thick broken white
reflective pavement markings; 335 LF of 18" thick solid white reflective pavement
markings; 470 LF of 4” thick double solid yellow reflective pavement markings; 155 LF
of 6” thick yellow reflective curb paint; 8 EA of new signs and posts; upgrade existing
signs and posts; and new decorative hardscaping. Additionally, traffic and pedestrian
control barricades, construction sequencing, and Stormwater Pollution Preventlon
measures are required as part of this Base Bid Scope of Work.

Loma Verde Drive

Traffic Calming improvements are proposed for Loma Verde Drive for designated areas
including landscape medians, striping, and signage along Loma Verde Drive from Rojas
Drive to approximately 850 feet pass the Rancho Grande Drive intersection in order to
accommodate the new traffic calming measures. Selective demolition under this project
includes the removal, relocation, and/or adjustment of asphalt pavement, curb and
gutter, street signage and striping, concrete sidewalk, existing landscaping, and
miscellaneous structures. Miscellaneous relocations and/or adjustments include
landscaping and irrigation systems, water lines, and water valves. Proposed
improvements shall include excavation for the installation of 217 SY of 3" HMAC/8” 2-
sack cement stabilized backfill; 1,060 LF of 6” standard curb and gutter; 6 LF of 6"of
header curb; 95 SY of 4" concrete sidewalk; and 3 EA of ADA compliant wheel chair

ramps.

The proposed traffic calming measures shall also include the installation of 12,761 LFof
4" thick solid white reflective pavement markings; 825 LF of 4" thick broken white
reflective pavement markings; 520 LF of 18" thick solid white reflective pavement
markings; 9,538 LF of 4" thick solid yellow reflective pavement markings; 8,086 LF of 4”
thick broken yellow reflective pavement markings; 1,760 LF of 4" thick double solid
yellow reflective pavement markings; 1,125 LF of 6" thick yellow reflective curb paint; 16
EA of new signs and posts; upgrade existing signs and posts; and new decorative
hardscaping. Additionally, traffic and pedestrian control barricades, construction
sequencing, and Stormwater Pollution Prevention measures are requ1red as part of this
Base Bid Scope of Work. :

Prior to commencement of any work, the Contractor shall submit and obtain approval from City
of El Paso, Engineering & Construction Management Department, for the Sequence of
Construction, Schedule of Work, and Haul/Waste Route to an approved disposal site. Traffic

Scope of Work -A-a-3 Revised-May 2012




Control Plan must be submitted and approved, if applicable. Contractor shall prbvide written
approved documentation from the owner or operator of the waste site.

The description of this scope of work as shown above is only a general overview of this project.
Contractor shall refer to the project plans and specifications for further information.

END SCOPE OF WORK

Scope of Work [-A-a-4 Revised-May 2012
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PROPOSAL

TO THE HONORABLE MAYOR AND CITY COUNCIL
CITY OF EL PASO :
EL PASO, TEXAS

The undersigned having familiarized themselves with the local conditions affecting the cost of work and with
the Contract documents consisting of Invitation to Bid, Instructions to Bidders, General Conditions, the
Contractor's Proposal, Special Bid Conditions, Applicable Wage Rates, the Contract Form, plans,
specifications, drawings, and addenda on file in the Engineering & Construction Management Department of
the City of El Paso, hereby propose to perform everything required to be performed and to provide, furnish
and install all the labor, materials, necessary tools, expendable equipment, and all utility and transportation
services, and to complete in a workmanlike manner all the work required for the

2012 Neighborhood Traffic Management Program

Solicitation No. 2013-181

within the specified limits and in accordance with the plans, including Addenda numbers
, AT THE FOLLOWING UNIT PRICES:

ONLY ONE BIDDER MAY BE AWARDED THIS CONTRACT PURSUANT TO THIS Blb.

The lowest responsible bid will be determined based on Base Bid I.

NOTE: The quantities shown in the unit price schedule are ESTIMATES ONLY. They are
shown here only for the purpose of comparing bids as an expected total expenditure. The City,
at its sole discretion, will direct exactly how many actual units will be placed, and will pay for
only those units that are ordered and accepted. No payments will be made regarding the
estimated quantities, they are estimates only.

Estimates are minimums, but not guaranteed minimums, and the contract cost can increase so
long as the unit costs remain the same and the increased funds are appropriated in the budget.
Line item entries shall prevail over sum total entries. When discrepancies exist between unit
prices and corresponding extended prices, unit prices shall prevail.

EACH PROPOSAL MUST BE SUBMITTED ON THE PRESCRIBED FORM AND all blank
spaces on the proposal form for proposal prices must be filled in, in ink or typewritten. FAILURE
TO FILL IN ALL BLANK SPACES SHALL CAUSE THE BID PROPOSAL TO BE DEEMED
NOT RESPONSIVE AND BID PROPOSAL WILL NOT BE CONSIDERED IN DETERMINING

THE LOWEST RESPONSIBLE BIDDER.

COMPANY NAME: M A.ﬁj\‘\,\) @Z«»/&ﬂz@i Co NTYA G 24 LLC
BIDDER'S SIGNATURE: ‘7{(/5{//5’/ PHINT NAME: X’%E'@‘"@‘E‘/&T@"H‘Aﬁjwdéz
Proposal - 2012 Neighborhood Traffic Management Program {-C-1 Rev-May 2012

Solicitation No. 2013-181




UNIT PRICE SCHEDULE: BASE BID |

S R B
! Quantity ! . Brief Description of ltem 5 UT't Bid Price
/Unit ' ‘ : (In Figures)

_______________________

: Total Amount '
i (Quantity x Unit Price) :
{In Figures) '

Item
No.

...........................................................................................................

i | sacy | ASSHOWNONCONSTRUCTION @ $__20.00 g 4,600.00 |
S e : DOCUMENTS (FRANKLINHILLS ST.) & . ... S o
: : {3 HMAC/E" 2-8ACK BACKFILLAS p ?
© 2. i 23055y |  SHOWN ONGONSTRUCTION i $ 45,00 i3 10,350.00

........................................................................................................................................

o o {4 THICK CONCRETE SIDEWALK AS ™
. 5. | e4sy |  SHOWNONGONSTRUCTION  :$ 46.00 i3 A, 444 o0 !

1 ] { ADA COMPLIANT (TYPE A) ; ;

s | 4ga | WHEELCHAIR RAMP AS SHOWN ON : $ (;Ooo. oo 1§ 4, 000,00
Lo i CONSTRUCTION DOCUMENTS : - ;
S e b (FRANKLINHILLS ST.) . . o otieeemeemeeeennnes i
: : i TINSTALLATION OF 2" CALIPER (10" : A :

. | igga | HIGH)TREESASSHOWNON 18 210,00 g 5,840.00
Co :  CONSTRUCTION DOCUMENTS ! : :
(FRANKLIN HILLS ST.) o o :

s v
| AR S L R R ORI SO i i lpaphippipiptnpaiy-gipeutpupy SRR PR DR Y
v v 1

" TINSTALLATION OF 3/4"ROCK ™ :
| (FRANKLIN RED OR CANYONRED) (5 0.6 g | 36S.S0

§. | 26755F | 3 DEPTHAS SHOWN ON
' CONSTRUCTION DOCUMENTS

.............................................................

"""""""""""""""""" NSTALLATION OF 2" - 4" COBBLE ; s
o | soose | ROCK(# DEPTH) AS SHOWNON 8 3.6 g X528 00
o . CONSTRUCTION DOCUMENTS g -

o | sgey | CONCRETE ASSHOWNON g O6.00 i | 4S6.00
© :  CONSTRUCTION DOGUMENTS i ‘

L
........................................................................

14 sgEA | PLANTS AS SHOWN ON i $
P :  CONSTRUCTION DOCUMENTS : :
S— S .. (FRANKLINHILLSST) . i . . . . S :
] P {. INSTALLATION OF 1-GALLON o BCA on ;
T PLANTS AS SHOWN ON s \2.00 is 4. 0o

o :  CONSTRUCTION DOCUMENTS :

____________________________________________________________________________________________________________

i3 | 12EA . ASSHOWNONCONSTRUCTION i$ 190,90 .

COMPANY NAVE: M5 QJ\‘\\Q

BIDDER'S SIGNATURE: : ‘%/ R

>4 vy//
Proposal - 2012 Neighborhood Traffic Management Program [-C-2
Solicitation No. 2013-181

Rev-May 2012




"""""" S Estimated T o, ¢ Total Amount
ltem . : . o : Unit Bid Price h it
> Quantit : Brief Description of ltem : . (Quantity x Unit Price
L i  nrgues) O
NEW IRRIGATION SYSTEM AS
14 LS |  SHOWN ONCONSTRUCTION i $ £,850.00 is 4, 850.00
: DOCUMENTS (FRANKLIN HILLS ST.) & e

“““““““ o N GSTALLATION OF /47 METER 5 ;
s | uEa | DBACKLFOWASSHOWNON — :#§ \ ."?)\?;.oo L% Qiag 2.00!
T ;  CONSTRUCTION DOCUMENTS : : 3

.....................................................................

6 | susgLr | MARKING TYPEI(W) (4) (SLD)AS |8 0.40 s 2, \R6.00 |
-5 . SHOWN ON CONSTRUCTION | : 3

S | MARKING TYPE | (W) (18") (SLD) AS | $_¢ L \.‘Q.G,\ s
- i SHOWN ON CONSTRUCTION | :

............................................................................

i | MARKING TYPE | (Y) (4) (SLD)AS | $
18 1 8264LF . " SHOWN ON CONSTRUCTION _ ; .
: DOCUMENTS (FRANKLINHILLS ST i

_____________________________________________________________________

REFLECTORIZED PAVEMENT | : ,
MARKING TYPE | (¥) (4) (BRK) AS | $__ Q-0 LS 55\?3’2..@3 §

19. & B264LF 1 " SHOWN ON CONSTRUCTION

3 | MARKING TYPE | (W) (ARROW) i 100.00 s A00,00
20. | 2EA | (SLD) AS SHOWN ON : ;
: | CONSTRUCTION DOCUMENTS

o 1oL | CURBPAINT AS SHOWN ON s l.oo 's_1,025.00
b . CONSTRUCTION DOCUMENTS | :

...........................................................................................................................................

.........................................................................................

03 L s ! CONTROL BARRICADES AS SHOWN ! § g,ooo,oo L% 3;0‘00‘ 00
T : ON CONSTRUGCTION DOCUMENTS :

se | ooy | EXISTING ASPHALT PAVEMENT AS : § G.oo is  AM oo
- {  SHOWN ON CONSTRUCTION :

............................................................................

| REMOVAL AND DISPOSAL OF ) ! £5 ;
o5 | sgoy | EXISTING PAVEMENT AS SHOWN 16 SSe s 4 \58.00
o : ON CONSTRUCTION DOCUMENTS | : ! |

'
&3

....................................................

....................................................................................

o5 - sgLp i EXISTING CURBAS SHOWN ON s ©.00 i %4:%.00
A i CONSTRUCTION DOCUMENTS ' B

LA (FRANKLINHILLSST.) i el
COMPANY NAME: M €1 BloS (ot Cyers Lec
- : //7/// J Uz_" — ’ =
T BIDDER'STSIGNATURES V//'/,;//;///‘/ PRINT NAME—T1% —V:&—@_E_KH“O‘—MM_P el
Proposal - 2012 Neighborhood Traffic Management Program {-C-3 ' Rev-May 2012

Solicitation No. 2013-181




: Estimated : . : Total Amount

Item- ; nti 3 . i ; Unit B_ld Price ; h i ;

N L tnmgures) e
: REMOVAL AND DISPOSAL OF < !

7 | qug | PAVEMENT STRIPING AS SHOWN & +.500.00 {5 7,500.00
P&l . ON CONSTRUCTION DOCUMENTS | g ;
SR O SR (FRANKLINHILLS ST.) e
i : | REMOVAL AND DISPOSAL OF G : C :
\ .5 | 4oy |  EXISTINGLANDSCAPINGAS | $ AVSNINE \. 00

s i SHOWN ON CONSTRUCTION :
___________ L i DOGCUMENTS (FRANKLIN HILLS 8T.) i _._...i..
ADJUSTMENT OF EXISTING ;
o | yga | MANHOLEASSHOWNON 8 200.00 s 20000
o {  CONSTRUCTION DOCUMENTS ! ;
S e S (FRANKLINHILLS ST.) USSR
! g " "REMOVAL OR RELOCATION OF § 5
s | 4us | EXISTINGSTREETSIGNAGEAS | $ ©00.00 s ©00.00
o . SHOWN ON CONSTRUCTION : :
__ e | DOCUMENTS (FRANKLINHILLS ST.) £ .. . S :
' ' i PROVIDE SILT FENCE FOR . : o~ 3
5 . STORMWATERPOLLUTION i$_A.50 i 2A3%.S0
31. : 95LF |  PREVENTIONMEASURESAS | i :
' | SHOWN ON PROJECT DOCUMENTS : :
i (FRANKLINHILLSST) A
{ EARTHWORK (EXPORT TOWASTE) : ! :

32 270/CY AS SHOWN ON GONSTRUCTION | §__ -0 . 00 s S,400.00

S | _DOCUMENTS (KERBEY AVENUE) 1 i
: LT3  HMAC/S" 2-SACK BACKFILLAS : ‘

33. i 805SY |  SHOWN ON CONSTRUCTION % 4% .00 '$ \3}23 .00
S | DOCUMENTS (KERBEYAVENUE) i o :
! : {5 STANDARD CURB AND GUTTER , ; :

34, | e45LF | ASSHOWN ONCONSTRUCTION :§ {%.00 $ 8, 2@S.00
i DOGUMENTS(KERBEYAVENUE) : i

4" MOUNTABLE CURB AND GUTTER ;

35 305/LF AS SHOWN ON CONSTRUCTION 6 1D .60 5 D 050.0o

T L ! DOCUMENTS(KERBEYAVENUE) i
6" HEADER CURB AS SHOWN ON

s | 6SLF | GONSTRUCTIONDOCUMENTS |§_ 1S.00 s A43S.00

i (KERBEYAVENUE)
6" REINFORCED CONCRETE ¢ ;
o7 | ay | DRVEWAYASSHOWNON — :§ Se.00  is a 250, oo
s . CONSTRUCTION DOCUMENTS :
_ i (KERBEYAVENUE) i e
; ; 4" THICK CONCRETE SIDEWALK'AS 4 ! < :
i 88, | 130/5Y :  SHOWN ONCONSTRUCTION  :$ A0 g ,4€>0- Co
T . | DOGUMENTS (KERBEYAVENUE) : L.
‘ ; REINFORCED CONCRETE A g ; ‘ :
wo. | 7gue | STEMWALLASSHOWNON — :$ oo is |, 260. 00
o . CONSTRUCTION DOCUMENTS L

b TTUUKERBEYAVENUE) i
: 6" REINFORCED SALT FINISHED ‘ ‘a
o | imey i COLOREDCONGRETEAPRON AS (s ©0.00 's ©&80.00
P i SHOWN ON CONSTRUCTION - -
S . | DOGCUMENTS(KERBEYAVENUE) i . . . i_ ... ..

COMPANY NAME: ™ &@% el Blla) Cop ‘E\%AGVS“OK g Hic

V- . '
BIDDER'S SIGNATURE: 0%/{/’ PRINTNAME eI BEZTO HAZINNE T
Proposal - 2012 Neighborhood Traffic Management Program |-C-4 Rev-May 2012
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.............

.......................................................

...........................................................

.................................................................................

: ADA COMPLIANT (TYPE B)
\ WHEELCHAIR RAMP AS SHOWN ON '
| CONSTRUCTION DOCUMENTS
; ADA COMPLIANT (TYPE C) :
| WHEELCHAIR RAMP AS SHOWN ON '
| CONSTRUCTION DOCUMENTS

p

HIGH) TREES AS SHOWN ON
CONSTRUCTION DOCUMENTS

..............................................................................

.(DESERT TAN OR RAINBOW) 3”
'DEPTH AS SHOWN ON
CONSTRUCTION DOCUMENTS

................................................................................

45,

46.

CONCRETE AS SHOWN ON
CONSTRUCTION DOCUMENTS

PLANTS AS SHOWN ON
CONSTRUCTION DOCUMENTS

PLANTS AS SHOWN ON
CONSTRUCTION DOCUMENTS

.............................................................................

.................................................

.....................................................................

...................................

COMPANY NAME:

290/LF

BACKLFOW AS SHOWN ON
CONSTRUCTION DOCUMENTS

| MARKING TYPE | (W) (18") (SLD) AS !
i SHOWN ON CONSTRUCTION

MARKING TYPE | (Y) (4") (SLD) AS
SHOWN ON CONSTRUCTION .

MARKING TYPE | (Y) (4”) (BRK) AS
SHOWN ON CONSTRUCTION

1
¥
1
N
+
t

Unit Bid Price
(In Figures)

.....................................................................................................

el ccememcaemmcmmmemcceammmemmlire—emmmm—eemmo A a .= ¥

______________________________________________________

1

__________________________________________________________

...........................................................

........................................................................

0.%

E

' DOCUMENTS (KERBEY AVENUE) i

MaLnyss BRol Conteactory LALC

T TTBIDDER'S SIGNATURE!

774/

Proposal - 2012 Neighborhood Tratfic Management Program -C-5
Solicitation No. 2013-181
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« Estimated ; . .
ILeom Quantity : Brief Description of ltem : U(?':tFBi'dul::S(;e (Quantity x Unit Price)
/Unit ‘ g . _(nFigures)

------------------------- U REELEGTORIZED PAVEMENT 0 T o~ ,
i | MARKING TYPE | (v) (4 (SLoywiTH i 8 1.3S 1 || S¥}F. G0
53. | 1,176LF | TYPEIREFLEGTORS AS SHOWN ;

ON CONSTRUCTION DOCUMENTS : ;
(KERBEY AVENUE) . L s ;

e T REFLEGTORIZED PAVENENT ;
g | MARKING TYPE | DOUBLE () (47 i$__ 0. 45 iy 942.25
54. i 2205LF (SLD) AS SHOWN ON P :
: ! CONSTRUCTION DOCUMENTS

..............................................................................

S R ! MARKING TYPE [ (Y) (18") (SLD)AS ! §
o . SHOWN ON CONSTRUGCTION

fentuafiudivbdbhonidh o i et apdiupi Sl St dpuylivuns SUINISINEPIEPIISR NIRRT PR it b b

................................

.........................................................................

b b (KERBEY AVENUE) e neeaae S S %

{ g : " TRAFFIC AND PEDESTRIAN : : :

T : CONTROL BARRICADES AS SHOWN : § 8’(}-00.00 P $ 8}.000.00
Cod i ON CONSTRUCTION DOCUMENTS :

(KERBEY AVENUE) - ; e

' t
L T F DR, Sy ey AT SRR el Kl skt
1 1 3 ¥

RENIOVAL AND DISPOSALOF "% 7y o : €4
so. | 1agy | EXISTING CONCRETE AS SHOWN | .00 s |,360.00
o : ON CONSTRUCTION DOCUMENTS | ‘

R

...........................................

s | ooy | EXISTING PAVEMENT AS SHOWN s S.oo0 g ?),'?-G0.00
o : ON CONSTRUCTION DOCUMENTS ! | 5

......................................................................................................

..................................

; | EXISTING CURBAS SHOWNON ' $
62. i B8SLF ' GONSTRUCTION DOCUMENTS |

ws | g | EXISTING STEMWALL AS SHOWN s S.oo s 33S.00
o | ON CONSTRUCTION DOCUMENTS 5

..........................................

oo | up | EXISTING ROCKWALL AS SHOWN s 440,00 ig 260.00
Co : ON CONSTRUCTION DOCUMENTS | j
! : (KERBEY AVENUE) 3

______________________________________________________________________________________________________

A o " REMOVAL AND DISPOSAL OF L : 4
| s | Lc | PAVEMENT STRIPING AS SHOWN |$__ 50.00 s So.00
. 65 | "ON CONSTRUCTION DOCUMENTS | i~ o

SR ST SR (KERBEY AVENUE) i
COMPANY NAME: M M_’g\m}ﬁ Mol C%NTQA\ C“\;D/ZJ
""" —BIDDER'S SIGNATURE: . /;/ : G
Proposal - 2012 Neighborhood Traffic Management Program |-C-6 Rev-May 2012
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ftem | Cotmated : - © UnitBidPrice | o, roraAmount
Quantit : Brief Description of ltem ; ; Quantity x Unit Price
N°/Umtyp _________________________ L (nFigures) L. ( __.__.(!9_{:}9_14!@?_)_____,)__.
REVOVAL AND DISPOSAL OF
o | imygy |  EXISTINGLANDSCAPINGAS 8 e.\o s 162.50
;86 . SHOWN ON CONSTRUCTION ; :
N . DOCUMENTS (KERBEYAVENUE) | i . .
; : " ADJUSTMENT OF EXISTING WATER : ;
o | ea | VALVESASSHOWNON |8 200.00 i doo.00
© | CONSTRUCTION DOCUMENTS :
o TTKERBEYAVENUE) b
ABJUSTMENT OF EXISTING WATER :
e e | METER AS SHOWN ON ‘s 1Sp. 0o i3 150.00
- {  CONSTRUCTION DOCUMENTS :
b TTKERBEYAVENUE) b A
3 : " REMOVAL OR RELOCATION OF P ‘
g f | EXISTING IRRIGATION SYsTEM | §__598S.00 {5 S8S.00

9. | LS i (ST.VRAIN STREET)AS SHOWNON !
‘ CONSTRUCTION DOCUMENTS |

b T UUKERBEYAVENUE) ]
REMOVAL OR RELOCATION OF :
g . EXISTING IRRIGATION SYSTEM  § 2,00.00 i$_00. 00
70. i 1S i (OCTAVIA STREET)AS SHOWN ON :

' CONSTRUCTION DOCUMENTS : ,
S R . (KERBEYAVENUE)
] ' REMOVAL OR RELOCATION OF : =

. 0 gea | EXISTNGFIREHYDRANTAS 1§ |, o0.00 i 5/000. 00
a . SHOWN ON CONSTRUCTION ;
DOCUMENTS (KERBEY AVENUE) : &

...............................................................................

75 : LS ' EXISTING STREET SIGNAGE AS
T SHOWN ON CONSTRUCTION

o P TSR SVIDE SILT FENGE FOR P :
§ ; i STORMWATER POLLUTION % 2.So P $ [ ; 6?1.So !
73. | 675LF |  PREVENTION MEASURESAS : .

: i SHOWN ON PROJECT DOCUMENTS

7. | 1280y | ASSHOWNONGONSTRUCTION '$ 20.00 i R, $60.00

................................................................................

..........................................................................................................

i 76. | 3875LF | ASSHOWN ON CONSTRUCTION ‘8 ; , ,
S e { . .DOCUMENTS (ANISEDRIVE) & ... e e e}
5 z !¢ HEADER CURB AS SHOWN ON ' s =
' 77. ¢ {01LF i CONSTRUCTION DOCUMENTS :§ |1S.oo i \  S1S.00

‘ i (ANISE DRIVE) : 1 ’

......................................................................................................

N E— 5 THICK REINFORCED CONGRETE A . |
. DRIVEWAYASSHOWNON i 48.00° J$,,_,G,’,,i 000, Oo !

{78 125SY T GONSTRUCTION DOCUMENTS

COMPANY NAME: ™ PLNSE 7. Lot Com TesCTort Lic

BIDDER'S SIGNATURE: v;%’ PRNTNAVE eI BEARS RRENSEL

Proposal - 2012 Neighborhood Traffic Management Program -C-7 Rev-May 2012

Solicitation No. 2013-181




e E—--E'éh-rha"t'éd"‘g """"""""""""""""""""""""""""""""""""""" Z --------- :‘“. ————— — ________ T Total Amount .
I:\le? . Quantity | Brief Description of item : U(Tr"tFBi'duf;:;e i (Quantity x Unit Price) :
Cob o umit i AL .......(nFigures)

..............................................................................

. : ADA COMPLIANT (TYPE D) ; ;
eo. | wea | WHEELCHAIR RAMP AS SHOWN ON ; $ 2S0.00 i ASS0.00
o . CONSTRUCTION DOGUMENTS : ‘

: ‘ADA COMPLIANT (TYPEF) A N
| WHEELCHAIR RAMP AS SHOWN ON : $ ‘_i\O0.0o 's_|, 100.00

8. i VEA " CONSTRUCTION DOCUMENTS

....................................

" TADACOMPLIANT (TYPEE) :
. WHEELGHAIR RAMP AS SHOWNON | 51, 100.00 is | 100.00

g2 i VEA 1 CONSTRUGTION DOCUMENTS

..............................................................................

o5 | gy | CONGRETE FLUME AS SHOWNON |8 X L9 (_.S?S.oo
- . CONSTRUCTION DOCUMENTS s ‘

.....................................................................................................

...................................

; | (FRANKLIN RED OR CANYON RED) : § l.00 L $ 905,00
84. | QUS/SF ! 3" DEPTH AS SHOWN ON : ;
= i CONSTRUCTION DOCUMENTS
(ANISE DRIVE)

.....................................................................................................

e e STALLATION OF 5-GALLON 2 N
: - PLANTS AS SHOWN ON '$ ©.00 P $ .;F'HD 00

8. 1 S7EA 1 GONSTRUGTION DOCUMENTS
' e (ANISE DRIVE)

s | 11ea | IRRIGATIONASSHOWNON ~ i$ 20.00 i 2450.00
C . CONSTRUCTION DOCUMENTS :

_________________________________ 4" SALT FINISHED COLORED :
o7 | iaey |  CONCRETEASSHOWNON — :$ 4S .00 '3.5,Ad0. %
a . CONSTRUCTION DOCUMENTS | :

.........................................................................................................

§ | MARKING TYPE | (W) (4”) (SLD) AS | $
8. 1 4700LF 1 TUSHOWN ON CONSTRUGTION

: : " "REFLECTORIZED PAVEMENT :
; 89 § 355/LF : MARKING TYPE [ (W) (18”) (SLD) AS : § 9~ A4S P $ ?)Gq 1S
. {  SHOWN ON CONSTRUCTION ; ;
deeenen e i ».. DOCUMENTS (ANISEDRIVE) & .. SR e ;
: ' REFLECTORIZED PAVEMENT | : :
i ! MARKING TYPE | DOUBLE (Y) 4" :$ 0.4 ' $ 200.25
90. | 445LF | (SLD) AS SHOWN ON : - :
: CONSTRUCTION DOCUMENTS

Dy IV EPIE AT SRR

Fnpniahiveguiiiply spupipnprsa bl iy Spl NS N-S-gupUag. tgrpaupupuiipmyipueep e S S S R R it

¢ o1 95/LF i AS SHOWN ON CONSTRUCTION ' §
S ... DOCUMENTS (ANISEDRIVE) & . e
COMPANY NAME: MALDNEY Blof Conteaoctsal Cre

BIDDER'S SIGNATURE: %&‘ﬁ 3 QZZ%”O”H'A“QA?TU@Z,—

Proposal - 2012 Neighborhood Traffic Management Program [-C-8
Solicitation No. 2013-181

Rev-May 2012




: i Estimated : oo . : Total Amount :
v item . : . T : Unit Bid Price : . N .
: i Quantit ; Brief Description of ltem : ' : (Quantity x Unit Price)
N°/Umtyp ________________________ . (nFigures) '_..( ______ ( !D}J_Q_l{t??)_,__..)__f
: i NEW SIGN AND POST AS SHOWN !
. e | 4EA | ONCONSTRUCTION DOCUMENTS : & 400,00 i3 {,©00.00
(ANISEDRlVE) §
g ; g TRAFFIC AND PEDESTRIAN ; g E
@ | L | CONTROL BARRICADES AS SHOWN | 5 2500 600 |§ 300.00
o | ON CONSTRUCTION DOCUMENTS | E
b b (ANISEDRIVE) U S
: REMOVAL AND DISPOSAL OF | P
o | aosgy | EXISTING CONCRETE AS SHOWN s 10.00 i 3; HSo0.00
o : ON CONSTRUCTION DOCUMENTS :
___________ L AANISEDRIVE) e
REMOVAL AND DISPOSAL OF :
EXISTING PAVEMENT AS SHOWN ($__ S .00 § 2,050.00

9. | 41058Y 1 ONCONSTRUCTION DOGUMENTS

..............................................................................

T " EXISTING CURB AS SHOWNON ;i § 4. 00 L e \ <60.00
o | CONSTRUGTION DOCUMENTS : ‘

______________________________________________________________

7 | qus | PAVEMENT STRIPING AS SHOWN ' 600.00 is. ©00.00
o : ON CONSTRUGTION DOCUMENTS ;

1 )
................................................................................

es. | 1455y | EXISTING LANDSGAPING AS g 6.00 s %00
o . SHOWN ON CONSTRUCTION | | :
DOCUMENTS (ANISEDRIVE) &

1] 3
[ U SRty afuphipiptouuphpry st WP SN N R R L
v 3

REMOVAL AND SALVAGE OF T
o | 17gy | EXISTINGBRICKTOOWNERAS |§ T oo i W9.00
o . SHOWN ON CONSTRUCTION :

200,00

VALVES ASSHOWNON | $_A00.00

&

.....................................................

o1 | ius | EXSTING STREET SIGNAGE AS '5.3,000.00 i§ O,000.00
s | SHOWN ON CONSTRUCTION i :

g . STORMWATERPOLLUTION ~ :§
102. | 200LF |  PREVENTION MEASURESAS !
: i SHOWN ON PROJEGT DOCUMENTS

‘ s '
 Meececummmakesccsemameama—n-s [P APNUUPIN Vil grai iy B e T ket T
h v ¢

" "SOCK) FOR STORMWATER | $__200.00 i A00 00
s | uea |  POLLUTIONPREVENTION | P
- \  MEASURES ASSHOWNON !
. PROJECTDOCUMENTS |
(ANISE DRIVE) |

COMPANY NAME: MA(LW 0. Brof COM'\:‘&AC}\:‘OQ.S’ bLL

BIDDER'S SIGNATURE: %f’ — PRINT NAME: ‘!\A'CEIYC((SE‘L’T“—HTQ?C[\M&,&
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............................

S

............................

e T

8

............................

)

.............................

............................

___________________________

. i Unit Bid Price
Brief Description of ltem ; (In Figures)

............................................

............................................

DRIVEWAY AS SHOWN ON P $
CONSTRUCTION DOCUMENTS

.....

;" TADA COMPLIANT (TYPE D) g :

{ WHEELCHAIR RAMP AS SHOWN ON : §$ B8S0.00 iy 3 doq 0o
! CONSTRUCTION DOCUMENTS | : ! ,
S (SOLANODRIVE) . e ceaameeemsanennmnns USROS 3
: ADA COMPLIANT (TYPE E) , g :
: WHEELCHAIR RAMP AS SHOWN ON : $ l ; 100.60 $ﬁ§ 200,00

CONSTRUCTION DOCUMENTS

| WHEELCHAIR RAMP AS SHOWN ON | $_{,200.00 is 2 400.00 |
CONSTRUCTION DOCUMENTS : s

....................................

{ CONCRETE FLUME AS SHOWN ON | $ O, '3 ':F; 000.00
\  CONSTRUCTION DOCUMENTS S

...................................

- NSTALLATION OF 3/8" ROCK :
| (FRANKLIN RED OR CANYON RED) §__0.40 s | 13% So
: 3" DEPTH AS SHOWN ON ; o ' _
CONSTRUCTION DOCUMENTS

___________________________________________________________

PLANTS AS SHOWN ON 5 20.00 i3 A,640.00
CONSTRUCTION DOCUMENTS | 3

INSTALLATION OF DRIWATER T
IRRIGATION AS SHOWN ON ) ?DO. 9)e) ‘% S ,ZSQ o
CONSTRUCTION DOCUMENTS :

...........................................................................................................

i 4"SALT FINISHED COLORED

COMPANY NAME:

CONSTRUCTION DOCUMENTS

CONGRETE AS SHOWNON | §. 4@:’@0’*’***'*§‘$“81—640_'0@

BIDDER’'S SIGNATURE:

Proposal - 2012 Neighborhood Traffic Management Program I-C-10

Solicitation No. 2013-181

Rev-May 2012

— A N
Wy,y{?// PRINT NAVE: WE(U@FZJ&‘O MAZNEL

-




' 4

o o " REFLECTORIZED PAVEMENT =

.......................................................................................

N PRI g e e iyt i=hlb i heeol bt bbbt

.......................................................................................

| 4,768/LF

. UnitBid Price !

Brief Description of ltem

MARKING TYPE | (W) (4") (SLD) AS
SHOWN ON CONSTRUCTION
DOCUMENTS (SOLANO DRIVE)
MARKING TYPE | (W) (4”) (BRK) AS
SHOWN ON CONSTRUCTION

| MARKING TYPE | (W) (18") (SLD) AS

SHOWN ON CONSTRUCTION

MARKING TYPE | DOUBLE (Y) (4”)
(SLD) AS SHOWN ON
CONSTRUCTION DOCUMENTS

. Total Amount
(In Figures) + (Quantity x Unit Price) |

.........................................................

................................................

...............................

.................................................

.

..................................................................................

..........................................

..................................

A Lot Tt A e T Tttt ot fale=teieliie bt bt

129.

s <
L Py ey S e R ettt
' ¥

100/SY

130, 7'§_ TBIEAT

{ CONTROL BARRICADES AS SHOWN
i ON CONSTRUCTION DOCUMENTS

EXISTING CONCRETE AS SHOWN

! ON CONSTRUCTION DOCUMENTS

EXISTING PAVEMENT AS SHOWN

. ON CONSTRUGTION DOCUMENTS

............................................

EXISTING CURB AS SHOWN ON
CONSTRUCTION DOCUMENTS

PAVEMENT STRIPING AS SHOWN

! ON CONSTRUCTION DOCUMENTS

e VALVES AS SHOWN ON

EXISTING LANDSCAPING AS
SHOWN ON CONSTRUCTION
DOCUMENTS (SOLANO DRIVE)

ADJUSTMENT OF EXISTING WATER
CONSTRUCTION DOCUMENTS

‘s Aon.0a is |,oo0 00 |

....................................................

_________________________________________________________

_________________________________________________________

...........................................

........................................................

MaLuwe?  plol CONV\VLAG(;O/L} LAC

COMPANY NAME:

7/ - 1 S —
BIDDER'S SIGNATURE: Z /4 PRINT NAME: _{1ek BEZ_"N) SEN/WSIYA
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..........................................................................

................................

EXISTING MAILBOX ASSEMBLY AS

570/LF

)

METER AS SHOWN ON
CONSTRUCTION DOCUMENTS

EXISTING FIRE HYDRANT AS
SHOWN ON CONSTRUCTION

SHOWN ON CONSTRUCTION

...................................................................

EXISTING STREET SIGNAGE AS
SHOWN ON CONSTRUCTION
DOCUMENTS (SOLANQO DRIVE)
PROVIDE SILT FENCE FOR
STORMWATER POLLUTION

PREVENTION MEASURES AS

0 %

Unit Bid Price

(In Figures)

' i )

Limemmmmm== Lecccrmmeecmm e Ltoccesemmeneamemccnemsemeslerm e ammm === —enloaoo

< ¥ R} s
1

SHOWN ON PROJECT DOCUMENTS

__________________________________________________________

.............................................................................

................................................

o 217/8Y

| 1,0601LF

AS SHOWN ON CONSTRUCTION

=L0.00

§$ S, >60.00

| DOCUMENTS (LOMAVERDEDRIVE) { .

| DOCUMENTS (LOMA VERDE DRIVE) !

a 1
L [ adihshoafiin -G homiiiSuaii Rpnghpsih iy oty baiaiaded (.
B

2-SACK BACKFILL AS
SHOWN ON CONSTRUCTION

i 6" STANDARD CURB AND GUTTER :

AS SHOWN ON CONSTRUCTION

...........................................................................

TR, SR S it haiiehubuiied Sl e
3

.............................................................................

| WHEELCHAIR RAMP AS SHOWN ON |

s
A T R Dt Ao Tt i fetutaint et et

| WHEELCHAIR RAMP AS SHOWN ON |

WHEELCHAIR RAMP AS SHOWN ON ;

...............................

éﬂ—o.} C@N

COMPANY NAME:

CONSTRUCTION DOCUMENTS

CONSTRUCTION DOCUMENTS

CONSTRUCTION DOCUMENTS

HIGH) TREES AS SHOWN ON
CONSTRUCTION DOCUMENTS
(LOMA VERDE DRIVE

e g e
! $

'

‘

)

"\Q.Q "" ACTO 4 Sy ke

...........................................................

2
-

BIDDER'S SIGNATURE:

Proposal - 2012 Neighborhood Tratfic Management Program

Solicitation No. 2013-181

e &

[-C-12

PRINT NAME:. Wels B.e7 J¢ 0 A AL'Il“l Ne 2.

Rev-May 2012




Brief Description of ltem

. (FRANKLIN RED OR CANYON RED) |

! UnitBidPrice

. Total Amount !
(In Figures) ' (Quantity x Unit Price) !

3" DEPTH AS SHOWN ON
CONSTRUCTION DOCUMENTS
(LOMA VERDE DRIVE)

) +
[ I IR vt r i it Al dediaguiniyuii il Sl
¥ Il v v

'

INSTALLATION OF 2"~ 4" COBBLE

. 2,578/SF

......................................................

ROCK (4” DEPTH) AS SHOWN ON

800/SF CONSTRUCTION DOCUMENTS

CONCRETE AS SHOWN ON

...............

.....................................................

CONSTRUCTION DOCUMENTS

PLANTS AS SHOWN ON

......................................................

CONSTRUCTION DOCUMENTS

PLANTS AS SHOWN ON

CONSTRUCTION DOCUMENTS

..............................................................................

! INSTALLATION OF NEW BOULDERS !
i AS SHOWN ON CONSTRUCTION

.....

.....................................................

150. 36/EA

o o " NEW IRRIGATION SYSTEM AS

| DOCUMENTS (LOMA VERDE DRIVE) : .

3 S d09.00

. )
.................................................. N

151. LS |  SHOWN ON CONSTRUCTION
____________________________ : DOCUMENTS (LOMA VERDE DRIVE) :
INSTALLATION OF 3/4” METER

2,841, 00 $ 2,84\, 00

_______________________ D
D i

BACKLFOW AS SHOWN ON
CONSTRUCTION DOCUMENTS

.....................................................................

MARKING TYPE | (W) (4”) (SLD) AS

| ,’2.06.oo§$ .6, 020,00

.....................................................

s S, %4245

E

; 12761LF SHOWN ON CONSTRUCTION

.............................................................................

......

*
x
'
*
b
.
¥
1
x
2

......................................................

| MARKING TYPE | (W) (18") (SLD) AS 'S
. SHOWN ON CONSTRUCTION
! DOCUMENTS (LOMA VERDE DRIVE) '

..................................................................

MARKING TYPE | (Y) (4") (SLD) AS

.......... [ecte v

.....................................................

L g
SHOWN ON CONSTRUCTION :

____________________________________________________________________________

REFLECTORIZED PAVEMENT

......

| MARKING TYPE | (Y) (4) BRK)WITH i §__{.

s 4,242.10

......................................................

8086/LF | TYPE|REFLECTORS AS SHOWN
i ON CONSTRUCTION DOCUMENTS :
‘ (LOMA VERDEDRIVE) !

Po157. |

COMPANY NaWE: T T AL E% """" 3¢ Blal CONSTRACTOR. ,LLC—

—7

&/l/ [4
Proposal - 2012 Neighbothood Traffic Management Program
Solicitation No. 2013-181
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I-C-13
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"""""" S Estimated T e L
ltem . : . L. : Unit Bid Price : . . . :
. Quantity Brief Description of ltem f (In Figures) ; (Quantity x Unit Price) 5

1,

§ | MARKING TYPE | (Y) (4" (SLD)WITH i $_-_| . 00 is_ |, 460.00
168. | 1,760LF | TYPE|REFLECTORS AS SHOWN | :
! | ON CONSTRUCTION DOCUMENTS | ; ;
T . (LOMAVERDEDRIVE) e e
e - REELEGTORIZED PAVEMENT - :
i | MARKING TYPE | DOUBLE (V) (4" i$__O.>0 g 323 ,%0
159. | 1125LF | (SLD) AS SHOWN ON g g
: ! CONSTRUCTION DOCUMENTS :

...................................................................

.......................................

" TRAFFIC AND PEDESTRIAN 1 C
i | ius | CONTROLBARRICADES AS SHOWN | $ ©,5 W.0Z i3 6 S\\.02
- | ON CONSTRUGTION DOCUMENTS | A

B

S | EXISTING CONCRETE AS SHOWN | $
f62. 1 1258Y 1 ONGONSTRUCTION DOCUMENTS |

........................................................................................................................................

REMOVAL AND DISPOSAL OF . : d;
163 : 857/SY i EXISTING PAVEMENT AS SHOWN ! § S.00 ;% s 2»85 o0
o i ON CONSTRUCTION DOCUMENTS :

164 L BBLE i EXISTING CURB AS SHOWN ON LS
T :  CONSTRUCTION DOCUMENTS

s | 1Ls | PAVEMENT STRIPING AS SHOWN | § 5,000.00 ¢ 5/. 000.90

C { ON CONSTRUCTION DOCUMENTS ! ; :

T R . (LOMAVERDEDRIVE) S e :
' ! I REMOVAL AND DISPOSAL OF ' :
EXISTING LANDSCAPING AS

186. 1 38/SY 1 SHOWN ON CONSTRUCTION

<5
N
0
0o
S
W
&
O
0

..............................................................................

7 | ius | FEXSTINGSTREETSIGNAGEAS | $ |,So0.00 s |, So0.00
s | SHOWN ON CONSTRUCTION : :

....................................................................................................

| ; {  STORMWATER POLLUTION i § :

i 168.  160/LF  PREVENTION MEASURESAS ; o

! : : SHOWN ON PROJECT DOCUMENTS ' | 5 &
! (LOMA VERDE DRIVE) !

: SOCK) FOR STORMWATER ~ i$_ 200,00 [$__ ©00,00
169 ,,_S, I AS/EA . 2,,,,,, ,,POITLUTIONPREVENTION I ,;,,,, R S ; e ..
i . MEASURES AS SHOWNON = : :
PROJECT DOCUMENTS (LOMA :

I R VERDEDRIVE) . S e
COMPANY NAME: I £y Ceol CodNMbCTORS, ELC

. ) L
BIDDER'S SIGNATURE: \Z(;//% PRINT NAME: WLE‘&»T(&I%'\:T M‘Efl”x‘\h) €2
Proposal - 2012 Nelghborhood Traffic Management Program [-C-14 Rev-May 2012
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. Estimated

ftem Quantit : ‘ Brief Description of ltem Unit B.id Price Quantity x Unit Price
._f'_‘?‘,,_______!!J_nl_tj.___.' __________________________ ISR i (nFigures) i ( ____,1!0_3!/:}9_@[@_3_)____,_)_V,
MOBILIZATION, DE-MOBILIZATION, &~ :
70 (LS INSURANGE BONDS, PERMITS, ~ : § 25,000.00 $ 25 000. ¢
: : . FEES, ETC. . |
S R (D.Qt..tg.e.xge.ed.5_‘1/9.<_>_f.t.h_e._t_O.t.%'_.tzl_d.p.rl@-.)_ ..........
Sum Total (Items 1 thru 170) g Od2 :H'S 0o

COMPANY NAME: MA LIwEL Biss Co ,@NA cron LLc

BIDDER'S SIGNATURE: %”% ~ PRINT NAME: vJ?fA Y &L‘T‘\) s Er
Proposal - 2012 Neighborhood Traffic Management Program I-C-15 Rev-May 2012
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CONTRACT TIME AND LIQUIDATED DAMAGES

Bidder agrees to commence work on a date to be specified in a written “Notice to Proceed” issued by the Owner.
The Contract Time shall begin on the date to commence work specified in the “Notice to Progeed” and shall run for
one hundred fifty (150) additional CONSECUTIVE CALENDAR DAYS thereafter. Bidder shall Substantially
Complete the project within one hundred twenty (120) CONSECUTIVE CALENDAR DAYS after the date to
commence work in the “Notice to Proceed.” -Bidder agrees to pay, as liquidated damages, the sum of seven
hundred twenty dollars and zero cents ($720.00) for each consecutive calendar day after the date of Substantial
Completion, as hereinafter provided in the General Conditions. Bidder further agrees to pay as liquidated damages
the sum of two hundred dollars and zero cents ($200.00) for each consecutive calendar day after the expiration
of the Contract Time for Remaining Work, as provided in Paragraph 6.8.3.1 of the General Conditions. The unit

price quantities of this contract are estimated

PROPOSAL

Enclosed with this proposal is a bid bond for five percent (5%) of the TOTAL bid price including base bid(s),
alternate(s) and option(s) which is agreed shall be collected and retained by the owner(s) as liquidated damages in
the event this proposal is accepted by the Owner within sixty (60) consecutive calendar days after the date advised
for the reception of bids and the undersigned fails to execute the contract and the required performance and
payment bonds with the Owner within fourteen (14) consecutive calendar days after the date said proposal is
accepted; otherwise, the said bid security shall be returned to the undersigned upon demand.

THE UNDERSIGNED BIDDER REPRESENTS TO THE CITY AND TO THE OTHER BIDDERS THAT HIS/HER BID,
AND THE ESTIMATES ON WHICH IT IS BASED, HAS BEEN CAREFULLY CHECKED AND CONTAINS NO
ERRORS, AND NOTHING HAS BEEN OMITTED OR OVERLOOKED IN DETERMINING THE AMOUNTS BID.

BIDDER'S NAME: 7 MATWEL ol CopTeactord LLC

(AS IT APPEARSON O N GERTIFIGATE ISSUED BY STATE IN WHICH COMEANY WASIORGANIZED)
BY: —7. » 04 -0~}
Ignature Date

P RELTo ML V2 S¥4 2400 S84 o2

. _Print Signer's name & title Telephone Fax
C83< cromo bL. EL pASo T _F5419
Address { City, Statd, Zip Code
Sherl AY Aboue
Physical Address of Business - if different from above City, State, Zip Code

IF THE BIDDER BE A CORPORATION, THE FOLLOWING CERTIFICATE SHOULD BE EXECUTED:

I, \J‘QT' A O)/L?on.br"\‘\‘%-?certify that I am the Secretary of the corporation named as Bidder
hereinabove; that , who signed the aforegoing contract on behalf of the Bidder, was then

of said corporation; that said proposal was duly signed for and in behalf of said corporation by authority of its

governing body, and is within the scope of its corporate powers. ; .

A

Wi
CORPORATE SECRETARY SIGNATURE%\ND/CORPORATE SEAL

Proposal - 2012 Neighborhood Traffic Management Program  |-C-16 Rev-May 2012
Solicitation No. 2013-181




BID TITLE:

2012 Neighborhood Traffic Management Program

BID NO: 2013-181
BID DATE: April 1:0, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Garcom, Inc Horizone Construction I, LTD JAR Concrete Inc DEA JAR
| Construction, Inc
| El Paso, TX Socorro, TX El Paso, TX
ITEM EST. | UNITS "DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY i PRICE PRICE PRICE
UNIT PRICE SCHEDULE: BASE BID 1
; EARTHWORK (EXPORT TO WASTE) AS .
1 230] CY . SHOWN ON CONSTRUCTION $ 990 |3 2277001 $ 6.00 1,380.00 2200 |$ 5,060.00
: DOCUMENTS (FRANKLIN HILLS ST.) '
| |3" HMAC/8" 2-SACK BACKFILL AS SHOWN
2 230 SY. ON CONSTRUCTION DOCUMENTS $ 36.30 | $ 8,349.00 | $ 43.30 9,959.00 32.001% 7,360.00
i (FRANKLIN HILLS ST)) .
i 6" STANDARD CURB AND GUTTER AS $ 11,208.56
3 1,034 LF' SHOWN ON CONSTRUCTION $ 10.84 Comtaciors 3 10.65 11,012.10 18.00{$ 18,612.00
DOCUMENTS (FRANKLIN HILLS ST.) Total=$11.203.39
6" HEADER CURB AS SHOWN ON i
4 4 LF CONSTRUCTION DOCUMENTS $ 16.50 { $ 66.00 | $ 8.75 35.00 120.00 | $ 480.00
(FRANKLIN HILLS ST.)
| 4" THICK CONCRETE SIDEWALK AS : :
5 84| SY! SHOWN ON CONSTRUCTION $ 297013 1,900.80 | § 34.50 2,208.00 41003 2,624.00
DOCUMENTS (FRANKLIN HILLS ST.) )
' | ADA COMPLIANT (TYPE A) WHEELCHAIR
6 4] EA' | RAMP AS SHOWN ON CONSTRUCTION | $ 775.50 | $ 3,102.001 $ 930.00 3,720.00 1,200.00 | $ 4,800.00
x DOCUMENTS (FRANKLIN HILLS ST.)
© | INSTALLATION OF 2" CALIPER (10’ HIGH)
7 19 EA | TREES AS SHOWN ON CONSTRUCTION | § 220.00 | $ 4180.0019% 230.00 4,370.00 264.00 19 5,016.00
. DOCUMENTS (FRANKLIN HILLS ST.)
- | INSTALLATION OF 3/4" ROCK (FRANKLIN $ 1.926.00
' RED OR CANYON RED) 3" DEPTH AS ! )
8 2,675 SF SHOWN ON CONSTRUCTION ,$ 0.72 Somtaciors $ 1.00 2,675.00 1251% 3,343.75
DOCUMENTS (FRANKLIN HILLS ST.) Total=$1,912.63
- | INSTALLATION OF 2" — 4" COBBLE ROCK
; (4" DEPTH) AS SHOWN ON
9 800 SF. CONSTRUCTION DOCUMENTS $ 165|$% 1,320.00 | $ 1.55 1,240.00 265(% 2,120.00
(FRANKLIN HILLS ST.) '
< -~ /;/’//’2”" 3
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BID TITLE! 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Garcom, Inc Horizone Construction I, LTD JAR Concrete Inc DBA JAR
El Paso, TX Socorro, TX Construction, Inc
’ ’ El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# Qry f PRICE PRICE PRICE
4” SALT FINISHED COLORED CONCRETE
10 26] SY AS SHOWN ON CONSTRUCTION 35201 % 91520 [ $ 43.70 1,136.20 57.001% 1,482.00
DOCUMENTS (FRANKLIN HILLS ST.)
' INSTALLATION OF 5-GALLON PLANTS AS
11 89| EA- SHOWN ON CONSTRUCTION 22.00 1% 1,958.00 | $ 21.00 1,869.00 27.00 1% 2,403.00
DOCUMENTS (FRANKLIN HILLS ST.)
' | INSTALLATION OF 1-GALLON PLANTS AS
12 72 EA. SHOWN ON CONSTRUCTION 11.00|$ 792.00 1 $ 8.60 619.20 7501|% 540.00
DOCUMENTS (FRANKLIN HILLS ST.)
: INSTALLATION OF NEW BOULDERS AS
13 12| EA SHOWN ON CONSTRUCTION 154.00 | '$ 1,848.00 | $ 120.00 1,440.00 150.00 | $ 1,800.00
DOCUMENTS (FRANKLIN HILLS ST.)
) NEW IRRIGATION SYSTEM AS SHOWN
14 1 LS ON CONSTRUCTION DOCUMENTS 20,900.00{$% 20,900.00|% 6,700.00 6,700.00 3,600.00 (% 3,600.00
' (FRANKLIN HILLS ST.)
INSTALLATION OF 3/4" METER
| BACKLFOW AS SHOWN ON
15 4 EA! CONSTRUCTION DOCUMENTS 4,950.001$% 19,800.00 | $ 5,400.00 21,600.00 10,623.50 | $  42,094.00
(FRANKLIN HILLS ST.)
REFLECTORIZED PAVEMENT MARKING $ 2131.35
| | TYPE I (W) @) (SLD) AS SHOWN ON 131
161 5465 LF CONSTRUCTION DOCUMENTS 0-39 I S ontactors $ 0.37 2,022.05 050|%  2732.50
(FRANKLIN HILLS ST)) Total=$2,104.03
REFLECTORIZED PAVEMENT MARKING
TYPE I (W) (18") (SLD) AS SHOWN ON
17 515 LF CONSTRUCTION DOCUMENTS 198 1% 1,019.70 | $ 1.15 592.25 3751 % 1,931.25
(FRANKLIN HILLS ST.)
REFLECTORIZED PAVEMENT MARKING $ 2 447 96
TYPE I (Y) (47) (SLD) AS SHOWN ON AL :
18 6,264 LF CONSTRUCTION DOCUMENTS 0.39 Comooions $ 0.37 2,317.68 0.501|% 3,132.00
! (FRANKLIN HILLS ST.) Total=$2,411.64
: ’ ) 3
Loy S
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2012 Neighborhood Traffic Management Program

BID TITLE BID NO: 2013-181
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGENMENT
Garcom, Inc Horizone Construction |, LTD JAR Concrete If‘c DBA JAR
El Paso, TX Socorro, TX Construction, Inc
’ ’ El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY : o PRICE PRICE PRICE
' | REFLECTORIZED PAVEMENT MARKING $ 2 442 96
. ; TYPE | (Y) (4") (BRK) AS SHOWN ON e ,
19 6,264 LF CONSTRUCTION DOCUMENTS $ 0.39 Contactor's $ 0.37 2,317.68 0501% 3,132.00
(FRANKLIN HILLS ST.) Total=$2,411.64
| REFLECTORIZED PAVEMENT MARKING
| TYPE I (W) (ARROW) (SLD) AS SHOWN
20 2 EA ON CONSTRUCTION DOCUMENTS $ 8250 | % 165.00 | $ 92.00 184.00 116.00 | $ 232.00
(FRANKLIN HILLS ST.)
6" THICK YELLOW REFLECTORIZED $ 850.75
CURB PAINT AS SHOWN ON '
21 1,025 LF. CONSTRUCTION DOCUMENTS $ 083 ontaciors $ 0.46 471.50 15018 1,537.50
(FRANKLIN HILLS ST.) Total=$845.63
NEW SIGN AND POST AS SHOWN ON
22 11 EA CONSTRUCTION DOCUMENTS $ 275.00 | % 3,025.00{ $ 735.00 8,085.00 34500 | $ 3,795.00
: (FRANKLIN HILLS ST.)
TRAFFIC AND PEDESTRIAN CONTROL
. . BARRICADES AS SHOWNON -
23 1 LS. CONSTRUCTION DOCUMENTS $ 6,600.00 | $ 6,600.00 Blank Blank 22,000.00 |$ 22,000.00
(FRANKLIN HILLS ST.)
REMOVAL AND DISPOSAL OF EXISTING
ASPHALT PAVEMENT AS SHOWN ON
24 79 SY CONSTRUCTION:DOCUMENTS $ 440193 34760 $ 3.90 308.10 18.75 | $ 1,481.25
(FRANKLIN HILLS ST.)
REMOVAL AND DISPOSAL OF EXISTING
PAVEMENT AS SHOWN ON
25 756 SY CONSTRUCTION DOGUMENTS $ 4401 % 3,32640 | $ 4.80 3,628.80 70019 - 5,292.00
(FRANKLIN HILLS ST.)
© | REMOVAL AND DISPOSAL OF EXISTING )
26 58| LF- CURB AS SHOWN ON CONSTRUCTION | $ 5501% 319.00( $ 7.15 414.70 750 1|% 435.00
DOCUMENTS (FRANKLIN HILLS ST.)
REMOVAL AND DISPOSAL OF PAVEMENT
STRIPING AS SHOWN ON
27 1 LS CONSTRUGTION DOCUMENTS 3 9,248.09 | $ 9,248.09 { $ 3,680.00 3,680.00 3,180.00 | $ 3,180.00
(FRANKLIN HILLS ST.)
' ‘ o~ D73
S JITS H
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BID TITLE 2012 Neighborhood Traffic Management Program BID NO: 2013-181 ,
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Garcom, Inc Horizone Construction I, LTD JAR Concrete Inc DBA JAR
Construction, Inc
El Paso, TX Socorro, TX El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
REMOVAL AND DISPOSAL OF EXISTING $ 35.80
! LANDSCAPING AS SHOWN ON ’
28 100 SY ( CONSTRUCTION DOCUMENTS $ 3.58 Contaciors $ 55.00 550.00 75.25 752.50
(FRANKLIN HILLS ST.). Total=$35.75
" |ADJUSTMENT OF EXISTING MANHOLE AS
29 1 EA° SHOWN ON CONSTRUCTION $ 330.00| % 330.00{ % 600.00 600.00 275.00 275.00
DOCUMENTS (FRANKLIN HILLS ST.)
REMOVAL OR RELOCATION OF EXISTING $ 550
STREET SIGNAGE AS SHOWN ON :
30 1 LS CONSTRUCTION DOCUMENTS $ 5.50 Comaciors $ 1,000.00 1,000.00 656.00 656.00
(FRANKLIN HILLS ST.) Total=$319.00
PROVIDE SILT FENCE FOR
STORMWATER POLLUTION PREVENTION
31 95| LF MEASURES AS SHOWN ON PROJECT $ 176 | $ 167.20 | $ 2.00 190.00 7.25 688.75
DOCUMENTS (FRANKLIN HILLS ST.)
: EARTHWORK (EXPORT TO WASTE) AS
32 270} CY SHOWN ON CONSTRUCTION $ 11.00 | $ 2,970.00 | $ 6.00 1,620.00 22.50 6,075.00
: DOCUMENTS (KERBEY AVENUE)
| 3"HMAC/8" 2-SACK BACKFILL AS SHOWN
33 305| SY ON CONSTRUCTION DOCUMENTS $ 36.30 1% 11,071.50 | $ 43.30 13,206.50 51.00 15,555.00
i (KERBEY AVENUE)
? 6" STANDARD CURB AND GUTTER AS $ 6,991.80
34 645 LF SHOWN ON CONSTRUCTION $ 10.84 Contactors $ 10.65 6,869.25 17.25 11,126.25
i DOCUMEN KERBEY AV
TS ( AVENUE) Total=$6,988.58
i 4" MOUNTABLE CURB AND GUTTER AS
35 305 LF- SHOWN ON CONSTRUCTION $ 1320 $ 4,026.00 | $ - 19.10 5,825.50 30.00 9,150.00
DOCUMENTS (KERBEY AVENUE)
. 6" HEADER CURB AS SHOWN ON $ 776.10
36 65| LF CONSTRUCTION DOCUMENTS (KERBEY | $ 11.94 $ 8.75 568.75 93.00 6,045.00
- Contactor's
AVENUE)
Total=$775.78
: = S2or3
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BID TITLE 2012 Neighborhood Traffic Management Program BID NO: - 2013-181

BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
, Garcom, Inc Horizone Construction I, LTD JAR Concrete Inc DEA JAR
; Construction, Inc
| , El Paso, TX- Socorro, TX El Paso, TX
ITEM EST. | UNITS bESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE

! | 8" REINFORCED CONCRETE DRIVEWAY

37 45 SY | AS SHOWN ON CONSTRUCTION $ 3740 | $ 1,683.00 | $ 3910 $ 1,759.50 | $ 5.00;% 225.00
i DOCUMENTS (KERBEY AVENUE)

4" THICK CONCRETE SIDEWALK AS

|
38 130 SYi SHOWN ON CONSTRUCTION $ 29.70 | $ 3,861.00 [ $ 34501% 4,485.00 | $ 40.00 [ $ 5,200.00
i DOCUMENTS (KERBEY AVENUE)

REINFORCED CONCRETE STEMWALL AS

39 70| LF! SHOWN ON CONSTRUCTION $ 4950 |$  3,465.00 | $ 4515|$  3,160.50 | $ 6.25 | $ 437.50
, DOCUMENTS (KERBEY AVENUE) :

6" REINFORCED SALT FINISHED

i COLORED CONCRETE APRON AS
40 108 SY; SHOWN ON CONSTRUCTION $ 44.001% 4,752.00 | $ 55.00 | $ 5,940.00 | $ 7150 | $ 7,722.00

! DOCUMENTS (KERBEY AVENUE)

' | ADA COMPLIANT (TYPE B) WHEELCHAIR

41 2 EA' | RAMP AS SHOWN ON CONSTRUCTION | $ 1,105.50 | § 2211.00|$% = 950.00 (9% 1,900.00 | $ 1,405.00 | $ 2,810.00
T DOCUMENTS (KERBEY AVENUE)

ADA COMPLIANT (TYPE C) WHEELCHAIR

42 2] EA } RAMP AS SHOWN ON CONSTRUCTION | $ 1,105.50 {1 $ 2211001} $ 1,000.00 | $ 2,000.00 | $ 2,406.00 | $ 4,812.00
| DOCUMENTS (KERBEY AVENUE) ’

INSTALLATION OF 2 CALIPER (10" HIGH)

43 9 EA} TREES AS SHOWN ON CONSTRUCTION | $ 220.00 9% 1,980.00 | $ 230.00 [ $ 2,070.00 | $ 266.00 | $ 2,394.00
DOCUMENTS (KERBEY AVENUE)

INSTALLATION OF %" ROCK (DESERT

. | TAN OR RAINBOW) 3 DEPTH AS SHOWN .
44 2,920 SF ON CONSTRUCTION DOCUMENTS | 066 (% 1,927.20|% 1.00 |[$  2,920.00 | $ 125(%  3,650.00
(KERBEY AVENUE)
- | 4" SALT FINISHED COLORED CONCRETE '
45 235 SY AS SHOWN ON CONSTRUCTION $ 3520|$%  8272.00|$% 43701% 10,269.50 | $ 6550 | $  15,392.50

DOCUMENTS (KERBEY AVENUE)

S22t 3
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BID TITLE; 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: April 10, 2013 ‘ DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Garcom, Inc Horizone Construction I, LTD JAR (écc):\(;:?:lec’iir:)anl?\ﬁ JAR
, El Paso, TX | Socorro, TX El Paso, T;(
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QrYy | PRICE PRICE PRICE
' | INSTALLATION OF 5-GALLON PLANTS AS
46 104] EA ' SHOWN ON CONSTRUCTION $ 22.00|$  2,288.00]% 21.00 2,184.00 26.75|$  2,782.00
: DOCUMENTS (KERBEY AVENUE)
| | INSTALLATION OF 1-GALLON PLANTS AS :
47 95| EA SHOWN ON CONSTRUCTION $ 11.00 | $ 1,045.00 | $ 8.60 817.00 750 |$ 712.50
. DOCUMENTS (KERBEY AVENUE) _
| NEW IRRIGATION SYSTEM AS SHOWN
48 3 EA ON CONSTRUCTION DOCUMENTS | $  2,750.00 [$  8,250.00|$  6,900.00 20,700.00 3,615.00 |$  10,845.00
(KERBEY AVENUE)
INSTALLATION OF 3/4” METER
. BACKLFOW AS SHOWN ON
49 3| EA | CONSTRUCTION DOCUMENTS (KERpey | $ 495000 |$  14,850.00 |$  5,900.00 17,700.00 9,455.00 |$  28,365.00
AVENUE) '
| REFLECTORIZED PAVEMENT MARKING -
| TYPE I (W) (18") (SLD) AS SHOWN ON
50 17 LF ' | CONSTRUCTION DOGUMENTS (KERBEY | 3 11.00 | $ 187.00 | $ 3.45 58.65 375 (% 63.75
i AVENUE)
| REFLECTORIZED PAVEMENT MARKING $ 343.20
, TYPE I (Y) (4") (SLD) AS SHOWN ON :
51 880l LF || cONSTRUCTION DOCUMENTS (KERBEY | * 039 I Contractors 3 0.48 404.80 0.50 % 440.00
| AVENUE) Total=$338.80
| REFLECTORIZED PAVEMENT MARKING 5 113.10
TYPE | (Y) (4") (BRK) AS SHOWN ON :
52 290/ LF | CONSTRUCTION DOCUMENTS (KERBEY | * 0-39 ' Contraciors 3 0.46 13340 0.50 | $ 145.00
AVENUE) Total=$111.65
| REFLECTORIZED PAVEMENT MARKING
: TYPE I (Y) (4”) (SLD) WITH TYPE | $5,821,200.00
53 76| LF REFLECTORS AS SHOWN ON $  4,950.00 Foomracors $ 3.45 4,057.20 0.50 | $ 588.00
CONSTRUCTION DOCUMENTS (KERBEY Total=$14.850.0
AVENUE) A A
| REFLECTORIZED PAVEMENT MARKING 5 859,05
J TYPE | DOUBLE (Y) (4") (SLD) AS SHOWN :
D
54 2,205 LF | ON CONSTRUCTION DOCUMENTS $ 0.39 soniaciors $ 0.98 2,160.90 1.00]$% 2,205.00
(KERBEY AVENUE) Total=$779.63
' — G20 /3
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BID TITLE 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: April 10, 2013 |DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Garcom, Inc Horizone Construction I, LTD JAR Concrete l." ¢ DBAJAR
Construction, Inc
El Paso, TX Socorro, TX El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
REFLECTORIZED PAVEMENT MARKING
TYPE | (Y) (18") (SLD) AS SHOWN ON :
55 314 LF CONSTRUCTION DOCUMENTS (KERBEY $ 1.98 1% 621721 $ 3.45 1,083.30 3751% 1,177.50
AVENUE)
: ' | WHITE REFLECTIVE CURB PAINT AS $ 527.88 $ 954.00
56 636f LF SHOWN ON CONSTRUCTION $ 0.83 Contractor $ 3.46 2,200.56 1.50 Contractor
DOCUMENTS (KERBEY AVENUE) ontractors ontractor's
Total=$524.70 Total=$994.00
YELLOW REFLECTIVE CURB PAINT AS $ 251.49
57 303 LF SHOWN ON CONSTRUCTION $ 0.83 Faoor $ 0.46 139.38 150 | $ 454.50
DOCUMENTS (KERBEY AVENUE) ontractors :
Total=$249.98
NEW SIGN AND POST AS SHOWN ON
58 26| EA | CONSTRUCTION DOCUMENTS (KERBEY | $ 275.00 | $ 7,150.00 | $ 750.00 19,500.00 346.00 | $ 8,996.00
* AVENUE)
TRAFFIC AND PEDESTRIAN CONTROL
: BARRICADES AS SHOWN ON
59 1 LS CONSTRUCTION DOCUMENTS (KERBEY $ 6,600.00 | $ 6,600.00 | $ 7,000.00 7,000.00 4,085.00 | $ 4,085.00
AVENUE)
| REMOVAL AND DISPOSAL OF EXISTING $ 465.40
» CONCRETE AS SHOWN ON :
60 130 SY. CONSTRUCTION DOCUMENTS (KERBEY $ 3.58 Contractors $ 490 637.00 19.00 | $ 2,470.00
AVENUE) Total=$464.75
REMOVAL AND DISPOSAL OF EXISTING
PAVEMENT AS SHOWN ON
61 652 SY | CONSTRUCTION DOCUMENTS (KERBEY | ¥ 4.40|$% 2,868.80 | $ 4.80 3,129.60 7.00|$% 4,564.00
AVENUE)
| REMOVAL AND DISPOSAL OF EXISTING .
62 665 LF CURB AS SHOWN ON CONSTRUCTION | $ 33019 2,19450 | $ 3.25 2,161.25 6.00 | 9% 3,990.00
DOCUMENTS (KERBEY AVENUE)
REMOVAL AND DISPOSAL OF EXISTING
STEMWALL AS SHOWN ON :
63 67 LF CONSTRUCTION DOCUMENTS (KERBEY $ 8251% 55275 | % 3.50 234.50 750|% 502.50
AVENUE)
. — ;/_qry->a)\?
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BID TITLE 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT

Garcom, Inc Horizone Construction I, LTD JAR Concrete '." ¢ DBA JAR
Construction, Inc
) El Paso, TX Socorro, TX El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY - PRICE PRICE PRICE
REMOVAL AND DISPOSAL OF EXISTING
ROCKWALL AS SHOWN ON
64 4 LF CONSTRUCTION DOCUMENTS (KERBEY $ 825|% 33.001|$ 3.501|9% 14.00|$ 19.50 | $ 78.00
AVENUE)
REMOVAL AND DISPOSAL OF PAVEMENT
STRIPING AS SHOWN ON
65 1 LS CONSTRUCTION DOCUMENTS (KERBEY $ 369.60 | $ 369.60 | $ 1,725.00 | $ 1,72500 | $ 2,025.00 | $ 2,025.00
AVENUE) ‘ ’
REMOVAL AND DISPOSAL OF EXISTING $ 447 .50
. LANDSCAPING AS SHOWN ON :
66 125 8Y . | CONSTRUCTION DOCUMENTS (KERBEY $ 3.58 Contractor's $ 15.00 | 3 1,875.00 ( $ 7550 1% 9.437.50
' s AVENUE) Total=$446.88
g ADJUSTMENT OF EXISTING WATER
67 2 EAt VALVES AS SHOWN ON CONSTRUCTION| $ 275.00 | $ 550.00} % 600.00 | $ 1,200.00 { $ 65.00 | $ 130.00

DOCUMENTS (KERBEY AVENUE)

ADJUSTMENT OF EXISTING WATER

68 1 EAi METER AS SHOWN ON CONSTRUCTION | $ 275.00 | $ 27500 | $ 600.00 | $ 600.00 | $ 65.00 | % 65.00
: DOCUMENTS (KERBEY AVENUE)

REMOVAL OR RELOCATION OF EXISTING

; IRRIGATION SYSTEM (ST. VRAIN
69 1 LS: STREET) AS SHOWN ON CONSTRUCTION $ 8,250.00|% 8,250.00 [$  5,800.00 | $ 5,800.00 | $ 1,035.00 | $ 1,035.00

i DOCUMENTS (KERBEY AVENUE)

REMOVAL OR RELOCATION OF EXISTING

70 A4 Ls IRRIGATION SYSTEM (OCTAVIA STREET)

AS SHOWN ON CONSTRUCTION $ 4,950.00 | $ 4,950.00 | $ 5,800.00 { $ 5,800.00 | $ 885.00 | $ 885.00
DOCUMENTS (KERBEY AVENUE)
REMOVAL OR RELOCATION OF EXISTING $ 7 500.00
FIRE HYDRANT AS SHOWN ON T
71 3 EA CONSTRUCTION DOCUMENTS (KERBEY $ 1,875.00 | $ 4,125.00 | 9 2,500.00 Contractor's $ 5,850.001 % 17,550.00
AVENUE) : Total=$2,500.00
REMOVAL OR:RELOCATION OF EXISTING
: STREET SIGNAGE AS SHOWN ON :
72 1 LS. CONSTRUCTION DOCUMENTS (KERBEY $ 1,100.00 | $ 1,100.00 | $ 2,000.00 | $ 2,000.00 | $ 1,312.00 | $ 1,312.00

AVENUE)
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BID TITLE 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Garcom, Inc Horizone Construction |, LTD JAR Concrete '."c DBA JAR
El Paso, TX Socorro, TX Construction, Inc
s ’ El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
. PROVIDE SILT FENCE FOR
STORMWATER POLLUTION PREVENTION
73 675 LF MEASURES AS SHOWN ON PROJECT $ 1.76 $ 1,188.00 | $ 2.001|9% 1,350.'00 6.501% 4,387.50
DOCUMENTS (KERBEY AVENUE)
' | EARTHWORK (EXPORT TO WASTE) AS .
74 128] CY- SHOWN ON CONSTRUCTION $ 11.00 | $ 1,408.00 | $ 6.0019% 768.00 36.25 | % 4,640.00
DOCUMENTS (ANISE DRIVE)
3" HMAC/8" 2-SACK BACKFILL AS SHOWN
75 55| SY ON CONSTRUCTION DOCUMENTS $ 36.30 | 9% 1,996.50 | $ 43.30 | $ 2,381.50 5350 (9% 2,942.50
: (ANISE DRIVE) :
' | 6" STANDARD CURB AND GUTTER AS $ 4,065.00
76 375 LF: SHOWN ON CONSTRUCTION $ 10.84 Contiactor $ 10651 % 3,993.75 18.00 % 6,750.00
i DOCUMENTS (ANISE DRIVE) ontractors - .
. : Total=$4,063.13
: 6" HEADER CURB AS SHOWN ON '
77 101 LF- CONSTRUCTION DOCUMENTS (ANISE | $ 13.20 1% 1,333.201 % 875|% 883.75 87.00|% 8,787.00
i DRIVE)
! 6" THICK REINFORCED CONCRETE
! DRIVEWAY AS SHOWN ON
78 125 SY CONSTRUCTION DOCUMENTS (ANISE 3 36.30% 4537501% 3910 1% 4,887.50 5001|% 625.00
DRIVE)
4” THICK CONCRETE SIDEWALK AS
79 195 SY SHOWN,ON CONSTRUCTION $ 29.70 1 $ 579150 $ 3450 1|% 6,727.50 4050 1% 7,897.50
DOCUMENTS (ANISE DRIVE)
ADA COMPLIANT (TYPE D) WHEELCHAIR
80 3 EA RAMP AS SHOWN ON CONSTRUCTION | $ 77550 | $ 2,326.50 | $ 970.00 | $ 2,910.00 755.50 | $ 2,266.50
DOCUMENTS (ANISE DRIVE)
ADA COMPLIANT (TYPE F) WHEELCHAIR
81 1 EA RAMP AS SHOWN ON CONSTRUCTION | $ 77550 | $ 77550 | $ 1,050.00 | $ 1,050.00 1,620.00 | $ 1,620.00
DOCUMENTS (ANISE DRIVE)
P A e
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BID TITLE 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Garcom, Inc Horizone Construction I, LTD JAR %‘;T:;:‘:Ei{;cnl)lﬁﬁ JAR
El Paso, TX Socorro, TX El Paso, T
ITEM EST. { UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
. | ADA COMPLIANT (TYPE E) WHEELCHAIR
82 1 EA | RAMP AS SHOWN ON CONSTRUCTION 1,10550 | $ 1,10550 | $ 1,425.00 1,425.00 1,643.00 | $ 1,643.00
DOCUMENTS (ANISE DRIVE)
INSTALLATION OF REINFORCED
: CONCRETE FLUME AS SHOWN ON
83 35 SY CONSTRUCTION DOCUMENTS (ANISE 4950 | $ 1,732.50 | $ 75.00 2,625.00 200.00 | $ 7,000.00
DRIVE) '
INSTALLATION OF 3/8" ROCK (FRANKLIN $ 651.60
; RED OR CANYON RED) 3" DEPTH AS
84 905 SF SHOWN ON CONSTRUCTION 0.72 Confractors $ 1.00 905.00 1.25($ 1,131.25
DOCUMENTS (ANISE DRIVE) Total=$647.08
- | INSTALLATION QF 5-GALLON PLANTS AS
85 57} EA" SHOWN ON CONSTRUCTION 22.00 | $ 1,254.00 | $ 21.00 1,197.00 2660 1|9 1,516.20
DOCUMENTS (ANISE DRIVE) : ,
( INSTALLATION OF DRIWATER
IRRIGATION AS SHOWN ON
86 115 EA CONSTRUCTION DOCUMENTS (ANISE 2200 | $ 2,530.00 | $ 10.00 1,150.00 11.25($% 1,293.75
DRIVE)
“ 14" SALT FINISHED COLORED CONCRETE
87 132] SY A_S SHOWN ON CONSTRUCTION 3740 | $ 493680 (% 43.70 5,768.40 65.3019% 8,619.60
DOCUM_ENTS (ANISE DRIVE)
.| REFLECTORIZED PAVEMENT MARKING $ 1.833.00
| TYPE1(W) (4”) (SLD) AS SHOWN ON , 1099,
88 4700 LF 1 CONSTRUCTION DOCUMENTS (ANISE 0-39 eontractors 1 ® 0.63 2,961.00 0.501%  2,350.00
. DRIVE) - Total=$1,809.50
; REFLECTORIZED PAVEMENT MARKING
TYPE | (W) (18") (SLD) AS SHOWN ON
89 355 LF CONSTRUCTION DOCUMENTS (ANISE 1.981% . 702901 $ 4.60 1,633.00 3751% 1,331.25
DRIVE)
. REFLECTORIZED PAVEMENT MARKING $ 173.55
i TYPE | DOUBLE (Y) (4") (SLD) AS SHOWN ’
90 445 LF ON CONSTRUCTION DOCUMENTS 0.39 Contractor's $ 345 1,535.25 1.00 (3 445.00
(ANISE DRIVE) Total=$171.33
' TS Yol 3
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BID TITLE 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: April 10, 2013 ) DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Garcom, inc Horizone Construction I, LTD JAR Concrete l." ¢ DBA JAR
Construction, Inc
; El Paso, TX Socorro, TX El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE‘ PRICE PRICE
YELLOW REFLECTIVE CURB PAINT AS
91 95) LF SHOWN ON CONSTRUCTION $ 165(% 156.75 | $ 2.30 218.50 150($% 142.50
DOCUMENTS (ANISE DRIVE)
: NEW SIGN AND POST AS SHOWN'ON
92 4 EA CONSTRUCTION DOCUMENTS (ANISE | $ 275.00 | $ 1,100.00 | $ 735.00 2,940.00 35125 $ 1,405.00
DRIVE)
) TRAFFIC AND PEDESTRIAN CONTROL
| BARRICADES AS SHOWN ON
93 1 LS CONSTRUCTION DOCUMENTS (ANISE $ 6,600.00 | $ 6,600.00 | $ 5,000.00 5,000.00 4,082.00 | $ 4,082.00
DRIVE)
) REMOVAL AND DISPOSAL OF EXISTING $ 1.091.90
. CONCRETE AS SHOWN ON ! )
94 305 SY CONSTRUCTION DOCUMENTS (ANISE $ 3.58 Contractor's $ 4.90 1,494.50 19.00 | 3 5,795.00
DRIVE) Total=$1,090.38
REMOVAL AND DISPOSAL OF EXISTING
PAVEMENT AS SHOWN ON
95 410 SY CONSTRUGTION DOCUMENTS (ANISE $ 44019 1,804.00 | $ 4.80 1,968.00 7.00($% 2,870.00
DRIVE)
; REMOVAL AND DISPOSAL OF EXISTING
96 390! LF; CURB AS SHOWN ON CONSTRUCTION | $ 385|% 1,501.50 | $ 3.25 1,267.50 6.251% 2,437.50
DOCUMENTS (ANISE DRIVE)
; 'REMOVAL AND DISPOSAL OF PAVEMENT .
i STRIR._,ING AS SHOWN ON '
97 1 LS CONSTRUCTION DOCUMENTS (ANISE $ 50160 [ $ 50160 (% 2,300.00 2,300.00 1,735.00 | $ 1,735.00
DRIVE)
REMOVAL AND DISPOSAL OF EXISTING $ 519.10
LANDSCAPING AS SHOWN ON :
98 145 SY CONSTRUCTION DOCUMENTS (ANISE $ 3.58 Contractor's 3 15.00 2,175.00 75.50 | $ 10,947.50
DRIVE) Total=$518.38
REMOVAL AND SALVAGE OF EXISTING
BRICK TO OWNER AS SHOWN ON ’
DRIVE)
| , o B atainn
.Approved by: R el 2013-181 2012 NTMP Page 11
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BID TITLE 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Garcom, Inc Horizone Construction I, LTD JAR Concrete Inc DBA JAR
El Paso, TX Socorro, TX Construction, Inc
: ’ ’ El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# Q1Y : ! PRICE PRICE PRICE
. ADJUSTMENT OF EXISTING WATER
100 1 EA |VALVES AS SHOWN ON CONSTRUCTION| $ 275.00 | $ 275.00 | $ 600.00 | $ 600.00 61508 61.50
DOCUMENTS (ANISE DRIVE)
. |REMOVAL OR RELOCATION OF EXISTING|-
. STREET SIGNAGE AS SHOWN ON
101 1 LS CONSTRUCTION DOCUMENTS (ANISE $ 1,100.00 | $ 1,100.00 | $ 2,000.00 | $ 2,000.00 1,5631.00 | $ 1,531.00
DRIVE)
l PROVIDE SILT FENCE FOR
I |[STORMWATER POLLUTION PREVENTION
102 290 LF : MEASURES AS SHOWN ON PROJECT $ 176 | $ 51040 $ 200 |$ 580.00 6.25(% 1,812.50
DOCUMENTS (ANISE DRIVE)
PROVIDE INLET PROTECTION (SILT
SOCK) FOR STORMWATER POLLUTION _
103 11 EA PREVENTION MEASURES AS SHOWN ON $ 165.00 | $ 165.00 | $ 200.00 | $ 200.00 218.00 | $ 218.00
PROJECT DOCUMENTS
EARTHWORK (EXPORT TO WASTE) AS :
104 282 CY’ SHOWN ON CONSTRUCTION $ 11.00 1% 3,102.00 | $ 6.00 9% 1,692.00 2475193 6,979.50
DOCUMENTS (SOLANO DRIVE)
. 13" HMAC/8" 2-§ACK BACKFILL AS SHOWN
105 110f SY! ON CONSTRUCTION DOCUMENTS $ 36.30($ 3,99300 | % 4330 (% 4,763.00 51751% 5,692.50
(SOLANO DRIVE)
| & STANDARD CURB AND GUTTER AS $  8,184.20
106 755; LF' SHOWN ON CONSTRUCTION $ 10.84 Contractor $ 1065 | $ 8,040.75 17251 % 13,023.75
! DOCUMENTS (SOLANO DRIVE) ontractors
( Total=$8,180.43
: 6" HEADER CURB AS SHOWN ON
107 210 LF CONSTRUCTION DOCUMENTS (SOLANO | $ 13.20 | $ 277200 | $ 875(% 1,837.50 87.00 1% 18,270.00
DRIVE)
. 6" THICK REINFORCED CONCRETE
. DRIVEWAY AS SHOWN ON
108 205 SY CONSTRUCTION DOCUMENTS (SOLANO $ 37401 $% 7,667.00 | $ 3910 | $ 8,015.50 5001% 1,025.00
DRIVE)
‘ T S /20/3
Appfoved by: L= S 2013-181 2012 NTMP “Page 12
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BID TITLE:

2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
' Garcom, Inc Horizone Construction I, LTD JAR Congcrete Inc DBA JAR
: El Paso, TX Socorro, TX Construction, inc
’ ’ El Paso, TX
ITEM EST. { UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# Qry : PRICE PRICE PRICE
4" THICK CONCRETE SIDEWALK AS
109 330 SY SHOWN ON CONSTRUCTION $ 2970 | $ 9,801.00 | $ 34.50 11,385.00 4050 | $ 13,365.00
DOCUMENTS (SOLANO DRIVE)
' | ADA COMPLIANT (TYPE D) WHEELCHAIR
110 4 EA RAMP AS SHOWN ON CONSTRUCTION | $ 77550 | $ 3,102.00 | $ 970.00 3,880.00 735.00 | $ 2,940.00
DOCUMENTS (SOLANO DRIVE)
i ADA COMPLlANT (TYPE E) WHEELCHAIR
111 2l EA RAMP AS SHOWN ON CONSTRUCTION | $ 1,105.50 1 $ 2,211.00 | $ 1,425.00 2,850.00 1,400.00 | $ 2,800.00
DOCUMENTS (SOLANO DRIVE)
: ADA COMPLIANT (TYPE G) WHEELCHAIR
112 2| EA RAMP AS SHOWN ON CONSTRUCTION |'$ 1,105.50 { $ 2,211.001 $ 965.00 1,930.00 1,632.00 | $ 3,264.00
| DOCUMENTS (SOLANO DRIVE)
INSTALLATION OF REINFORCED $ 110.687.50
CONCRETE FLUME AS SHOWN ON ! :
113 175 SY | CONSTRUCTION DOCUMENTS (SOLANO $ 632.50 Contraciors $ 75.00 13,125.00 200.00 % 35,000.00
| DRIVE) Total=$1,265.00
. | INSTALLATION OF 3/8" ROCK (FRANKLIN $ 910.80
! RED OR CANYON RED) 3" DEPTH AS - .
114 1,265 SF: SHOWN ON CONSTRUCTION 3$ 0.72 Contractors $ 1.00 1,265.00 1251 % 1,581.25
DOCUMENTS (SOLANO DRIVE) Total=$904.48
" | INSTALLATION OF 5-GALLON PLANTS AS
115 88! EA SHOWN ON CONSTRUCTION $ 2200 (% 1,936.00 | $ 21.00 1,848.00 26.75 1% 2,354.00
DOCUMENTS (SOLANO DRIVE) )
INSTALLATION OF DRIWATER
| IRRIGATION AS SHOWN ON .
116 175 EA CONSTRUCTION DOCUMENTS (SOLANO $ 22.001($% 3,850.00 | $ 10.00 1,750.00 11.501$% 2,012.50
DRIVE)
4" SALT FINISHED COLORED CONCRETE
117 216 SY AS SHOWN ON CONSTRUCTION $ 374019 8,078.40 | $ 43.70 9,439.20 65.5019% 14,148.00
DOCUMENTS (SOLANO DRIVE)
. 3 T iy fmPpl 3
. Approved by: M/“”/%’ﬁ s v 2013-181 2012 NTMP Page 13




BID TITLE 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Garcom, Inc Horizone Construction |, LTD JAR Concrete I."c DBA JAR
El Paso, TX Socorro, TX - Construction, Inc
| ’ ’ El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY i PRICE PRICE PRICE
REFLECTORIZED PAVEMENT MARKING $ 1 859,52
_ TYPE | (W) (4”) (SLD) AS SHOWN ON 1O
118 4768 LF CONSTRUCTION DOCUMENTS (SOLANO $ 0.39 Contraciors $ 0.63 3,003.84 0.50,% 2,384.00
DRIVE) Total=$1,835.68
- | REFLECTORIZED PAVEMENT MARKING
; TYPE | (W) (4") (BRK) AS SHOWN ON
119 75 LF CONSTRUCTION DOCUMENTS (SOLANO $ 8.801% 660.00 | $ 0.35 26.25 0.50 | % 37.50
: : DRIVE)
REFLECTORIZED PAVEMENT MARKING
; TYPE | (W) (18”) (SLD) AS SHOWN ON
120 335 LF CONSTRUGTION DOCUMENTS (SOLANO $ 165|9% 552.75 | $ 4.60 1,541.00 3.75|% 1,256.25
DRIVE)
| REFLECTORIZED PAVEMENT MARKING
- | TYPE | DOUBLE (Y) (4") (SLD) AS SHOWN
121 4701 LF [ ON CONSTRUGTION DOCUMENTS $ 198 $ 93060 | $ 3.45 1,621.50 1.00($ 470.00
, (SOLANO DRIVE)
| YELLOW REFLECTIVE CURB PAINT AS
122 155! LF: SHOWN ON CONSTRUCTION $ .165|% 25575 § - 2.30 356.50 1501% 232.50
? DOCUMENTS (SOLANOQ DRIVE)
f NEW SIGN AND POST AS SHOWN ON
123 . 8 EA' | CONSTRUCTION DOCUMENTS (SOLANO| $ 275.00 | $ 2,200.00 | $ 735.00 5,880.00 351.25|% 2,810.00
i DRIVE) :
. | TRAFFIC AND PEDESTRIAN CONTROL
| BARRICADES AS SHOWN ON
124 1 LS CONSTRUCTION DOCUMENTS (SOLANO $ 6,600.00 1% 6,600.00 Blank Blank 4,082.00 | $ 4,082.00
| ‘ DRIVE)
" 1 REMOVAL AND DISPOSAL OF EXISTING $ 299120
: CONCRETE AS SHOWN ON e
125 640 SY CONSTRUCTION DOCUMENTS (SOLANO $ 3.58 Contractors $ 4.90 3,136.00 19.00}$ 12,160.00
DRIVE) Total=$2,288.00
REMOVAL AND DISPOSAL OF EXISTING
: PAVEMENT AS SHOWN ON
126 890 SY CONSTRUCTION DOCUMENTS (SOLANO $ 44019 3,916.00{ $ 4.80 4.272.00 7251(% 6,452.50
» DRIVE)
i ; S . Vw20l 3 i
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BID TITLE
BID DATE

2012 Neighborhood Traffic Management Program
April 10, 2013

BID NO:

2013-181

DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT

Garcom, Inc
El Paso, TX

Horizone Construction I, LTD
Socorro, TX

JAR Concrete Inc DBA JAR
Construction, Inc
El Paso, TX

ITEM

EST.
QTY

UNITS DESCRIPTION

UNIT
PRICE

TOTAL

UNIT
PRICE

TOTAL

UNIT
PRICE

TOTAL

127

775

REMOVAL AND DISPOSAL OF EXISTING
CURB AS SHOWN ON CONSTRUCTION | $

LF
: DOCUMENTS (SOLANO DRIVE)

3.85

$ 2,983.75

¥ 3.25

$ 2,518.75

6.25

$ 4,843.75

128

" [REMOVAL AND DISPOSAL OF PAVEMENT
STRIPING AS SHOWN ON 5

CONSTRUCTION DOCUMENTS (SOLANO
DRIVE)

LS

195.36

$ 195.36

$ 1,725.00

$ 1,725.00

1,735.00

~

$ 1,735.00

129

100

REMOVAL AND DISPOSAL OF EXISTING
LANDSCAPING AS SHGWN ON $

CONSTRUCTION DOCUMENTS (SOLANO
DRIVE)

SY

3.58

$ 358.00

Contractor's
Total=$357.50

$ 15.00

$ 1,500.00

75.25

$ 7,525.00

130

ADJUSTMENT OF EXISTING WATER
VALVES AS SHOWN ON CONSTRUCTION{ $
DOCUMENTS (SOLANO DRIVE)

EA"

275.00

$ 1,375.00

$ 600.00

$ 3,000.00

Contractor's
Total=$600.00

65.00

$ 325.00

131

ADJUSTMENT OF EXISTING WATER
METER AS SHOWN ON CONSTRUCTION | $

EA
' DOCUMENTS (SOLANO DRIVE)

275.00

3 275.00

$ 600.00

$ 600.00

65.00

$ 65.00

132

REMOVAL AND RELOCATION OF

EXISTING FIRE HYDRANT AS SHOWN ON| ¢

CONSTRUCTION DOCUMENTS (SOLANO
DRIVE)

EA

1,375.00

$  1,375.00

$  2,500.00

$ 2,500.00

785.00

$ 785.00

133

REMOVAL AND RELOCATION OF
EXISTING MAILBOX ASSEMBLY AS $
SHOWN ON CONSTRUCTION
DOCUMENTS (SOLANO DRIVE)

EA!

275.00

$ . 275.00

$ 200.00

$ 200.00

269.00

$ 269.00

134

REMOVAL OR RELOCATION OF EXISTING
STREET SIGNAGE AS SHOWNON | ¢

CONSTRUCTION DOCUMENTS (SOLANO
DRIVE)

LS

1,100.00

$ 1,100.00

$ 2,000.00

$ 2,000.00

1,783.50

3 1,783.50

135

570

PROVIDE SILT FENCE FOR
STORMWATER POLLUTION PREVENTION $
MEASURES AS SHOWN ON PROJECT
DOCUMENTS (SOLANO DRIVE)

LF

1.76

$ 1,003.20

$ 2.00

$ 1,140.00

7.00

$ 3,990.00

iApp

i
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BID TITLE 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Garcom, Inc Horizone Construction |, LTD JAR Concrete 'Pc DBA JAR
Construction, Inc
v El Paso, TX Socorro, TX El Paso, TX
ITEM EST. | UNITS -DESCRIPTION * UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY ; PRICE PRICE PRICE
EARTHWORK (EXPORT TO WASTE) AS
136 268 CY SHOWN ON CONSTRUCTION $ 11.00{$ 2,948.00 | $ 6.00 1,608.00 2350 1|$% 6,298.00
: DOCUMENTS (LOMA VERDE DRIVE)
| [3"HMAC/8" 2-SACK BACKFILL AS SHOWN
137 217 SY. |ON CONSTRUCTION DOCUMENTS (LOMA| $ 36.30 | $ 787710 [ $ 43.30 9,396.10 51501% 11,175.50
' VERDE DRIVE) .
. 6" STANDARD CURB AND GUTTER AS $ 11,490.40 :
138 1,060 LF' SHOWN- ON CONSTRUCTION $ 10.84 o T—— $ 10.65 11,289.00 18.00($  19,080.00
DOCUMENTS (LOMA VERDE DRIVE) Total=$11.485.10
6" HEADER CURB AS SHOWN ON .
139 6f LF' .| CONSTRUCTION DOCUMENTS (LOMA | $ 1320 $ 79.20 | $ 8.75 52.50 109.00 | $ 654.00
VERDE DRIVE)
: 4" THICK CONCRETE SIDEWALK AS
140 95| SY SHOWN ON CONSTRUCTION $ 2970 | $ 2,821.50 | $ 34.50 3,277.50 4200 | $ 3,990.00
) DOCUMENTS (LOMA VERDE DRIVE) )
ADA COMPLIANT (TYPE A) WHEELCHAIR
141 1| EA’ | RAMP AS SHOWN ON CONSTRUCTION | $ 77550 1% 775501 % 1,075.00 1,075.00 4,710.00 | $ 4,710.00
: DOCUMENTS (LOMA VERDE DRIVE)
: ADA COMPLIANT (TYPE D) WHEELCHAIR
142 11 EA' | RAMP AS SHOWN ON CONSTRUCTION | $ 775.50 | $ 77550 | $ 970.00 970.00 1,790.00 | $ 1,790.00
DOCUMENTS (LOMA VERDE DRIVE)
~ | ADA COMPLIANT (TYPE G) WHEELCHAIR
143 1 EA | RAMP AS SHOWN ON CONSTRUCTION | $ 1,105.50 | $ 1,105.50 | $ 965.00 965.00 806.00 | $ 806.00
' DOCUMENTS (LOMA VERDE DRIVE)
INSTALLATION OF 2" CALIPER (10" HIGH)
144 18] EA | TREES AS SHOWN ON CONSTRUCTION | $ 220.00 | $ 3,960.00 | $ 230.00 4,140.00 266.00 | $ 4,788.00
DOCUMENTS (LOMA VERDE DRIVE)
. P N sl 20/3 :
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BID TITLE.

2012 Neighborhood Traffic Management Program

BID NO: 2013-181 ]
BID DATE April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGENENT
Garcom, Inc Horizone Construction |, LTD JAR Concrete '."c DEA JAR
Construction, Inc
El Paso, TX Socorro, TX El Paso, TX
ITEM EST. { UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY ; PRICE PRICE PRICE
INSTALLATION OF 3/4" ROCK (FRANKLIN $ 1,856.16
) ' RED OR CANYON RED) 3" DEPTH AS :
145 2,578 SF ; SHOWN ON CONSTRUCTION $ 0.72 o $ 1.00 2,578.00 12519% 3,222.50
| DOCUMENTS (LOMA VERDE DRIVE) Total=$1,843.27
INSTALLATION OF 2" — 4" COBBLE ROCK
(4" DERPTH) AS SHOWN ON N
146 800| SF CONSTRUCTION DOGUMENTS (LOMA $ 1651% 1,320.00 | $ 1.55 1,240.00 275 | % 2,200.00
VERDE DRIVE)
. 4" SALT FINISHED COLORED CONCRETE
147 8 SY: AS SHOWN ON CONSTRUCTION $ 4400 $ 352.00|$ 43.70 349.60 65.2519% 522.00
DOCUMENTS (LOMA VERDE DRIVE)
: INSTALLATION OF 5-GALLON PLANTS AS
148 90 EA- SHOWN ON CONSTRUCTION $ 22.001% 1,980.00 | $ 21.00 1,890.00 26.60 | $ 2,394.00
: DOCUMENTS (LOMA VERDE DRIVE)
- | INSTALLATION OF 1—GALLON PLANTS AS
149 180} EA SHOWN ON CONSTRUCTION $ 11.00| % 1,980.00 | $ 8.60 1,548.00 7751 % 1,395.00
DOCUMENTS (LOMA VERDE DRIVE)
i INSTALLATION OF NEW BOULDERS AS
150 36| EA’ SHOWN ON CONSTRUCTION $ 154.00 | $ 554400 $ 120.00 4,320.00 14475 1% 5,211.00
: DOCUMENTS (LOMA VERDE DRIVE)
i NEW IRRIGATION SYSTEM AS SHOWN
151 11 LS: |ON CONSTRUCTION DOCUMENTS (LOMA| $ 13,200.00[$ 13,200.00}$ 14,900.00 14,900.00 3,18050 | $ 3,180.50
' VERDE DRIVE)
INSTALLATION OF 3/4” METER
) BACKLFOW AS SHOWN ON p )
152 5 EA CONSTRUGTION DOCUMENTS (LOMA $ 4840.00 1% 242000019 5,400.00 27,000.00 9,107.25 % 45,536.25
‘ VERDE DRIVE)
REFLECTORIZED PAVEMENT MARKING $ 4 976.79
TYPE I (W) (4") (SLD) AS SHOWN ON 200
153 12,761 LF. CONSTRUCTION DOCUMENTS (LOMA $ 0.39 Comtraciors $ 0.33 4,211.13 050 1|% 6,380.50
VERDE DRIVE) Total=$4,912.99
. ‘ e GE-R0) 3
Apptoved by: == 77 2013-181 2012 NTMP Page 17




BID TITLE; 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
' Garcom, Inc Horizone Construction |, LTD JAR Concrete l-.nc DBA JAR
El Paso, TX Socorro, TX Construction, Inc
’ ’ El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# Q7Y ‘ PRICE PRICE PRICE
REFLECTORIZED PAVEMENT MARKING $ 32175
TYPE | (W) (4") (BRK) AS SHOWN ON :
154 825 LF . CONSTRUCTION DOCUMENTS (LOMA $ 0.39 Contractor's $ 0.33 272.25 0.50 | $ 412.50
VERDE DRIVE) Total=$317.63
REFLECTORIZED PAVEMENT MARKING
TYPE | (W) (18"} (SLD) AS SHOWN ON .
155 520f LF CONSTRUCTION DOCUMENTS (LOMA $ 198 1% 1,02960 | $ 2.30 1,196.00 3751 % 1,950.00
VERDE DRIVE)
REFLECTORIZED PAVEMENT MARKING s 371982
TYPE I (Y) (4") (SLD) AS SHOWN ON 119
VERDE DRIVE) Total=$3,672.13
REFLECTORIZED PAVEMENT MARKING
' TYPE | (Y) (4") (BRK) WITH TYPE |
157 3,086 LF: REFLECTORS AS SHOWN ON $ 1101 $ 8,894.60 | $ 2.30 18,597.80 0501% 4,043.00
| CONSTRUCTION DOCUMENTS (LOMA ' A
! VERDE DRIVE)
REFLECTORIZED PAVEMENT MARKING
; TYPE | (Y) (4”) (SLD) WITH TYPE |
158 1,760 LF: REFLECTORS AS SHOWN ON $ 1.1019% 1,936.00 | $ 2.30 4,048.00 0501|% 880.00
! CONSTRUCTION DOCUMENTS (LOMA :
C ‘VERDE DRIVE)
REFLECTORIZED PAVEMENT MARKING $ 315.00
' | TYPE | DOUBLE (Y) (4") (SLD) AS SHOWN : _
1891 11125 LF | 0N CONSTRUCTION DOCUMENTS (LOMA| 0.28 I S ontractors 3 0.33 371.25 1.001% 112500
VERDE DRIVE) Total=$309.38
. NEW SIGN PS\ND POST AS SHOWN ON
160 16 EA CONSTRUCTION DOCUMENTS (LOMA | $ 275.00 |3 4400.0019% 600.00 9,600.00 326.50 | $ 5,224.00
VERDE DRIVE)
: TRAFFIC AND PEDESTRIAN CONTROL
. BARRICADES AS SHOWN ON
161 1 LSY CONSTRUCTION DOCUMENTS (LOMA $ 6,600.00 | $ 6,600.00 | $ 6,000.00 6,000.00 4,081.75 | $ 4,081.75
' VERDE DRIVE)
REMOVAL AND DISPOSAL OF EXISTING $ 447 50
CONCRETE AS SHOWN ON '
162 125 SY CONSTRUCTION DOCUMENTS (LOMA $ 3.58 Contractor's $ 4.90 612.50 18.75 1% 2,343.75
VERDE DRIVE)' Total=$446.88

Approved by:  Eoseme” 77,;?7 Crvt20/3
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BID TITLE; 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Garcom, inc Horizone Construction I, LTD JAR Concrete l." c DBAJAR
" El Paso, TX Socorro, TX Construction, Inc
’ ’ El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# Q7Y | PRICE PRICE PRICE
REMOVAL AND DISPOSAL OF EXISTING .
' PAVEMENT AS SHOWN ON
163 857 SY. CONSTRUCTION DOCUMENTS (LOMA $ 44019% 3,770.80 { $ 480 ($ 4,113.60 7.001(% 5,999.00
\ VERDE DRIVE)
i REMOVAL AND DISPOSAL OF EXISTING
164 65| LF CURB AS SHOWN ON CONSTRUCTION | § 82519 536.251 % 3.2519% 211.25 750193 487.50
’ DOCUMENTS (LOMA VERDE DRIVE)
. {REMOVAL AND DISPOSAL OF PAVEMENT
3 STRIPING AS SHOWN ON .
165 1 LS: CONSTRUCTION DOCUMENTS (LOMA $ 5,585.58 | $ 5,5685.58 | $ 6,340.00 | $ 6,340.00 5205.00 { $ 5,205.00
' VERDE DRIVE)
REMOVAL AND DISPOSAL OF EXISTING
! LANDSCAPING AS SHOWN ON
166 35| SY CONSTRUGTION DOCUMENTS (LOMA $ 358 (% 125.30 | $ 15.00 | $ 525.00 75.25 $ 2,633.75
VERDE DRIVE)
. REMOVAL OR RELOCATION OF EXISTING
| STREET SIGNAGE AS SHOWN ON
167 1 LS :_ CONSTRUCTION DOCUMENTS (LOMA $ 1,100.00 | $ 1,100.00 | $ 2,500.00 { $ 2,500.00 1,312.00 | $ 1,312.00
| VERDE DRIVE)
» PROVIDE SILT FENCE FOR
© {STORMWATER POLLUTION PREVENTION
168 160f LF MEASURES AS SHOWN ON PROJECT $ 176 | $ 28160 | $ 2001% 320.00 750 | % 1,200.00
DOCUMENTS (LOMA VERDE DRIVE)
: PROVIDE INLET PROTECTION (SILT
; SOCK) FOR STORMWATER POLLUTION '
169 3] EA |PREVENTION MEASURES AS SHOWN ON| $ 165.00 | $ 49500 % 200.0019% 600.00 221.00 | % 663.00
' PROJECT DOCUMENTS (LOMA VERDE
DRIVE)
MOBlLlZATiON, DE-MOBILIZATION, $ 24,750.00|% 24,750.00 (% '25,000.00 $ 25,000.00 40,000.00 [ $ 40,000.00
170 1 LS INSURANCE BONDS, PERMITS, FEES,
i JETC. (not to exceed 5% of the total bid price) 0% 4% 5%
$ 6,461,670.44| $ 615,805.26
Sum Total (Items 1 thru 170) 828,121.30
Contractor's Total=$532,464.41 Contractor's Total=$639,967.76
BID BOND A Yes Yes Yes
Approved by: W?ﬂ“:j ger/-22/ 3 2013-181 2012 NTMP Page 19
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
: Karlsruher Inc. DBA CSA Constructors{ Martinez Bros. Contractors, | Spartan Construction of New
El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY f PRICE PRICE PRICE
UNIT PRICE SCHEDULE: BASE BID 1
| EARTHWORK (EXPORT TO WASTE) AS . $ 18,742.70
1 230] CY SHOWN ON CONSTRUCTION $ 18.11($  4,165.30|$ 20.00 4,600.00 | $ 81.49 o
' | DOCUMENTS (FRANKLIN HILLS ST.
( ) Total=$18,743.0
' 13" HMAG/8" 2-SACK BACKFILL AS SHOWN $ 17,183.30
2 230| SY ON CONSTRUCTION DOCUMENTS | $ 4225|% 971750 | $ 45.00 10,350.00 | $ 7471 o
! (FRANKLIN HILLS ST.) ontractors
Total=$17,185.0
; 6" STANDARD CURB AND GUTTER AS $ 2244814
3 1,034 LF' SHOWN ON CONSTRUCTION $ 12.07|$ 1248038 | $ 14.00 14,476.00 | $ 2171 s
DOCUMENTS (FRANKLIN HILLS ST.) ontractors
. Total=$22,453
8" HEADER CURB AS SHOWN ON $ 96.32
4 4 LF CONSTRUCTION DOCUMENTS $ 8.45 | $ 33.80 | $ 25.00 100.00 | $ 24.08 e
(FRANKLIN HILLS ST.) ontractors
Total=$96.00
: 4" THICK CONCRETE SIDEWALK AS $  3,813.76
5 64| SY SHOWN ON CONSTRUCTION $ 3862|$ 247168 |$ 46.00 2,944.00 | $ 59.59 [y
. DOCUMENTS (FRANKLIN HILLS ST ontractors
: - Total=$3,814.00
- | ADA COMPLIANT (TYPE A) WHEELCHAIR $  6,766.20
6 4 EA' | RAMP AS SHOWN ON CONSTRUCTION |$  1,02595|$  4,103.80|$  1,000.00 4,000.00 [ $  1,691.55 [
- DOCUMENTS (FRANKLIN HILLS ST.) ontraciors
Total=$6,766
. | INSTALLATION OF 2" CALIPER (10’ HIGH) $  6,199.32
7 191 EA | TREES AS SHOWN ON CONSTRUCTION { $ 331.93 1% 6,306.67 | $ 310.00 5,890.00 | $ 326.28 Confractor
: DOCUMENTS (FRANKLIN HILLS ST ontraciors
| Total=$6,199.00
INSTALLATION OF 3/4” ROCK (FRANKLIN $  3477.50
RED OR CANYON RED) 3" DEPTH AS A
8 2,675 SF SHOWN ON CONSTRUCTION $ 133($  3557.75|% 0.66 1,765.50 | $ 1.30 e
DOCUMENTS (FRANKLIN HILLS ST.) Total=$3.491.00
INSTALLATION OF 2" — 4" COBBLE ROCK §  3080.00
: -(4” DEPTH) AS SHOWN ON PN
9 800| SF CONSTRUCTION DOCUMENTS $ 392($  3,136.00 | $ 3.16 2,528.00 | $ 3.85 [
(FRANKLIN HILLS ST.) Total=$3,085.00
I 7 e V///_ Yo 73 :
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
5 Karlsruher Inc. DBA CSA Constructors| Martinez Bros. Contractors, | Spartan Construction of New
, _ El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY ’ PRICE PRICE PRICE
4" SALT FINISHED COLORED CONCRETE $  2,332.98
10 26| SY AS SHOWN ON CONSTRUCTION $ 5432 (% 141232 |$ 56.00 1,456.00 | $ 89.73 fr—s
DOCUMENTS (FRANKLIN HILLS ST.) ontractor's
Total=$2,333.00
| INSTALLATION OF 5-GALLON PLANTS AS $ 242881
11 89| EA SHOWN ON CONSTRUCTION $ 2776 |$ 247064 | $ 30.00 2,670.00 | $ 27.29 o
DOCUMENTS (FRANKLIN HILLS ST.) ontractors
Total=$2,429.00
INSTALLATION OF 1-GALLON PLANTS AS $ 704.16
12 72| EA SHOWN ON CONSTRUCTION $ 9.96 | $ 71712 | $ 12.00 864.00 | $ 9.78 |mors
DOCUMENTS (FRANKLIN HILLS ST.) ontractors
Total=$705.00
INSTALLATION OF NEW BOULDERS AS $  2,491.56
13 12| EA SHOWN ON CONSTRUCTION $ 211.00($  2,532.00 | $ 150.00 1,800.00 | $ 207.63 fmor
DOCUMENTS (FRANKLIN HILLS ST.) : ontractors
Total=$2,492.00
NEW IRRIGATION SYSTEM AS SHOWN . $ 23,611.35
14 1l Ls ON CONSTRUCTION DOCUMENTS {$  6,000.00{$  6,000.00|$  4,850.00 485000 |$ 23611.35 :
(FRANKLIN HILLS ST.) CORMEACIONS
Total=$23,611.00
INSTALLATION OF 3/4” METER
. $ 25747.04
: BACKLFOW AS SHOWN ON ,
15 4 EA CONSTRUCTION DOCUMENTS $ 1,700.00|$  6,800.00|$%  1,313.00 5,252.00 | $  6,436.76 f———nn
! (FRANKLIN HILLS ST.) Total=$25,747.00
| REFLECTORIZED PAVEMENT MARKING $ 256855
. TYPE | (W) (4”) (SLD) AS SHOWN ON 000
16 5,465 LF CONSTRUCTION DOCUMENTS $ 0481% 2623209 0.40 2186.00 | § 047 I Contractors
; (FRANKLIN HILLS ST.) Total=$2,594.00
REFLECTORIZED PAVEMENT MARKING § 198275
| TYPE (W) (18") (SLD) AS SHOWN ON 1902
7 519 LF CONSTRUCTION DOCUMENTS | ¥ 39218 20188019 245 1261751 9 395 Gontractor's
(FRANKLIN HILLS ST.) Total=$1,986.00
REFLECTORIZED PAVEMENT MARKING $ 294408
TYPE I (Y) (4") (SLD) AS SHOWN ON , I
18 16264 LF CONSTRUCTION DOCUMENTS | ® 0481% 30067219 050 31320019 047 IContractor's
(FRANKLIN HILLS ST.) Total=$2,973.00
: f L _, — Y/ L20)T
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BID TITLE:

2012 Neighborhood Traffic Management Program

[ )

’T"'_ T

BID NO: 2013181
BID DATE April 10, 2013 ‘ DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
! Karlsruher Inc. DBA CSA Constructors| Martinez Bros. Contractors, | Spartan Construction of New -
El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY 5 PRICE PRICE PRICE
| REFLECTORIZED PAVEMENT MARKING § 204408
: TYPE I (Y) (4") (BRK) AS SHOWN ON o
19 6,264 LF CONSTRUCTION DOGUMENTS $ 048|$  3,006.72 |$ 0.50 3,132.00 | $ 0.47 o e
(FRANKLIN HILLS ST.) ' Total=$2,973.00
. | REFLECTORIZED PAVEMENT MARKING $ 37 30
TYPE [ (W) (ARROW) (SLD) AS SHOWN :
20 2l EA ON CONSTRUCTION DOCUMENTS $ 12070 | $ 24140 1% 100.00 200001 % 118.65 Contraciors
(FRANKLIN HILLS ST.) Total=$237.00
6" THICK YELLOW REFLECTORIZED _ $ 145550
: CURB PAINT AS SHOWN ON ¥
21 1029 L CONSTRUCTION DOCUMENTS $ 14519 148625 | $ 1.00 1,025.00 1 % 142 Contractor's
, (FRANKLIN HILLS ST.) Total=$1,459.00
. | NEW SIGN AND POST AS SHOWN ON : $  4,951.98
22 11 EA CONSTRUCTION DOCUMENTS $ 36210 |$  3,983.10 | $ 450.00 4,950.00 | $ 450.18 s
1 (FRANKLIN HILLS ST.) onwractors
Total=$4,952.00
TRAFFIC AND PEDESTRIAN CONTROL § 477225
. BARRICADES AS SHOWN ON e
23 1 LS CONSTRUGTION DOGUMENTS $ 4,828.00' $  4,82800($%  5,000.00 5,000.00 | $  4,772.25 [
: (FRANKLIN HILLS ST.) Total=$4,772.00
| REMOVAL AND DISPOSAL OF EXISTING $ 162187
| ASPHALT PAVEMENT AS SHOWN ON el
24 9 SY, CONSTRUCTION DOCUMENTS ¥ 120719 953.53 1 9 600 474.001 9 2953 Gontractor's
(FRANKLIN HILLS ST.) Total=$1,623.00
REMOVAL AND DISPOSAL OF EXISTING § . 1003212
- PAVEMENT AS SHOWN ON - s
25 796 SY, CONSTRUCTION DOCUMENTS | ¥ 72418 54734413 5-50 4158.00 | % 1327 e oniradiors
(FRANKLIN HILLS ST.) Total=$10,034.00
- | REMOVAL AND DISPOSAL OF EXISTING $ 209.38
26 -58{ LF. | CURBASSHOWN ON CONSTRUCTION | $ 362 (% 209.96 | $ 6.00 348.00 | $ 361 o
: DOCUMENTS (FRANKLIN HILLS ST.) ontractors
Total=$209.00
. |REMOVAL AND DISPOSAL OF PAVEMENT $  4179.00
27 1 s STRIPING AS SHOWN ON $ 331925(%  331925|$  7,500.00 7,500.00 {$  4,179.00 -
CONSTRUCTION DOCUMENTS 21 e o DO O 9 PContractor's
(FRANKLIN HILLS ST.) : Total=$4,179.00
|
i 4
. 1 i G 2043
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BID TITLE: 12012 Neighborhood Traffic Management Program BID NO: 2013-181 ,
BID DATE April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Karlsruher Inc. DBA CSA Constructors| Martinez Bros. Contractors, | Spartan Construction of New
; El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY 5 _ ' PRICE PRICE PRICE
' | REMOVAL AND DISPOSAL OF EXISTING $ 889.80
- LANDSCAPING AS SHOWN ON ' :
28 10 SY: CONSTRUCTION DOCUMENTS $ 90.50 | 905.00 | 3 6.10 61.00 % 88.98 Contractor's
(FRANKLIN HILLS ST.) Total=$890.00
I |ADJUSTMENT OF EXISTING MANHOLE AS $ 72713
29 1 EA! SHOWN ON CONSTRUCTION $ 603.50 | $ 603.50 | $ 300.00 300.00 | $ 727.13 Contracior
I DOCUMENTS (FRANKLIN HILLS ST.) : ontractors
\ Total=$727.00
REMOVAL OR RELOCATION OF EXISTING , $ 606.38
STREET SIGNAGE AS SHOWN ON , .
30 1 LSI CONSTRUCTION DOCUMENTS $ 603.50 | $ 603.50 | $ 600.00 600.00 | 3 606.38 Contractor's
(FRANKLIN HILLS ST.) Total=$606.00
PROVIDE SILT FENCE FOR $ 574.75
STORMWATER POLLUTION PREVENTION
31 95| LF VMEASURES AS SHOWN ON PROJECT $ 241 ($ 228.95 | $ 2.50 23750 | $ 6.05 Contractor's
DOCUMENTS (FRANKLIN HILLS ST.) Total=$576.00
| EARTHWORK (EXPORT TO WASTE) AS $ 22,002.30
32 270 CY SHOWN ON CONSTRUCTION 3 18.11 1% 488970 | $ 20.00 5,400.00 | $ 81.49 -
| DOCUMENTS (KERBEY AVENUE) Contractor's
. Total=$22,002.00
- |3"HMAC/8" 2-SACK BACKFILL AS SHOWN _ $ 22,786.55
33 305 SY ON CONSTRUCTION DOCUMENTS $ 4225(%$ 12,886.25|$ 45.00 13,725.00 | $ 74.71 ,
! (KERBEY AVENUE) Contractor's
| Total=$22,789.00
i 6" STANDARD CURB AND GUTTER AS $ 14,002.95
34 645; LF: SHOWN ON CONSTRUCTION $ 12.07 | $ 7,785.15 1 % 13.00 8,385.00} % 21.71 T —
: DOCUME ERB ENUE :
CUMENTS (KERBEY AVENUE) Total=$14,006.00
| 4" MOUNTABLE CURB AND GUTTER AS $  6,621.55
35 305 LF SHOWN'ON CONSTRUCTION $ 15.0919% 4602451 % 10.00 3,050.00 | $ 21.71 Contracior
DOCUMENTS (KERBEY AVENUE) ontractors
Total=$6,623.00
; 6" HEADER CURB AS SHOWN ON $ 1,411.15
36 65 LF | CONSTRUCTION DOCUMENTS (KERBEY | $ 8451% 549251 $ 15.00 975.00 | $ 21.71 .
AVENUE) Contractor's
. Total=$1,411.00

.
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BID TITLE; 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Karlsruher Inc. DBA CSA Constructors| Martinez Bros. Contractors, | Spartan Construction of New
El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION | UNIT TOTAL UNIT TOTAL UNIT TOTAL
# Qrty PRICE PRICE ' PRICE
6" REINFORCED CONCRETE DRIVEWAY ' $  4,037.85
37 45| SY AS SHOWN ON CONSTRUCTION $ 4465|$  2,00925|$ 50.00 2,250.00 | $ 89.73 o=
DOCUMENTS (KERBEY AVENUE) ontractors
Total=$4,038.00
= 4" THICK CONCRETE SIDEWALK AS , $  7,746.70
38 130 SY SHOWN ON CONSTRUCTION $ 3862 1% 502060 (% 42.00 5,460.00 | $ 59.59 Confractor
DOCUMENTS (KERBEY AVENUE) ontractors
Total=$7,748.00
g
REINFORCED CONCRETE STEMWALL AS $  5516.00
39 70| LF SHOWN ON CONSTRUCTION $ 4466 [$  3,126.20 | $ 18.00 1,260.00 | $ 78.80 s
' DOCUMENTS (KERBEY AVENUE) ontractors
Total=$5,516.00
6" REINFORCED SALT FINISHED S 042048
COLORED CONCRETE APRON AS a9,
40 108 SY SHOWN ON CONSTRUCTION $ 68.801% 74304019 €0.00 6:480.00 | 3 8731 Sontractor's
DOCUMENTS (KERBEY AVENUE) Total=$9,430.00
ADA COMPLIANT (TYPE B) WHEELCHAIR $  3,878.70
41 2| EA | RAMP AS SHOWN ONCONSTRUCTION [$  1,02595|$  2,051.90|$  1,000.00 2,000.00 [$  1,939.35 e
DOCUMENTS (KERBEY AVENUE) _rontractors
] iotal=$3,879.00
ADA COMPLIANT (TYPE C) WHEELCHAIR $ 387870
42 2| EA | RAMP AS SHOWN ON CONSTRUCTION [$  1,02595|$  2,051.90|$  1,100.00 2,200.00 | $  1,939.35 |5 ,
: DOCUMENTS (KERBEY AVENUE) ontractor's
Total=$3,879.00
' | INSTALLATION OF 2’ CALIPER (10’ HIGH) $  2,936.52
43 9] EA' | TREES AS SHOWN ON CONSTRUCTION | $ 33193 |$ 298737 % 310.00 2,790.00 | $ 326.28 o
DOCUMENTS (KERBEY AVENUE) ontractors
Total=$2,937.00
INSTALLATION OF %" ROCK (DESERT ) $ 5197 60
TAN OR RAINBOW) 3" DEPTH AS SHOWN ek
441 12929 SF 17 onconsTRUCTION DOCUMENTS | ¥ 1811% 528520\ % 120 3,504.00 | § 178 I ontractor's
(KERBEY AVENUE) Total=$5,197.00
4" SALT FINISHED COLORED CONCRETE $ 20,517.85
45 235, SY AS SHOWN ON CONSTRUCTION $ 4828 |$ 1134580 (% 42.00 9,870.00 | $ 87.31 Contractor
DOCUMENTS (KERBEY AVENUE) onmractors
Total=$20,520.0

Dy S S 2073
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Karlsruher Inc. DBA CSA Constructors| Martinez Bros. Contractors, | Spartan Construction of New
El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY | PRICE PRICE PRICE
: | INSTALLATION OF 5-GALLON PLANTS AS $  2,838.16
46 104 EA’ SHOWN ON CONSTRUCTION $ 2726 |$  2,83504 (% 30.00 3,120.00 | $ 27.29 fmoms
DOCUMENTS (KERBEY AVENUE) ontractors
Total=$2,838.00
- | INSTALLATION OF 1-GALLON PLANTS AS $ 929.10
47 95| EA SHOWN ON CONSTRUCTION $ 9.96|$% 946.20 | $ 12.00 - 1,140.00 | $ 9.78 [sor——in
DOCUMENTS (KERBEY AVENUE
( ) Total=$930.00
NEW IRRIGATION SYSTEM AS SHOWN $ 35,239.05
48 3l EA ON CONSTRUCTION DOCUMENTS |$  2,414.00 | $ 7,242.00 |$  1,750.00 5,250.00 | §  11,746.35 |
: (KERBEY AVENUE) ontractors
Total=$35,239.0
INSTALLATION OF 3/4" METER $  17.876.25
BACKLFOW AS SHOWN ON G109
49 3| EA | GONSTRUCTION DOGUMENTS (KERBEY $  1,793.00 | $ 5,379.00 | $ 1,076.00 3228.00 |$  5958.75 | ———
AVENUE) Total=$17,876.00
REFLECTORIZED PAVEMENT MARKING 5 65 45
TYPE I (W) (18") (SLD) AS SHOWN ON . :
50 70 LF CONSTRUCTION DOCUMENTS (KERBEY $ 3.92|% 66.64 | $ 13.00 221.00| 3 3.85 Contractor's
_ AVENUE) Total=$66.00
REFLECTORIZED PAVEMENT MARKING 5 413.60
TYPE I (Y) (4”) (SLD) AS SHOWN ON :
51 880 LF | CONSTRUCTION DOCUMENTS (KERBEY | ¥ 048)5 4224019 050 440001 § %47 Contractors
AVENUE) Total=$418.00
REFLECTORIZED PAVEMENT MARKING R 136.30
, TYPE | (Y) (4") (BRK) AS SHOWN ON ‘ :
52 290 LF' CONSTRUGTION DOCUMENTS (KERBEY | 048 1% 138.20 | 3 0.50 145.00 | $ 047 Feontractor's
AVENUE) Total=$138.00
REFLECTORIZED PAVEMENT MARKING
v TYPE I (Y) (4”) (SLD) WITH TYPE | : $ 552.72
53 1,176| LF REFLECTORS AS SHOWN ON $ 048 |$ 564.48 | $ 1.35 1,587.60 | $ 0.47 :
CONSTRUCTION DOCUMENTS (KERBEY Contractor's
. AVENUE) Total=$558.00
REFLECTORIZED PAVEMENT MARKING s 207270
TYPE | DOUBLE (Y) (4") (SLD) AS SHOWN e
54 2,205 LF ON CONSTRUCTION DOCUMENTS $ 0971% - 2,13885(% 0.45 99225 | $ 0.94 Coniraciors
(KERBEY AVENUE) Total=$2,093.00
] sie G S-2673
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: . April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Karlsruher Inc. DBA CSA Constructors | Martinez Bros. Contractors, | Spartan Construction of New
El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTy , PRICE PRICE PRICE
REFLECTORIZED PAVEMENT MARKING §  1208.90
TYPE | (Y) (18") (SLD) AS SHOWN ON £H0-
55 314 LF | cONSTRUCTION DOCUMENTS (KERBEY | ¥ 3.921% 12308839 250 785.001 % 3-85 e ontractor's
AVENUE) Total=$1,211.00
| WHITE REFLECTIVE CURB PAINT AS $ 903.12
56 636 LF SHOWN ON CONSTRUCTION $ 145($ 922.20 | $ 1.00 636.00 | $ 142 o
D TS (KERBEY AVENUE
OCUMENTS ( AVENUE) Total=$906.00
_ YELLOW REFLECTIVE CURB PAINT AS $ 430.26
57 303] LF SHOWN ON CONSTRUCTION $ 145 | $ 439.35 | $ 1.00 303.00 | $ 142 fmeee ey
DOCUMENTS (KERBEY AVENUE) ontractors
Total=$431.00
NEW SIGN AND POST AS SHOWN ON $  12,468.30
58 26| EA | CONSTRUCTION DOCUMENTS (KERBEY | $ 362.101$  9,41460 | $ 400.00 10,400.00 | $ 479.55 ,
: AVENUE) Contractor's
Total=$12,476.00
TRAFFIC AND PEDESTRIAN CONTROL § 477225
BARRICADES AS SHOWN ON e
59 | LS | CONSTRUGTION DOCUMENTS (KErpEy | $  4828.00 |8 4,828.00|$  8,000.00 8,000.00 |§  4,772.25 [mmer
AVENUE) Total=$4,772.00
REMOVAL AND DISPOSAL OF EXISTING S 2360.80
CONCRETE AS SHOWN ON ro0%
60 1300 SY | CONSTRUCTION DOCUMENTS (KERBEY | ¥ 8458 100850 % 12.00 1,560.00 | $ 18.16 s ontractors
AVENUE) Total=$2,361.00
REMOVAL AND DISPOSAL OF EXISTING $ 710028
PAVEMENT AS SHOWN ON 1Y
61 6520 SY | (ONSTRUGTION DOGUMENTS (KERBEY | ¥ 724|$  472048|$ 5.00 3,260.00 | $ 1089 |
AVENUE) ' Total=$7,106.00
REMOVAL AND DISPOSAL OF EXISTING ' $  2,400.65
62 665 LF | CURBAS SHOWN ON CONSTRUCTION | $ 3621$  2407.30|$% 4.00 2,660.00 | $ 361 [pom—n
DOCUMENTS (KERBEY AVENUE) : ontractors
Total=$2,402.00
REMOVAL AND DISPOSAL OF EXISTING s 486 42
STEMWALL AS SHOWN ON '
63 67 LF | CONSTRUCTION DOCUMENTS (KERBEY | ¥ 7241% 485.08 | % 5.00 335.00 1 % 728 Eontractor's
AVENUE) ' Total=$487.00
; ‘ ‘ I T 4
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
: Karlsruher Inc. DBA CSA Constructors| Martinez Bros. Contractors, | Spartan Construction of New
| El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY i ¢ PRICE PRICE PRICE
| REMOVAL AND DISPOSAL OF EXISTING 5 145.32
' ROCKWALL AS SHOWN ON :
64 4 LF | CONSTRUCTION DOCUMENTS (KERBEY | ¥ 60.35 % 241401 % 2000 %60.001 9 °=% | Gontractors
AVENUE) Total=$145.00
. |REMOVAL AND DISPOSAL OF PAVEMENT $ 239925
i STRIPING AS SHOWN ON 1O
65 1 LS: CONSTRUCTION DOCUMENTS (KERBEY $ 2,112.00 | $ 2,112.00 | $ 450.00 450.00 | $ 2,399.25 Contraciors
AVENUE) Total=$2,399.00
| REMOVAL AND DISPOSAL OF EXISTING
' LANDSCAPING AS SHOWN ON
66 125 SY CONSTRUGTION DOCUMENTS (KERBEY $ 116019% 1,450.00 | $ 6.10 76250 $ 13.76 | $ 1,720.00
AVENUE)
ADJUSTMENT OF EXISTING WATER $  1,211.70
67 2| EA  |VALVES AS SHOWN ON CONSTRUCTION| $ 181.00 | $ 362.00 | $ 200.00 400.00 | $ 605.85 |
E DOCUMENTS (KERBEY AVENUE) Tq?;‘l r;‘; ‘;SZ 00
| 0Lal= y .
| ADJUSTMENT OF EXISTING WATER $  1,153.43
68 1| EA | METER AS SHOWN ON CONSTRUCTION | $ 120.00 | $ 120.00 | $ 150.00 150.00 | $  1,153.43 |5
; DOCUMENTS (KERBEY AVENUE) ontractors
| Total=$1,153.00
' REMOVAL OR RELOCATION OF EXISTING $  6881.70
| IRRIGATION SYSTEM  (ST. VRAIN ‘
69 1| LS |sTREET) AS SHOWN ON CONSTRUCTION| §  :800.00 | 58000018 585.00 585.00 | $  6,881.70 |———
, DOCUMENTS (KERBEY AVENUE) Total=$6.882.00
. |REMOVAL OR RELOCATION OF EXISTING $  6,466.43
. |IRRIGATION SYSTEM (OCTAVIA STREET)
70 1 LS AS SHOWN ON CONSTRUCTION | 5:450.00 |$ 545000 |$  300.00 300.00|$ 646643 | ——
DOCUMENTS (KERBEY AVENUE) Total=$6.466.00
REMOVAL OR RELOCATION OF EXISTING $ 697914
FIRE HYDRANT AS SHOWN ON . I
71 3| EA | cONSTRUCTION DOCUMENTS (KERBEY | & 7:845.00|$ 2353500 [$  1,000.00 3,000.00 | $  2,326.38 [
AVENUE) Total=$6,979.00
REMOVAL OR RELOCATION OF EXISTING 5 797 65
STREET SIGNAGE AS SHOWN ON :
72 1| LS | CONSTRUGTION DOCUMENTS (KERBEY | ® 90525 |$  90525($%$  2,500.00 2,500.00 | $ 727.65 [
AVENUE) Total=$728.00
. S e Fer/20/3
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE; April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
' Karlsruher Inc. DBA CSA Constructors| Martinez Bros. Contractors, | Spartan Construction of New
v El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
a PROVIDE SILT FENCE FOR $  4083.75
. |STORMWATER POLLUTION PREVENTION
73 675 LFj MEASURES AS SHOWN ON PROJECT $ 2.41 1,626.75 | $ 2.50 1,687.50 | $ 6.05 Contractors
DOCUMENTS (KERBEY AVENUE) Total=$4.089.00
EARTHWORK (EXPORT TO WASTE) AS $  10,430.72
74 128; CY SHOWN ON CONSTRUCTION $ 18.11 2,318.08 | $ 20.00 2,560.00 | $ 81.49 -
: DOCUMENTS (ANISE DRIVE) : Contractor's
Total=$10,431.00
© |3"HMAC/8" 2-SACK BACKFILL AS SHOWN $  4,109.05
75 55 SY: ON CONSTRUCTION DOCUMENTS $ 39.83 2,19065 1 $ 45.00 2475001 % 74.71 Contracior
f (ANISE DRIVE) ontractor’s
Total=$4,109.00
i 6" STANDARD CURB AND GUTTER AS 4
76 375 LF SHOWN'ON CONSTRUCTION $ 12.07 4526251 % 13.00 4.875.00 % 2408 | $ 9,030.00
DOCUMENTS (ANISE DRIVE)
| 6" HEADER CURB AS SHOWN ON $ 2,432.08
77 101 LF CONSTRUCTION DOCUMENTS (ANISE | $ 8.45 85345 % 15.00 1,515.00 | $ 24.08 Contraciors
! DRIVE
) Total=$2,433.00
i 6" THICK REINFORCED CONCRETE $ 1091375
DRIVEWAY AS SHOWN ON 1o
8 125 SY; CONSTRUCTION DOCUMENTS (ANISE $ 44.65 5581.25 |3 48.00 6,000.00 | $ 87.31 Contractor's
; DRIVE) Total=$10,915.00
4" THICK CONCRETE SIDEWALK AS $ 11,620.05
79 195 SY SHOWN ON CONSTRUCTION $ 38.62 7,530.90 | $ 40.00 7,800.00 | $ 59.59 ro—m——
DOCUMENTS (ANISE DRIVE) Total=$11,622.00
ADA COMPLIANT (TYPE D) WHEELCHAIR $  4,718.70
80 3 EA RAMP AS SHOWN ON CONSTRUCTION | $ 1,025.00 3,075.00 [ $ 850.00 2,550.00 | % 1,572.90 Contractor
! DOCUMENTS (ANISE DRIVE) ontractors
Total=$4,719.00
ADA COMPLIANT (TYPE F) WHEELCHAIR $ 1,934.10
81 1 EA RAMP AS SHOWN ON CONSTRUCTION | $ 1,025.00 1,025.00 | $ 1,100.00 1,100.00 | $ 1,934.10 Gontractor
: DOCUMENTS (ANISE DRIVE) ontractors
Total=$1,934.00
! oo ey Jers-20/3 .
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181 .
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
: : ' Karlsruher Inc. DBA CSA Constructors| Martinez Bros. Contractors, | Spartan Construction of New
El Paso, TX LLC El Paso, TX Mexico El Paso, TX:
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY ’ PRICE PRICE PRICE
" | ADA COMPLIANT (TYPE E) WHEELCHAIR $  1,934.10
82 1 EA | RAMP AS SHOWN ON CONSTRUCTION |$  1,448.00 {$  144800|$  1,100.00 1,100.00 [ $  1,934.10 fm—re
DOCUMENTS (ANISE DRIVE) oniractors
Total=$1,934.00
: INSTALLATION OF REINFORCED $ 305585
' CONCRETE FLUME AS SHOWN ON , P99
83 35| SY | CONSTRUCTION DOCUMENTS (ANISE | ¥ 86.90 1%  3,041.50 (% 45.00 1,575.00 | $ 8731 I Contractor's
' DRIVE) ' Total=$3,056.00
- | INSTALLATION OF 3/8" ROCK (FRANKLIN $ 133940
' RED OR CANYON RED) 3" DEPTH AS ' ’
|
84 905 SF " SHOWN ON CONSTRUGTION $ 151|$  1,366.55 | $ 1.00 905.00 | $ 1.48 .
: DOCUMENTS (ANISE DRIVE) Total=$1 342.00
" | INSTALLATION OF 5-GALLON PLANTS'AS $  1,554.96
85 57| EA SHOWN ON CONSTRUCTION $ 2776 |$ 158232 |$ 30.00 1,710.00 | $ 27.28 o
! DOCUMENTS (ANISE DRIVE) ' ontractors
. : Total=$1,556.00
! INSTALLATION OF DRIWATER §  17.05585
E IRRIGATION AS SHOWN ON U9
86 15| EA | -ONSTRUCTION DOCUMENTS (ANISE | 3 10.44 |$  1,200.60 | $ 30.00 3,450.00 | $ 148.31 [——
DRIVE) ' Total=$17,056.00
" | 4" SALT FINISHED COLORED CONCRETE $  11,524.92
87 132] SY AS SHOWN ON CONSTRUCTION $ 4828 |$  6,372.96 | $ 45.00 5,940.00 | $ 87.31 [—
| DOCUMENTS (ANISE DRIVE) T;‘;;EZ??';SZ 5.00
| REFLECTORIZED PAVEMENT MARKING S 2209.00
! TYPE | (W) (4”) (SLD) AS SHOWN ON 209
88 47000 LF | CONSTRUCTION DOCUMENTS (ANISE | ¥ 0.481%  2,256.00 | § 0.45 2,115.00 | $ 0-47 NSontractor's
| DRIVE) Total=$2,231.00
| REFLECTORIZED PAVEMENT MARKING § 136675
| TYPEI(W) (18" (SLD) AS SHOWN ON 208
89 355 LF | CONSTRUCTION DOCUMENTS (ANISE | ® 39218 1391609 245 869.75 | $ 3-85 I ontractor's
DRIVE) Total=$1,369.00
REFLECTORIZED PAVEMENT MARKING R 418.30
.| TYPE I DOUBLE (Y) (4”) (SLD) AS SHOWN :
90 445 LF ON CONSTRUCTION DOCUMENTS | © 097 1% 431.65 | 0.45 200.25 1 3 0.94 Feontractor's
(ANISE DRIVE) Total=$422.00
E ; ' ’ ,_\ %//_’20,'-3 :
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BID TITLE 2012 Nelghborhood Traffic Management Program BID NO: 2013-181 : .
-:-a:.’BiD‘-DATE Aprll 10,2043 “#DEPARTMENT: ENGINEERING:& CONSTRUCTION MANAGEMENT " -
R Karlsruher Inc. DBA CSA Constructors| - Martinez Bros. Contractors, Spartan Construction of New
El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QrY ' PRICE PRICE PRICE
| YELLOW REFLECTIVE CURB PAINT AS $ 134.90
91 95| LF " SHOWN ON CONSTRUCTION $ 145 ¢ 137.75 | $ 2.00 | $ 190.00 | $ 142 e
: ENTS (ANISE DRIVE
| DOCUMENTS ( ) Total=$135.00
| NEW SIGN AND POST AS SHOWN ON $  1,919.40
92 4] EA' | CONSTRUCTION DOCUMENTS(ANISE | $ 362.10 | $ 1,448.40 | $ 400.00 | $ 1,600.00 | % 479.85 Cont -
DRIVE) . ontractor's
Total=$1,919.00
TRAFFIC AND PEDESTRIAN CONTROL $ 538550
BARRICADES AS SHOWN ON 1909.
93 1 LS | constRUCTION DOCUMENTS (anise | 4828001% 48280018  3,500.00|$  3,500.00|% 536550 = e
‘ DRIVE) Total=$5,366.00
| REMOVAL AND DISPOSAL OF EXISTING $ 553880
‘ CONCRETE AS SHOWN ON 1930.
94 305 SY | CONSTRUCTION DOCUMENTS (ANISE $ 12.071$% 3681359 10.00 /$  3,050.00 | % 1816 eontractor's
f DRIVE) Total=$5,540.00
REMOVAL AND DISPOSAL OF EXISTING $ 446490
l PAVEMENT AS SHOWN ON 0%
95 410 SY | CONSTRUCTION DOCUMENTS (ANISE $ 72413 296840 1% 500}% 20500089 10.89 e oniractor's
i DRIVE) Total=$4,469.00
- | REMOVAL AND DISPOSAL OF EXISTING : $  1,879.80
9 390| LF | CURBASSHOWN ON CONSTRUCTION |$ 3621$ 1,411.801|% 400($  1,560.00|$% 4.82 r
! DOCUMENTS (ANISE DRIVE) ontractors
‘ Total=$1,880.00
" [REMOVAL AND DISPOSAL OF PAVEMENT $ 299250
97 | Ls STRIPING AS SHOWN ON $ 1,81000|$  1,81000|$  600.00($  600.00|$ 299250 -
| CONSTRUCTION DOCUMENTS (ANISE i e : : w945 'Contractor's
: DRIVE) Total=$2,993.00
- | REMOVAL AND DISPOSAL OF EXISTING S 148770
LANDSCAPING AS SHOWN ON _ ek
98 145 SY | CONSTRUCTION DOCUMENTS (ANISE | ¥ 104418 151380 | $ 6.00 3% 870.00 1 $ 10.26 e ortractor's
DRIVE) Total=$1,488.00
| REMOVAL AND SALVAGE OF EXISTING s 605.03
BRICK TO OWNER AS SHOWN ON :
99 171 SY CONSTRUCTION DOCUMENTS (ANISE $ 1811 1% 30787 (% 7001 % 119001 $ 35.59 Contractors
DRIVE) Total=$605.00
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BID TITLE:

2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE:  April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Karlsruher Inc. DBA CSA Constructors| Martinez Bros. Contractors, | Spartan Construction of New
, El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION _ UNIT TOTAL UNIT TOTAL UNIT TOTAL
# arty PRICE PRICE PRICE
ADJUSTMENT OF EXISTING WATER $ 605.85
100 1| EA |VALVES AS SHOWN ON CONSTRUCTION| $ 181.05 | $ 181.05 | $ 200.00 200.00 | $ 605.85 |
DOCUMENTS (ANISE DRIVE) ontractors
Total=$606.00
"~ [REMOVAL OR RELOCATION OF EXISTING R 197 65
ﬁ STREET SIGNAGE AS SHOWN ON :
101 1 LS| consTRUCTION DoCUMENTS (anise | $ 6035019 603501 % 3,000.00 20000018 72785 Goraciors
DRIVE) Total=$728.00
PROVIDE SILT FENCE FOR $  1.754.50
STORMWATER POLLUTION PREVENTION
102 290 LF " \EASURES AS SHOWN ON PROJECT | ¥ 2411% 698.90 | $ 2.50 7250019 R F—
DOCUMENTS (ANISE DRIVE) Total=$1 757.00
PROVIDE INLET PROTECTION (SILT 5 4255
- | SOCK) FOR STORMWATER POLLUTION :
103 11 EA | pREVENTION MEASURES AS SHOWN ON| ¥ 12070 | § 12070 | $ 200.00 200.00 | $ 242.55 Eontractors
PROJECT DOCUMENTS Total=$243.00
' | EARTHWORK (EXPORT TO WASTE) AS $ 22,980.18
104 282| CY SHOWN ON CONSTRUCTION $ 1811 %  5107.02|$ 20.00 5,640.00 | $ 81.49 :
: DOCUMENTS (SOLANO DRIVE) T%‘::It_f?scztg; > .00
3" HMAC/8" 2-SACK BACKFILL AS SHOWN $  8218.10
105 110 SY ON CONSTRUCTION DOCUMENTS | $ 39.83 |$  4,381.30 | $ 45.00 4,950.00 | $ 7471 g
S
. | 6" STANDARD CURB AND GUTTER AS $ 18,180.40
106 755 LF SHOWN ON CONSTRUCTION $ 12.07 [$ 911285 | $ 12.50 9,437.50 | $ 24.08 | ,
DOCUMENTS (SOLANO DRIVE) To‘t’::[;‘fngs %
, 6" HEADER CURB AS SHOWN ON $  5,056.80
107 210 LF | CONSTRUCTION DOCUMENTS (SOLANO | $ 845|$  1,77450{$ 10.00 2,100.00 | $ 24.08 |-momr—rs
: DRIVE
. ) Total=$5,058.00
6" THICK REINFORCED CONCRETE $  17.898.55
DRIVEWAY AS SHOWNON OJ0
108 205 SY | CONSTRUGTION DOCUMENTS (SOLANO | ¥ 446615 9155309 45.00 9.225.00} § 87-31 | Contractors
DRIVE) Total=$17,900.00
. . s e /20l .
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BID TITLE:

2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING 8& CONSTRUCTION MANAGEMENT
Karlsruher Inc. DBA CSA Constructors| Martinez Bros. Contractors, | Spartan Construction of New
El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTy ' PRICE PRICE PRICE
4" THICK CONCRETE SIDEWALK AS $ 19,664.70
109 330 SY SHOWN’ON CONSTRUCTION $ 38.62|$ 1274460 | $ 39.00 12,870.00 | $ 59.59 e —
: DOCUMENTS (SOLANO DRIVE) ol $19,667.00
' | ADA COMPLIANT (TYPE D) WHEELCHAIR : $  7,736.40
110 4 EA | RAMP AS SHOWN ON CONSTRUCTION |$  1,025.95 | $ 4,103.80 | $ 850.00 3,400.00 | §  1,934.10 e
DOCUMENTS (SOLANO DRIVE) ontractors
Total=$7,736.00
ADA COMPLIANT (TYPE E) WHEELCHAIR
111 2| EA | RAMP AS SHOWN ON CONSTRUCTION |[$  1,448.40 |$ 2,896.80 | $  1,100.00 2,200.00 |$ 2,058.00(|%  4,116.00
; DOCUMENTS (SOLANO DRIVE)
t
" | ADA COMPLIANT (TYPE G) WHEELCHAIR
112 2| EA | RAMP AS SHOWN ON CONSTRUCTION | $  1,02595|$ . 2,051.90{$  1,200.00 2,400.00 |$ 2,058.00|$  4,116.00
: DOCUMENTS (SOLANO DRIVE) '
: INSTALLATION OF REINFORCED $ 1527925
CONCRETE FLUME AS SHOWN ON el
113 175 SY. CONSTRUGTION DOCUMENTS (SOLANO $ 86.90|$ 15207.50 | $ 40.00 7,000.00 | $ 87.31 oo
DRIVE) Total=$15,281.00
INSTALLATION OF 3/8" ROCK (FRANKLIN 3 1872.20
. RED OR CANYON RED) 3" DEPTH AS Ol
4] 1265 SF SHOWN ON CONSTRUCTION | ¥ 18115 1910153 0-90 1.138.50 1 3 148 I e ontractor's
DOCUMENTS (SOLANO DRIVE) Total=$1,876.00
- | INSTALLATION OF 5-GALLON PLANTS AS $ 240152
115 83| EA SHOWN ON CONSTRUCTION $ 2776 | $ 2,442.88 | $ 30.00 2,640.00 | $ 27.29 \
DOCUMENTS (SOLANO DRIVE) -, ontractors
Total=$2,401.00
INSTALLATION OF DRIWATER
116 175| EA IRRIGATION AS SHOV/N ON $ 1044 |$  1,827.00 | $ 30.00 5,250.00 | $ 148.31 b 25942
| CONSTRUCTION DOCUMENTS (SOLANO : Oet : e ™" [Contractor's
DRIVE) Total=$25,955.00
-} 4" SALT FINISHED COLORED CONCRETE $ 18,858.96
117 216; SY AS SHOWN ON CONSTRUCTION $ 4828 [$ 10,428.48 | $ 40.00 8,640.00 | $ 87.31 -
DOCUMENTS (SOLANO DRIVE) Contractor's
. Total=$18,861.00
i G20/
P 7
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BID TITLE:

2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE:  April 10, 2013, DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Karlsruher Inc. DBA CSA Constructors| WNartinez Bros. Contractors, | Spartan Construction of New
El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM|  |EST.| UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# Qry PRICE PRICE PRICE
) REFLECTORIZED PAVEMENT MARKING $ 224096
TYPE | (W) (4") (SLD) AS SHOWN ON 240.
181 14768 LF ) coNsSTRUCTION DOCUMENTS (SOLANO | ¥ 04818  228864)% 0.4 214560 | $ 0-47 eontractor's
* DRIVE) Total=$2,263.00
| REFLECTORIZED PAVEMENT MARKING ¢ 2595
TYPE | (W) (4") (BRK) AS SHOWN ON :
119 73l LF | cONSTRUCTION DOCUMENTS (sOLANO | ¥ 0.48 1% 36.00 10.00 750.00 | 3 0-47 Eontractors
DRIVE) Tetal=$36.00
REFLECTORIZED PAVEMENT MARKING s  1273.00
TYPE | (W) (18") (SLD) AS SHOWN ON 273
120 335 LF | CONSTRUCTION DOCUMENTS (SOLANO | ¥ 392|% 13132019 2.00 670.00 | 380 Feontractors
DRIVE) Total=$1,274.00
REFLECTORIZED PAVEMENT MARKING " 43710
- | TYPE | DOUBLE (Y) (4') (SLD) AS SHOWN :
121 4 LF ON CONSTRUCTION DOCUMENTS | ® 0.97 1% 455.90 | $ 2.40 1.128.001 % 0-9% Eontractors
(SOLANO DRIVE) Total=$440.00
YELLOW REFLECTIVE CURB PAINT AS $ 217.00
122 155 LF SHOWN ON CONSTRUCTION $ 145 | $ 224.75 | $ 2.00 310.00 | $ 140 s
DOCUMENTS (SOLANO DRIVE) ontractors
Total=$218.00
NEW SIGN AND POST AS SHOWN ON | $  3,795.44
123 8 EA |CONSTRUCTIONDOCUMENTS (SOLANO|$ 45263 |$  3,621.04|$  400.00 320000 [$  474.43 ,
DRIVE) Contractor's
Total=$3,795.00
TRAFFIC AND PEDESTRIAN CONTROL | $ 237215
BARRICADES AS SHOWN ON . 372,
124 I LS CONSTRUCTION DOCUMENTS (SOLANO $ 482800\% 48280019 " 5500.00 000018 237218 I egiactors
DRIVE) Total=$2,372.00
REMOVAL AND DISPOSAL OF EXISTING $  11468.80
v CONCRETE AS SHOWN ON 408
125 6401 SY | CONSTRUCTION DOCUMENTS (SOLANO | ¥ 120718 772480 % 7.00 4,480.00 | $ 1792 o iraciors
DRIVE) Total=$11,470.00
REMOVAL AND DISPOSAL OF EXISTING $ 056750
PAVEMENT AS SHOWN ON ket
126 890 SY | cONSTRUCTION DOCUMENTS (soLANO | ¥ 72415 64436013 >-00 4450005 197 Gontractors
DRIVE) Total=$9,570.00
= L2043
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BID TITLE: 2012 Neighborhood Traffic Management Program

BID NO: 2013-181
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
o Karlsruher Inc. DBA CSA Constructors| Martinez Bros. Contractors, | Spartan Construction of New
_ » El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY ) PRICE PRICE PRICE
REMOVAL AND DISPOSAL OF EXISTING $  3,681.25
127 775 LF' | CURBAS SHOWN ON CONSTRUCTION | $ 362|$  2,80550|% 4.00 3,100.00 | $ 475 o
: DOCUMENTS (SOLANO DRIVE) oniractors
Total=$3,685.00
~ |REMOVAL AND DISPOSAL OF PAVEMENT S 205735
128 1 Ls STRIPING AS SHOWN ON $ 1,81050|$ 181050 |$  240.00 24000 |$  2,957.35 -
CONSTRUCTION DOCUMENTS (SOLANO O O : : IR0 FEontractor's
DRIVE) Total=$2,957.00
REMOVAL AND DISPOSAL OF EXISTING
LANDSCAPING AS SHOWN ON
129 100} SY | LONSTRUGTION DOCUMENTS (SOLANO $ 1.77 | $ 1,177.00 | $ 6.00 600.00 | $ 11.411$  1,141.00
DRIVE)
_ ADJUSTMENT OF EXISTING WATER $  2,993.90
130 5| EA |VALVES AS SHOWN ON CONSTRUCTION| $ 181.05 | $ 905.25 | $ 200.00 1,000.00 | $ 598.78 =
: DOCUMENTS (SOLANO DRIVE) ontractors
Total=$2,994.00
ADJUSTMENT OF EXISTING WATER $  1,018.88
131 11 EA | METER AS SHOWN ON CONSTRUCTION | $ 120.70 | $ 120.70 | $ 150.00 150.00 [ $  1,018.88 oo
DOCUMENTS (SOLANO DRIVE) ontractors
Total=$1,019.00
REMOVAL AND RELOCATION OF §  2156.97
| EXISTING FIRE HYDRANT AS SHOWN ON 199
132 1| EA | CONSTRUCTION DOCUMENTS (SOLANG | & 905250 |$  9,052.50 | §  1,000.00 1,000.00 | $  2,158.97 [
DRIVE) ' Total=$2,159.00
, REMOVAL AND RELOCATION OF
: EXISTING MAILBOX ASSEMBLY AS
133 1 EA SHOWN ON GONSTRUGTION $ 102.00 | $ 102.00 | $ 200.00 200.00 | $ 151.00 | $ 151.00
DOCUMENTS (SOLANO DRIVE)
REMOVAL OR RELOCATION OF EXISTING s 721,05
STREET SIGNAGE AS SHOWN ON :
134 T LS | CONSTRUCTION DOCUMENTS (SOLANO $ 965.00 1§ 965.00 | §  3,000.00 3,000.00 | $ 721.05 = ractors
DRIVE) Total=$721.00
PROVIDE SILT FENCE FOR $ 3,408.60
STORMWATER POLLUTION PREVENTION
135 570 LF MEASURES AS SHOWN ON PROJECT | 2411$% 1,373.70 | $ 2.50 1,425.00 | $ 5.98 T
DOCUMENTS (SOLANO DRIVE) Total=$3 413.00
I iy S 2HS
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
{ Karlsruher inc. DBA CSA Constructors| Martinez Bros. Contractors, | Spartan Construction of New
\ El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
EARTHWORK (EXPORT TO WASTE) AS $ 21,533.80
136 268 CY SHOWN ON CONSTRUCTION $ 1811 |$  4,853.48|$ 20.00 5,360.00 | $ = 80.35 [—
DOCUMENTS (LOMA VERDE DRIVE) Totale821 576,00
. |3"HMAC/8" 2-SACK BACKFILL AS SHOWN $ 15,997.24
137 217| SY |ONCONSTRUCTION DOCUMENTS (LOMA| $ 39.83{% 8643.11($ 45.00 9,765.00 | $ 73.72 ,
VERDE DRIVE) . Contractor's
Total=$15,998.00
6" STANDARD CURB AND GUTTER AS $ 25,228.00
138 1,060 LF SHOWN ON CONSTRUCTION $ 1207 |$ 12,79420 | $ 12.00 12,720.00 | $ 23.80 o T—
DOCUMENTS (LOMA VERDE DRIVE) Tolalg25 283,00
8" HEADER CURB AS SHOWN ON $ 178.68
139 6l LF CONSTRUCTION DOCUMENTS (LOMA | $ 845 % 5070 | $ 20.00 120.00 | $ 29.78 c :
VERDE DRIVE) : L ontractor's
Tetal=$179.00
4" THICK CONCRETE SIDEWALK AS ) $  5610.70
140 95 SY SHOWN ON CONSTRUCTION $ 3862 (% 3,668.90 [ $ - 45.00 4275.00 1% 59.06 Contractor
DOCUMENTS (LOMA VERDE DRIVE) ontractors
Total=$5,611.00
[
. | ADA COMPLIANT (TYPE A) WHEELCHAIR
141 11 EA | RAMP AS SHOWN ON CONSTRUCTION |$  1,025.00 |$  1,025.00|$ 850.00 850.00 |$ 1,672.00|$  1,672.00
DOCUMENTS (LOMA VERDE DRIVE)
" | ADA COMPLIANT (TYPE D) WHEELCHAIR $ 203566
142 11 EA | RAMP AS SHOWN ON CONSTRUCTION |$  1,025.00 |$  1,025.00 | $ 850.00 850.00 | $  2,035.66 = ,
' DOCUMENTS (LOMA VERDE DRIVE) ontractor's
Total=$2,036.00
ADA COMPLIANT (TYPE G) WHEELCHAIR $  2,03566
143 1 EA RAMP AS SHOWN ON CONSTRUCTION | $ 1,025.00 | $ 1,025.00 | $ 1,200.00 1,200.00 | $ 2,035.66 Contractor
DOCUMENTS (LOMA VERDE DRIVE) . ontractors
Total=$2,036.00
INSTALLATION OF 2" CALIPER (10’ HIGH) $  5793.48
144 18] EA TREES AS SHOWN ON CONSTRUCTION | $ 3319319 597474 1 $ 310.00 5580.00 (% 321.86 Contractor
DOGUMENTS (LOMA VERDE DRIVE) ontractors
Total=$5,793.00
| . ey Sl P0tE i.
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE:  April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
: Karlsruher Inc. DBA CSA Constructors| Martinez Bros. Contractors, | Spartan Construction of New
El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE '
INSTALLATION OF 3/4” ROCK (FRANKLIN _ $ 329084
RED OR CANYON RED) 3" DEPTH AS
145 | 12,578 SF SHOWN ON CONSTRUCTION 3 13318 34287419 0.60 1701481 3 [l revr—
DOCUMENTS (LOMA VERDE DRIVE) Total=$3 319.00
INSTALLATION OF 2" — 4" COBBLE ROCK $  3040.00
(4" DEPTH) AS SHOWN ON A
146 800} SF 1 CONSTRUCTION DOCUMENTS (LOMA | ¥ 392|% 31360018 376 2,528.00 | % 380 Feoniractor's
VERDE DRIVE) Total=$3,043.00
4" SALT FINISHED COLORED CONCRETE $ 692.16
147 8| SY AS SHOWN ON CONSTRUCTION $ 4828 |$ 38624 |$ 60.00 480.00 | $ 86.52 brms
DOCUMENTS (LOMA VERDE DRIVE) ontractors
Total=$692.00
INSTALLATION OF 5-GALLON PLANTS AS : $  2,421.90
148 90| EA SHOWN ON CONSTRUCTION $ 2776 |$ 249840 $ 30.00 2,700.00 | $ 26.91 o
DOCUMENTS (LOMA VERDE DRIVE) ontractors
: Total=$2,423.00
INSTALLATION OF 1-GALLON PLANTS AS $  1,737.00
149 180, EA SHOWN ON CONSTRUCTION $ 9.96($ 179280 |$ 12.00 2,160.00 | $ 9.65 [momr—s
' DOCUMENTS (LOMA VERDE DRIVE) ontractors
Total=$1,738.00
.| INSTALLATION OF NEW BOULDERS AS $  7,373.52
150 36| EA SHOWN ON CONSTRUCTION $ 21123 |$ 760428 |$ 150.00 5,400.00 | $ 204.82 s
DOCUMENTS (LOMA VERDE DRIVE) ontractors
Total=$7,374.00
. | NEW IRRIGATION SYSTEM AS SHOWN $ 30,196.32
151 1| LS |ONCONSTRUCTION DOCUMENTS (LOMA{$ 15,703.00 [$ 15,703.00|$  2,891.00 2,891.00 | $ 30,196.32 :
VERDE DRIVE) . Contractor's
Total=$30,196.00
, INSTALLATION OF 3/4” METER $ 895000
BACKLFOW AS SHOWN ON IV
152 9 EA | CONSTRUCTION DOCUMENTS (LOMA $ 79000 e e o | ¢ 1:206.00 6,030001% 526680 % 26,334.00
VERDE DRIVE) = $5,370.00
REFLECTORIZED PAVEMENT MARKING $ 587006
J TYPE | (W) (4”) (SLD) AS SHOWN ON Of%
1931 12761 LF | consTRUCTION DOCUMENTS (LomA | & 0485 6125289 0.4 0742459 %4 I Contractor's
VERDE DRIVE) Total=$5,974.00
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2012 Neighborhood Traffic Management Program

BID TITLI%: BID NO: 2013-181
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
) Karlsruher Inc. DBA CSA Constructors| Martinez Bros. Contractors, | Spartan Construction of New
El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
REFLECTORIZED PAVEMENT MARKING $ 376 50
TYPE | (W) (4") (BRK) AS SHOWN ON _ :
154 825 LF | CONSTRUCTION DOCUMENTS (LOMA | 04819 396.001 % 045 3712519 %49 Contractors
VERDE DRIVE) Total=$386.00
| REFLECTORIZED PAVEMENT MARKING s 1976.00
TYPE | (W) (18”) (SLD) AS SHOWN ON I 10
155 520{ LF CONSTRUCTION DOCUMENTS (LOMA | $ 392|$ 203840 (% 2.40 1,248.00 | $ 3.80 Fmom—one
'VERDE DRIVE) Total=$1,978.00
REFLECTORIZED PAVEMENT MARKING $ 438748
TYPE | (Y) (4") (SLD) AS SHOWN ON | meeh
196 | 19538 LF | CONSTRUCTION DOCUMENTS (LOMA | ¥ 04818 457824 % 0.45 429210 | $ 0.48 & niractor's
VERDE DRIVE) Total=$4,465.00
REFLECTORIZED PAVEMENT MARKING
TYPE | (Y) (4") (BRK) WITH TYPE | $  3,719.56
157 8,086] LF REFLECTORS AS SHOWN ON $ 048 |$  3,881.28|$ 1.00 8,086.00 | $ 0.46 '
CONSTRUCTION DOCUMENTS (LOMA Contractor's
VERDE DRIVE) Total=$3,786.00
REFLECTORIZED PAVEMENT MARKING
TYPE I (Y) (4") (SLD) WITH TYPE | $ 809.60
158 1,760{ LF REFLECTORS AS SHOWN ON $ 0.48 | $ 844.80 | $ 1.00 1,760.00 | $ 0.46
CONSTRUCTION DOCUMENTS (LOMA Contractor's
VERDE DRIVE) Total=$824.00
REFLECTORIZED PAVEMENT MARKING S 104625
| TYPE I DOUBLE (Y) (4") (SLD) AS SHOWN ; 10
159 1125 LF | 0N CONSTRUCTION DOCUMENTS (LOMA| ¥ 0.97 |9 1,091.25 | 0.30 337.50 | $ 0-93 e shtractors
'VERDE DRIVE) Total=$1,053.00
NEW SIGN AND POST AS SHOWN ON $ : 7,590.88
160 16| EA | CONSTRUCTION DOCUMENTS (LOMA | $ 45263 |$  7,242.08|$ 450.00 7,200.00 | $ 474.43 ,
! VERDE DRIVE) Contractor's
Total=$7,591.00
TRAFFIC AND PEDESTRIAN CONTROL $ 625328
BARRICADES AS SHOWN ON o9
161 14 LS CONSTRUCTION DOCUMENTS (Loma | $  4:828.00 [§  4,828.00 |$  6,511.02 6,511.02|$ 625328 [
VERDE DRIVE)* Total=$6,253.00
REMOVAL AND DISPOSAL OF EXISTING .
CONCRETE AS SHOWN ON i '
162 1250 SY | ONSTRUGTION DOGUMENTS woma |8 12.07 |$ 1,508.75 | $ 8.00 1,000.00 | $ 17.92 | $ 2,240.00
VERDE DRIVE) ‘
i . : A7) — 5/—-//- 2olS ’
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BID TITLE:, 2012. Nelghborhood Traffic Management Program BID NO: 2013-181
7 [BIDDATE:! Apnl 10720135 SR O |DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
‘ | Karlsruher Iric. DBA CSA Constructors| - Martinez Bros. Contractors, | Spartan Construction of New
El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
REMOVAL AND DISPOSAL OF EXISTING $ 921275
PAVEMENT AS SHOWN ON e le
163 857} SY | CONSTRUCTION DOCUMENTS (LOMA | ® 72419 6204683 0013 42850019 1075 " Contractors
VERDE DRIVE) Total=$9,215.00
: REMOVAL AND DISPOSAL OF EXISTING $ 308.75
164 65 LF | CURBAS SHOWN ON CONSTRUCTION | $ 362 (9% 23530 | $ 4.00|$% 260.00 | $ 475 & ,
DOCUMENTS (LOMA VERDE DRIVE) ontractor's
Total=$309.00
REMOVAL AND DISPOSAL OF PAVEMENT $ 646855
165 1 Ls STRIPING AS SHOVN ON $ 543150 |$ 543150|$ 500000|$  500000|$ 646855 .
CONSTRUCTION DOCUMENTS (LOMA B e e e PP MContractor's
VERDE DRIVE) Total=$6,469.00
REMOVAL AND DISPOSAL OF EXISTING $ 102410
LANDSCAPING AS SHOWN ON : oet
166 35 SY | CONSTRUCTION DOCUMENTS (LOMA | ¥ 30.181%  1,056.30 |39 6.0013% 2100019 2926 IS ontractor's
VERDE DRIVE) Total=$1,024.00
REMOVAL OR RELOCATION OF EXISTING $ 84123
STREET SIGNAGE AS SHOWN ON :
167 I LS | CoNSTRUCTION DOCUMENTS (Loma |¥ 603508 0035018 15000015 1500005 8423 o
VERDE DRIVE) Total=$841.00
PROVIDE SILT FENCE FOR , $ 956.80
STORMWATER POLLUTION PREVENTION )
168 160 LF |7 |iEASURES AS SHOWN ON PROJECT | § 2.41$ 385.60 | $ 2.50 | $ 400.00 | $ 5.98 [———
DOCUMENTS  (LOMA VERDE DRIVE) Total=$958.00
PROVIDE INLET PROTECTION (SILT
SOCK) FOR STORMWATER POLLUTION $ 721.05
169 3| EA |PREVENTION MEASURES AS SHOWN ON| $ 120.70 | $ 362.10 | $ 200.00 | $ 600.00 | $ 240.35
PROJECT DOCUMENTS (LOMA VERDE Contractor's
DRIVE) Total=$721.00
MOBILIZATION, DE-MOBILIZATION, $ 2061161|$ 20611.61|% 2500000($ 2500000{$ 3757298|% 37,572.98
170 1 LS INSURANCE BONDS, PERMITS, FEES, ,
ETC. (not to exceed 5% of the total bid price) 3% 5% 4% TC(tmItr;%t?rS 573 0
otal=$37,573.
$ 597,752.00 $ 1,025,704.39
Sum Total (Items 1 thru 170) $ 532,775.00
Contractor's Total=$599.000 Contractor's Total=$1,018,642.00
' BID BOND Yes Yes Yes
Approved-by:- 2}%/%‘“5_ S 2043 2013-181 2012 NTMR;=: - Page 38




SERVICE SOLUTIONS SUCCESS
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S ERYVICE SOLUTIONS SUCCESS

Scope:

« NTMP improvements including:
e Curb Extensions
 Medians
« Circles
« Associated Improvements

« Locations:
 Loma Verde Drive
* Franklin Hills Street
« Kerbey Street
* Anise Drive
« Solana Drive




S ERYVICE SOLUTIONS SUCCESS

Loma Verde — Dist 6
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S ERYVICE SOLUTIONS SUCCESS

Funding Source:
— 2013 Certificates of Obligation, Street Infrastructure

This is a Low Bid, Lump Sum Contract
e 6 Bids werereceived

The lowest responsible and responsive bid was received from:
 Martinez Bros. Contractor, LLC

Recommendation: Award to Martinez Bros. Contractors, LLC
Base Bid $532,775

Contract Time: 150 Consecutive Calendar Days
Scheduled Completion: October 2013
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Questions/Comments




