CITY OF EL PASO, TEXAS
AGENDA ITEM
DEPARTMENT HEAD’S SUMMARY FORM

DEPARTMENT: Engineering and Construction Management

AGENDA DATE: May 28, 2013

CONTACT PERSON/PHONE: Irene D. Ramirez, P.E., Interim City Engineer, 541-4428
DISTRICT(S) AFFECTED: 7

SUBJECT:

Discussion and action to award Solicitation No. 2013-154 for Pasodale Subdivision Phase |V Street and

~ Drainage Improvements to GarCom, Inc. for an estimated total amount of $3,236,591.99.

Department: Engineering & Construction Management
Award to: GarCom, Inc.
: El Paso, TX
Base Bid I: $ 2,641,030.79
Base Bid Il $ 322,458.51
Base Bid IlI: $ 273,102.69
Total Award: $ 3,236,591.99
.+ Time for Completion: 300 Consecutive Calendar Days
- . Accounts: 190-28340-580270-4560-PCP12ST020
Funding Source: FY 2012-2013 Certificates of Obligation, Short Term CIP Plan, EPWU
: Community Development Block Grant
District: 7

It is requested that the City Manager be authorized to establish the funding sources and make any
necessary budget transfers and execute any and all documents necessary for execution of this award.

As a part of this award, upon the review of the City Attorney, the City Engineer may without further
authorization from City Council approve contract changes which are necessary for proper execution of
the work and carrying out the intent of the project, which are in accordance with applicable law, do not
- make changes to the prices and are within the appropriate budget.

This is a low bid, lump sum contract. The Engineering & Construction Management Department
recommends award as indicated to the lowest responsive and responsible bidder.

BACKGROUND / DISCUSSION:

Base Bid I: ~
The project is intended to reconstruct Greggerson from Pasodale to Valley View, Valley View fro
Pasodale to Greggerson, Tulane form Greggerson to Valley View, Princeton from -Valley View to
Greggerson, Yale from Pinon to Playa Drain and add a new storm sewer system, curb gutter and
sidewalk and upgrade the illumination. The project includes the relocation of power lines, replacement
of the gas main (to be completed by Texas Gas at their cost).

Base Bid Il & IlI:
. The EPWU will under this contract replace all water mains and a portion of sanitary sewer.. Detail street
improvements consist of excavation of roadway to subgrade, concrete curb and gutter, storm sewer




inlets, RCP pipe, storm sewer manholes and inlets, rock wall and fences relocation, concrete
sidewalks, concrete driveways, crushed stone base, and compacting, installation of asphalt pavement,
traffic signs and striping. Included, but not limited to, are other incidentals, subsidiary work, and clean
up of the entire work area, all of which shall be completed.

GarCom, Inc. through it's key personnel and subcontractors meets the minimum experience
requirements as outlined in specifications of one project of similar scope and at least 50% of the value.

PRIOR COUNCIL ACTION:

N/A

- AMOUNT AND SOURCE OF FUNDING:

$ 3,236,591.99 FY 2012-2013 Certificates of Obligation, Short Term CIP Plan, EPWU
Community Development Block Grant

BOARD / COMMISSION ACTION:

N/A

Kekdekdkikkkkihkkrkhk R EQ U I RE D AUTHO RIZATI o N********************

DEPARTMENT HEAD: C&(W UDQ/

(If Department Head Summary Form is mltlated/b rchasing, client department should sign also)
Information copy to appropriate Deputy City Manager




Contractor

Project 1

Project 1 Scope

Project 1 Comments

Project 2

Project 2 Scope

Project 2 Comments

Project 3

Project 3 Scope

Project 3 Comments

‘GarCom, Inc.

Stiles Dr. Street & Drainage Improvements Phase I

‘The installation and construction of one traffic circle and one choker, 27 foot wide asphalt pavement with
'geogrid, installation of irrigation pipes, ADA ramps and sidewalks, concrete flumes, landscape, concrete
driveways, site grading, and rock walls.

|
|
|
I

The project was completed in accordance with the contract documents.

!
|
i

IUppel; Valley Dvralﬂinra'géAlmprovements Phase 2

The scope of work conSIstedof street & drainage improvements, including storm sewer, road
reconstruction and utility work along Charl Ann. The project amount wa $4,000,000.

[Key personnel for Garcom managed/ran the project for a different contractor. The project was

icompleted in accordance with the contract documents.

:
|
|
|
t
|
|
1

jUppwe-r:Vallrey Drainage Improvements Phase 4

The scope of work consisted of street & drainage improvements, including storm sewer, road
'reconstruction and utility work on Lindbergh from Montoya to Doniphan. The project amount was
'$2,900,000.

Ekey bersonnel for Garcom managed/ran the project for a different contractor. The project was
'completed in accordance with the contract documents.




el

RECOMMENDATION

ENGINEERING AND CONSTRUCTION

MANAGEMENT DEPARTMENT
MEMORANDUM
Date May 1, 20.13
To: Rachel Johnson, Contract Compliance Specialist

Engineering and Construction Management Department

Through: Sam Rodriguez, Engineering Division Managery/
5

From: Julian Rodriguez, Project Manager

Ce Ted Marquez, Department of Transportation
Amy Castner, PSB ,
Gonzalo Cedillos, PSB :
John Karlsruher, CSA

Subject: Pasodale Subdivision PH IV Street and Drainage

Improvements
Solicitation No. 2013-154

We have reviewed the above subject bid and we recommend that Base Bid I,
Base Bid II and base Bid III be awarded to Garcom Inc., as the lowest most
responsible bidder meeting specifications.

Total estimated contract award of $3,236.591.99

Base Bid I: $2,641,030.79
Base Bid 1I: $ 322,458.51
Base Bid III: $ 273,102.69
Total: ) $3,236,591.99 )

If you have any question please call me at 541-4661.

Sincerely,

T
«

>(/ \V» \(),\ \c-./\/\,u

Julian Rodriguez
Project Manager

Engineering and Construction Management Department Q““‘“
2 Civic Center Plaza, 4" floor - El Paso, Texas 79901 - (915) 541-4200 E




PROPOSAL

TO THE HONORABLE MAYOR AND CITY COUNCIL
CITY OF EL PASO
EL PASO, TEXAS

The undersigned having familiarized themselves with the local conditions affecting the cost of work and
with the Contract documents consisting of Invitation to Bid, Instructions to Bidders, General Conditions, the
Contractor's Proposal, Special Bid Conditions, Applicable Wage Rates, the Contract Form, plans,
specifications, drawings, and addenda on file in the Engineering & Construction Management Department
of the City of El Paso, hereby propose to perform everything required to be performed and to provide,
furnish and install all the labor, materials, necessary tools, expendable equipment, and all utility and
transportation services, and to complete in a workmanlike manner all the work required for the

PASODALE SUBDIVISION PHASE IV STREET & DRAINAGE
IMPROVEMENTS

SOLICITATION NO. 2013-154

w1th1n the specified limits and in accordance with the plans and spemﬁcatlons as prepared by the City of El
Paso, including Addenda numbers 1. 2 , AT THE
FOLLOWING UNIT PRICES.

Note: For this solicitation the lowest responsible bid will be determined in the following manner:
The lowest responsive/responsible bid will be determined based on the SUM TOTAL of Base Bid I,

Base Bid II and Base Bid III. The project will be awarded to one bidder.

NOTE: The quantities shown in the unit price schedule are ESTIMATES ONLY. They are shown here
only for the purpose of comparing bids as an expected total expenditure. The City, at.its sole discretion,
will direct exactly how many actual units will be placed, and will pay for only those units that are
ordered and accepted. No payments will be made regarding the estimated quantmes they are estimates

only.

Estimates are minimums, but not guaranteed minimums, and the contract cost can increase so long as the
unit costs remain the same and the increased funds are appropriated in the budget. Line item entries
shall prevail over sum total entries. When discrepancies exist between unit prices and
corresponding extended prices, unit prices shall prevail,

EACH PROPOSAL MUST BE SUBMITTED ON THE PRESCRIBED FORM AND all blank spaces on
the proposal form for proposal prices must be filled in, in ink or typewritten. FAILURE TO FILL IN ALL

 BLANK SPACES SHALL CAUSE THE BID PROPOSAL TO BE DEEMED NOT RESPONSIVE

AND BID PROPOSAL WILL NOT BE CONSIDERED IN DETERMINING THE LOWEST
RESPONSIBLE BIDDER. |

e COMPANY-NAME: — M ﬂ .

BIDDER'S SIGNATURE: \ " PRINT NAME: Jesus A. Garcia
Proposal — Pasodal& Subdivision Fhasg |V Street & Drainage I-C-1 Rev-May 2012
Solicitation No. 2013-154 NDMENT NO. 2 - REVISED 4-11- 13




PASODALE SUBDIVISION PHASE IV

STREET & DRAINAGE IMPROVMENTS

BASE BID I:
Total Amount
Item Estimated Unit Brief Description of Item Unit Bid Price (Quantity x Unit Price)
No.  Quantity (In figures) (In Figures)
1. 1 LS MOBILIZATION (not to exceed 5%) $_124,775.00 $_124,775.00
2. 4 EA  STABILIZED CONSTRUCTION $ 542.50 $__2,170.00
ENTRANCE
3. 10,727 LF FILTER FENCE $ 1.19 $ 12,765.13
4. 10 EA TEMPORARY INLET PROTECTION, § 108.50 $_1,085.00
TYPE Il DRAINAGE INLETS :
5. 20 EA TEMPORARY INLET PROTECTION, § 54.25 $ 1.085.00
TYPE I DROP INLETS (SNAKE BAGS)
6. 1 LS TRAFFIC CONTROL . $_22,785.00 $_22,785.00
DEMOLITION
7. 20551 SY REMOVAL AND DISPOSAL OF $ 2.88 $_59,186.88
EXISTING ASPHALT PAVEMENT
8. 6958 SF REMOVAL AND DISPOSALOF $ 3.26 $__22,683.08
EXISTING CONCRETE PAVEMENT
AND12” THICK 2-SACK CEMENT
BACKFILL
9. 909 LF  REMOVAL AND DISPOSAL OF $ 2.71 $_2,463.39
EXISTING CURB AND GUTTER
10. 50 LF REMOVAL AND DISPOSAL OF $._ 5.43 $_ 271.50
: EXISTING STANDARD CURB
11. 115 LF REMOVAL AND DISPOSAL OF $ 4.34 $_ 499.10
EXISTING HEADER CURB
12. 3393 SF  REMOVAL AND DISPOSAL OF $ 1.57 $_5,327.01
, . EXISTING CONCRETE DRIVEWAYS
13. 3750 SF  REMOVAL AND DISPOSAL OF
EXISTING CONCRETE SIDEWALKS $ 1.30 $_4,875.00
COMPANY NAME: __ G7€Com, Tjc. "’//

BIDDER'S SIGNATURE: /

Proposal — Pasodale Sub
Solicitation No, 2013-154

D,

PRINT NAME: Jesus A. Garcia

&W}Wﬁainage I-C-2 Rev-May 2012
NDMENT NO. 2 - REVISED 4-11-13




Total Amount

BIDDER'S SIGNATURE:

Proposal — Pasodale Sub:

Item Estimated Unit Bid Price (Quantity x Unit Price)
No. Quantity Unit Brief Description of Item (In figares) (In Figures)
14, 6 EA REMOVAL AND DISPOSAL OF §  298.38 $_1,790.28
EXISTING CONCRETE HEADWALLS
15, 67 LF REMOVAL AND DISPOSAL OF $  19.53 $_ 1,308.51
EXISITNG 247 RCP IRRIGATION PIPE
16. 110 LF REMOVAL AND DISPOSAL OF $__19.53 $_2,148.30
EXISITNG 18” RCP IRRIGATION PIPE
17. 4 LF REMOVAL AND DISPOSAL OF $ 81.38 $§  325.52
EXISTING 367 WIDE ROCKWALL
18, 12 ILF REMOVAL AND DISPOSAL OF $ 10.85 $_ 130.20
EXISTING CMU WALL
19. 55 ILF REMOVAL AND DISPOSAL OF - $ 6.51 $ 358.05
EXISTING GUARD RAILS
20. 28 EA REMOVAL OF EXISTING SIGN POSTS § 37.98 $_1,063.44
AND SIGNAGE
REMOVE EXISTING ROCK WALL
WITH WROUGHT IRON FENCE,
21, 172 LF  RESERVE WROUGHTIRONFENCE ¢ 10.85 $_1,866.20
FOR RELOCATION
REMOVE EXISTING CMU WALL
WITH WROUGHT IRON FENCE,
22. 59 LF  RESERVE WROUGHT IRON FOR $ 10.85 $__640.15
RELOCATION
23, 492 LF REMOVE CHAINLINK FENCEAND  § 5.43 $ 2,671.56
RESERVE FOR RELOCATION
24, 2 EA REMOVE CHAINLINK GATESAND  § 146.48 $_292.96
RESERVE FOR RELOCATION
25. 45 LF REMOVE EXISTING ROCK WALL $ 21.70 $_ 976.50
AND RESERVE FOR RELOCATION
26, 57 LF REMOVE EXISTING WOODFENCE  § 10.85 $_ 618.45
AND RESERVE FOR RELOCATION :
. COMPANY-NAME: GarMA

PRINT NAME:

Solicitation No. 2013-154

% s¢ Street & Dralnage I-c-3

MENT NO. 2 - REVISED 4-11-13

Jesus A. Garcia

Rev-May 2012




Total Amount

Item Estimated Unit Bid Price (Quantity x Unit Price)
No. Quantity Unit Brief Description of Item (In figures) (In Figures)
27. 10 EA REMOVE EXISTING GUARD POSTS $ 81.38 ¢ 813.80

AND RESERVE FOR RELOCATION
28. 2 EA REMOVE EXISTING PIPE BOLLARDS § 81.38 $_ 162.76
AND RESERVE FOR RELOCATION
29. 15 LF REMOVE EXISTING CHAIN LINK $ 16.28 §  244.20
FENCE AND RETURN TO OWNER
30, 2 EA REMOVAL OF BRICK COLUMNS, $ 189.88 $  379.76
BRICKS RETURNED TO OWNER
31. 3 EA REMOVE EXISTING REFLECTORS, § 162.75 §_ 488.25
: RETURN TO CITY
SITE WORK
32, 1. LS UNCLASSIFIED EXCAVATION, $_70,470.75 $_70,470.75
EXPORT & PROPER DISPOSAL OF
SOILS
33, 1 LS EMBANKMENT $_ 46,112.50 $_ 46,112.50
34, 1 LS  IMPORT,NEW SELECT FILL $__48,825.00 $__48,825.00
2” HMAC PAVEMENT, TYPE C,
35. 24935 SY  CLASS A, WITH 6” BASE COURSE,
TYPE A, GRADE 1, ALL SUBGRADE
PREP AND PRIME COAT INCLUSIVE, $— 1273 $__392,227.55
COMPLETE IN PLACE
36. 3146 SE 8 CONCRETE PAVEMENT, 3500 PSI
CONCRETE w/#4 REBAR @ 6” ON
CENTER EACH WAY, COMPLETE ~ >—5:51 $_20,480.46
IN PLACE
37. 21850 SF  RESIDENTIAL DRIVEWAY, 3000 PSI
6” CONCRETE w/6x6, W2.9 x W2.9 3.53 77 130.5
WWF, SELECT FILL BASE AS $ $_77.130.50
REQUIRED, COMPLETE IN PLACE
38, 14988 LE. 6”STANDARD CURB AND GUTTER,
3000 PST CONCRETE, SELECTFILL 8.68 § 130,095.84

BASE AS REQUIRED, COMPLETE IN
PLACE

e _COMPANY.NAME: é:m\  Incd—

BIDDER'S SIGNATURE;

Proposal ~ Pasodale Subdivisior| P

R

Solicitation No, 2013-154

% IV Street & Drainage |-C-4

AMENDMENT NO. 2 - REVISED 4-11-13

PRINT NAME:

Jesus A, Garcia

Rev-May 2012




Item Estimated
No.  Quantity

Unit

Brief Description of Item

Total Amount
Unit Bid Price (Quantity x Unit Price)
(In figures) (In Figures)

39. 122

40. 74693

41, 8409

42, 88

43. 2060

44, 6

45, 1

46. 5

47, 1

48. 1

50. . .1

LE

SF

LF

SY

LF

EA

EA

EA

EA

EA

EA

EA

6” HEADER CURB, 3000 PSI
CONCRETE, SELECT FILL BASE AS
REQUIRED, COMPLETE IN PLACE

4’ CONCRETE SIDEWALK, 3000 PSI
CONCRETE, SELECT FILL BASE AS
REQUIRED, COMPLETE IN PLACE

6” CONCRETE TURN DOWN / TURN
UP (18” MAX.), 3000 PST CONCRETE
CURB EXTENSION TO PROPOSED
SIDEWALKS, SELECT FILL BASE AS
REQUIRED, COMPLETE IN PLACE

2?HMAC PAVEMENT PATCH,

TYPE C, CLASS A, WITH 6” BASE
COURSE, TYPE A, GRADE 1, ALL
SUBGRADE PREP AND PRIME COAT
INCLUSIVE, COMPLETE IN PLACE

6” CONCRETE VALLEY GUTTER,
3000 PSI CONCRETE, COMPLETE IN
PLACE

ACCESSIBLE RAMP, TYPE 1 PER
PLANS, SELECT FILL BASE AS
REQUIRED, COMPLETE IN PLACE

ACCESSIBLE RAMP, TYPE 2 PER
PLANS, SELECT FILL BASE AS
REQUIRED, COMPLETE IN PLACE

ACCESSIBLE RAMP, TYPE 3 PER
PLANS, SELECT FILL BASE AS
REQUIRED, COMPLETE IN PLACE

ACCESSIBLE RAMP, TYPE 3-1 PER
PLANS, SELECT FILL BASE AS
REQUIRED, COMPLETE IN PLACE

ACCESSIBLE RAMP, TYPE 4 PER
PLANS, SELECT FILL BASE AS

REQUIRED, COMPLETE IN PLACE

ACCESSIBLE RAMP, TYPE 5 PER
PLANS, SELECT FILL BASE AS
REQUIRED, COMPLETE IN PLACE

ACCESSIBLE RAMP, TYPE 6 PER
PLANS, SELECT FILL BASE AS
REQUIRED, COMPLETYE IN PLACE

$

$

16.28 $__1,986.16

2.44 $_ 182,250.92

8.68 $_72,990.12

34.72 $_3,055.36

7.87 $_16,212.02

764.93 $ 4,589.58

764 .93 $ 764,93

764.93 $ 3,824.65

764.93 $ 764.93

1,139.25 $ 1,139.25

764.93 $_ 764.93

764.93 $_ 764.93

e _COMPANY.NAME:_ /ﬁﬁ;;;Q{jkgL:f:;<f

7
BIDDER'S SIGNATURE/ ,4//7¥1g2§:f’
=X

Proposal — Pasodale

divislo

Solicitation No. 2013-154

ase |V Street & Drainage I-C-5

PRINT NAME:

Jesus A. Garcia

AMENDMENT NO. 2 - REVISED 4-11-13

Rev-May 2012




e e COMBANY_NAME:
BIDDER'S SIGNATURE:

Item Estimated
No.  Quantity

Unit

Brief Description of Item

Unit Bid Price
(In figures)

Total Amount
(Quantity x Unit Price)
(In Figures)

5. ° 3

52. 702

53 25

54, 1

55. 162

56. 59

57. 468

58. 43

39 57

60. 10

61. 2

62, 22

Proposal - Pasodale Sub
Solicitation No. 2013-154

EA

LF

LS

LF

LF

LF

LF

EA

EA

EA

ACCESSIBLE RAMP, TYPE 7 PER
PLANS, SELECT FILL BASE AS
REQUIRED, COMPLETE IN PLACE

24” ROCK STEM WALL WITH
REINFORCED CONCRETE
FOOTINGS, COMPLETE IN PLACE

8” CONCRETE WALL, 3000 PSI
CONCRETE, COMPLETE IN PLACE

SCHEDULE 80 SAFETY RAIL PER
PLANS, COMPLETE IN PLACE

RE-INSTALLATION OF ROCK
WALL WITH RESERVED
WROUGHT IRON FENCE,
COMPLETE IN PLACE
(REFERENCE ITEM 21)

RE-INSTALLATION OF CMU WALL
WITH RESERVED WROUGHT IRON
FENCE, COMPLETE IN PLACE
(REFERENCE ITEM 22)

RE-INSTALLATION OF RESERVED
CHAIN LINK FENCE, COMPLETE IN
PLACE (REFERENCE ITEM 23)

RE-INSTALLATION OF RESERVED
ROCK WALL, COMPLETE IN
PLACE (REFERENCE ITEM 25)

RE-INSTALLATION OF RESERVED
WOODEN FENCE, COMPLETE IN
PLACE (REFERENCE ITEM 26)

RE-INSTALLATION OF RESERVED
GUARD POSTS, COMPLETE IN
PLACE (REFERENCE ITEM 27)

RE-INSTALLATION OF RESERVED
PIPE BOLLARDS, COMPLETE IN
PLACE (REFERENCE ITEM 28)

ADJUSTMENT OF EXISTING
WROUGHT IRON DRIVEWAY
- GATES :

$

764.93

$_ 2,294.79

19.53

$_13,710.06

48.83

$_1,220.75

6,076.00

$__6,076.00

27.13

§_ 4,395.06

108.50

$_6,401.50

10.85

$.5,077.80

37.98

$ 1,633.14

27.13

$ 1,546.41

81.38

$_ 813.80

81.38

$ 162.76

298.38

$__6,564.36

isfon Phase/|V Street & Drainage -I-C-S
§Z NDMEN

T NO. 2 - REVISED 4-11-13

PRINTNAME: Jesus A. Garcia

Rev-May 2012




' Total Amount
Item Estimated Unit Bid Price (Quantity x Unit Price)
No. Quantity Unit Brief Description of Item (In figures) (In Figures)

63. 24 EA  ADJUSTMENT OF EXISTING CHAIN §__ 135.63 $ 3,255.12
LINK DRIVEWAY GATES

64. 7 EA  ADJUSTMENT OF EXISTING $_298.38 $ 2.088.66
WROUGHT IRON PEDESTRIAN
GATES

65. 20 EA ADJUSTMENT OF EXISTING CHAIN 135.63 g 2.712.60

LINK PEDESTRIAN GATES

R

66. 2 EA  REINSTALLATION OF RESERVED  §_ 135.63 $_ 271.26
CHAIN LINK PEDESTRIAN GATES
(REFERENCE ITEM 24)

67. 28 EA  REPLACE AND RE-CONNECT $__385.18 $ 10,785.04
EXISTING 4-INCH SANITARY .
SEWER SERVICE TO NEW SEWER
MAINWITH PIPE, FITTINGS AND
ACCESSORIES, NOT INCLUDED ON
PSB PLANS N

68. 5 EA  ADJUST TO NEW STREET GRADE $_298.38 $_1.491.90
ELEVATION EXISTING SANITARY
SEWER MANHOLE COVER TO
REMAIN IN PLACE, NOT
INCLUDED ON PSB PLANS

69. 3 EA INSTALLATIONOF $ 135.63 $ 406.89
CONSTRUCTION ADVISORY SIGN, »
LOCATION TO BE SETERMINED IN
THE FIELD

DRAINAGE AND IRRIGATION FACILITIES

70. 254 LF 18" RCP STORM DRAIN (INCLUDING
TRENCHING, TRENCH SAFETY SYSTEM
AS APPLICABLE, PIPE BEDDING, :
BACKFILL, AND DETECTABLE $__47.58 . $___12,085.32
WARNING TAPE AS REQUIRED)
COMPLETE IN PLACE '

COMBANY.NAME: ;Q;‘A 7

BIDDER'S SIGNATURE: / /M PRINTNAME: _ Jesus A. Garcia

Proposal — Pasodale Subdivisio se IV Street & Drainage . [-C-7- Rev-May 2012
Solicitation No. 2013-154 AMENDMENT NQ. 2 - REVISED 4-11-13




Item Estimated

No.  Quantity Unit

71.

72.

73.

74. .

75.

76.

1303

1742

844

951

408

163

LF

LF

LF

LF

LF

LF

Brief Description of Item

24” RCP STORM DRAIN (INCLUDING

TRENCHING, TRENCH SAFETY SYSTEM

AS APPLICABLE, PIPE BEDDING,
BACKFILL, AND DETECTABLE
WARNING TAPE AS REQUIRED)
COMPLETE IN PLACE

30” RCP STORM DRAIN (INCLUDING

TRENCHING, TRENCH SAFETY SYSTEM

AS APPLICABLE, PIPE BEDDING,
BACKFILL, AND DETECTABLE
WARNING TAPE AS REQUIRED)
COMPLETE IN PLACE

3x1REINFORCED CONCRETE BOX
CULVERT, INCLUDING TRENCHING,
TRENCH SAFETY SYSTEM AS
APPLICABLE, BEDDING MATERIAL,
BACKFILL, AND DETECTABLE
WARNING TAPE AS REQUIRED)
COMPLETE IN PLACE

3 x2 REINFORCED CONCRETE BOX
CULVERT, INCLUDING TRENCHING,
TRENCH SAFETY SYSTEM AS
APPLICABLE, BEDDING MATERIAL,
BACKFILL, AND DETECTABLE
WARNING TAPE AS REQUIRED)

. COMPLETE IN PLACE

4 x 1.5 REINFORCED CONCRETE BOX
CULVERT, (INCLUDING TRENCHING,
TRENCH SAFETY SYSTEM AS
APPLICABLE, BEDDING MATERIAL,
BACKFILL, AND DETECTABLE
WARNING TAPE AS REQUIRED)
COMPLETE IN PLACE

4 x 3 REINFORCED CONCRETE BOX
CULVERT, (INCLUDING TRENCHING,
TRENCH SAFETY SYSTEM AS
APPLICABLE, BEDDING MATERIAL,
BACKFILL, AND DETECTABLE
WARNING TAPE AS REQUIRED)
COMPLETE IN PLACE

. COMPANY.NAME: __ /ég;;;;lgﬁ}ﬁ/]

BIDDER'S SIGNATURE:

Proposal — Pasodale Subdivision
Sollcitation No. 2013-154

Total Amount

Unit Bid Price (Quantity x Unit
(In figures) Price)
(Tn Figures)
$_47.58 $ 61,996.74
$ 84,47 $ 147,146.74
$  119.19 $_ 100,596.36
$ 119.19 $ 113,349.69
$_197.47 $__80.567.76
$_166.01 $_27,059.63

e IV Street & Drainags |-C-8

PRINT NAME:

Jesus A.Garcia

AMENDMENT NO. 2 - REVISED 4-11-13

Rev-May 2012




Item Estimated
Quantity  Unit Brief Description of Item

No.

77.

78.

7.

80.

81,

82.

83.

84,

85.

oo - GOMPANY NAME:

622

10

20

LF 5x3 REINFORCED CONCRETE BOX
CULVERT, (INCLUDING TRENCHING,

Unit Bid Price
(In figures)

203.98 $

Total Amount

(Quantity x Unit

Price)
(In Figures)

126,875.56

TRENCH SAFETY SYSTEM AS $
APPLICABLE, BEDDING MATERIAL,
BACKFILL, AND DETECTABLE

WARNING TAPE AS REQUIRED)

COMPLETE IN PLACE

EA TYPE I STORM DRAIN INLETS, ONE
GRATE, MODIFIED PER PLANS, $

4,557.00 $

45,570.00

COMPLETE IN PLACE

EA TYPEISTORM DRAIN INLETS, TWO

©&5

4,458.50 $

89,170.00

GRATES, COMPLETE IN PLACE

EA 60” DIAMETER MANHOLES, ALL
COLLAR CONNECTIONS TO DRAIN $

3,960.25 $

27,721.75

LINES, COMPLETE IN PLACE

EA 72" DIAMETER MANHOLES, ALL :
COLLAR CONNECTIONS TO DRAIN $

4,611.25 $

13,833.75

LINES, COMPLETE IN PLACE

EA STORM SEWER JUNCTION BOX,
(JUNCTION BOX #1 MODIFIED PER

10,307.50 $

10,307.50

PLANS) ALL COLLAR CONNECTIONS TO $
DRAIN LINES, COMPLETE IN PLACE

EA 5x5STORM SEWER JUNCTION BOX, ALL
COLLAR CONNECTIONS TO DRAIN

4,448.50
$

8,897.00

LINES, COMPLETE IN PLACE $

EA 6x6STORM SEWER JUNCTION BOX, ALL
COLLAR CONNECTIONS TO DRAIN

5,533.50 $

16,600.50

LINES, COMPLETE IN PLACE $

EA 7x7 STORM SEWER JUNCTION BOX, ALL
COLLAR CONNECTIONS TO DRAIN

=5

6,618.50 $

13,237.00

LINES, COMPLETE IN PLACE

m[\ —

BIDDER'S SIGNATURE: PRINT NAME: Jesus

Proposal - Pasodale Subd@wﬁ%@%age I-C-9
Solicitation No. 2013-154 NDMENT NO. 2 - REVISED 4-11-13

A, Garcia

Rev-May 2012




Total Amount

Item Estimated Unit Bid Price (Quantity x Unit
No. Quantity Unit Brief Description of Item (In figures) Price)
(In Figures)
CONCRETE HEADWALLS AT PLAYA
' .75 , .
86. ! EA " DRAIN PER PLANS, ALL COLLAR § 4,088 $_2,068.75
CONNECTIONS TO DRAIN LINES,
COMPLETE IN PLACE
87. 1832 SF  CONCRETE RIP-RAP, 3500 PSI $ 5.15 $_9,434.80

CONCRETE, REINFORCED, (PLAYA
DRAIN CHANNEL), COMPLETE IN PLACE

88. 358  LF DUAL 12” RCP IRRIGATION CROSSING,
(INCLUDING TRENCHING, TRENCH
SAFETY SYSTEM AS APPLICABLE, PIPE
BEDDING, BACKFILL, AND § 73.62 $  26,355.96

DETECTABLE WARNING TAPE AS
REQUIRED) COMPLETE IN PLACE

8. 5 LF 24” RCP IRRIGATION LINE, (INCLUDING
TRENCHING, TRENCH SAFETY SYSTEM
AS APPLICABLE, PIPE BEDDING,

BACKFILL, AND DETECTABLE 101.83 ¢ 509.15

&3

WARNING TAPE AS REQUIRED)
COMPLETE IN PLACE

90. 2 EA IRRIGATION HEADWALLS FOR DUAL 12”
RCP IRRIGATION CROSSINGS,
(HEADWALLS #1 & 2 PER PLANS) 3500 PSI §  1,898.75 g 3,797.50

CONCRETE, REINFORCED, COMPLETE
INPLACE

oL 4 EA IRRIGATION HEADWALLS FOR DUAL 12”
RCP IRRIGATION CROSSINGS,

ADWALLS #3, 4, 5, & 6 PER PLAN|
(HE. LS #3,4,5, &6 S) 2,115.75 . $_ 8,463.00

3500 PSI CONCRETE, REINFORCED, $
COMPLETE IN PLACE

IRRIGATION HEADWALL FOR 24” RCP
JRRIGATION CROSSING, (HEADWALL #7
PER PLANS)

92. 1 EA
1,898.75 $ 1,898.75

=3

3500 PSI CONCRETE, REINFORCED,
COMPLETE IN PLACE

COMPANY NAME: GadCom,

BIDDER'S SIGNATURE: / M PRINT NAME: _Jesus A. Garcia
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Item Estimated

No.

93,

94,

9s.

96.

97.

98.

99.

100.

Quantity

881

172

280

2093

8556

Unit

EA

EBA

LF

LF

LF

LF

LF

EA

Brief Description of Itern Unit Bid Price
(In figures)

CONCRETE COLLAR CONNECTION FOR

Total Amount
(Quantity x Unit
Price)

(In Figures)

$_ 976.50

DUAL 12” RCP IRRIGATION LINES, $_488.25
COMPLETE IN PLACE

CONCRETE COLLAR CONNECTION FOR
24” RCP IRRIGAION LINE, COMPLETEIN  §$_488.25

$__488.25

PLACE

SIGNAGE AND STRIPING

HOT APPLIED THERMOPLASTIC § 125

1101.25

£9

REFLECTORIZED PAVEMENT
MARKING, 18” CROSSWALK BARS,
WHITE

HOT APPLIED THERMOPLASTIC $___2.06

§_354.32

REFLECTORIZED PAVEMENT
MARKING, 24” STOP BAR, WHITE

HOT APPLIED THERMOPLASTIC $__2.06

$__ 576.80

REFLECTORIZED PAVEMENT
MARKING, 24” x 10’ CROSSWALK BARS
(LADDER STYLE) WHITE

HOT APPLIED THERMOPLASTIC $_0.35
REFLECTORIZED PAVEMENT

MARKING, 4” CENTERLINE STRIPING,

YELLOW

HOT APPLIED THERMOPLASTIC $__1.36

$_732.55

$_ 11,636.16

REFLECTORIZED PAVEMENT
MARKING, 4 RAISED PROFILE
PARKING STRIPE, WHITE

SIGN ASSEMBLIES WITH

STREET NAME SIGNS AND NEW 30”

STOP SIGN (R1-1)

2.875” 0.D. SCH. 80 GALV. POSTS,

TRIANGULAR SLIP BASE, CONCRETE

FOOTINGS, ALL SIGN BRACKETS AND

MOUNTING HARDWARE, COMPLETE $_ 271.25

$__ 542.50

INPLACE

COMPANY NAME: //6;:;;;;‘:)éf) -~

BIDDER'S SIGNATUR

Proposal — Pasodale Subdivision

Solicitation No. 2013-154
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Item Estimated Unit Bid Price
No. Quantity  Unit Brief Description of Item (In figures)

SIGN ASSEMBLY WITH NEW STREET
101. 1 EA  NAME SIGNS, NEW 30” STOP SIGN (R1-1),
AND NEW 4.-WAY PLAQUE (R1-3) 2.875”
0.D. SCH. 80 GALYV. POSTS,
TRIANGULAR SLIP BASE, CONCRETE
FOOTINGS, ALL SIGN BRACKETS AND $ 271.25 $

Total Amount
(Quantity x Unit
Price)

(In Figures)

271.25

MOUNTING HARDWARE, COMPLETE IN
PLACE

SIGN ASSEMBLIES WITH
102. 3 EA  NEW 30” STOP SIGN (R1-1), NEW 4-WAY
PLAQUE (R1-3) 2.875” 0.D. SCH. 80 GALY.
POSTS, TRIANGULAR SLIP BASE,
CONCRETE FOOTINGS, ALL SIGN
BRACKETS AND MOUNTING $__ 298.38

&

895.14

HARDWARE, COMPLETE IN PLACE

108. 6 EA  SIGN ASSEMBLIES WITH NEW STREET
- NAME SIGNS, .
NEW 30” STOP SIGN (R1-1), 2.875” O.D. $__298.38 $

1,790.28 .

SCH. 80 GALV. POSTS, TRIANGULAR
SLIP BASE, CONCRETE FOOTINGS, ALL
SIGN BRACKETS AND MOUNTING
HARDWARE, COMPLETE IN PLACE

104. 1 EA  SIGN ASSEMBLY WITH
NEW STREET NAME SIGNS,
NEW 30” STOP SIGN (R1-1), AND NEW $__271.25 $

271 .28

DEAD END PLAQUES (W14-1Pr) 2.875”
0.D. SCH. 80 GALY. POSTS,
TRIANGULAR SLIP BASE, CONCRETE
FOCTINGS, ALL SIGN BRACKETS AND
MOUNTING HARDWARE, COMPLETE IN
PLACE

105. 2 EA  SIGN ASSEMBLIES WITH NEW 30" STOP
SIGN (R1-1), 2.875” O.D. SCH. 80 GALYV.

POSTS, TRIANGULAR SLIP BASE, g 298.38 $

596.76

CONCRETE FOOTINGS, ALL SIGN

COMPANY NAME: . m v

BIDDER'S SIGNATL@ M PRINTNAME: ___ Jesus A. Garcia
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Item
No.

106.

107,

108.

109.

110.

Estimated
Quantity

COMPANY NAME:

Unit

EA

EA

EA

EA

EA

" Brief Description of Item

SIGN ASSEMBLY WITH NEW SPEED
LIMIT SIGN (R2-1), 2.875” O.D. SCH, 80
GALY. POSTS, TRIANGULAR SLIP BASE,
CONCRETE FOOTINGS, ALL SIGN
BRACKETS AND MOUNTING
HARDWARE, COMPLETE IN PLACE

SIGN ASSEMBLIES WITH NEW BUS
STOP SIGN (R7-1074), 2.875” O.D. SCH. 80
GALYV. POSTS, TRIANGULAR SLIP BASE,
CONCRETE FOOTINGS, ALL SIGN
BRACKETS AND MOUNTING
HARDWARE, COMPLETE IN PLACE

SIGN ASSEMBLIES WITH

NEW DIRECTIONAL ARROWS
(W1-6L/R), 2.875” O.D. SCH. 80 GALYV.
POSTS, TRIANGULAR SLIP BASE,
CONCRETE FOOTINGS, ALL SIGN
BRACKETS AND MOUNTING
HARDWARE, COMPLETE IN PLACE

SIGN ASSEMBLIES WITH NEW TURN
AHEAD ARROWS (W1-1L/R), AND NEW
SPEED LIMIT PLAQUES (W13-1P) 2.875”
0.D. SCH. 80 GALV. POSTS, A
TRIANGULAR SLIP BASE, CONCRETE
FOOTINGS, ALL SIGN BRACKETS AND
MOUNTING HARDWARE, COMPLETE IN
PLACE :

SIGN ASSEMBLY WITH NEW DEAD END
SIGN (W14-1), 2.875” O.D. SCH. 80 GALYV.
POSTS, TRIANGULAR SLIP BASE,
CONCRETE FOOTINGS, ALL SIGN
BRACKETS AND MOUNTING
HARDWARE, COMPLETE IN PLACE

Unit Bid Price
(In figares)

271.25

Total Amount
(Quantity x Unit
Price)

(In Figuares)

271.25

271.25

1,085.00

271.25

542.50

$

271.25

542.50

271.25

271.25

BlDDEi:i’S SIGNATURE:

WM‘ﬁ

PRINTNAME: Jesus A. Garcia

Proposal — Pasodale Subdivision P IV Street & Drainage [-C-13
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Item Estimated Unit

No. Quantity

111. 1 EA

112. 2 EA

113, 1 EA

114, 31 EA

115. 1 LS

COMPANY NAME:

/

Brief Description of Item

SIGN ASSEMBLY WITH NEW SCHOOL $.271.25

Unit Bid Price
(In figures)

Total Amount
(Quantity x Unit
Price)

(In Figures)

$_271.25

CROSSWALK SIGN (S1-1) AND NEW
AHEAD PLAQUE (SW16-9p), 2.875” O.D.
SCH. 80 GALV. POSTS, TRIANGULAR
SLIP BASE, CONCRETE FOOTINGS, ALL
SIGN BRACKETS AND MOUNTING
HARDWARE, COMPLETE IN PLACE

SIGN ASSEMBLIES WITH NEW SCHOOL

CROSSWALK SIGN (S1-1) AND NEW
271.25

$ 542.50

ARROW PLAQUE (W16-7pL), 2.875” O.D. $
SCH. 80 GALYV. POSTS, TRIANGULAR

SLIP BASE, CONCRETE FOOTINGS, ALL
SIGN BRACKETS AND MOUNTING
HARDWARE, COMPLETE IN PLACE

SIGN ASSEMBLY WITH NEW STOP
AHEAD SIGN (W3-1), 2.875” O.D. SCH, 80
GALY., POSTS, TRIANGULAR SLIP BASE,
CONCRETE FOOTINGS, ALL SIGN

BRACKETS AND MOUNTING $_2 '7i .25

$ 271.25

HARDWARE, COMPLETE IN PLACE

SIGN ASSEMBLIES WITH NEW OBJECT
MARKER PLAQUE (OM3 L/R), 2.875” O.D.
SCH. 80 GALYV. POSTS, TRIANGULAR
SLIP BASE, CONCRETE FOOTINGS, ALL

SIGN BRACKETS AND MOUNTING g 244.13

$ 7,568.03

HARDWARE, COMPLETE IN PLACE

GUARD RAIL WITH DEAD END
BARRICADE SIGNAGE, 2 LD.,

SCH. 40 GALYV. POST, CONCRETE
FOOTINGS, ALL SIGN BRACKETS AND

‘MOUNTING HARDWARE, COMPLETEIN §$_2,983.75

$_2,983.75

PLACE

BIDDER'S SIGNATURE: (

% PRINT NAME: Jesus 3. Garcia
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PARKWAY, LANDSCAPE AND IRRIGATION IMPROVEMENTS

Total Amount

Item Estimated Unit Brief Description of Item Unit Bid Price (Quantity x Unit Price)
No. Quantity (In figures) (In Figures)

116. 1 LS MISCELLANEOUS MINOR GRADING §$_3,255.00 $ 3,255.00
FOR LANDSCAPING ELEMENTS AS
SHOWN IN THE PLANS AND
SPECIFICATIONS COMPLETE IN
PLACE

117. 388 EA  FURNISH AND INSTALL 2-INCH $_217.00 $_ 84,196.00
CALIPER TREES AS SHOWN IN THE
PLANS ANDSPECIFICATIONS
COMPLETE IN PLACE

118. 897 EA  FURNISH AND INSTALL 5-GALLON  §_ 19.53 $_17,518.41
PLANTS AS SHOWN IN THE PLANS
‘AND SPECIFICATIONS COMPLETE
INPLACE

119. 28,549 SF  FURNISH AND INSTALL 1-1/2-INCH $_0.60 $ 17,129.40
PADRE CANYON OR MT. FRANKLIN
RED ROCK MULCH, 3-INCH, DEPTH
AS SHOWN IN THE PLANS AND
SPECIFICATIONS COMPLETE IN
PLACE

120. 28,549 SF  FURNISH AND ]NSTALL WEED $_0.16 $ 4.,567.84

FABRIC AS SHOWN THE PLANS AND
SPECIFICATIONS COMPLETE IN
PLACE

97,650.00 $ 97,650.00

=53

121 1 LS  FURNISH AND INSTALL
AUTOMATIC IRRIGATION SYSTEM
AS SHOWN IN THE PLANS AND
SPECIFICATIONS COMPLETE IN
PLACE

122. 92 EA  FURNISH AND INSTALLED WOODEN §__ 119.35 §__10,980.20
MAIL BOXES BEHIND PROPOSED
CURB, LOCATION TO BE
DETERMINED IN THE FIELD

SUMTOTAL BASEBIDI (items 1-122): $ 97\/ A 55//, pS A /

COMPANY NAME: GW :

| - .
BIDDER'S SIGNATURE: / M PRINT NAME: _ Jesus A. 'Garc:La
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UNIT PRICE SCHEDULE BASE BID II:
ON-SITE WATER MAIN ADJUSTMENTS FOR PASODALE PHASE IV STREET &

DRAINAGE IMPROVEMENTS

Item Estimated Unit
No.  Quantity

Brief Description of Item Unit Bid Price
(In figares)

Total Amount
(Quantity x Unit Price)
(In Figures)

7120 LF

—t
.

70 LF

N

280 LF

w

7. 5 EA

8. 7480 LF

9. 4000 LB

10. 200 SF

Furnish and Install 8-Inch C-900 $ 29.30
Polyvinyl Chloride (PVC)

Water Pipe Installed with Fittings,

Valves and Accessories

Furnish and Install 6-Inch C-900 $ 37.98
Polyvinyl Chloride (PVC)

Water Pipe Installed with Fittings,

Valves and Accessories

Furnish and Install 8-Inch Ductile Iron $_62 -39

Water Pipe Installed with Fittings,
Valves and Accessories

Furnish and Install 6-Inch Ductile Iron $_ 51.54

Water Pipe Installed with Fittings,
Valves and Accessories

Replace and Reconnect 3/4-Inch $_580.48

Water Service with Fittings, Valves,
Meter Box and Accessories

Replace Existing Fire Hydrant $ 5153.75

Assembly with NEW Fire Hydrant
Assembly Complete with Fittings,
Valves and Accessories

Remove and Salvage Existing | § 406.18
‘Fire Hydrant Assembly

" Trench Safety System (Trench Box, . $_1.09

$ 208,616.00

$ 2,658.60

$ 17,469.20

$ 515.40

!

$ 53,404.16

$ 25,768.75

$ 2,030.90

$ 8,153.20

. Shoring or Bracing Methods

$_2,160.00

Additional Fittings . $ 0.54

Patch Pavement Cut and Restoration $ 3.80

$ 760.00

With 2-Inch HMAC, as per City of
El Paso or TXDOT Speciﬁca_tipn o

COMPANY NAME: Ga}'(m,w /

/% PRINT NAME: Jesus A, Garcia

BIDDER'S SIGNATURE: /
L
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Total Amount

Ytem Estimated Unit Brief Description of Item Unit Bid Price (Quantity x Unit Price)
No.  Quantity (In figures) (In Figures)
11. 10 CY Cement Stabilized Backfill (2-Sack) §_92.23 $ 922.30
Under Patch Pavement; as per City or
TXDOT Specification

SUM TOTAL BASE BID II (Items 1-11): $. 59% é ) 25 ; /

UNIT PRICE SCHEDULE BASE BID III:
ON-SITE SEWER MAIN ADJUSTMENTS FOR PASODALE PHASE III STREET

& DRAINAGE IMPROVEMENTS

Total Amount

Item Estimated Unit Brief Description of Item Unit Bid Price (Quantity x Unit Price)

No.  Quantity (In figares) (In Figures)

1. 777 LF Furnish and Install 12-Inch SDR 35 $35.26 $ 27,397.02
Polyvinyl Chloride (PVC) Sewer
Pipe Complete, Installed

2. 3340 LF Furnish and Install 8-Inch SDR 35 $ 27.13 $ 90,614.20
Polyvinyl Chloride (PVC) Sewer
Pipe Complete, Installed

3, 340 LF Furnish and Install 12-Tnch Ductile Iron $_119.35 $ 40,579.00
Sewer Pipe Complete, Installed;

4. 143 LF Furnish and Tnstall 8-Inch Ductile ron $__97-65 §_13,963.95
Sewer Pipe Complete, Installed '

5. 60 EA Replace and Re-Connect Existing 4-Inch $§_423.15 $_25,389.00
Sanitary Sewer Service to New Sewer Main
‘With Pipe, Fittings and Accessories;

6. 21 EA Standard Manholes, $.2,712.50  $.56,962.50
Complete in Place

7. 54 VF Standard Manholes, Extra Depth $_244.13 $_13,183.02

for Manholes Exceeding 6-feet,
Complete in Place as per
Specifications

COMPANY NAME: 9am’\ ’

BIDDER'S SIGNATURE:( l/—%/\ PRINT NAME; _Jesus A. Garcia
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Total Amount

Item Estimated Unit Brief Description of Item Unit Bid Price (Quantity x Unit Price)
No. Quantity (In figures) (In Figures)
8. 4600 LF Trench Safety System (Trench Box, $_1.09 $ 5,014.00

Shoring or Bracing Methods)

SUM TOTAL BASE BID III (Items 1-8): ' $ /? Z 5/ / ﬁ/ é 7

CONTRACT TIME AND LIQUIDATED DAMAGES

Bidder agrees to commence work on a date to be specified in a written “Notice to Proceed” issued by the Owner.
The Contract Time shall begin on the date to commence work specified in the “Notice to Proceed” and shall run

for THREE HUNDRED (300) additional CONSECUTIVE CALENDAR DAYS thereafter. Bidder shall
Substantially Complete the project within TWO HUNDRED SEVENTY (270) CONSECUTIVE CALENDAR
DAYS after the date to commence work in the “Notice to Proceed.” -Bidder agrees to pay, as liquidated damages,
the sum of SEVEN HUNDRED SEVENTY DOLLARS AND ZERO CENTS ($770.00) for each
consecutive calendar day after the date of Substantial Completion, as hereinafter provided in the General
Conditions. Bidder further agrees to pay as liquidated damages the sum of THREE HUNDRED FIFTY
DOLLARS AND ZERO CENTS ($350.00) for each consecutive calendar day after the expiration of the
Contract Time for Remaining Work, as provided in Paragraph 6.8.3.1 of the General Conditions. The unit price

quantities of this contract are sstimated.

COMPANY NAME: GP{OT“'M S

BIDDER'S SIGNATURE: L/_ PRINTNAME:__Jesus A. Garcia
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PROPOSAL

Enclosed with this proposal is a bid bond for five percent (5%) of the TOTAL bid price including base bid(s),
alternate(s) and option(s) which is agreed shall be collected and retained by the owner(s) as liquidated damages in the
event this proposal is accepted by the Owner within sixty (60) consecutive calendar days after the date advised for the
reception of bids and the undersigned fails to execute the contract and the required pe'rformance and payment bonds
with the Owner within fourteen (14) consecutive calendar days after the date said proposal is accepted; otherwise, the
said bid security shall be returmned fo the undersigned upon demand.

THE UNDERSIGNED BIDDER REPRESENTS TO THE CITY AND TO THE OTHER BIDDERS THAT HIS/HER BID,
AND THE ESTIMATES ON WHICH IT IS BASED, HAS BEEN CAREFULLY CHECKED AND CONTAINS NO
ERRORS, AND NOTHING HAS BEEN OMITTED OR OVERLOOKED IN DETERMINING THE AMOUNTS BID.

BIDDER'S NAME: gar/cam/é/\ .

(ASIT 7@8 ON ORGAIWM IOMWCERTIFICATE ISSUED BY STATE IN WHICH COMPANY WAS ORGANIZED)
BY: f% 4/17/2013

(_—"Sigiegife ' Date

Jesus A. Garcia (915) 859-2424 (915) 775-0222
Print Signet's name & title Telephone Fax
1008 Diesel Drive ' ’ .El Paso, TX 79907
Address ) City, State, Zip Code

same as above )
Physical Address of Business —if different from above City, State, Zip Code

IF THE BIDDER BE A CORPORATION, THE FOLLOWING CERTIFICATE SHOULD BE EXECUTED:

| _Jesus A. Garcia , certfy that | am the _Coxporate Secretary of the corporation named as Bidder

hereinabove; that_Jesus A. Garcia who signed the aforegoing contract on behalf of the Bidder, was then _President
id corporation by authority of its governing body, and is within the

of said corporation; that said proposal was duly signed for and in behalf of,

scope of its corporate powers.

CORPORATE ARFEIGNATURE AND CORFORATE SEAL e

Proposal — Pasodale Subdivision Phase IV Street and Drainage Imp  1-C-18 Rev-May 2012
Solicitation No. 2013-154
AMENDMENT NO. 2 - REVISED 4-11-13
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ENGINEERING & CONSTRUCTION MANAGEMENT
BID TAB SUMMARY

BID NO: 2013-154
BID TITLE: Pasodale Subdivision Phase |V Street & Drainage Improvements
BID DATE: April 17, 2013
. BASE BID | Street & BASE BID Il On-Site - BASE BID Il On-Site

BIDDER ' Drainage Improvements  Water Main Adjustments Sewer Main Adjustments - TOTALS
GARCOM, Inc. 2.641,030.79  322,458.51 273,102.69 3,236,591.99
El Paso, TX
JA-R.Constryction, Inc. 2,693 ,435.40 381,960.50 281.670.50 3,357,066.40
El Paso, TX
Martinez Bros Contractors, LLC 3.199,358.81 376.475.00 292.303.00 3,868.136.81
El Paso, TX
Three C's Contractors, Inc. | . 3,919.430.29 566.057.40 412,744.69 4 898,232.38
El Paso, TX
Sunlight Enterprises Co., Inc. 4,103,607.25 597,440.00 860,219.25 5,561,266.50
El Paso, TX
Bain Construction 4,576,603.70 523,596.80 500,146.00 5.600,346.50
El Paso, TX




oo ... .. CITYOFELPASOBID TABULATION v i
IV STREET-&'DRAINAGE IMPROVEMENTS © !|BID NO: 2013-154 - . _ Tl
| DEPARTMENT: .ENGINEERING DEPARTMENT -
BAIN CONSTRUCTION | GARCOM, ING. J.A.R. CONSTRUCTION, INC.
ITEM | EST. UNITS DESCRIPTION ) UNIT TOTAL UNIT TOTAL UNIT TdTAL
# QTY PRICE PRICE PRICE .
BASE BID |:
MOBILIZATION ~ :

1 1| s : $° 94081.00|$ 94081.00|$ 12477500|$ 12477500|$ 150,00000|$  150,000.00

_(Not to exceed 5%) ’
2 4| EA STABILIZED CONSTRUCTION ENTRANCE $ 295600 1182400 % 542501 $ 217000 $  1,100.00 | $ 4,400.00
3 10727 | LF FILTER FENCE s 500§ 5363500 % 119]s 1276513 |3 150 | 3 16,090.50
4 | 10| Ea |TEMPORARYINLETPROTECTION, TYPE NI DRAINAGE| g 26000 | $  2.600.00 | $ 10850|$ 108500 8 26.00 | $ 260.00

. TEMPORARY INLET PROTECTION, TYPE 1 DROP . ) R
5 20| Ea NLETS ONAKE BAGS) $ 60000 | $  12,000.00 | § 5425|%  1,08500| S 26.00 | $ 520.00
6 1| s TRAFFIC CONTROL $ 3140500 |$ 3140500]$ 2278500|$% 2278500|$ 3500000 § 35,000.00
7 20551 | sy | REMOVALANDDISPOSAL OF EXISTING ASPHALT | o 300)$ 61.653.00|% 288|$ 5918688 | $ 360 | $ 73,983 .60
) PAVEMENT . .
REMOVAL AND DISPOSAL OF EXISTING CONCRETE
8 6958 | SF PAVEMENT AND 12* THICK 2-SACK CEMENT | $ 200|$ 1391600 $ 326| 3 2268308|$ 080 $ 5,566.40
BACKFILL . : ’

g gog | LF | REMOVALAND D'SPOS:QQEEX'ST'NG CURBAND | ¢ 500]%. 454500 |% 2713 2463393 6.00 | $ 5,454.00

W%&' 302003

- :Approved by: LA 2013-154 Pasodale Subdivision Phase IV Street Draifdgé [mprovements Page 1




D.T BID NO: 2013454345
BID DATE:APRILA7, 2015 DEPARTMENT:*ENGINEERING DEPARTMENT _
BAIN CONSTRUCTION GARCOM, INC. J.AR. CONSTRUCTION, INC.
ITEM | EST. UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
10 50| LF | REMOVALANDDISPOSIL OF EXISTING STANDARD 5.00 250.00 | $ 5433 271.50 7.00 350.00
11 115| LF | REMOVALAND D'Spoflj‘éao’: EXISTING HEADER 5.00 575.00 | § 4343 499.10 2.00 230.00
REMOVAL AND DISPOSAL OF EXISTING CONéRETE
12 3393 | SF o EAYa 3.00 10,179.00 | $ 157{$  5327.01 1.60 5,428.80
REMOVAL AND DISPOSAL OF EXISTING CONCRETE
13 3750 | SF o 1.00 3,750.00 | $ 130/8 487500 1.00 3,750.00
14 6| Ea | REMOVALAND D'SZ?Ei‘gbviif;"ST'NG CONCRETE 644.00 3,864.00 | $ 29838 | %  1790.28 600.00 3,600.00
REMOVAL AND DISPOSAL OF EXISTING 24" RCP ’
15 67| LF iyt 48.00 3,.283.00 | $ 1953 |§  1,308.51 10.00 670.00
REMOVAL AND DISPOSAL OF EXISTING 18" RCP ' _ ‘
| 16 to| LF AL OF o 49.00 5,390.00 | $ 1953 |$  2,148.30 12.00 1,320.00
REMOVAL AND DISPOSAL OF EXISTING 36" WIDE
17 4l LF el 80.00 32000 | § 8138 | $ 32552 37.00 148.00
18 12| LF | REMOVAL AND DISPOSAL OF EXISTING CMU WALL 49.00 588.00 | $ 10.85 | $ 130.20 25.00 300.00
yzjo—zo 3 o - .
Approved by:. . W 77 i - * 2013-154 Pasodale Subdivision Phase V Street Drainage [mprovements P Page 2




CITY OF El..'P_ASO BID TABULATION .
BIDTITLE: PASODALE SUBDIVI E IV MENT {| BID:NO>:2013-154
- {BID DATE! APRIL 17, 2013755, oo s 1ot DEPARTMEN
BAIN CONSTRUCTION GARCOM, INC. J.A.R. CONSTRUCTION, INC.
ITEM | EST. UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
¢ lary PRICE PRICE PRICE
19 55| LF REMOVAL AND D‘spgi‘;‘fso': EXISTING GUARD | ¢ 36.00 1,980.00 | $ 6.51 358.05 8.00 440,00
20 281 EA REMOVAL OF EXISTING SIGN POSTS AND SIGNAGE | $ 96.00 2,688.001 % 37.98 1,063.44 53.00 1,484.00
REMOVE EXISTING ROCK WALL WITH WROUGHT ’
21 172| LF | IRON FENCE, RESERVE WROUGHT IRON FENCE FOR | $ 36.00 6,192.00 | $ . 10.85 1,866.20 4.00 688.00
RELOCATION
REMOVE EXISTING CMU WALL WITH WROUGHT lRlON . :
22 59| LF | ENGE RESERVE WROUGHT IRON FOR RELooATION| $ 38.00 224200 | $ 10.85 640.15 4.00 236.00
REMOVE CHAIN LINK FENCE AND RESERVE FOR X !
23 492 LF o, $ 5.00 2.460.00 | $ 5.43 2,671.56 435 2,140.20
REMOVE CHAIN LINK GATES AND RESERVE FOR
24 2| EA b oviaie $ 3.00 6.00|$ 146.48 202.96 27.00 54.00
REMOVE EXISTING ROCK WALL AND RESERVE FOR
25 45| LF GROCKWALL. $ 47.00 2115.00 | $ 21.70 976.50 4.00 180.00
} REMOVE EXISTING WOOD FENCE AND RESERVE FOR| :
ED s7| F O mos AN $ } 25.00 142500 | $ 10.85 618.45 400 228.00
REMOVE EXISTING GUARD POSTS AND RESERVE
27 10] eA NS GUARD PO $ 134.00 1340.00 | $ 81.38 813.80 170.00 1.700.00

-t 2ren - sApproved by:
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BAIN CONSTRUCTION GARCOM, INC. J.A.R. CONSTRUCTION, INC.

ITEM | EST. UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL

# |ary , PRICE PRICE PRICE 3
28 2| EA | RO R XTI i o D REoERVE | g 376.00 | $ 752.00 | § 81.38 | 5 16276 | $  260.00 | $ 520.00
29 15| LF | REMOVEEXISTING CHAIN B FENCE AND RETURN | 13.00 | $ 195.00 | $ 1628 | $ 24420 | $ 400 s 60.00 i
30 2| Ea | REMOVALOFERICKEOLIN BRICKSRETURNED | ¢ s0600|$  1.01200|$  1sass|$  37976(§ 7400 $ 148.00
3 3 EA REMOVE EXISTING REFLECTORS, RETURNTO CITY | $ 475001 % 1425001 $ 16275} % - 488251 % 200001 $ 600.00
32 1] s U"CLASS'F‘EDngfg;’:Z'gg'sgf:m8"PROFER $ 42840000 | § 47840000 |§ 7047075|$ 7047075 |$ 10000000 |3  100,000.00
33 1] s EMBANKMENT $ 28550000 | § 285600.00 | $ 4611250 | $ 4611250 |$  2,500.00 | $ 2,500.00
34 1| Ls IMPORT, NEW SELECT FILL $ 23800000 $ 23800000 |§ 4882500|§ 4882500|$ 500000($ °  5000.00

2" HMAC PAVEMENT, TYPE C, CLASS A, WITH 6" BASE
35 24935| 8Y COURSE, TYPE A, GRADE 1, ALL SUBGRADEPREPAND | § 2200| $§ 548,570.00} $ 1673 | $ 39222755 $ 13.00| $ 324,155.00
. PRIME COAT INCLUSIVE, COMPLETE IN PLACE .

8" CONCRETE PAVMENT, 3500 PS| CONCRETE W/ #4 REBAR

36 3,148 SF @ 6" ON CENTER EACH WAY, COMPLETE IN PLACE $

17.00 § 53,482.00 | $ 6511 9% 20,48046 | $ 9.00| % 28,314.00

RESIDENTIAL DRIVEWAY, 3000 PS| 6" CONCRETE W/ 6X6, ‘ I

37 21,850 SF W2.9 X W2.9 WWF, SELECT FILL BASE AS REQUIRED, $ 500| % 108,250.001( % 353 % 77,13050 | $ 465(% . 101,602.50
COMPLTE IN PLACE

6" STANDARD CURB AND GUTTER, 3000 PSI CONCRETE,
38 14,988 LF SELECT FILL BASE AS REQUIRED, COMPLETE IN PLACE $ 13.00{ $ 194,844.00 | $ 868§ 130,09584 | $ 700 $ 104,916.00

6" HEADER CURB, 3000 PSI CONCRETE, SELECT FILL

3 122 LF BASE AS REQUIRED, COMPLETE IN PLACE ~

$ 13.00¢ $ 1,5686.00 | $ 16.28 | $ 1,986.16 | $ 9.00|$ 1,098.00

= %3o-%0/3
. . Approved by:- W% 5T
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. CITY OF EL PASO B{D TABULATION
&DRAINAGE. IMPROVEMEN: o

DEPARTMEN
BAIN CONSTRUCTION GARCOM, INC.
ITEM | EST. UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL TOTAL L
# QTY PRICE PRICE PRICE :
4" CONCRETE SIDEWALK, 3000 PSI CONCRETE,
40 74,693 SF SELECT FILL BASE AS REQUIRED, COMPLETEIN | $ 500| $§ 373465.00| % 244 |3 182250921 $ 2801 9% 209,140.40
PLACE
6"CONCRETE TURN DOWN/TURN UP (18" MAX.), 3000 PS{ . :
41 8,409 LF CONCRETE CURB EXTENSION TO PROPOSED SIDEWALKS, | $ 13.00{ $ 109,317.00 | § 868 % 7299012 | $ 7001 % 58,863.00
SELECT FILL BASE AS REQUIRED, COMPLETE IN PLACE i N
Z HWAG PAVENIENT PRIGH, TTPEC, CLASO A, WITH
6" BASE COURSE, TYPE A, GRADE 1, ALL SUBGRADE P
42 88 SY PREP AND PRIME COAT INCLUSIVE, COMPLETE IN 3 37.00( $ 3,256.00 | $ 3472 | $ 3,05536 | § 58.00 | $ 5,104.00
PLACE
$ 16,212.20
6" CONCRETE VALLEY GUTTER, 3000 PSI CONCRETE,
43 2,060 LF COMPLETE IN PLACE ' $ 18.00{ $ 37,080.00 | $ 7.87 Contraciors $ 8.00{ % 16,480.00
Total: $16,212.02
ACCESSIBLE RAMP, TYPE 1 PER PLANS, SELECT )
44 | 6 EA FILL BASE AS REQUIRED, COMPLETE IN PLACE $ 943001 $ 5,658.00 | $ 764931 $ 4,589.58 | $ 700001 % 4,200.00
ACCESSIBLE RAMP, TYPE 2 PER PLANS, SELECT | ' . E
45 1 EA FILL BASE AS REQUIRED, COMPLETE IN PLACE $ 94300 $ 943.00 | § 76493 | $ 76493 | $ 2,000.00 | $ 2,000.00
ACCESSIBLE RAMP, TYPE 3 PER PLANCS,SELECT
46 5 EA FILL BASE AS REQUIRED, COMPLETE [N PLACE $ 043.00 | $ 4,715.00 | $ 76493 | $ 382465 | $ 1,000.00 | $ 5,000.00
: ACCESSIBLE RAMP, TYPE 3-1 PER PLANS, SELECT |,
47 1 EA FILL BASE AS REQUIRED, COMPLETE IN PLACE $ 943.001 $ 943.00] % 76493 | § 76493 | $ 700.00{ $ . 700.00
ACCESSIBLE RAMP, TYPE 4 I5ER PLANCS, SELECT '
48 1 EA FILL BASE AS REQUIRED, COMPLEE IN PLACE $ 1,573.00 $ 1,573.00{ $ 113925 | $ 1,139.25 | $ 1,600.90 $ 1,600.00
ACCESSIBLE RAMP, TYPE 5 PER PLANS, SELECT
49 1 EA FILL BASE AS REQUIRED, COMPLETE IN PLACE $ 943.00 | $ 943.00 | $ 76493 | $ 764931 % 800.00 | $ 800.00
ACCESSIBLE RAMP, TYPE 6 PER PLANS, SELECT
50 _ 1 EA . FILL BASE AS REQUIRED, COMPLETE IN PLACE $ 1,068.00 | $ 1,069.00 | $ 76493 | 3% 764931 $ 800.001 % 800.00

— %30.— 2&’3 . .
* Approved:by: - W / R : “iewwe.: - 2013-154 Pasodale Subidivision Phase IV Street Orainage Improvements T AN L s e S [ Page 5 i




e CITY OF EL PASO BID TABULATION
STREET/&DRAINAGE:IMPROVEMENTS

NGINEERING DEPARTMENT

BAIN CONSTRUCTION ’ GARCOM, INC. J.A.R. CONSTRUCTION, INC.

TTEM | EST. ONITS DESCRIPTION UNIT TOTAL ONIT TOTAL UNIT TOTAL
# |ary PRICE PRICE PRICE
. ASSESSIBLE RAMP, TYPE 7 PER PLANS, SELECTFILL| .
51 3| Ea BASE AS REQUIRED, COMPLETE IN PLACE $ . 94300($ 28200089 76493 |$  220478|3%  50000]|$ 1,500.00
24" ROCK STEM WALL WITH REINFORCED : o
) 702| LF CONCRETE FOOTINGS, COMPLETE IN PLAGE | 9 5000|$ 35710000 $ 1953 |$ 1371006 | 15.00 | $ 10,530.00 |
8" CONCRETE WALL, 3000 PSI CONCRETE,_ : .
53 25| LF S OMPLETE IN PLACE $ 9400|$ 2350001 $ 4883|%  1,22075|$ 37.00 | § 925.00
54 1| Ls [|SCHEDULES0 SAFET‘I’NR:L“ASSR PLANS, COMPLETE | ¢ 188400 | $ 1,884.00 | $§ 607600 %  6,07600|$  3.400.00 | $ 3,400.00

RE-INSTALLATION OF ROCK WALL WITH RESERVED

"~ 55 162 LF WROUGHT IRON FENCE, COMPLETE IN PLACE $ 60.00 | $ 9,720.00 | $ 2713 | $ 439506 | $ 4400 | $ 7,128.00
. (REFERENCE ITEM 21)

RE-INSTALLATION OF CMU WALL WITH RESERVED

56 59 LF WROUGHT IRON FENCE, COMPLETE IN PLACE $ 75.00 1 $ 4425001 $ 108.50 | § 6,401.50 | $ 38,00 | $ $2,242.00
' {REFERENCE ITEM 22) ’

RE-INSTALLATION OF RESERVED CHAIN LINK FENCE,

57 468 LF COMPLETE IN PLACE (REFERENCE ITEM 25) $ 10.00 | $ 4,680.00 | $ 10851 ¢ 5077801} % 13.001 % 6,084.00
: RE-INSTALLATION OF RESERVED ROCK WALL , _
: 58 43 LF COMPLETE IN PLACE (REFERENCE ITEM 25) $ 50.00 | $ 2,150.00{ $ 3798 | % 1,633.14 ) $ 30.00 ] % 1,290.00

RE-INSTALLATION OF RESERVED WOODEN FENCE,

59 57 LF COMPLETE IN PLACE (REFERENCE ITEM 26) $ 19.00| $ 1,083.00 ; $ 27131 § 1,54641 | $ 11.00 | $ 627.00
RE-INSTALLATION OF RESERVED GUARD POSTS, :
80 | 10 EA COMPLETE IN PLACE (REFERENCEITEM 27) $ 215.90 $ 2,150.00 | $ 8138} $% 8?3.80 $ 175.00 | & 1,750.00
RE-INSTALLATION OF RESERVED PIPE BOLLARS, ‘
61 2 EA COMPLETE IN PLACE (REFERENCE [TEM 28) $ 215.00 | $ 430.00 | § 81.38 | § 162.7?‘ $ 250.00 ( $ 500.00 i
. ey 3023 - o : :
Ttemd oo Approved-by: T oty T =T - 2013-154 Pasddale Subdivision Phase IV Street Draifag&!Rifrovements R R CARE TR RS S - Page:6 . .




_ ..., CITY OF EL PASO BID TABULATION
DTITLE:, DRAINAGE IMPROVEMENTS,
"'|BID DATE: APRIL'17;2013: 7~ T
BAIN CONSTRUCTION . GARCOM, INC. J.A.R. CONSTRUCTION, INC.
ITEM | EST. ONITS DESCRIPTION ONIT TOTAL ONIT TOTAL ONIT TOTAL
# |ary PRICE PRICE PRICE
ADSUSTMENT OF EXISTING WROUGHT IRON
62 2| EA Ve G A 188.00 4,136.00 298.38 6,564.36 700.00 | $ 15,400.00
63 24| EA | ADJUSTMENTOF EX‘S;:friSC HAIN LINK DRIVEWAY 126.00 3,024.00 135,63 3,255.12 435.00 | $ 10,440.00
ADJUSTMENT OF EXISTING WROUGHT IRON .
64 7| Ea DEOESTRIAN GATES 94.00 658.00 298.38 2,088.66 27000 |$  1,890.00
65 20| - Ea |ADJUSTMENTOREXISTIVG CHAIN LINK PEDESTRIAN 94.00 1,880.00 135.63 2,712.60 220.00 | $ 4,400.00
RE-INSTALLATION OF RESERVED CHAIN LINK
66 2| EA PEDESTRIAN GATES (REFERENCE ITEM 24) 126.00 252.00 135.63 271.26 540.00 | § 1,080.00
REPLACE AND RE-CONNECT EXISTING 4-INCH
SANITARY SEWER SERVICE TO NEW SEWER -
67 28| EA | yanwith MR, FITTINGS AND ACCEGSORIES, NOT 510.00 14,280.00 385.18 10,785.04 580.00 | 16,240.00
INCLUDED ON PSB PLANS
: ADJUST TO NEW STREET GRADE ELEVATION EXISTING '
68 5 EA SANITARY SEWER MANHOLE COVER TO REMAIN IN PLACE, 460.00 2,300.00 298.38 1,491.90 670001} $ 3,350.00
: _ NOT INCLUDED ON PSB PLANS :
INSTALLATION OF CONSTRUCTION ADVISORY SIGN,
69 3| Ea e e Mooty S 1,326.00 3.978.00 135.63 406.89 300.00 | § $00.00
18" RCP STORM DRAIN (INCLUDING TRENCHING, TRENCH
SAFETY SYSTEM ASAPPLICABLE, PIPE BEDDING, BACKFILL
70 254 | LF e o 95.00 24,130.00 47.58 12,085.32 7300 | 18,542.00
COMPLETE IN PLACE
24: RCP STOR“ DRAIN {INCLUDING TRENCHING, TRENGH SAFETY
-7 1303 |  LF SYSTEM AS APPLIGABLE, PIPE BEDDING, BACKFILL AND 108.00 140,724.00 47.58 61,996.74 70.00 | § 91,210.00
DETECTABLE WARNING TAPE AS REQUIRED) COMPLETE IN PLACE .
.20/3
W ,,A/j"- =2z . L= :
7 e Approved:by:: s~ : / Jeoaee ot ae™ 2013154 Pasodale Subdivision Phase'IV Street Drainage Iniprovernients s B Page7:-.




CITY OF EL PASO BID TABULATIQN

" |BID DATE: APRIL 17;2013" DEPARTMENT: EN

RING DEPARTMENT
BAIN CONSTRUCTION GARCOM, INC. J.A.R. CONSTRUCTION, INC.
ITEM | EST. UNITS DESCRIPTION - UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE ' PRICE

30" RCP STORM DRAIN (INCLUDING TRENCHING, TRENCH SAFETY

72 1,742 | LF SYSTEM AS APPLICABLE, PIPE BEDDING, BACKFILL AND $ 137.00 | $ 23865400 $ - 8447 |$ 14714674 | $ 26.00 | $ 45,292.00
DETECTABLE WARNING TAPE AS REQUIRED) COMPLETE IN PLACE

3 X 1 REINFORCED CONCRETE BOX CULVER {INCLUDING
TRENCHING, TRENCH SAFETY SYSTEM AS APPLICABLE, BEDDING
73 844 | LF AR, BROHELL AD DE e TABLE Waine tave ae | $ 23500 $ 19834000 | $ 11919 | $ 10059636 [ $  133.00|$  112,252.00

REQUIRED) COMPLETE IN PLACE

3 X 2 REINFORCED CONCRETE BOX CULVER (INCLUDING

74 951 | LF | TR aerriis AND DErECTABL S WARNNG TapE 28 | $ 187.00 | $  177,837.00 | $ 11919 | § 11334969 | §  14600|%  138,846.00

REQUIRED) COMPLETE IN PLACE

4 X 1.5 REINFORCED CONCRETE BOX CULVER (INCLUDING

75 408 | LF | TR et D Do TABLE wanG Taee as | $ 265.00 | $  108,120.00 |.$ 19747 |$ 8056776 |$  15200]%  62,016.00

REQUIRED) COMPLETE IN PLACE

4 X 3 REINFORCED CONCRETE BOX CULVER (INCLUDING

: TRENCHING, TRENCH SAFETY SYSTEM AS APPLICABLE, BEDDING o
.76 163 | LR e B ALt AND DTEaTABLE WARNNG Tave s | § 22800 | $  37,164.00 | $ 166.01|$  27,05063|$  242.00|$ 39,446.00

REQUIRED) COMPLETE IN PLACE

§ X 3 REINFORCED CONCRETE BOX CULVER {INCLUDING

77 B22 | LF | o T neeniit AND DerECrnBLE WaRN S TapeAs | § 271.00 | §  168,562.00 | $ 20398 |$ 12687556 |$  241.00|$  149,902.00

REQUIRED) COMPLETE IN PLACE -

TYPE 1l STORM DRAIN INLETS, ONE GRATE,

8 10 EA MODIFIED PER PLANS, COMPLETE IN PLACE

$ 5,332.00 1 $ 53,390.00 | $ = 4,557.00| $ 4557000 | $ 3,600.00 | $ 36,000.00

TYPE | STORM DRAIN INLETS, TWO GRATES,

& 20 EA COMPLETE IN PLACE

$ 4,127.00 | $ 82,540.00 | $ 4,458.50 | $ 89,17000 | $ 6,000.00 | $ 120,000.00

60" DIAMETER MANHOLES, ALL COLLAR
-80 7 EA CONNECTIONS TO DRAIN LINES, COMPLETE IN $ 4,550.00 | $ 31,850.00 | § 3,96025] $ 2772175 $ 5,400.00 { $ 37,800.00
PLACE '

72" DIAMETER MANHOLES, ALL COLLAR . ) '
81 3 EA CONNECTIONS TO DRAIN LINES, COMPLETE IN $ 492700} $ 14,781.00 | § 4611.251 $ 13,833.75 | § 6,100.00 | $ 18,300.00
PLACE

G 2o-213 ‘ . . . )
- _“i{. " 12013154 Pasodale Subdivision Phase IV Street Draindgé}impfovemants . R R LT <l .- o Paged8. o
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CITY OF EL PASO BID TABULAT(ON \
""'BID ~TITLE:‘PASODALE suemwsmN PHASE IV.STREETS& DRA]NAGE‘IMPROVEME $ 1| BiD NOF 201354
BID:DATE: APRIL 17,2013 - R e

|DEPARTMENT: ENGINEERING DEPARTMENT

BAIN CONSTRUCTION GARCOM, INC. J.A.R. CONSTRUCTION, INC.
ITEM | EST. UNITS DESCRIPTION : UNIT TOTAL ' UNIT TOTAL UNIT TOTAL
# |ary PRICE  PRICE PRICE

STORM SEWER JUNCTION BOX (JUNCTION BOX #1

82 1 EA WMODIFIED PER PLANS) ALL COLLAR CONNECTIONSTO | § 524100 § 5241001 % 1030750 | § 10,307.50 [ $ 12,000.00 | $ 12,000.00
DRAIN LINES, COMPLETE IN PLACE

5 X 5 STORM SEWER JUNCTION BOX, ALL COLLAR

83 -2 EA CONNECTIONS TO DRAIN LINES, COMPLETE IN $ 4,142.00| $ 8,284.001| $ 4,44850 | $ 8,897.00 | $ 9,100.00 | $ -  18,200.00
PLACE

6 X 6 STORM SEWER JUNCTION BOX, ALL COLLAR

84 | 3 EA CONNECTIONS TO DRAIN LINES, COMPLETE [N $ 4927.00} $ 14,781.00 | $ 553350 § 16,600.50§ $§ 10,400.00 | $ 31,200.00
PLACE

7 X7 STORM SEWER JUNCTION BOX, ALL COLLAR

85 2 EA CONNECTIONS TO DRAIN LINES, COMPLETE IN $ 524100 $ 10,482.00 | $ 6,618.50 | $ 13,237.00{ $ 10,000.00 | $ 20,000.00
PLACE
CONCRETE HEADWALLS AT PLAYA DRAIN PER ;
86 1 EA PLANS, ALL COLLAR CONNECTIONS TC DRAIN $ 3,455.00( $ 3,455.00{ $ 406875 | $ 4068751 $ 2,000.00 | $ 2,000.00

LINES, COMPLETE IN PLACE

CONCRETE RIP-RAP, 3500 PSI CONCRETE, REINFORCED
87 1,832 SF (PLAYA DRAIN CHANNEL), COMPELTE IN PLACE $ 800 $ 16,488.00 | $ 515| % 943480 | § 10.00 | $ 18,320.00

DUAL 12" RCP IRRIGATION CROSSING (INCLUDING TRENCHING,

88 358 | LF | noteor AoLe WARNING 1 AP A REQUIRED) CoMPLETE N | $ 7200|$  25776.00 | § 7362{$. 2635596 % 67.00 | $ 23,986.00 ~

PLACE

24" RCP IRRIGATION LINE {INCLUDING TRENCHING, TRENCH SAFETY|

89 5 LF SYSTEM AS APPLICALBE, PIPE BEDDING, BACKFILL AND $ 138.00}| $ 690.00 | $ 10183 { $ 509.15 | $ 115.00 | $ 575.00
DETECTABLE WARNING TAPE AS REQUIRED) COMPLETE IN PLACE )

IRRIGATION HEADWALLS FOR DUAL 12" RCP

: [RRIGATION CROSSINGS (HEADWALLS #1 & 2 PER : :
90 2 EA PLANS) 3500 PSI| CONCRETE, REINFORCED, $ 1507.00 | $ 3,014.00 | $ 1898751 § 3,797.50 | $ 1,600.90 $ 3,200.00

COMPLETE IN PLACE

IRRIGATION HEADWALLS FOR DUAL 12" RCP IRRIGATION

81 | - 4 EA CROSSINGS (HEADWALLS #3, 4, 5 & 6 PER PLANS) 3500 PSI | $ 1,633.00] $ .6,532.00 | $. 211575 | $ 8,463.00] % 1,300.00.{ $ 5,200.00
CONCRETE, REINFORCED, COMPLETE IN PLACE , ’ -

) T 30 220/3 . . . L ) . - .
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CITY OF EL PASO BID TABULATION

BIDDATE: APRILA7, 2013~ - - . i o T B T R '|DEPARTMENT=EN

BAIN CONSTRUCTION. GARCOM, INC. J.A.R. CONSTRUCTION, INC.
ITEM | EST. UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# |aQry PRICE PRICE ~ ) PRICE

IRRIGATION HEADWALL FOR 24" RCP IRRIGATION -

92 1 EA |CROSSING (HEADWALL #7 PER PLANS) 3500 PSI CONCRETE,} $ 1,244.001 $ 1,244.00 | $ 1,80875| % 1,898.75| $ 125000 | $ 1,250.00
REINFORCED, COMPLETE IN PLACE : :

03 2 EA CONCRETE COLLAR CONNECTION FOR DUAL 12"

RROATION LINES, COMPLETE 1N PLAGE $ 51000|$  1,020.00 | 488.25 | $ 97650 | $  1,200.00 | $ 2,400.00
94 1] Ea °°N;';’f;fﬁgﬁ?&g?gg;ﬁfgfgﬁiBfé‘é 2" 1s  s8200|8$ 582.00 | $ 488.25 | § 48825| %  1,120.00 | $ 1,420.00
95 881| LF - ,,A**Vg,,gz?,;i‘;;?,fg“:g*’ﬁ’;gﬁff;gj;g%ﬁm $ 200|$ 176200 % 125]8  110125] % 125 $ 1,101.25
% | 12| LF ”°JA’$';‘;%5‘$EE*§<“3?§ Pl ipadiv $ 6.00 | $ 1,032.00 | $ 206 | $ 35432 | $ 200|% - 344.00

. HOT APPLIED THERMOPLASTIC REFLECTORIZED .
97 280 LF PAVEMENT MARKING, 24" X 10' CROSSWALK BARS $ 3.001$ 840.00 | $ 206( % 57680 $ - 2001$% 560.00
(LADDER STYLE), WHITE : .

HOT APPLIED THERMOPLASTIC REFLECTORIZED ’ C
8 2,093 LF PAVEMENT MARKING, 4" CENTERLINE STRIPING, YELLOW $ 1.00 [ $ 2,093.00 $ 0'35. § 73255 | $ ] 05013 1.046.50

HOT APPLIED THERMOPLASTIC REFLECTORIZED

99 1 8,556 LF |PAVEMENT MARKING, 4* RAISED PROFILE PARKING STRIPE,| $ 2301 % 19,678.80 | $ 136 | $ 11,636.16 | $ 1351 % 11,550.60
WHITE
STREET NAME SIGNS AND NEW 30" STOP SIGN (R1-1) 2.875" O.D.
100 - 2 EA SCH. 80 GALV. POSTS, TRIANGULAR SLIP BASE, CONCRETE

FOOTINGS, ALL SIGN BRACKETS AND MOUNTING HARDWARE, $ 552.00 | $ 1,104.00 | § 271.25 | % 542.50 | $ 345.00 | ¥ 690.00
COMPLETE IN PLACE . :

SIGN ASSEMBLY WITH NEW STREET NAME SIGNS, NEW 30" STOP

101 1| EA | oo roors TRANGULAR SLiF BASE. CONORETE FOOTNGS. ALL | $ 552.00 | $ 552.00 | $ 27125 % - 27125|% 34500 |$ 345.00

'SIGN BRACKETS AND MOUNTING HARDWARE, COMPLETE IN PLACE

) ‘. 0«291.: ; L .
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CITY OF EL PASO BID TABULATION

{BID THTEEXPASODALE SUBDIVISION PHASE IVSTREET &

BID DATE: APRIL 17, 2013 ' ) ’ DEPARTMENT: ENGINEERING DEPARTMENT

BAIN CONSTRUCTION GARCOM, INC. J.A.R. CONSTRUCTION, INC.

ITEM | EST. UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL

# Qry PRICE PRICE PRICE

SIGN ASSEMBLIES WITH NEW 30" STOP SIGN (R1-1}, AND NEW 4-WAY]
102 . 3 EA PLAQUE (R1-3) 2.875" O.D. SCH. 80 GALV POSTS, TRANGULAR SLIP g
BASE, CONCRETE FOOTINGS, ALL SIGN BRACKETS AND MOUNTING

HARDWARE, COMPLETE IN PLACE

552001 % 1,656.00 | $ 208381 $ 80514 | $ 34500 | & 1,035.00

SIGN ASSEMBLIES WITH NEW STREET NAME SIGNS, NEW 30" STOP ’ .
"103 B| EA | paes conene roomos ALL SIGN DAAGHETS AND HoONTNG| $ 55200 §  3,31200|$ 20838 |$ 179028 $ 34500 | $ 2,070.00

HARDWARE, COMPLETE IN PLACE

SIGN ASSEMBLY WITH NEW STREET NAME SIGNS, NEW 30" STOP SIGN {R1-1),
104 1 EA AND NEW DEAD END PLAQUES (W14-1PR] 2.875" 0.D. SCH. 80 GALV POSTS, $
TRANGULAR SLIP BASE, CONCRETE FOOTINGS, ALL SIGN BRACKETS AND

MOUNTING HARDWARE, COMPLETE IN PLACE

55200 $ 552.00 ) $ 27125 $ 27125} $ 345.00 $ 345.00

SIGN ASSEMBLIES WITH NEW 30" STOP SIGN (R1-1), 2.875" 0.D. SCH,
80 GALV POSTS, TRANGULAR SLIP BASE, CONCRETE FOOTINGS,
108 2 EA ALL SIGN BRACKETS AND MOUNTING HARDWARE, COMPLETE IN $ 552.00 | $ 1,104.00 | $ . 298.38 | $ 596.76 | $ 345.00 | § 630.00

PLACE

SIGN ASSEMBLY WITH NEW SPEED LIMIT SIGN (R2-1), 2,875" O.D.

SCH. 80 GALV POSTS, TRANGULAR SLIP BASE, CONCRETE
108 1 EA FOOTINGS, ALL SIGN BRACKETS AND MOUNTING HARDWARE, $ 552.00 | $ 552.00 | $ 2711251 § 2711251 § 345.00 | $ ) 345.00

COMPLETE IN PLACE

SIGN ASSEMBLY WITH NEW BUS STOP SIGN (R7-107A), 2.875" O.D.

107 A EA | o o B e, | 8 552.00 | $°  2,208.00 | $ 27125|$  1,08500|$% 34500 $ 1,380.00

COMPLETE IN PLACE

SIGN ASSEMBLIES WITH NEW DIRECTIONAL ARROWS (W1-6L/R),

108 2| EA | coNGRETE rOOTINGS. AL SION BRAGKETS AND MouNTG | $ 55200 $  1,104.00 | $ 27125 | § 54250 | $  345.00 | $ 690.00 —

HARDWARE, COMPLETE IN PLACE

SIGN ASSEMBLIES WITH NEW TURN AHEAD ARROWS (W1-1L/R), AND!

NEW SPEED LIMIT PLAQUES (W13-1P) 2.875" 0.D, SCH. 80 GALV ) :
109 2 EA POSTS, TRANGULAR SLIP BASE, CONCRETE FOOTINGS, ALL SIGN $ 552.00 | $ 1,104.00 | $ 27125 | % 54250 | $ 345.00 | $ 690.00

BRACKETS AND MOUNTING HARDWARE, COMPLETE IN PLACE

SIGN ASSEMBLY WITH NEW DEAD END SIGN (W14-1), 2.875" O.D.

SCH. 80 GALV POSTS, TRANGULAR SLIP BASE, CONCRETE .
110 1 EA FOOTINGS, ALL SIGN BRACKETS AND MOUNTING HARDWARE, $ 552.00 | $ 552.00 |-$ - 211251 % 271251 3% 350.00 $ 350.00

COMPLETE IN PLACE

SIGN ASSEMBLIES WITH NEW SCHOOL CROSSWALK SIGN {S1-1)

‘ AND NEW AHEAD PLAQUE (SW16-8p), 2.875" O.0. SCH. 80 GALV C .
111 1 EA | posts, TRANGULAR SLIP BASE, CONCRETE FOOTINGS, ALL SIGN | ¥ 552.00 | $ 552.00 $ 27125 | $ 271251 $ 350.00 | $ 350.00

BRACKETS AND MOUNTING HARDWARE, COMPLETE IN PLACE

S o = ez
. sxApproved by: - €S %’:3' e
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ClTY OF EL PASO BlD TABULATION

sH|BID TITEES ASODAT.E SUBDIVISION PHASE IV STREE’R&‘DRA!NAGE IM PROV

BID DATE: APRIL 17, 2013 . _ ' DEPARTMENT: ENGINEERING DEPARTMENT |
BAIN CONSTRUCTION GARCOM, INC. | J.AR. CONSTRUCTION, INC.
ITEM | EST. UNITS DESCRIPTION UNIT TOTAL UNIT  TOTAL UNIT TOTAL
# QTY PRICE - PRICE PRICE
SIGN ASSEMBLIES WITH NEW SCHOOL CROSSWALK SIGN {S1-1)
112 2| BA | e T e AL Gen | 8 55200 | $  1,104.00 | $ 27125|$ - 54250|$  350.00|$ 700.00

BRACKETS AND MOUNTING HARDWARE, COMPLETE IN PLACE

SIGN ASSEMBLY WITH NEW STOP AHEAD SIGN (W3-1), 2.875" O.D. .
SCH. 80 GALV POSTS, TRANGULAR SLIP BASE, CONCRETE -
113 1] EA | LOOTINGS, AL SIGN BRACKETS AND MOUNTING HARDWARE, | $ 552.00 | $ 552.00 | $ 27125 $ 27125|§% 35000 | % 350.00

COMPLETE IN PLACE

SIGN ASSEMBLIES WITH NEW OBJECT PARKER PLAQUE {OM3 L/R),

114 31| EA o e AL o aRReKers Aot | $ 552.00 | §  17,112.00 | $ 24413 |$ 756803 |-  350.00|$ 10,850.00
HARDWARE, COMPLETE IN PLACE :

GUARD RAIL WITH DEAD END BARRICADE SIGNAGE, 2" 1.D., SCH.40

115 1 LS GALV. POST., CONCRETE FOOTINGS, ALL SIGN BRACKETS AND | § 5,587.00 | $ 5587.00 | $  2,983.75|$ 298375 % 230000} % 2,300.00
MOUNTING HARDWARE, COMPLETE IN PLACE :

MISCELLANEQUS MINOR GRADING FOR LANDSCAPING

116 | 1 LS |ELEMENTS AS SHOWN IN THE PLANS AND SPECIFICATIONS | $ 7,537.00 | $ 7,537.00 | $ 3,255.00 | $ 3,265.00| $ 500000 $- 5,000.00
: COMPLETE IN PLAGE

117 388 EA FURNISH AND INSTALL 2-INCH CALIPER TREES AS SHOWN

N THE PLANS AND SPEGIFIGATIONS COMPLETE IN PLACE | 25100 $ 97,388.00|$ . 217.00|$ 84,19600|$  32000|$%  124,160.00
) FURNISH AND INSTALE 5-GALLON PLANTS AS SHOWN IN THE PLANS|
118 897 | EA N P ECEOATONS coMPLETE M tacE | PHANS g 2500 | $  22,425.00 | $ 1953|$ 1751841 % 27.00 | $ 24,219.00

FURNISH AND INSTALL 1-1/2-INCH PADRE CANYON OR MT.

119 28,549 | “SF | FRANKLIN RED ROCK MULCH, 3-INCH DEPTH, AS SHOWNINTHE | $ 080 % 2283920 % 0680}$ 1712040|% - 080|S$ .  17,120.40 n
PLANS AND SPECIFICATIONS COMPLETE IN PLACE : R .

. FURNISH AND INSTALL WEEK FABRIC AS SHOWN ON THE
120 28,549 SF PLANS AND SPECIFIGATIONS COMPLETE IN PLACE $ 030($ 8,564.70 | $ 016} $ 456784 | $ 0251 % 7,137.25

FURNISH AND lNSfALL AUTOMATIC IRRIGATION SYSTEM AS

121 1 LS |SHOWN ON THE PLANS AND SPECIFICATIONS COMPLETEIN| $ 113,059.00 | $- 113,059.00 | $  97,650.00 | $ 97,650.00 | $ 84,000.00 | $ 84,000.00
PLACE .

FURNISH AND INSTALLED WOODEN MAIL BOXES BEHIND

122 92| EA PROPOSED CURB; LOCATION TO BE DETERMINED IN THE | $ 136200 $ 33,304.00 | $ 119351 $ 10,980.20 | $ . 81.00($ 7,452.00
FIELD

" Approved by:.. W 7 3
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- _ - CITY'OFft_Eg PASO BID TABULATION
3% |BID TiTLE:PASODALE SUBDIVISION PHASE IV:STREET DRAINAGE IMPROVEMENTS - &'
BID DATE: APRIL 1?, 2013 - ’ o  |DEPARTMENT: ENGINEERING DEPARTMENT
BAIN CONSTRUCTION GARCOM, INC. J.A.R. CONSTRUCTION, INC.
iTEM | EST. UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# | QrY . : PRICE PRICE - PRICE
' $ 2,641,030.79 :
SUM TOTAL BASE BID | (Items 1-122) $ 4,576,603.70 $ 2,693,435.40
. . . . Contractors Total: $2,641,030.61
Base Bid II: .
FURNISH AND INSTALL 8-INCH C-900 POLYVINYL CHLORIDE '
1 7,120 LF (PVC) WATER PIPE INSTALLED WITH FITTINGS, VALVES AND| $ 5100 $§ 363,120.00| % 2930 | $ 208,616.00| $ 32501 % 231,400.00
ACCESSORIES
FURNISH AND INSTALL 6-INCH G-800 POLYVINYL CHLORIDE . :
2 70 LF  |(PVC) WATER PIPE INSTALLED WITH FITTINGS, VALVES AND| $ 6400 % 4,480.00 | $ 3798 % 2658601 $ 88.001 % 6,160.00
ACCESSORIES
FURNISH AND INSTALL 8-INCH DUCTILE IRON WATER PIPE
3 280 LF INSTALLED WITH FITTINGS, VALVES AND ACCESSORIES $ 75.001 $ 21,000.00 | $ 62391} % 17,469.20 | $ 94501 $ . 26,460.00
FURNISH AND INSTALL 6-INGH DUCTILE IRON WATER PIPE '
41 10 LF 1 iNsTALLED WiTH FITTINGS, VALVES AND ACCESSORIES $ - 66.00 | $ 660.00 | $ 51541 % 515401 $ 84.551% 845.50 |
REPLACE AND RECONNECT 3/4-INCH WATER SERVICE WITH
5 92 EA FITTINGS, VALVES, METER BOX AND ACCESSORIES $ 835.00 | $ 76,820.00 | $ 580.48 | $ 53,404.16 | $ 730.00] $ 67,160.00
REPLACE EXISTING FIRE HYDRANT ASSEMBELY WITH NEW
6 5 EA FIRE HYDRANT ASSEMBLY COMPLETE WITH FITTINGS, | $ 530000 $ 26,500.00 ¢ $ 5183751 % 2576875 | $ 4,900.00 | $ 24,500.00
VALVES AND ACCESSORIES
7 5| EA R AN A o FIREHYDRANT | g 648.00 | $  3,240.00 | $ 40618 $  2,03090|s 67500 % 3,375.00
TRENCH SAFETY SYSTEM (TRENCH BOX, SHORING -
8 7,4?0 LF OR BRACING METHODS) $ 1.41 $ 10,546.80 | $ 1.09 $. 8,153.20 | $ 2001 9% 14,960.00.
9 4,000 LB ) ADDITIONAL FITTINGS $ 300 % 12,000.001{ $ 05418 2,160.00 | $ 1.00 (& 4,000.00
PATCH PAVEMENT CUT AND RESTORATION WITH 2-INCH ; ' '
10 200 SF | umAc, AS PER CITY OF EL PASO OR TXDOT SPECIFICATION ¥ 20.00 | $ 4,000.00 | $ 3801 % 760.00 | $ 950 | $ 1,800.00
: . S 7~ $230-20/3 o . ) : .
Froww oot asApproved by: Esene %‘J’ “7i i 2013-154 Pasodale Subdivision Phase IV Sireet Driinégé improvements e e » . Page-13




CITY OF EL PASO BID TABULATION

‘| BID TITEEPASODALE SUBDIVISION PHASE IV STREET:8:DRAINAGE IMPROVEMENTS:;

BID NO:2013:154

BID DATE: APRIL 17, 2013

DEPARTMENT: ENGINEERING DEPARTMENT

BAIN CONSTRUCTION: GARCOM, INC. J.A.R. CONSTRUCTION, INC.
ITEM | EST. UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# 1QTY PRICE PRICE PRICE
CEMENT STABILIZED BACKFILL (2-SACK) UNDER PATCH ’
11 10 cY PAVEMENT, AS PER GITY OR TXDOT SPGIFIGATION $ 123.00 | $ 1,230.00 | $ 92231 % 922301 % 120.00 1,200.00
SUM TOTAL BASE BID [l (Items 1-11) $ 523,596.80 | $ 322,458.51 | $ 381,960.50
Base Bid Ill:
. FURNISH AND INSTALL 12-INCH SDR 35 POLYVINYL
1 777 LF CHLORIDE (PVC) SEWER PIPE COMPLETE, $ 98.00| $ 76,146.00 | $ 3526 | % 2739702 $ 33.50 26,029.50
INSTALLED '
FURNISH AND INSTALL 8-INCH SDR 35 POLYVINYL |
2 3,340 LF CHLORIDE (PVC) SEWER PIPE COMPLETE, $ 66.00 [ $§ 220,440.00| % 27131 % 90,614201} 3 25.00 83,500.00
INSTALLED
FURNISH AND INSTALL 12-INCH DUCTILE IRON
3 340 LF SEWER PIPE COMPLETE, INSTALLED $ 142.00{ $ 48,280.00 | $ 119351 & 40,579.00 | $ 85.00 28,900.00
FURNISH AND INSTALL 8-INCH DUCTILE IRON SEWER
4 143 LF PIPE COMPLETE, INSTALLED $ 101.00 | $ 14,443.00. $ 97651 3% 13,963.95 | $ 107.00 15,301.00
REPLACE AND RE-CONNECT EXISTING 4-INCH SANITARY .
5 60 EA  |SEWER SERVICE TO NEW SEWER MAIN WITH PIPE, FITTINGS| $ 54400 | $ 32640001 $ 423151 § 25,389.00{ $ 520.00 - 31,200.00
AND ACCESSORIES )
6 21 EA STANDARD MANHOLES, COMPLETE IN PLACE $ 4,007.00 $ 84,147.001 % 271250 $ 56,962.50 | $ 3,500.00 73,500.00
STANDARD MANHOLES, EXTRA DEPTH FOR MANHOLES
7 54 VF EXCEEDING 6-FEET, COMPLETE IN PLACE AS PER $ 275.00 | $ 14,850.00 | $ 24413 $ 13,183.02 | & 260.00 14,040.00
SPECIFICATIONS .
. TRENCH SAFETY SYSTEM (TRENCH BOX, SHORING
8 4,600 LF “OR BRACING METHODS) $ 2001 $ 9,200.00 | $ 1.091 % 501400} $ 2.00 9,200.00
SUM TOTAL BASE BID lll (Iitems 1-8) $ 500,146.00 | $ 273,102.69 | $ 281_,670.50

- Approved by::’ (Sememe”” ﬂ"‘:j . }’-
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CITY OF EL PASO BID TABULATION -,

MIBID THI:EFPASODALE SUBDIVISION PHAéE"IYiST REET:8&:DRAINAGE IMPROVEMENTS:

| BID NO# 20182154355

BID DATE: APRIL 17, 2013

DEPARTMENT: ENGINEERING DEPARTMENT
BAIN CONSTRUCTION GARCOW, INC. J.A.R. CONSTRUCTION, INC.
ITEM | EST. UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QrYy PRICE PRICE PRICE
Sum Total Base Bid |, Base Bid 1l and Base Bid llI 5,600,346.50 | $ 3,236,591.99 3,357,066.40
BID BOND YES YES YES
AMENDMENT NO. 1 ACKNOWLEDGED YES YES YES
A ~ /3 , _
~. -Approved:by: - '7/ ;j B - - 2013-154 Pasodale Subdivision Phase IV Sireet Draiiags Improvements S gt e - ~Page 15




- - CITY OF'EL PASQ BID TABULATION

SODALE SUBDIVISION PHASE. Vi

BID DATE: APRIL 17, 2013

. MARTINEZ BROS SUNLIGHT ENTERPRISES CO., ] ,
CONTRACTORS LLG ING. THREE C'S CONTRACTOR'S INC.
ITEM | EST. UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
BASE BID i:
MOBILIZATION
1 1] -Ls 185,000.00 185,000.00 | $ 166,000.00 | § 166,000.00 | $ 107,000.00 | $  107,000.00
{Not to exceed 5%)
2 4| EA STABILIZED CONSTRUGTION ENTRANCE 1,000.00 400000 $  1,95000{$  7.80000|%  164.80 | $ 659.20
$ 27,675.66
3 10727 | LF FILTER FENCE 2.00 2145400 | § . 190 $ 2038130 § 258 o
$27.622.03
4 10| EA |TEMPORARYINLET "R?Jfgr?"' TYPE Il DRAINAGE 120.00 1,200.00 | 20000 |$  200000|$  51500{$ 5415000
TEMPORARY INLET PROTECTION, TYPE 1 DROP :
5 20| EA INLETS (SNAKE BAGS) 150.00 3,000.00 | $ 19400 |$  3,880.00|$%  360.50 | $ 7,210.00
6 1] Ls TRAFFIC CONTROL 35,000.00 3500000 | § 890000|$%  890000|$ 3,605.00]|% 3,605.00
: REMOVAL AND DISPOSAL OF EXISTING ASPHALT ] $ . 42,335.06
7 | 20851 sSY PAVENENT . 2.00 41,102.00 | $ 1701 $ 3493670 $ 206 I contraciors Toat
: - $42 335.00
REMOVAL AND DISPOSAL OF EXISTING GONCRETE ] $ 32.285.12
8 6,958 SF PAVEMENT AND 12" THICK 2-SACK CEMENT 1.80 1252440 | $ 481 $ 33,467.98 | 3 4.64 Contaciors To@k
BACKFILL . - . 1$32,230.33
g 0o | LF | REMOVALAND DISPOSAL OF EXISTING CURB AND 3.80 245420 | $ 826|s 7508343 6aq 1.2 5.853.96
GUTTER : ! ) : ' . . Contractors Total:
$5,851.69
10 50| "Lp | REWOVALANDDISPOSAL OF EXISTING STANDARD 450 225.00 | $ 7.00| $ 350.00 | $ 4635 $ 2,317.50
11 15| LF REMOVAL AND D‘SPOCSS;;F EXISTING HEADER 400 460.00 | $ 6.45| 3 74175 | $ 36.05 | $ 414575
5' ¢z 30— 2013 . .
==+ - Approved-by: L 7’/ AAERN . +1.- 2013154 Pasodale Subdivision Phase IV Street Draifagailiffovements : - 2 Page 16 .. .~




CITY OF EL PASO BID TABULATION

BID TITLE: PASODALE SUBDIVISION PHASE

RAINAGE IMPROVEMENTS :

- |BID DATE: APRIL 17,2013

DEPARTMENT: ENGINEERING DEPARTMENT ...

MARTINEZ BROS SUNLIGHT ENTERPRISES CO., . .
CONTRAGTORS LLG ING. ' | THREE C'S CONTRACTOR'S INC.
ITEM | EST. UNITS DESGRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# |ary PRICE PRICE PRICE
REMOVAL AND DISPOSAL OF EXISTING CONCRETE
12 3393 | SF DRIVEWAYS 1.20 407160 % 3201$ 1085760 % 206§ 6,989.58
13 3750| sF | REMOVAL AND DISPOSAL OF EXISTING CONCRETE 120 450000 | $ 200ls  10e7500| 8 155 $ 5,812.50
' SIDEWALKS - ! . - ! : . Contractors Total:
$5793.75
REMOVAL AND DISPOSAL OF EXISTING CONCRETE :
14 6] EA HEADWALLS 975.00 5850.001 %  3,13134|$ 18788.04 | $ 669.50 | $ 4,017.00
REMOVAL AND DISPOSAL OF EXISTING 24" RCP
15 67| LF IRRIGATION PIPE 15,00 1,005.00 | $ 82.00| $ 5,494.00 | $ 51.50 | $ ‘ 3,450.50
REMOVAL AND DISPOSAL OF EXISTING 18" RCP
16 110| LF IRRIGATION PIPE 15.00 1,650.00 | § 81.75| $ 8,992.50 | $ 46.35 | $ 5,098.50
17 4| (F | REMOVALAND DISPOSAL OF EXISTING 36" WIDE 42.00 168.00 | $ 308.00|$  123200|$  51500]$ 2,060.00
ROCKWALL
18 12| LF | REMOVAL AND DISPOSAL OF EXISTING CMU WALL 38.00 456.00 | $ 4354 % 52248 | $ 25750 | $ 3,090.00
19 55| LF REMOVAL AND DlspiifLLSOF EXISTING GUARD 10.00 550.00 | $ 1747 | 8 960.85 | $ 1545|$ . 849.75
20 28 EA REMOVAL OF EXISTING SIGN POSTS AND SIGNAGE 75.00 2,100.00 | $ 84811 % 237468 | $ . 66.851 % 1,874.60
REMOVE EXISTING ROCK WALL WITH WROUGHT
21 172] LF |IRON FENCE, RESERVE WROUGHT IRON FENCE FOR 20.00 3,440.00 | $ 1241 § 2,08292 | $ 2575 | $ 4,429.00
RELOCATION
REMOVE EXISTING CMU WALL WITH WROUGHT IRON -
22 59| LF | CENCE, RESERVE WROUGHT IRON FOR RELOCATION 20.00 1,180.00 | $ 31.001 $ 1,829.00 |-$ 56.65 | $ 3,342.35
REMOVE CHAIN LINK FENCE AND RESERVE FOR
23 492 | LF RELOCATION 5.00 2,460.00 | $ 355 % 1,746.60 | $ 360.50 | $ 177,366.00
sy 5 Fem3
W N - . .
Approved by:: 5 i - L - ces Tt T s 2013-154 Pasodale Subdivisicn Phase IV Street Orainage Improvements i P - Page 17




AR o CITY OF EL PASO BID TABULATION . ~
JALE-SUBDIVISION'PHASE IV $TREET & DRAINAGE IMPROVEME BID.NO: 2013154
|BiD DATE: APRIL 17,2013 " eEL DEPARTMENT: ENGINEERING DEPARTMENT - -
MARTINEZ BROS SUNLIGHT ENTERPRISES CO., , ,
CONTRACTORS LLC NG THREE C'S CONTRACTOR'S INC.
TTEM | EST. UNITS DESCRIFTION UNIT TOTAL "UNIT TOTAL UNIT TOTAL
¢ |ary PRICE PRICE PRICE
REMOVE CHAIN LINK GATES AND RESERVE FOR
24 2| EA L OGATION 200.00 | $ 400.00 | $ 66.00 | $ 132,00 | $ 15450 | $ 309.00
REMOVE EXISTING ROCK WALL AND RESERVE FOR
25 45| LF RELOCATION 16.00 | $ 720.00 | § 1414 | $ 636.30 | $ 66.95|%  3,01275
REMOVE EXISTING WOOD FENCE AND RESERVE FOR|
2 57| LF RELOCATION 10.00 | $ 570.00 | $ 1414 | $ 805.98 | $ 2575 | $ 1,467.75
REMOVE EXISTING GUARD POSTS AND RESERVE - .
27 10| EA FOR RELOCATION 50.00 | $ 500.00 | $ 84.00 | $ 840.00 | $ 87.55 | $ 875.50
REMOVE EXISTING PIPE BOLLARDS AND RESERVE . '
28 2| EA T FOR RELOCATION 150.00 | $ 300.00 | $ 165.00 | $ 33000 | $ 87.55 | 175.10
29 15| Lp. | REMOVEEXISTING CRA e /1D RETURN 1000 | $ 150.00 | $ 820 $ 123.00 | $ 66.95 | § 1,004.25
30 2| Ea | REWMOVAL OF BRICK COLUMNS, BRICKS RETURNED 120.00 | $ 240.00 | $ 185.00 | $ 37000|$ 51500 $ 1,030.00
TO OWNER »
31 3 EA REMOVE EXISTING REFLECTORS, RETURN TQO CITY 3000 $ 90.001( $ 56541 $ 16962 | $ 51501 % 154.50
UNCLASSIFIED EXCAVATION, EXPORT & PROPER )
32 1] s oAb OSAL OF SOILS | 9086730 | $ 9086730 | § 18991500 | § 18991500 | § 13647500 | 13647500
33 1| s EMBANKMENT 10,00000 | $§  10,00000|$  904300|$  9,043.00|% 87,550.00 | $ 87,550.00
34 1| Ls [MPORT, NEW SELECT FILL 100,00000| $ 100,000.00 | $, 35541400 | $ 355414.00 | $ 142,346.00 | $  142,346.00 |
2" HMAC PAVEMENT; TYPE C, CLASS A, WITH 6" BASE $ 423,895.00
35 24,935 sY COURSE, TYPE A, GRADE 1, ALL SUBGRADE PREP AND 18.00| $ 473,765.00| % 2487 | $ 620,13345| § 17.00 Contracions To@r
PRIME COAT INCLUSIVE, COMPLETE IN PLACE . :
$423.770.33
77 o e 2o-ol>
-~ - -Approved by: =£~:': we el S ;'.- . . 3013154 Pasodale Subdivision Phase IV Striet Drdinagé imptovements o LT e Page:18.:




. CITY OF EL PASO BID TABULATION

] - | BID:NO; -29'1—3-’{54
{BID DATE: APRIL 17, 2013 - |DEPARTMENT: ENGINEERING DEPARTMENT * - - et
MARTINEZ BROS SUNLIGHT ENTERPRISES CO., . .
CONTRACTORS LLC INC. THREE C'S CONTRACTOR'S INC.
ITEM | EST. UNITS DESCRIPTION UNIT TOTAL UNIT TOLTAL UNIT TOTAL
# 1QTY PRICE PRICE PRICE
8" CONCRETE PAVMENT, 3500 PS| CONCRETE W/ #4 REBAR '
. 36 3,146 SF @ 6" ON CENTER EACH WAY, COMPLETE IN PLACE $ 685 % 21550101 $ 9.041 % 2843984 ( $ 47381 % 149,057.48
RESIDENTIAL DRIVEWAY, 3000 PSI 6" CONCRETE W/ 6X6, . : :
37 21,850 SF W2.9 X W2.9 WWF, SELECT FILL BASE AS REQUIRED, $ 370 % 80,845.00 | $ 508(% 111,216501 % 5151 % 112,527.50
COMPLTE IN PLACE
6" STANDARD CURB AND GUTTER, 3000 PS! CONCRETE, 1% 115,857.24
38 14,988 LF SELECT FILL BASE AS REQUIRED, COMPLETE IN PLACE $ 985§ 147.631.80 % 1047 | §  152427.96 | $ 7-73 | Cantractors Total:
$115,782.3
6" HEADER CURB, 3000 PS| CONCRETE, SELECT FILL
38 122 LF BASE AS REQUIRED, COMPLETE IN PLACE $ 800| % g76.00 1 $ 10171 % 1,24074 | $ 4635 $ 5,654.70
4" CONCRETE SIDEWALK, 3000 PSI CONCRETE, $ 219,597.42
40 74,693 SF SELECT FILL BASE AS REQUIRED, COMPLETE IN $ 3471 $ 259,184.711 % 497 1% 371224211 3 2.94 Contractors Total:
PLACE $219.261.30
6"CONCRETE TURN DOWN/TURN UP (18" MAX.}, 3000 PSI . :
41 8,409 LF CONCRETE CURB EXTENSION TO PROPOSED SIDEWALKS, | $ 650 $ 54,658.50 | § 1017 | $ 8551953 | $ 4121 % 34,645.08
. SELEGT FILL BASE AS REQUIRED, COMPLETE IN PLACE .
Z AWMAG PAVEWMIENT PATCH, TYPE G, CLASS A, WITH
6" BASE COURSE, TYPE A, GRADE 1, ALL SUBGRADE _
42 88 SY PREP AND PRIME COAT INCLUSIVE, COMPLETE IN $ ‘ 25.00 |- $ 2,200.00| $ 29331 $ 258632 | % 154.50 | $ 13,596.00
PLAGE
4 2050 | LE |67 CONCGRETEVALLEY GUTTER, 3000 PSI CONCRETE,| o- 1335 § 2750100 | 3 10475 208502015 . 079 | ® 20,167.40
' COMPLETE IN PLACE ) : R : D : Coritractors Total:
$20,157.10
ACCESSIBLE RAMF, TYPE 1 PER PLANS, SELECT L
44 6 EA FILL BASE AS REQUIRED, COMPLETE IN PLACE $ 975.00 | $ 5850.001 % 1,356.54 | $ 8,139.24 $ 824001 $ 4,944.00
. ACCESSIBLE RAMP, TYPE 2 PER PLANS, SELECT
45 1 EA FILL BASE AS REQUIRED, COMPLETE IN PLACE $ 975.00 | $ 975.00| % 1,356.54 | $ 1,356.54 | $ 97850 | $ 978.50
' ACCESSIBLE RAMP, TYPE 3 PER PLANCS,SELECT : :
48 5 EA . FILL BASE AS REQUIRED, COMPLETE IN PLACE $ 1,000.00 | $ 5,000.00] % 1639.16 1 $ 8,195.801 $ 1,133.90 $ 5,665.00
ACCESSIBLE RAMP, TYPE 3-1 PER PLANS, SELECT
47 1 EA FILL BASE AS REQUIRED, COMPLETE IN PLACE $ 1,100.00 | $ 1,100.00 | $ 1,639.16 | $ 1,639.16 | $ 1,133.00 $ 1,133.00
[2 e 20/ 3 _
ws3Approved by:<o- L 7/ 2013:154 Pasodale Subdivision Phase IV Street Drainage Improvements® + . ~.. %" v A Page 19 - .




. -..7 CITY OF EL PASO BID TABULATION

BID TITLE: PASODALE SUBDIVISION PHASE IV

SE IMPROVEMENTS: : - | "oes .08 5

BID DATE: APRIL 17, 2013.

| DEPARTMENT:. ENGINEERING DEPARTMENT

MARTINEZ BROS SUNLIGHT ENTERPRISES CO., i .
CONTRACTORS 11.C NG THREE C'S CONTRACTOR'S INC.
ITEM | EST. UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# |ary PRICE PRICE PRICE
ACCESSIBLE RAMP, TYPE 4 PER PLANCS, SELECT
48 1| EA L BASE AS REQUIRED, GOMPLEE IV pLacE | | 1:300.00 130000 $ 214786 |$  2147.86|$  1,236.00 1,236.00
ACCESSIBLE RAMP, TYPE § PER PLANS, SELECT
49 1| ea FLL BASE A& REGUIRED, COMPLETE 1 piace | § 975.00 97500 |$ 163916 |$  1.639.16]$  1,390.50 1,390.50
ACCESSIBLE RAMP, TYPE 6 PER PLANS, SELECT
50 1| EA FILL BASE a8 REGUIRED. COMPLETE 1 pace | 975.00 97500 | $ 135654 |$  1.35654|%  1,390.50 1,390.50
ASSESS|BLE RAMP, TYPE 7 PER PLANS, SELECT FILL] .
51 al Ea BASE a5 REGUIRED, COMPLETE 1 PLACE $ 975.00 292500 | §  135654|$  4069.62|$° 97850 2,936.50
24" ROCK STEM WALL WITH REINFORCED
52 702| LF CONCRETE FOOTINGS, COMPLETE N pLace | § 20.00 14,040.00 | $ 97.21|$ 68241428 43.26 30,368.52
8" CONCRETE WALL, 3000 PS| CONCRETE,
53 25| LF Pl $ 18.00 45000|$ ~ 11620]$%  2905.00]$ 61.80 1,545.00
54 1| Ls |SCHEDULES0 SAFETIYNR:&EER PLANS, COMPLETE | ¢ 900.00 900.00 | $ 45234 | $ 452341 $  3.605.00 3,605.00
RE-INSTALLATION OF ROCK WALL WITH RESERVED
55 82| F WROUGHT IRON FENCE, COMPLETE IN PLACE | § 45.00 729000 | §- 18008  2916.00|$ 66.95 10,845.90
(REFERENCE ITEM 21)
, RE-INSTALLATION OF CMU WALL WITH RESERVED )
56 59| LF WROUGHT IRON FENCE, COMPLETE IN PLACE | § 50.00 2.950.00 | $ 192018 113280 | 3 87.55 5,165.45
(REFERENCE ITEM 22)
RE-INSTALLATION OF RESERVED CHAIN LINK FENCE,
57 48| LF COMPLETE IN PLAGE (REFERENGE TEM 28 | § 9.00 421200 | 3 400|$ 187200 15.45 7.230.60
RE-INSTALLATION OF RESERVED ROCK WALL ,
58 3| F SOMPLETE IN PLACE (REFERENGE TEM 26 - | § 56.00 2.408.00 | § 1650|$ . 70950|%  123.60 5,314.80
.| REINSTALLATION OF RESERVED WOODEN FENCE, .
59 57| LF COMPLETE IN PLAGE (REPERENCE MEM 28) | 8 18.00 1,026.00 | $ 1275 | 8. 72675|% © 8755 4,990.35
'% — y_y—?a)3
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e CITY OF EL PASO BID TABULATION ;
| BID TITLE: PASODALE SUBDIVISION PHASE V'STREET & DRAINAGE IMPROV." BID NO::2013-184 e . .. 5
BID DATE: APRIL 17, 2013 ' S | DEPARTMENT: ENGINEERING DEPARTMENT
MARTINEZ BROS SUNLIGHT ENTERPRISES CO., ; )
CONTRAGTORS LLG NG, THREE C'S CONTRACTOR'S INC.
ITEM | EST. UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# |ary PRICE PRICE PRICE
RE-INSTALLATION OF RESERVED GUARD POSTS,
60 10] EA COMPLETE IN PLACE (REFERENCE ITEM27) | § 90.00 | $ 900.00 | $ 5250 | § 525001 $ 36050 $ 3,605.00
RE-INSTALLATION OF RESERVED PIPE BOLLARS, :
61 2| EA GOMPLETE IN PLACE (REFERENCE ITEM 28) | 9 180.00 | $ 360.00 | $ 7350 | $ 14700 |$ 36050 | $ 721.00
ADJUSTMENT OF EXISTING WROUGHT IRON
62 2| EA N VEnaY GATES $ 180.00 | $  3,960.00 | § 5500 |  121000|$% 36050 | $ 7,931.00
63 24| Ea | APIUSTMENTOFEXISTHNG SHAIN LINKDRVEWAY 1 g 12000|$  2.880.00 | § 4520 108480 $ 87.55 | $ 2.101.20
|
, ADJUSTMENT OF EXISTING WROUGHT [RON
: 64 7| EA DEDESTRAN GATES $ 90.00 | § 630.00 | $ 7200($  504.00|$ 15450 | $ 1,081.50
65 |- 20| Ea [|APJUSTMENTOF EX‘ST(';/‘S::A‘" LINK PEDESTRIAN| ¢ 90.00|$ 180000 % 28.00 | $ 560.00 | $ 87.55 | 1,751.00
RE-INSTALLATION OF RESERVED CHAIN LINK
66 2| EA PEDESTRIAN GATES (REFERENCE ITEM 24) $ 120.00 | $ 240.00 | $ 3400 $ 68.00 | $ 154.50 | $ 300.00
REPLACE AND RE-CONNECT EXISTING 4-INCH :
SANITARY SEWER SERVICE TO NEW SEWER . )
67 28| EA | yamWITH BIPe. PITINGS AND ACCESSORES. NOT | 25000 | §  7,00000|$  6519.00|% 18253200|$ - . 77250 $ 21,630.00
INCLUDED ON PSB PI ANS -
ADJUST TO NEW STREET GRADE ELEVATION EXISTING ’
68 . 5 EA | SANITARY SEWER MANHOLE COVER TO REMAIN IN PLACE, | $ 200.00{ $ 4,000.00 | $ 800.00 | $ 4,000001 $ 309.001 % 1,545.00 ~
NOT INCLUDED ON PSB PLANS
: INSTALLATION OF CONSTRUCTION ADVISORY SIGN,
69 3| EA fomvelbpiiantine ittt d E 40000 | $  1,200.00 ] $ 56000 |$ 168000 |$  309.00|$ 927.00
18" RCP STORM DRAIN (INCLUDING TRENCHING, TRENCH
SAFETY SYSTEM ASAPPLICABLE, PIPE BEDDING, BAGKFILL
70 254 | LF D e eiING Thme 8 REGUIREDy | 8 60.00| $  15240.00 | § 4800|$ 1219200 $ 7725 3 19,621.50
COMPLETE IN PLACE
24: RCP STORM DRAIN (INCLUDING TRENCHING, TRENCH SAFETY
71 1,303 | LF SYSTEM AS APPLICABLE, PIPE BEDDING, BACKFILLAND | $. 80.00 | $  104,240.00 | $ 9150 § 11922450 | $ 8240 |$  107,367.20
DETECTABLE WARNING TAPE AS REQUIRED) COMPLETE IN PLACE . .
—
. 77 = £3s-20/3 )
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CITY OF EL PASO BlD TABULATION

BIDTITUE: : f :|BID NO:2013:1545
¢ [B1D DATE: APRIL 17, 2013 L S e © - |DEPARTMENT:. ENGINEERING DEPARTMENT

8
MARTINEZ BROS SUNLIGHT ENTERPRISES CO., . . |
CONTRACTORS LLC INC. _ THREE C'S CONTRACTOR'S INC.
ITEM | EST. UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTy ) PRICE PRICE PRICE

30" RCP STORM DRAIN {INCLUDING TRENCHING, TRENGH SAFETY |

72 1.742 LF SYSTEM AS APPLICABLE, PIPE BEDDING, BACKFILL AND $ 106.00 | $ 184,652.00 | $ 112251 ¢ 19553950 $ 97851 % 170,454.70
DETECTABLE WARNING TAPE AS REQUIRED) COMPLETE IN PLACE

3 X1 REINFORCED CONCRETE BOX CULVER (INCLUDING

73 844 | LF | R DatkiL Ao DEreoTABLE wWanine taee s C | $ 180.00| $ 15192000 |$ = 159.00 | $ 134,196.00|$  24205($  204,290.20

REQUIRED) COMPLETE IN PLACE

3 X 2 REINFORCED CONCRETE BOX CULVER {INCLUDING
74 951 | LF | T areniaL DACKHILL AND DErLoTABLE waRtNG TapEAs | § 12500 | $  118,875.00 | $ 165.00 | $ 15691500 $  206.00|$  195,906.00

REQUIRED) COMPLETE IN PLACE

. 4 X 1.5 REINFORCED CONCRETE BOX CULVER (INCLUDING .
75 408 | LF | AL DACKFILL AND OLTLOTABLE WaARMNG Thoe ps | $ 20200 | $  82416.00 | § 170.00 [ $ 6936000 | $  33475|%  136,578.00°

REQUIRED) COMPLETE IN PLACE

4 X3 REINFORCED CONCRETE BOX CULVER (INCLUDING )
76 183 | LF | N aemins BACKHILL AND DETEOTABLE waiNG tare pe | § 184.00 | $  29,992.00 | § 193.00| $  31,45000|$ 29355 $ 47,848.65

REQUIRED) COMPLETE IN PLACE —

5 X 3 REINFORCED CONCRETE BOX CULVER (INCLUDING
77 i 622 LF TRENCHING, TRENCH SAFETY SYSTEM AS APPLICABLE, BEDDING 3
MATERIAL, BACKFILL AND DETECTABLE WARNING TAPE AS

REQUIRED) COMPLETE IN PLACE

20500 $ 12751000 $ 23500 $ 146,170.00 | $ 324451 $ 201,807.90

TYPE [l STORM DRAIN INLETS, ONE GRATE,

78 10 EA MODIFIED PER PLANS, COMPLETE IN PLACE $ 475000 $ 47,500.00 | $ 5,200.00 | $ 52,00000|$ 4,635.00| $ 46,350.00

TYPE | STORM DRAIN INLETS, TWO GRATES,

9 20 EA COMPLETE IN PLACE

$ 495000(% 99,00000|%  505000]|$ 10100000|$ 463500|$ 92,700.00

60" DIAMETER MANHOLES, ALL COLLAR
80 7 EA CONNECTIONS TO DRAIN LINES, COMPLETE IN $ 3,750.00 | $ -26,250.00 | $ 4,100.00{ $ 28,700.00 | $ 391400 $ 27,398.00 I~
PLACE

72" DIAMETER MANHOLES, ALL COLLAR

81"~ 3 EA CONNECTIONS TO DRAIN LINES, COMPLETEIN _ | $ 5,000.00 | $ = 15,000.00| $ 5,600.00 | $ 16,800.00 | $ 463500 | $ 13,905.00
. PLACE

STORM SEWER JUNGCTION BOX {JUNCTION BOX #1

82 1 EA MODIFIED PER PLANS) ALL COLLAR CONNECTIONSTO | $ 9,500.00} $ . 9,500.00 | $ 11,750.00 { $ 11,750.00 | $ 978500 | $ 9,785.00
DRAIN LINES, COMPLETE IN PLACE

5X 5 STORM SEWER JUNCTION BOX, ALL COLLAR
83 2 EA CONNECTIONS TO DRAIN LINES, COMPLETE IN $ 4,500.00 | $ 9,000.00 | $ 6,103.00| $ 12,206.00 | $ 4,635.00 | $ . 8,270.00
PLACE

T
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A CITY OF EL PASO BID TABULATION
ZB!ET]TEE-:"PKSODALE SUBDIVISION PHASE: t 'STREET &fBRAlNAGE IMPROVEMENTS
- |BID DATE: APRIL 17,2013 S

. & - |DEPARTMENT: ENGINEERING DEPARTMENT

MARTINEZ BROS SUNLIGHT ENTERPRISES CO.

|
|
CONTRACTORS LLG NG THREE C'S CONTRACTOR'S INC. ;
ITEM | EST. UNITS DESCRIPTION : UNIT TOTAL UNIT TOTAL UNIT TOTAL
# |ary PRICE PRICE PRICE |
6 X 6 STORM SEWER JUNCTION BOX, ALL COLLAR $  21,699.00
84 3| EA CONNECTIONS TO DRAIN LINES, COMPLETEIN | §  6,000.00 | $  18,000.00 | $  7,233.00 fo——— $ 669500 % 20,085.00
PLACE : :

Total:$21,700.00 -

7 X7 STORM SEWER JUNCTION BOX, ALL COLLAR

85 2| EA CONNEGTIONS TO DRAIN LINES, COMPLETEIN | $ * 7,00000 | $ 1400000 |$  8477.00 [ $ 1695400 |$ 772500 | $ 15,450.00
PLACE ’
CONCRETE HEADWALLS AT PLAYA DRAIN PER
86 1| Ea PLANS, ALL COLLAR CONNECTIONS TODRAIN | $ 600000 | $ 600000 |$  6000.00{$  600000|$ 36050.00|%  36,050.00
LINES, COMPLETE IN PLACE
$ 12,274.40
- CONCRETE RIP-RAP, 3500 PSI CONCRETE, REINFORCED '
87 1,832 SF (PLAYA DRAIN CHANNEL), COMPELTE IN PLACE $ 7851 % 14,381.20 | $ 83013 1520560 | $ 6.70 Contractors Total:
. : $12,265.24
DUAL 12" RCP IRRIGATION CROSSING (INCLUDING TRENCHING,
TRENCH SAFETY SYSTEM AS APPLICABLE, PIPE BEDDING BACKFILL]
88 358 | LF | Moo DRrECTADLE WARNING TAPE RS RERUIRED) COMPLEE N | § 4500 $  16,110.00 | § 4700|$ 16,82600|§ 12360 |$  44,248.80
PLACE

24" RCP IRRIGATION LINE (INCLUDING TRENCHING, TRENCH SAFETY| i
89 5 LF SYSTEM AS APPLICALBE, PIPE BEDDING, BACKFILL AND $ 80.00 | $ 450.00 | $ 77801 % 389.00 | $ 669.50 | $ 3,347.50
. DETECTABLE WARNING TAPE AS REQUIRED) COMPLETE IN PLACE

TRRIGATION READWALLS FOR DUAL T2~ RCF
IRRIGATION CROSSINGS (HEADWALLS #1 & 2 PER

90 2 EA PLANS) 3500 PS! CONCRETE, REINFORCED, $ 1,950.00 | $ 3,900.00 | $ 1,475.00 | $ 295000 $ 5150.00( $ 10,300.00
PLETE IN PLAGE
TRRIGATI DWALLS FUR DUAL T2 RGP
IRRIGATION CROSSINGS (HEADWALLS #3,4,5 &6 . )
91 4 EA PER PLANS) 3500 PS| CONCRETE, REINFORCED, $ 2,750.00 | $ 11,000.00 | $ 1,400.00 | $ 5600.00| $ 5562.00| 9% 22,248.00

_CONPLETE IN PLACE

IRRIGATION HEADWALL FOR 24" RCP IRRIGATION

92 1 EA |[CROSSING (HEADWALL #7 PER PLANS) 3500 PSI CONCRETE,| $ 3,000.00| $ 3,000.00 | $ 1,200.00 | $ 1,20000|$ 5768.001{ % 5,768.00 —
REINFORCED, COMPLETE IN PLACE

CONCRETE COLLAR CONNECTION FOR DUAL 12"

93 2 EA IRRIGATION LINES, COMPLETE IN PLACE $ 425001 $ 850.00 | $ 1,300.00 | $ 2,600001{ % 669.50 | $ 1,339.00
: CONCRETE COLLAR CONNECTION FOR DUAL 24" . 1
: 94 i EA IRRIGATION LINES, COMPLETE IN PLACE $ 350001 $ 350.00 | % 1,000.00 | $ 1,000.00 | $ 824001 $ 824.00
i

95 881 LF HOT APPLIED THERMOPLASTIC REFLECTORIZED $ 1251 $ 1101.25 $ 1301 $ 114530 | § : 196 $ ) 1,726.76

PAVEMENT MARKING, 18" CROSSWALK BARS, WHITE |- - U - 19 ; : Contractors Total:
$1.724 12
% 2 3»2%3 -
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CITY OF EL PASO BID TABULATION
STREET-&DRAINAGE IMPROV =~ 5.7 ‘

BID:NO;2013:154

BID DATE: APRIL 17, 2013 e " |DEPARTMENT: ENGINEERING DEPARTMENT .

MARTINEZ BROS SUNLIGHT ENTERPRISES CO., . .
CONTRACTORS LLG INC. THREE C'S CONTRACTOR'S INC.
ITEM | EST. UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# |ary PRICE PRICE PRICE
% 72| HOT APPLIED THERMOPLASTIC REFLECTORIZED $ 200! 8 244.00 | 3 215|s - 36080 s 567 $ 975.24
PAVEMENT MARKING, 24" STOP BAR, WHITE . -, 964 : - 97 | Contractors Totat:
$974.32

HOT APPLIED THERMOPLASTIC REFLECTORIZED

97 280 LF PAVEMENT MARKING, 24" X 10' CROSSWALK BARS $ 200 % 560.00 | $ 2151 % 602.00 | $ 252351 % 70,658.00
(LADDER STYLE), WHITE : .

v $ 1,402.31
HOT APPLIED THERMOPLASTIC REFLECTORIZED -
o8 2093 LF | pAVEMENT MARKING, 4" CENTERLINE STRIPING, YELLOW | ¥ 0351 9% 73255 3 036 % 79348 ¥ 087 | contractors Totat:
$1.401.26
HOT APPLIED THERMOPLASTIC REFLECTORIZED $ 16,769.76
99 8,556 LF  |PAVEMENT MARKING, 4" RAISED PROFILE PARKING STRIPE,| $ 140 % 11,7840 | § 14118 12,063.96 | $ 196 | ¢ ontractors Total:
WHITE $16.744.09

. STREET NAME SIGNS AND NEW 30" STOP SIGN (R1-1) 2.875" O.D.
100 2 EA SCH. 80 GALV. POSTS, TRIANGULAR SLIP BASE, CONCRETE $
FOOTINGS, ALL SIGN BRACKETS AND MOUNTING HARDWARE,

COMPLETE N PLACE

SIGN ASSEMBLY WITH NEW STREET NAME SIGNS, NEW 30" STOP
101 1 EA SIGN (R1-1), AND NEW 4-WAY PLAQUE (R1-3) 2.875" O.D. SCH. 80 $

" GALV POSTS, TRANGULAR SLIP BASE, CONCRETE FOOTINGS, ALL
S{GN BRACKETS AND MOUNTING HARDWARE, COMPLETE IN PLACE

SIGN ASSEMBLIES WITH NEW 30" STOP SIGN (R1-1), AND NEW 4-WAY]
. PLAQUE (R1-3) 2.875" O.D. SCH. 80 GALV POSTS, TRANGULAR SLiP
102 3 EA BASE, CONCRETE FOOTINGS, ALL SIGN BRACKETS AND MOUNTING $ 150.00 | § 450.00 | § 23174 | 69522 | § 566.50 | $ 1,699.50

HARDWARE, COMPLETE IN PLACE

SIGN ASSEMBLIES WITH NEW STREET NAME SIGNS, NEW 30" STOP
103 - 6 EA SIGN (R1-1), 2.875" 0.0. SCH. 80 GALV POSTS, TRANGULAR SLIP $
BASE, CONCRETE FOOTINGS, ALL SIGN BRACKETS AND MOUNTING
HARDWARE, COMPLETE IN PLACE
SN ASSEMBLY WITH NEW STREET NAWE SIGNS,; NEW U STUFP
SIGN (R1-1), AND NEW DEAD END PLAQUES (W14-1PR) 2.875" Q.D.

104 1 EA SCH. 80 GALV POSTS, TRANGULAR SLIP BASE, CONCRETE - | § 55000 | $ . 55000 % = 231741 $ 23174 $ 566.50 | $ 566.50 -
FOOTINGS, ALL SIGN BRACKETS AND MOUNTING HARDWARE,

525.00.| $ 1,050.00 | $ 23174 | & 463481 $ . 66950( % 1,339.00

520.00 | $ 52000 | $ 23174 | $ 231741 $ 566.50 | $ 566.50

520.00 | $ 3,120,001} % 231741 $ 1,390.44 | $ 566.50 | $ 3,399.00

COMPLETE N PLACE
SIGN ASSEMBLIES WITH NEW 30" STOP SIGN {R1-1), 2.875" O.D. SCH.

80 GALV POSTS, TRANGULAR SLIP BASE, CONCRETE FOOTINGS, )
105 2 EA ALL SIGN BRACKETS AND MOUNTING HARDWARE, COMPLETE IN $ 325.00 | § 650.00 | $ 23174 | 3 463.48 | 3 566.50 | $ 1,133.00

PLACE

SIGN ASSEMBLY WITH NEW SPEED LIMIT SIGN {R2-1), 2.875" O.D.

08 | 1| B | Smwoaveemewmswosecowre |s noo|s  soc0|s  zt7als  2izals  seso|s  seeso

COMPLETE IN PLACE

SIGN ASSEMBLY WITH NEW BUS STOP SIGN (R7-107A), 2.876" O.D.

107 S 41 EA | oomies, AL SIoN BRACKETS AND sOUNTNS narowaRe, | $ 30000 | $§  1,200.00 | $ 23174 | $ 92696 |$ 56650 | $ 2,266.00

COMPLETE IN PLACE

7/ o $t3e- 20r-3
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ClTY OF EL PASO BID TABULATION

/|BID NO: 2013154 -
gt DEPARTMENT:" ENGINEERING DEPAR

: BID T TL _ ASODAI:.E SUBDIVISION PHASE iv. STREET & DRAINAGE IMPROVEMENT
1BID DATE APRIL 17, 2013

MARTINEZ BROS SUNLIGHT ENTERPRISES CO., . .
CONTRACTORS LLC ING. THREE C'S CONTRACTOR'S INC.

ITEM | EST. UNITS DESCRIPTION UNIT TOTAL UNIT - TOTAL UNIT TOTAL

# QTY . ’ PRICE PRICE PRICE

SIGN ASSEMBUIES WITH NEW DIRECTIONAL ARROWS (W1-6L/R}),
108 2] EA | CoNeReTE FooTINGS ALL SoN SRACKELS ANS UG | § 350.00 | $ 700.00 | $ - 231.74|§ 46348 | $ 56650 | $ 1,133.00

HARDWARE, COMPLETE IN PLACE -

SIGN ASSEMBLIES WITH NEW TURN AHEAD ARROWS (W1-1L/R}), AND .
EW SPEED UES (W13-1P) 2.875" 0.D. SCH. )
109 2 EA PgSTS,s'I;'RANé:?LZ:;tﬁ’ BES(E. EONF:.I.REFE F(OJgTI?\lGS,T\)L?‘;IgN $ 375.00 | $ 750.00 | $ 231741 3 46348 | § 566.50 | $ 1,133.00

BRACKETS AND MOUNTING HARDWARE, COMFPLETE IN PLACE

SIGN ASSEMBLY WITH NEW DEAD END SIGN (W14-1), 2,875" O.D. .
110 T EA | LooTines AL SION BRACKETS AND NOUNTI FaRDwARE, | § 350.00 | $ 350.00 | $ 231.74 | $ 23174{$ 56650 | $ 566.50

COMPLETE IN PLACE

SIGN ASSEMBLIES WITH NEW SCHOOL CROSSWALK SIGN (51-1)
111 T EA | posts TRANGULAR SLI BASE, Conmnmre FooTas. AL oo | § 550.00 | $ 55000 | § 23174 | $ 23174 $  56650($  566.50

BRACKETS AND MOUNTING HARDWARE, COMPLETE IN PLACE

SIGN ASSEMBLIES WITH NEW SCHOOL CROSSWALK SIGN {S1-1)
112 2 EA AND NEW ARROW PLAQUE {W16-7pl) 2.875" 0.D. SCH. 80 GALV $
POSTS, TRANGULAR SLIP BASE, CONCRETE FOOTINGS, ALL SIGN

BRACKETS AND MOUNTING HARDWARE, COMPLETE IN PLACE

SIGN ASSEMBLY WITH NEW STOP AHEAD SIGN (W3-1), 2.875" 0.D.
113 1 EA SCH. 80 GALV POSTS, TRANGULAR SLIP BASE, CONCRETE $
FOOTINGS, ALL SIGN BRACKETS AND MOUNTING HARDWARE,

COMPLETE IN PLACE

SIGN ASSEMBLIES WITH NEW OBJECT PARKER PLAQUE (OM3 LR},

114 B | EA | e N N e | $ 320.00 | §  9,920.00 | $ 23174 ($  718394|$ 56650 | $ 17,561.50

HARDWARE, COMPLETE IN PLACE

500.00 | § 1,000.00 | $ 23174 | $ 46348 | $ 566.50 | $ ©1,133.00

300.00 | $ 300.00{ $ 231741 $ 123174 % 566.50 | $ 566.50

GUARD RAIL WITH DEAD END BARRICADE SIGNAGE, 2" LD., SCH.40

115 1| LS | GALV.POST,CONCRETE FOOTINGS,ALLSIGNBRACKETSAND | $§  1,800.00 | $ 1,800.00 | $  8450.00 | $ 845000 $ 2,575.00| % 2,575.00
MOUNTING HARDWARE, COMPLETE IN PLACE

MISCELLANEOUS MINOR GRADING FOR LANDSCAPING

116 1 LS ELEMENTS AS SHOWN IN THE PLANS AND SPECIFICATIONS | $ 1,800.00 | $ 1,800.00 | $ 565423 | $ 565423 | % 12,360.00}1 $ ' 12,360.00 B
© COMPLETE IN PLACE : .

'| FURNISH AND INSTALL 2-INCH CALIPER TREES AS SHOWN
117 388 EA | [N THE PLANS AND SPECIFICATIONS COMPLETE IN PLACE | $ 37000) $ 143,560.00 | $ 21486 | $ 83,36568 | $ 226.60 | & 87,920.80

EA FURNISH AND INSTALL 5-GALLON PLANTS AS SHOWN IN THE PLANS|

118 897 D R oML e e s 3400|$ 3049800 |$ 2036 |$ 1826292 $ 1751 | $ 15,706.47

FURNISH AND INSTALL 1-1/2-INCH PADRE CANYON OR MT. 3 11,705.09
119 28,549 SF FRANKLIN RED ROCK MULCH, 3-INCH DEPTH, AS SHOWNIN THE | $ 1001 $ . 28,549.00| % 107 $ 30,547.43 | $ 0.41 oo
: PLANS AND SPECIFICATIONS COMPLETE IN PLACE $11 762 18 :

| Eemne Pl $I0H
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- :CITY OF EL PASO BID TABULATION

FASODALE SUBDIVISION PHASE IV:STREET & DRAINAGE IMPROVEMENTS,

'|BIDNO::

BID DATE: APRIL 17, 2013

DEPARTMENT: ENGINEERING DEFARTMENT

MARTINEZ BROS SUNLIGHT ENTERPRISES CO., . .
CONTRACTORS LLC INC. THREE C'S CONTRACTOR'S INC.
ITEM | EST. UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# |ary PRICE PRICE PRICE
120 98549 | SE | FURNISHAND INSTALL WEEK FABRIC AS SHOWN ONTHE | o 020 8 5709.80 | § 047 485335 $ -4,567.84
, PLANS AND SPECIFICATIONS COMPLETE IN PLACE : : 2 (19, - $ 1095 $ 016 | Gontractos Total:
$4.704.88
FURNISH AND INSTALL AUTOMATIC (RRIGATION SYSTEM AS
121 1 LS SHOWN ON THE PLANS AND SPECIFICATIONS COMPLETEIN| $ 140,754.00 | $ 140,754.00 | $§ 127,000.00 | $ 127,000.00 { § 128,764.55 | $ 129,764.55
PLACE !
FURNISH AND INSTALLED WOODEN MAIL BOXES BEHIND
122 92 EA PROPOSED CURB, LOCATION TO BE DETERMINED INTHE | $ 240.001 $ - 22,080.00} % 170101 $ 15,649.20 | $ 18055 | $ 17,530.60
FIELD
. $ . 4,103,607.25 | $ 3,919,430.29
SUM TOTAL BASE BID | (Items 1-122) $ 3,199,358.81
Contractors Total: $4,103,608.25 Contractors Total: $3,918,929,56
Base Bid Il:
FURNISH AND INSTALL 8-INCH C-800 POLYVINYL CHLORIDE _
1 7,120 LF. - |(PVC) WATER PIPE INSTALLED WITH FITTINGS, VALVES AND| $ 38.001 % 270,560.00| $ 62.00 | $. 441,440.00] $ 42231%$  300677.60
ACCESSORIES )
FURNISH AND INSTALL 6-INCH G-800 POLYVINYL CHLORIDE
2 70 LF (PVC) WATER PIPE INSTALLED WITH FITTINGS, VALVES AND| $ 5600 $ 3,920.00 | $ 70001 % 4900001 $ 52531 % 3,677.10
ACCESSORIES
FURNISH AND INSTALL 8-INCH DUCTILE IRON WATER FIPE _
3 280 LF INSTALLED WITH FITTINGS, VALVES AND ACCESSORIES $ 45001 $ 12,600.00 | $ 91.00 $ 25480001 % . 6180 % 17,304.00
FURNISH AND INSTALL 6-INCH DUCTILE IRON WATER PIPE .
4 0] LF INSTALLED WITH FITTINGS, VALVES AND ACCESSORIES | © 49.00 | % 480.00 | § 125.00 | § 1,250.00 | $ 82.40 | $ 824.00
REPLACE AND RECONNEGT 3/4-INCH WATER SERVICE WITH
5 92 EA FITTINGS, VALVES, METER BOX AND ACCESSORIES $ 525.00 (| $ 48,300.00 | $ 610.00 { $ 56,120.00 | $ 1,689.501 % 156,354.00
REPLACE EXISTING FIRE HYDRANT ASSEMBLY WITH NEW :
6 5 EA FIRE HYDRANT ASSEMBLY COMPLETE WITH FITTINGS, | $ 5,000.001 $ 25,000.00 | $. 5,000.00 | $ 25,000.00 | $ 6,695.00 | $ 33,475.00
VALVES AND ACCESSORIES
7 5| EA RO AND AL R oy ¢ FIREHYDRANT. | g 525.00 | $ 2,625.00 | § 260.00 | $ 130000 % 87550 $ 4377.50
. Frlo-der3
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i e i CITY OF EL PASO BID TABULATION
12| BID TTE:PASODALE SUBDIVISION PHASE [V:STREET;8/DRAINAGE IMPROVEMENTS.. _. : e
BID DATE: APRIL 17, 2013 . AR eE ey T T T |DEPARTMENT: ENGINEERING DEPARTMENT .:.": - |
» - 1
MARTINEZ BROS . SUNLIGHT ENTERPRISES CO., . . |
CONTRACTORS LLC INC. THREE C'S CONTRACTOR'S INC. 1
ITEM | EST. UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL ‘
# QTY PRICE PRICE PRICE
TRENCH SAFETY SYSTEM (TRENCH BOX, SHORING .
8 7,480 LF OR BRACING METHODS) $ 1001 $ 7,480.00 | $ 3751 9% 28,050001 $ 3091 % 23,113.20
$ 19,560.00
] 4,000 LB i ADDITIONAL FITTINGS $ 1001 % 4,000.00. $ 2751 % 11,000.00 | $ 4.89 Contractors Totk
$19,570.00
PATCH PAVEMENT CUT AND RESTORATION WITH 2-INCH
10 200 SF HMAG, AS PER CITY OF EL PASO OR TXDOT SPECIFICATION $ 3.00| % -600.00 } $ 650 | % 1,300.00 | $ 15451 % 3,000.00
CEMENT STABILIZED BACKFILL (2-SACK) UNDER PATCH
11 10 CY PAVEMENT, AS PER CITY OR TXDOT SPCIFICATION $ 90.00 $ 90000 § 160.00 | $ 160000 $ 360501 $ 3,605.00
' $ 566,057.40
SUM TOTAL BASE BID i (Items 1-11) $ 376,475.00 | $ - 597,440.00
‘ , Contractors Total: $566,067.40
Base Bid Ill:
FURNISH AND INSTALL 12-INCH SDR 35 POLYVINYL .
1 777 LF CHLORIDE (PVC) SEWER PIPE COMPLETE, $ 30.00( % 30,303.00 | $ 19825 % 122960251 $ 52.53 $ 40,815.81
INSTALLED ]
FURNISH AND INSTALL 8-INCH SDR 35 POLYVINYL
2 3,340 LF CHLORIDE {PVC) SEWER PIPE COMPLETE, $ 3400 $ 113,560.00 | $ 13295 | $ 44405300 | $ 38.11| $ 127,287.40
) INSTALLED
FURNISH AND INSTALL 12-INCH DUCTILE IRON ‘
3 - 340 LF SEWER PIPE COMPLETE, INSTALLED _ $ 130001 $ 44,200.00 | $ 25480 | $ 86,632.00 | $ - 109181 $ 37,121.20
. FURNISH AND INSTALL 8-INCH DUCTILE IRON SEWER| ) . ;
4 143 LF PIPE COMPLETE, INSTALLED $ 80.00 | $ 11,440.00 | $ 288.001 $ 41,184.00| $ 8446 | $ 12,077.78
REPLACE AND RE-CONNECT EXISTING 4-INCH SANITARY
5 60 FA  |SEWER SERVICE TO NEW SEWER MAIN WITH PIPE, FITTINGS| $ 240.001 $ 14,400.00 | $ 1,045.00 | $ 62,70000 | $ 1,246.30 | $ 74,778.00
AND ACCESSORIES :
6 |- 21 EA - STANDARD MANHOLES, COMPLETE IN PLACE ) $ 2800.00] $ 5880000} % 3,580.00 | % 7518000 | $ 4,738.001 % 99,498.00
STANDARD MANHOLES, EXTRA DEPTH FOR MANHOLES :
7 54 VF EXCEEDING 6-FEET, COMPLETE IN PLACE AS PER $ 150.001 $ 8100.00 | $ 190.00 | $ 10,260.00 | $ 128.751 % 6,952.50
SPECIFICATIONS i : L
3 o z 2 . - . . .-
Do --=Approvedebyi§;u~;W 77 23 - V }9' ,/J 2013154 Pasodale Subdivision Pliase [V Streel Drairiage Improvements, . = * . ax <7 ° we s e LR - Page 27 RS




LY ClTY OF EL PASO BID TABULATION

'BID 'NO::20137154+

'*Bm DATE: APRIL17 2013 ' SR

|DEPARTMENT: .ENGINEERING DEPARTMENT .

MARTINEZ BROS SUNLIGHT ENTERPRISES CO., . . .
CONTRACTORS LLC INC. THREE C'S CONTRACTOR'S INC.
ITEM | EST. UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# |ary PRICE PRICE PRICE
TRENCH SAFETY SYSTEM (TRENCH BOX, SHORING _
8 4,600 LF OR BRACING METHODS) 2501 % 11,50000 | $ 3751 ¢ 17,250.00 | $ 3091 8% 14,214.00
SUM TOTAL BASE BID lli (Items 1-8) 292,303.00 | $ 860,219.25 | § 412,744.69
. . . $ 5,561,266.50 | $ 4,898,232.38
Sum Total Base Bid |, Base Bid Il and Base Bid I 3,868,136.81
Contractors Total: $5,561,267.50 Contractors Total: $4,897,741.65
BID BOND YES YES YES
AMENDMENT NO. 1 ACKNCWLEDGED YES YES YES
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