

**CITY OF EL PASO, TEXAS
AGENDA ITEM
DEPARTMENT HEAD'S SUMMARY FORM**

DEPARTMENT: **Engineering and Construction Management**

AGENDA DATE: **07/05/11**

CONTACT PERSON NAME AND PHONE NUMBER: **R. Alan Shubert, P.E., City Engineer, (X4423)**

DISTRICT(S) AFFECTED: **# 8**

SUBJECT:

Award bid 2011-219 for Chihuahuita Park Improvements to Mimbela Contractors, Inc. for a total amount of \$151,800.00.

BACKGROUND / DISCUSSION:

The objective of the Chihuahuita Park Improvements project consists of providing site improvements, landscaping, area lighting, and new sidewalk(s). Improvements are located at 417 Charles St. in the south side of the City of El Paso. The contractor's work consists of installing a concrete slab that will support a 60 ft x 40 ft metal shade canopy (footings for canopy and metal shade canopy will be provided and installed by others). The contractor shall install six (6) picnic units (picnic units provided by others) at site of old playground. The contractor shall remove existing sidewalk around the site where old playground area was and will install a new 5 ft wide ADA compliant sidewalk. The contractor shall also install site lighting and canopy lighting. The contractor shall install fifteen (15) new trees and seventy-five (75) shrubs complete with a drip irrigation system. The contractor shall install a wrought iron railing and fence. Modifications to the existing irrigation system will be required to accommodate the new improvements.

The total contract time is for a period of 75 consecutive calendar days, 60 calendar days for substantial completion and 15 calendar days for remaining work.

This is a low bid, unit-price contract. Mimbela Contractors, Inc. is the lowest responsible, responsive bidder. It is requested that the City Manager be authorized to sign the reference contract.

PRIOR COUNCIL ACTION:

N/A

AMOUNT AND SOURCE OF FUNDING:


Funding source(s) is/are: \$151,800.00 Community Development Block Grant (CDBG) 36th Year

BOARD / COMMISSION ACTION:

N/A

*****REQUIRED AUTHORIZATION*****

DEPARTMENT HEAD:



(If Department Head Summary Form is initiated by Purchasing, client department should sign also)

Information copy to appropriate Deputy City Manager

Contractor Experience Reference Form

Contractor

Mimbela Contractors, Inc.

Project 1

Bus Shelters Installation

Project 1 Scope

Installation of bus shelters and parkway enhancements, city wide. Contract amount: \$97,605.00

Project 1 Comments

Contractor is on schedule and has been following the plans and specifications. Project is still ongoing.

Project 2

Bus Stop Site Enhancements

Project 2 Scope

Installation of concrete pads for bus stops. Contract amount: \$791,331.45

Project 2 Comments

Contractor is on schedule and is following plans and specifications.

Project 3

Sidewalk Gap Group 3

Project 3 Scope

Installation of concrete sidewalks. Contract amount: \$115,670.00

Project 3 Comments

Contractor finished on schedule and followed plans and specifications.

'11 JUN 23 A8:22



Dedicated to Outstanding Customer Service for a Better Community

SERVICE SOLUTIONS SUCCESS

**ENGINEERING AND CONSTRUCTION MANAGEMENT
DEPARTMENT**

RECOMMENDATION

June 23, 2011

TO: Michelle Lepage,
Contract Compliance Administrator.

FROM: Carlos Adame, Associate AIA, Project Manager

THRU: Javier Reyes, P.E., Engineering Division Manager 

SUBJECT: Bid Recommendation for Chihuahueta Park Improvements
Solicitation No. 2011-219

Mayor
John F. Cook

City Council

District 1
Ann Morgan Lilly

District 2
Susie Byrd

District 3
Emma Acosta

District 4
Carl L. Robinson

District 5
Rachel Quintana

District 6
Eddie Holguin Jr.

District 7
Steve Ortega

District 8
Beto O'Rourke

City Manager
Joyce A. Wilson

I have reviewed and analyzed the tabulation of bids for the above mentioned project(s). I recommend that the apparent lowest responsive bidder, **Mimbela Contractors, Inc.** be awarded the contract as follows:

Sum Total Base Bid - **\$151,800.00**

If you have any questions, I can be reached at 541-4444.

CHIHUAHUITA PARK IMPROVEMENTS

Solicitation No. 2011-219

SCOPE OF WORK

OBJECTIVE

The objective of the Chihuahuita Park Improvements project consists of providing site improvements, landscaping, area lighting and new sidewalk(s), for the citizens of the City of El Paso. Improvements are located at 417 Charles St. in the south side of the City of El Paso.

BASE BID

The contractor work consists of installing a concrete slab that will support a 60 ft x 40 ft metal shade canopy (footings for canopy and metal shade canopy will be provided and installed by others, contractor is to coordinate with canopy and footings contractor for installation schedule). Contractor shall install (installation only) six (6) picnic units (picnic units provided by others) at site of old playground. Remove existing sidewalk around the site where old playground area was and install new 5 ft wide ADA compliant sidewalk. Provide site lighting and canopy lighting including installation of a panel board, lighting contactor with photocell timer, eight (8) direct buried concrete light poles and luminaries, canopy luminaries, conduit, cable, pullboxes and all accessories for a complete illumination installation. Install fifteen (15) new trees and seventy-five (75) shrubs complete with a drip irrigation system. Remove existing chain link fence and footing located between the railroad tracks and the basketball/handball courts and also remove the existing chain link fencing (24 ft +/-) located at southerly boundary of park. Install a wrought iron railing complete with footing on the northeasterly three sides of hexagonal shaped canopy. Install a wrought iron screening fence on new rock wall with concrete cap that is located between the railroad tracks and the basketball/ handball courts and also along the 24 ft +/- southerly boundary line of park. Modify the existing irrigation system to accept the new improvements. Re-sod areas of existing sod that are disturbed by the construction. Metal canopy and canopy will be installed by others.

The project will be accomplished as shown above or as approved by the City of El Paso Engineering Department. All work shall begin at Notice to Proceed and must be completed within the indicated time frame.

Prior to commencement of any work, contractor should submit and obtain approval from El Paso Engineering Department for the Sequence of Construction, Schedule of Work, and Haul/Waste Route to an approved disposal site. Contractor shall provide written approved documentation from the owner or operator of the waste site.

The description of this scope of work, as shown above, is only a general overview of this project. Contractor shall refer to the project plans and specifications for further information.

This is a Unit Price Project.

END SCOPE OF WORK

CITY OF EL PASO BID TABULATION

BID TITLE: CHIHUAHUITA PARK IMPROVEMENTS
 BID DATE: May 4, 2011

BID NO: 2011-219

DEPARTMENT: ENGINEERING AND CONSTRUCTION MANAGEMENT DEPARTMENT

| | | | | DESERT PACIFIC CONSTRUCTION EL PASO, TX | | MIMBELA CONTRACTORS EL PASO, TX | | MATYEAR CONSTRUCTION CO., INC. | |
|--|----------|-------|---|---|-------------|------------------------------------|-------------|-----------------------------------|-------------|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| UNIT PRICE SCHEDULE BASE BID I: | | | | | | | | | |
| 1 | 1 | LS | MOBILIZATION (Not to exceed 5%) | \$5,000.00 | \$5,000.00 | \$7,500.00 | \$7,500.00 | \$3,850.00 | \$3,850.00 |
| | | | | CONTRACTOR'S PERCENTAGE = 3.35% | | CONTRACTOR'S PERCENTAGE = 4.94 % | | CONTRACTOR'S PERCENTAGE = 2.27 % | |
| 2 | 185 | CY | GRADING; CUT TO BE WASTED | \$40.00 | \$7,400.00 | \$25.00 | \$4,625.00 | \$50.53 | \$9,348.05 |
| 3 | 110 | SY | REMOVE CONCRETE SIDEWALK | \$8.00 | \$880.00 | \$25.00 | \$2,750.00 | \$45.00 | \$4,950.00 |
| 4 | 1 | EA | PLACEMENT OF WHEELCHAIR CONCRETE RAMPS | \$600.00 | \$600.00 | \$900.00 | \$900.00 | \$1,200.00 | \$1,200.00 |
| 5 | 220 | SY | REINFORCED CONCRETE SLAB AND FOOTINGS | \$60.00 | \$13,200.00 | \$50.00 | \$11,000.00 | \$70.00 | \$15,400.00 |
| 6 | 110 | SY | NEW 4" THICK CONCRETE SIDEWALK | \$28.00 | \$3,080.00 | \$35.00 | \$3,850.00 | \$43.00 | \$4,730.00 |
| 7 | 45 | LF | 6" X 8" CONCRETE HEADER | \$40.00 | \$1,800.00 | \$10.00 | \$450.00 | \$12.00 | \$540.00 |
| 8 | 1,000 | SF | ¾" X 3" THICK FRANKLIN RED ROCK SCREENING (Aprox. 1,000 sq. ft.) | \$1.60 | \$1,600.00 | \$1.00 | \$1,000.00 | \$1.05 | \$1,050.00 |
| 9 | 1 | LS | NEW DRIP IRRIGATION SYSTEM TO CONNECT TO EXISTING IRRIGATION SYSTEM | \$3,544.00 | \$3,544.00 | \$3,000.00 | \$3,000.00 | \$3,000.00 | \$3,000.00 |
| 10 | 1,150 | SF | LANDSCAPING (SODDING) | \$0.90 | \$1,035.00 | \$1.00 | \$1,150.00 | \$1.50 | \$1,725.00 |
| | | | | | | CONTRACTOR'S TOTAL = \$1,495.00 | | | |
| 11 | 5 | EA | 10' TALL / 2.5" MONDEL PINE TREES | \$175.00 | \$875.00 | \$230.00 | \$1,150.00 | \$230.00 | \$1,150.00 |
| 12 | 5 | EA | 10' TALL / 2.5" MEXICAN REDBUD TREES | \$175.00 | \$875.00 | \$230.00 | \$1,150.00 | \$230.00 | \$1,150.00 |
| | | | | | | CONTRACTOR'S TOTAL = \$1,105.00 | | | |
| 13 | 5 | EA | 10' TALL / 2.5" SOUTHERN LIVE OAK TREES | \$175.00 | \$875.00 | \$230.00 | \$1,150.00 | \$230.00 | \$1,150.00 |
| | | | | | | CONTRACTOR'S TOTAL = \$1,050.00 | | | |

Approved By: *MK*

SO BID TABULATION

| BID TITLE: CHIHUAHUITA PARK IMPROVEMENTS | | | | BID NO: 2011-219 | | | | | |
|--|----------|-------|--|--|-------------|------------------------------------|-------------|--|-------------|
| BID DATE: May 4, 2011 | | | | DEPARTMENT: ENGINEERING AND CONSTRUCTION MANAGEMENT DEPARTMENT | | | | | |
| | | | | DESERT PACIFIC CONSTRUCTION EL PASO, TX | | MIMBELA CONTRACTORS EL PASO, TX | | MATYEAR CONSTRUCTION CO., INC. EL PASO, TX | |
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| UNIT PRICE SCHEDULE BASE BID I: | | | | | | | | | |
| 14 | 19 | EA | LANTANA BUSHES | \$20.00 | \$380.00 | \$31.00 | \$589.00 | \$30.00 | \$570.00 |
| 15 | 56 | EA | OLEANDER BUSHES | \$20.00 | \$1,120.00 | \$31.00 | \$1,736.00 | \$30.00 | \$1,680.00 |
| 16 | 1 | LS | PARK AREA AND CANOPY LIGHTING AND ALL ASSOCIATED WORK | \$60,000.00 | \$60,000.00 | \$71,875.00 | \$71,875.00 | \$63,504.00 | \$63,504.00 |
| 17 | 65 | PERCH | ROCK WALL | \$350.00 | \$22,750.00 | \$175.00 | \$11,375.00 | \$385.00 | \$25,025.00 |
| 18 | 330 | LF | WROUGHT IRON FENCE | \$56.00 | \$18,480.00 | \$75.00 | \$24,750.00 | \$74.00 | \$24,420.00 |
| 19 | 1 | LS | STORM WATER POLLUTION PREVENTION PLAN | \$5,000.00 | \$5,000.00 | \$1,500.00 | \$1,500.00 | \$3,500.00 | \$3,500.00 |
| 20 | 1 | EA | CONSTRUCTION PROJECT SIGN | \$850.00 | \$850.00 | \$300.00 | \$300.00 | \$2,000.00 | \$2,000.00 |
| SUM TOTAL BASE BID (ITEMS 1 THRU 20) | | | | \$149,344.00 | | \$151,800.00 | | \$169,942.05 | |
| | | | | | | CONTRACTOR'S TOTAL = \$152,145.00 | | | |
| BID BOND | | | | YES | | YES | | YES | |

Approved By: *ML*

CITY OF EL PASO BID TABULATION

BID TITLE: CHIHUAHUITA PARK IMPROVEMENTS
 BID DATE: May 4, 2011

BID NO: 2011-219
 DEPARTMENT: ENGINEERING AND CONSTRUCTION MANAGEMENT DEPARTMENT

| | | | | MARTINEZ IRRIGATION & LANDSCAPES, INC. EL PASO, TX | | F.T. JAMES CONSTRUCTION, INC. EL PASO, TX | | GLOBE BUILDERS, LLC. EL PASO, TX | |
|--|----------|-------|---|---|-------------|--|-------------|-------------------------------------|--|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| UNIT PRICE SCHEDULE BASE BID I: | | | | | | | | | |
| 1 | 1 | LS | MOBILIZATION (Not to exceed 5%) | \$8,168.00 | \$8,168.00 | \$8,500.00 | \$8,500.00 | \$7,947.00 | \$7,947.00 |
| | | | | CONTRACTOR'S PERCENTAGE = 4.76 % | | CONTRACTOR'S PERCENTAGE = 4.37 % | | CONTRACTOR'S PERCENTAGE = 3.53% | |
| 2 | 185 | CY | GRADING; CUT TO BE WASTED | \$36.00 | \$6,660.00 | \$30.00 | \$5,550.00 | \$47.64 | \$8,813.40 CONTRACTOR'S TOTAL = \$ 8,814.00 |
| 3 | 110 | SY | REMOVE CONCRETE SIDEWALK | \$20.00 | \$2,200.00 | \$45.00 | \$4,950.00 | \$23.48 | \$2,582.80 CONTRACTOR'S TOTAL = \$ 2,583.00 |
| 4 | 1 | EA | PLACEMENT OF WHEELCHAIR CONCRETE RAMPS | \$1,250.00 | \$1,250.00 | \$1,500.00 | \$1,500.00 | \$1,771.00 | \$1,771.00 |
| 5 | 220 | SY | REINFORCED CONCRETE SLAB AND FOOTINGS | \$59.00 | \$12,980.00 | \$65.00 | \$14,300.00 | \$46.42 | \$10,212.40 CONTRACTOR'S TOTAL = \$ 10,213.00 |
| 6 | 110 | SY | NEW 4" THICK CONCRETE SIDEWALK | \$35.00 | \$3,850.00 | \$40.00 | \$4,400.00 | \$39.46 | \$4,340.60 CONTRACTOR'S TOTAL = \$ 4,341.00 |
| 7 | 45 | LF | 6" X 8" CONCRETE HEADER | \$21.00 | \$945.00 | \$15.00 | \$675.00 | \$4.76 | \$214.20 CONTRACTOR'S TOTAL = \$ 214.00 |
| 8 | 1,000 | SF | ¾" X 3" THICK FRANKLIN RED ROCK SCREENING (Aprox. 1,000 sq. ft.) | \$1.07 | \$1,070.00 | \$1.35 | \$1,350.00 | \$1.33 | \$1,330.00 CONTRACTOR'S TOTAL = \$1,328.00 |
| 9 | 1 | LS | NEW DRIP IRRIGATION SYSTEM TO CONNECT TO EXISTING IRRIGATION SYSTEM | \$5,334.00 | \$5,334.00 | \$3,500.00 | \$3,500.00 | \$3,837.00 | \$3,837.00 |
| 10 | 1,150 | SF | LANDSCAPING (SODDING) | \$0.80 | \$920.00 | \$2.00 | \$2,300.00 | \$1.62 | \$1,863.00 CONTRACTOR'S TOTAL = \$1,867.00 |
| 11 | 5 | EA | 10' TALL / 2.5" MONDEL PINE TREES | \$250.00 | \$1,250.00 | \$250.00 | \$1,250.00 | \$295.18 | \$1,475.90 CONTRACTOR'S TOTAL = \$1,476.00 |
| 12 | 5 | EA | 10' TALL / 2.5" MEXICAN REDBUD TREES | \$250.00 | \$1,250.00 | \$250.00 | \$1,250.00 | \$295.18 | \$1,475.90 CONTRACTOR'S TOTAL = \$1,476.00 |
| 13 | 5 | EA | 10' TALL / 2.5" SOUTHERN LIVE OAK TREES | \$250.00 | \$1,250.00 | \$250.00 | \$1,250.00 | \$295.18 | \$1,475.90 CONTRACTOR'S TOTAL = \$1,476.00 |

Approved By: *MK*

CITY OF EL PASO BID TABULATION

BID TITLE: CHIHUAHUITA PARK IMPROVEMENTS BID NO: 2011-219
 BID DATE: May 4, 2011 DEPARTMENT: ENGINEERING AND CONSTRUCTION MANAGEMENT DEPARTMENT

| | | | | MARTINEZ IRRIGATION & LANDSCAPES, INC. EL PASO, TX | | F.T. JAMES CONSTRUCTION, INC. EL PASO, TX | | GLOBE BUILDERS, LLC. EL PASO, TX | |
|---|----------|-------|---|---|-------------|--|-------------|-------------------------------------|-------------|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| UNIT PRICE SCHEDULE BASE BID I: | | | | | | | | | |
| 14 | 19 | EA | LANTANA BUSHES | \$22.00 | \$418.00 | \$50.00 | \$950.00 | \$39.85 | \$757.15 |
| 15 | 56 | EA | OLEANDER BUSHES | \$22.00 | \$1,232.00 | \$50.00 | \$2,800.00 | \$39.85 | \$2,231.60 |
| 16 | 1 | LS | PARK AREA AND CANOPY LIGHTING AND ALL ASSOCIATED WORK | \$83,610.00 | \$83,610.00 | \$73,500.00 | \$73,500.00 | \$76,262.00 | \$76,262.00 |
| 17 | 65 | PERCH | ROCK WALL | \$165.00 | \$10,725.00 | \$325.00 | \$21,125.00 | \$177.56 | \$11,541.40 |
| 18 | 330 | LF | WROUGHT IRON FENCE | \$80.00 | \$26,400.00 | \$125.00 | \$41,250.00 | \$257.61 | \$85,011.30 |
| 19 | 1 | LS | STORM WATER POLLUTION PREVENTION PLAN | \$1,500.00 | \$1,500.00 | \$2,544.00 | \$2,544.00 | \$1,918.00 | \$1,918.00 |
| 20 | 1 | EA | CONSTRUCTION PROJECT SIGN | \$500.00 | \$500.00 | \$1,500.00 | \$1,500.00 | \$369.00 | \$369.00 |
| SUM TOTAL BASE BID (ITEMS 1 THRU 20) | | | | \$171,512.00 | | \$194,444.00 | | \$225,429.55 | |
| | | | | | | | | CONTRACTOR'S TOTAL = \$225,433.00 | |
| BID BOND | | | | YES | | YES | | YES | |

Approved By: *ML*

CITY OF EL PASO BID TABULATION

BID TITLE: CHIHUAHUITA PARK IMPROVEMENTS

BID NO: 2011-219

BID DATE: May 4, 2011

DEPARTMENT: ENGINEERING AND CONSTRUCTION MANAGEMENT DEPARTMENT

**SMART CONSTRUCTION
MANAGERS
EL PASO, TX**

| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
|--|----------|-------|---|----------------------------------|-------------|------------|-------|------------|-------|
| UNIT PRICE SCHEDULE BASE BID I: | | | | | | | | | |
| 1 | 1 | LS | MOBILIZATION (Not to exceed 5%) | \$6,500.00 | \$6,500.00 | | | | |
| | | | | CONTRACTOR'S PERCENTAGE = 5.16% | | | | | |
| 2 | 185 | CY | GRADING; CUT TO BE WASTED | \$39.75 | \$7,353.75 | | | | |
| | | | | CONTRACTOR'S TOTAL = \$7,345.00 | | | | | |
| 3 | 110 | SY | REMOVE CONCRETE SIDEWALK | \$12.56 | \$1,381.60 | | | | |
| | | | | CONTRACTOR'S TOTAL = \$2,325.00 | | | | | |
| 4 | 1 | EA | PLACEMENT OF WHEELCHAIR CONCRETE RAMPS | \$16.50 | \$16.50 | | | | |
| | | | | CONTRACTOR'S TOTAL = \$1,820.00 | | | | | |
| 5 | 220 | SY | REINFORCED CONCRETE SLAB AND FOOTINGS | \$62.04 | \$13,648.80 | | | | |
| | | | | CONTRACTOR'S TOTAL = \$13,650.00 | | | | | |
| 6 | 110 | SY | NEW 4" THICK CONCRETE SIDEWALK | \$38.18 | \$4,199.80 | | | | |
| | | | | CONTRACTOR'S TOTAL = \$4,200.00 | | | | | |
| 7 | 45 | LF | 6" X 8" CONCRETE HEADER | \$13.30 | \$598.50 | | | | |
| | | | | CONTRACTOR'S TOTAL = \$600.00 | | | | | |
| 8 | 1,000 | SF | ¾" X 3" THICK FRANKLIN RED ROCK SCREENING (Aprox. 1,000 sq. ft.) | \$1.40 | \$1,400.00 | | | | |
| 9 | 1 | LS | NEW DRIP IRRIGATION SYSTEM TO CONNECT TO EXISTING IRRIGATION SYSTEM | \$3,380.00 | \$3,380.00 | | | | |
| 10 | 1,150 | SF | LANDSCAPING (SODDING) | \$1.43 | \$1,644.50 | | | | |
| | | | | CONTRACTOR'S TOTAL = \$1,645.00 | | | | | |
| 11 | 5 | EA | 10' TALL / 2.5" MONDEL PINE TREES | \$260.00 | \$1,300.00 | | | | |
| 12 | 5 | EA | 10' TALL / 2.5" MEXICAN REDBUD TREES | \$260.00 | \$1,300.00 | | | | |
| 13 | 5 | EA | 10' TALL / 2.5" SOUTHERN LIVE OAK TREES | \$260.00 | \$1,300.00 | | | | |

Approved By: *ML*

CITY OF EL PASO BID TABULATION

BID TITLE: CHIHUAHUITA PARK IMPROVEMENTS
 BID DATE: May 4, 2011

BID NO: 2011-219

DEPARTMENT: ENGINEERING AND CONSTRUCTION MANAGEMENT DEPARTMENT

SMART CONSTRUCTION
 MANAGERS
 EL PASO, TX

| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
|--------------------------------------|----------|-------|---|--------------|-----------------------------------|------------|-------|------------|-------|
| UNIT PRICE SCHEDULE BASE BID I: | | | | | | | | | |
| 14 | 19 | EA | LANTANA BUSHES | \$35.06 | \$666.14 | | | | |
| | | | | | CONTRACTOR'S TOTAL = \$670.00 | | | | |
| 15 | 56 | EA | OLEANDER BUSHES | \$50.00 | \$2,800.00 | | | | |
| 16 | 1 | LS | PARK AREA AND CANOPY LIGHTING AND ALL ASSOCIATED WORK | \$149.71 | \$149.71 | | | | |
| | | | | | CONTRACTOR'S TOTAL = \$8,384.00 | | | | |
| 17 | 65 | PERCH | ROCK WALL | \$120.00 | \$7,800.00 | | | | |
| 18 | 330 | LF | WROUGHT IRON FENCE | \$208.18 | \$68,699.40 | | | | |
| | | | | | CONTRACTOR'S TOTAL = \$68,700.00 | | | | |
| 19 | 1 | LS | STORM WATER POLLUTION PREVENTION PLAN | \$1,200.00 | \$1,200.00 | | | | |
| 20 | 1 | EA | CONSTRUCTION PROJECT SIGN | \$600.00 | \$600.00 | | | | |
| SUM TOTAL BASE BID (ITEMS 1 THRU 20) | | | | \$125,938.70 | | | | | |
| | | | | | CONTRACTOR'S TOTAL = \$136,919.00 | | | | |
| BID BOND | | | | YES | | | | | |

Approved By: *ML*

Dedicated to Outstanding Customer Service for a Better Community

S E R V I C E S O L U T I O N S S U C C E S S



ENGINEERING & CONSTRUCTION MANAGEMENT DEPARTMENT

Date: June 23, 2011
To: R. Alan Shubert, P.E., City Engineer
From: Michelle LePage
Subject: Non Responsive and Dissolved Proposers

Smart Construction Managers, was deemed non-responsive because the company exceeded mobilization costs of 5%.

The award of Chihuahuita Park Improvements was placed on City Council 06/21/11 and was deleted because Desert Pacific Construction informed Engineering and Construction Management that the company was dissolved.

Mayor
John F. Cook

City Council

District 1
Ann Morgan Lilly

District 2
Susie Byrd

District 3
Emma Acosta

District 4
Carl L. Robinson

District 5
Rachel Quintana

District 6
Eddie Holguin Jr.

District 7
Steve Ortega

District 8
Beto O'Rourke

City Manager
Joyce A. Wilson



Working Together, Building for the Future