

**City of El Paso
Scope of work**

**Storm 2006: James Watt & Lee Trevino Street and Drainage
Improvements
Solicitation No. 2007-164**

Demolition consists of removing existing sidewalk, driveways, ramps, curb and gutter, pavement and the existing flume structure into the Jesuit Basin. Parkway improvements will consist of ADA compliant ramps, sidewalk, driveways, and new fencing as necessary. Roadway improvements shall consist of a new pavement that shall consist of Hot Mix Asphaltic Concrete (HMAC), with base course as a leveling surface.

Including replacement of a concrete flume with energy dissipation structure to the Jesuit Basin. Construction incorporates the installation of a new sidewalk and handrail over the flume.

BASE BID 1

The project scope will require the removal of concrete along the median, curb and gutter, wheel chair ramps, pavement, sidewalk, driveways, fencing, existing flume structure and the construction and placement of curb and gutter, ADA compliant ramps, pavement, sidewalk, new concrete flume structure, adjustment to utilities, median adjustments, barricades, traffic control and removal and replacement of street signs, and installation of video vehicle detection system.

ALTERNATE 1

Alternate I substitutes the placement of Reinforced Concrete Pavement in lieu of Hot Mix Asphaltic Concrete according to the instructions provided in the project specifications and plans.

4300 SY, 6" Reinforced Concrete Pavement in place.
(This Alternate substitutes Line Item No. 8 in the Base Bid.)

Notes:

Contractor shall coordinate all construction activity with the City of El Paso Engineering Department Inspector. Also coordinate utility line spotting within street R.O.W., private property, or easements with appropriate utility companies.

The project will be accomplished as shown in the plan drawings/specifications or as approved by the City of El Paso Engineering Department. All work shall begin at Notice

to Proceed, and must be completed within the time specified for this project in the notice to proceed.

- A Notice to Proceed shall be issued for the entire project and liquidated damages shall apply at the end of the project duration.

Prior to commencement of any work, contractor shall submit and obtain approval from El Paso Engineering Department for the Sequence of Construction, Schedule of Work, Traffic Control Plan (where applicable), and Haul/Waste Route to an approved disposal site.

The description of this scope of work, as shown, represents a general overview of this project. Contractor shall refer to the project plans, specifications and drawing details for further information.

This is a Unit Price Project.

CITY OF EL PASO BID TABULATION

BID TITLE: STORM 2006: JAMES WATT AND LEE TREVINO STREET AND DRAINAGE IMPROVEMENTS
 BID DATE: MAY 2, 2007

BID NO.: 2007-164
 Dept: Street

				KARLURHER, INC. DBA CSA ENGINEERS & CONSTRUCTORS EL PASO, TEXAS		QUEST CONTRACTING, INC. EL PASO, TEXAS							
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT BID PRICE (In figures)	Total Amount (Quantity x Unit Price)(In Figures)	UNIT BID PRICE (In figures)	Total Amount (Quantity x Unit Price)(In Figures)	UNIT BID PRICE (In figures)	Total Amount (Quantity x Unit Price)(In Figures)	UNIT BID PRICE (In figures)	Total Amount (Quantity x Unit Price)(In Figures)	UNIT BID PRICE (In figures)	Total Amount (Quantity x Unit Price)(In Figures)
BASE BID UNIT PRICE SCHEDULE													
1	1	EACH	VIVID CONFIGURATION	\$22,028.40	\$22,028.40	\$26,422.00	\$26,422.00		\$0.00		\$0.00		\$0.00
2	3	EACH	CAMERA ASSEMBLY	\$3,292.95	\$9,878.85	\$2,500.00	\$7,500.00		\$0.00		\$0.00		\$0.00
3	675	LF	VIVID CABLE	\$6.09	\$4,110.75	\$40.34	\$27,229.50		\$0.00		\$0.00		\$0.00
4	1,410	LF	CURB REMOVAL AND DISPOSAL	\$5.44	\$7,670.40	\$2.05	\$2,890.50	Contractor's Total (\$2,900.00)			\$0.00		\$0.00
5	38,640	SF	PAVEMENT REMOVAL AND DISPOSAL OF EXISTING ASPHALTIC PAVEMENT INCLUDING BASE	\$0.36	\$13,910.40	\$0.45	\$17,388.00		\$0.00		\$0.00		\$0.00
6	4,489	SF	SIDEWALK, DRIVEWAY AND RAMP REMOVAL AND DISPOSAL	\$1.89	\$8,484.21	\$1.25	\$5,611.25		\$0.00		\$0.00		\$0.00

CITY OF EL PASO BID TABULATION

BID TITLE: STORM 2006: JAMES WATT AND LEE TREVINO STREET AND DRAINAGE IMPROVEMENTS
 BID DATE: MAY 2, 2007

BID NO.: 2007-164
 Dept: Street

KARLURHER, INC. DBA
 CSA ENGINEERS &
 CONTRACTORS
 EL PASO, TEXAS

QUEST
 CONTRACTING, INC.
 EL PASO, TEXAS

ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT	Total Amount								
				BID PRICE (In figures)	(Quantity x Unit Price)(In Figures)	BID PRICE (In figures)	(Quantity x Unit Price)(In Figures)	BID PRICE (In figures)	(Quantity x Unit Price)(In Figures)	BID PRICE (In figures)	(Quantity x Unit Price)(In Figures)	BID PRICE (In figures)	(Quantity x Unit Price)(In Figures)
7	1,410	LF	NEW STANDARD CURB AND GUTTER, INSTALLED AND IN PLACE, INCLUDES COMPACTION AND FORMING	\$13.05	\$18,400.50	\$8.00	\$11,280.00		\$0.00		\$0.00		\$0.00
8	4,300	SY	2" HOT MIX ASPHALTIC CONCRETE (HMAC) PAVEMENT, 6" CRUSHED STONE BASE, COMPACTED SUBGRADE, INSTALLED AND IN PLACE	\$19.21	\$82,603.00	\$27.00	\$116,100.00		\$0.00		\$0.00		\$0.00
9	891	SF	NEW 6" REINFORCED CONCRETE DRIVEWAY, IN PLACE, INCLUDES COMPACTION, FORMING AND WIRE MESH	\$6.53	\$5,818.23	\$3.75	\$3,341.25		\$0.00		\$0.00		\$0.00
10	9,500	SF	CONCRETE SIDEWALK AND ADA COMPLIANT WHEELCHAIR RAMPS, INSTALLED AND IN PLACE, INCLUDES COMPACTION AND FORMING	\$4.35	\$41,325.00	\$3.00	\$28,500.00		\$0.00		\$0.00		\$0.00

CITY OF EL PASO BID TABULATION

BID TITLE: STORM 2006: JAMES WATT AND LEE TREVINO STREET AND DRAINAGE IMPROVEMENTS
 BID DATE: MAY 2, 2007

BID NO.: 2007-164
 Dept: Street

KARLURHER, INC. DBA
 CSA ENGINEERS &
 CONTRACTORS
 EL PASO, TEXAS

QUEST
 CONTRACTING, INC.
 EL PASO, TEXAS

ITEM #	EST. QTY	UNITS	DESCRIPTION	KARLURHER, INC. DBA CSA ENGINEERS & CONTRACTORS EL PASO, TEXAS		QUEST CONTRACTING, INC. EL PASO, TEXAS							
				UNIT BID PRICE (In figures)	Total Amount (Quantity x Unit Price)(In Figures)	UNIT BID PRICE (In figures)	Total Amount (Quantity x Unit Price)(In Figures)	UNIT BID PRICE (In figures)	Total Amount (Quantity x Unit Price)(In Figures)	UNIT BID PRICE (In figures)	Total Amount (Quantity x Unit Price)(In Figures)	UNIT BID PRICE (In figures)	Total Amount (Quantity x Unit Price)(In Figures)
11	40	LF	REMOVE AND REPLACE GUARDRAIL	\$71.05	\$2,842.00	\$55.00	\$2,200.00		\$0.00		\$0.00		\$0.00
12	50	LF	REMOVE AND REPLACE CHAINLINK FENCE	\$44.95	\$2,247.50	\$75.00	\$3,750.00		\$0.00		\$0.00		\$0.00
13	6,502	SF	REMOVAL AND DISPOSAL OF CONCRETE FLUME	\$4.71	\$30,624.42	\$2.35	\$15,279.70		\$0.00		\$0.00		\$0.00
14	9,209	SF	STRUCTURAL CONCRETE FOR FLUME AND ENERGY DISSIPATOR	\$12.35	\$113,731.15	\$6.96	\$64,094.64		\$0.00		\$0.00		\$0.00
15	5	EACH	UTILITY ADJUSTMENTS	\$174.00	\$870.00	\$400.00	\$2,000.00		\$0.00		\$0.00		\$0.00
16	3	EACH	REMOVE AND REPLACE SIGNS	\$217.50	\$652.50	\$800.00	\$2,400.00		\$0.00		\$0.00		\$0.00

CITY OF EL PASO BID TABULATION

BID TITLE: STORM 2006: JAMES WATT AND LEE TREVINO STREET AND DRAINAGE IMPROVEMENTS
 BID DATE: MAY 2, 2007

BID NO.: 2007-164
 Dept: Street

				KARLURHER, INC. DBA CSA ENGINEERS & CONSTRUCTORS EL PASO, TEXAS		QUEST CONTRACTING, INC. EL PASO, TEXAS							
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT BID PRICE (In figures)	Total Amount (Quantity x Unit Price)(In Figures)	UNIT BID PRICE (In figures)	Total Amount (Quantity x Unit Price)(In Figures)	UNIT BID PRICE (In figures)	Total Amount (Quantity x Unit Price)(In Figures)	UNIT BID PRICE (In figures)	Total Amount (Quantity x Unit Price)(In Figures)	UNIT BID PRICE (In figures)	Total Amount (Quantity x Unit Price)(In Figures)
17	1	LS	PAVEMENT STRIPPING	\$7,250.00	\$7,250.00	\$2,500.00	\$2,500.00		\$0.00		\$0.00		\$0.00
18	1,401	SF	MEDIAN CONCRETE	\$13.05	\$18,283.05	\$3.50	\$4,903.50		\$0.00		\$0.00		\$0.00
19	1	LS	SW3P BEST MANAGEMENT PRACTICES (COMPLETE IN PLACE)	\$7,500.00	\$7,500.00	\$3,500.00	\$3,500.00		\$0.00		\$0.00		\$0.00
SUM TOTAL BASE BID 1 (ITEM NOS. 1 - 19)					\$398,230.36		\$346,890.34 Contractor's Total (\$ 346,899.84)		\$0.00		\$0.00		\$0.00
ALTERNATE - UNIT PRICE SCHEDULE													
1	4,300	SY	6" REINFORCED CONCRETE PAVEMENT 4" CRUSHED STONE BASE, 6" COMPACTED SUBGRADE, INSTALLED AND IN PLACE	\$38.50	\$165,550.00	\$47.50	\$204,250.00		\$0.00		\$0.00		\$0.00
SUM TOTAL ALTERNATE 1					\$165,550.00		\$204,250.00		\$0.00		\$0.00		\$0.00

CITY OF EL PASO BID TABULATION

BID TITLE: STORM 2006: JAMES WATT AND LEE TREVINO STREET AND DRAINAGE IMPROVEMENTS
 BID DATE: MAY 2, 2007

BID NO.: 2007-164
 Dept: Street

				KARLURHER, INC. DBA CSA ENGINEERS & CONTRACTORS EL PASO, TEXAS		QUEST CONTRACTING, INC. EL PASO, TEXAS							
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT BID PRICE (In figures)	Total Amount (Quantity x Unit Price)(In Figures)	UNIT BID PRICE (In figures)	Total Amount (Quantity x Unit Price)(In Figures)	UNIT BID PRICE (In figures)	Total Amount (Quantity x Unit Price)(In Figures)	UNIT BID PRICE (In figures)	Total Amount (Quantity x Unit Price)(In Figures)	UNIT BID PRICE (In figures)	Total Amount (Quantity x Unit Price)(In Figures)
SUM TOTAL BASE BID I (ITEM NOS. 1 - 19)					\$398,230.36		\$346,890.34 Contractor's Total (\$ 346,899.84)		\$0.00		\$0.00		\$0.00
SUM TOTAL BASE BID I (ITEM NOS. 1 - 19) LESS LINE ITEM # 8					\$315,627.36		\$230,790.34 Contractor's Total (\$ 230,799.84)		\$0.00		\$0.00		\$0.00
BID BOND SUBMITTED				YES		YES							
AMENDMENTS ACKNOWLEDGED				NONE ISSUED		NONE ISSUED							

THIS AGREEMENT, made this 4th day of May, 2007 and between THE CITY OF EL PASO, County of El Paso, Texas, hereinafter called "Owner", acting herein through its City Manager, Joyce Wilson and Quest Contracting, Inc. (a Corporation), of El Paso, COUNTY OF El Paso and STATE OF Texas, hereinafter called "Contractor".

WITNESSETH: That for and in consideration of the payments and agreements hereinafter mentioned, to be made and performed by the Owner, the Contractor hereby agrees with the Owner to commence and complete the construction described as follows:

**Storm 2006: James Watt and Lee Trevino Street and Drainage Improvements
Solicitation No. 2007-164**

hereinafter called the "Project", for the sum of Four Hundred Thirty-Five Thousand Forty Dollars and Thirty-Four Cents (\$435,040.34), and all extra work in connection therewith, under the terms as stated in the contract documents; and at Contractor(s) own proper cost and expense to furnish all the materials, supplies, machinery, equipment, tools, superintendence, labor, insurance and other accessories and services necessary to complete the said Project, in accordance with the conditions and prices stated in the Proposal, the General Conditions, Supplemental General Conditions and Special Conditions of the Contract, the plans, which include all maps, plats, blueprints and other drawings and printed or written explanatory matter thereof, the specifications and contract documents thereof as furnished by the CITY ENGINEER or designated representative, and as enumerated in Paragraph 1.5 of the General Conditions, all of which are made a part hereof and collectively evidence and constitute the Contract.

The Contractor hereby agrees to commence work under this Contract on a date to be specified in a written "Notice to Proceed" from the Owner, and to substantially complete the project within Ninety (90) consecutive calendar days thereafter. The Contractor further agrees to pay, as liquidated damages, the sum of Six Hundred Fifty Dollars (\$650.00) for each consecutive calendar day thereafter, as hereinafter provided in Paragraph 6.8 of the General Conditions. The unit price quantities of this contract are estimated.

Base Bid I	\$230,790.34
Alternate I	\$204,250.00
Total Amount of Award	\$435,040.34

CONTRACT

IN WITNESS, WHEREOF, the parties to these presents have executed this Contract on the 17th day of MAY, 2007 in two (2) counterparts, each of which shall be deemed an original, in the year and day first above mentioned.

OWNER – CITY OF EL PASO

by Joyce Wilson
City Manager Joyce Wilson

APPROVED AS TO FORM:

[Signature]
Assistant City Attorney

Contractor: Quest Contracting, Inc.

by [Signature]

PROCESSED BY FINANCIAL SERVICES:

[Signature]
Financial Services

Joe Gallegos, President
Typed Name & Title

3560 Lee Blvd, El Paso, TX 79936
Address, City, State, Zip Code

(915) 857-2733 (915) 857-3187
Telephone Number Fax Number

PROCESSED BY ENGINEERING:

[Signature]
City Engineer

If the Contractor be a corporation, the following certificate should be executed:

I, Veronica Gallegos, certify that I am the Appointed Secretary of the corporation named as Bidder, hereinabove; and that Joe Gallegos, who signed the foregoing Contract on behalf of the Bidder was then President of said corporation; that said proposal was duly signed for and in behalf of said corporation by authority of its governing body, and is within the scope of its corporate powers.

Veronica Gallegos
CORPORATE SECRETARY SIGNATURE AND CORPORATE SEAL