

CITY OF EL PASO, TEXAS  
REQUEST FOR COUNCIL ACTION (RCA)

**DEPARTMENT:** Engineering  
**AGENDA DATE:** August 19, 2008  
**CONTACT PERSON/PHONE:** R. Alan Shubert, P.E., City Engineer, Phone # 541-4630  
Terrence Freiburg, Purchasing Manager, Phone 541-4313  
**PROJECT NAME/SOLICITATION NO.** Citywide Unpaved Street Improvements Ph III, Contract No. 2008-219  
**DISTRICT(S) AFFECTED:** 1, 3

**SUBJECT:**

Discussion and action on the award of Solicitation No. 2008-219 for the construction of Citywide Unpaved Street Improvements Phase III to Martinez Bros. Contractors, L.L.C. for a total estimated amount of \$ 680,699.17

It is requested that the City Manager of the City of El Paso be authorized to sign any contracts or other documents required to effectuate this award.

Work under this unit price contract is only an estimated value and will be ordered, performed, invoiced, and paid by measured quantity. The actual cost of this contract may be higher or lower than the total estimated value and will be the sum total of unit prices at the end of the contract term.

As a part of this award, upon the review of the City Attorney, the City Engineer may without further authorization from City Council approve contract changes which are necessary for proper execution of the work and carrying out the intent of the project, which are in accordance with applicable law, do not make changes to the prices and are within the appropriate budget.

This is a low bid, unit-price contract. The Financial Services and Engineering Departments recommend award as indicated to the lowest responsive, responsible bidder.

**BACKGROUND / DISCUSSION:**

In an effort to provide for better more enjoyable neighborhood streets, the City of El Paso has undertaken the construction of several street and drainage improvement projects. This project consists of providing street and drainage improvements on Colfax St., Geiger Ave., and Coates Dr. The work includes, but is not limited to, demolition, the installation of an underground storm sewer system, curb & gutter, sidewalks, wheelchair ramps, driveways, pavement marking, and relocation of water services to include all necessary appurtenances. The solicitation of bids for this project is based on a Unit-Price contract that is awarded on the basis of the lowest total amount bid for all the items in the solicitation proposal. Martinez Bros. Contractors, L.L.C., El Paso, Texas 79912 submitted the lowest responsive and responsible bid. The purpose of this agenda item is to award this project to Martinez Bros. Contractors, L.L.C. as the lowest responsive and responsible bidder. The approximate total value awarded for this project is estimated to be \$680,699.17. Martinez Bros. Contractors, L.L.C., El Paso Texas 79912 was the lowest bidder for this solicitation.

**PRIOR COUNCIL ACTION:**

N/A

**AMOUNT AND SOURCE OF FUNDING:**

Funding for this award is available as follows:


Funding Source	FY 2004 G.O's
Department	14200403
Account	508027
Fund	29152
Project	PBE04ST136

**BOARD / COMMISSION ACTION:**

N/A

\*\*\*\*\*REQUIRED AUTHORIZATION\*\*\*\*\*

**LEGAL:** (if required) \_\_\_\_\_ **FINANCE:** (if required) \_\_\_\_\_

**DEPARTMENT HEAD:**  \_\_\_\_\_  
(Example: if RCA is initiated by Financial Services, client department should sign also)  
*Information copy to appropriate Deputy City Manager*

**APPROVED FOR AGENDA:** \_\_\_\_\_

**CITY MANAGER:** \_\_\_\_\_ **DATE:** \_\_\_\_\_

**CONSTRUCTION PROJECT FORM**  
**Unit Price**

**DATE:** August 5, 2008  
**PROJECT:** Citywide Unpaved Street Improvements Phase III  
**SOLICITATION NO:** 2008-219  
**ACCOUNT NO(S):** 14200403-508027-29152-PBE04ST136  
**FUNDING SOURCE:** FY 2004 General Obligation Bonds  
**DEPARTMENT:** Engineering  
**DISTRICT(S):** 1, 3

---

**Lowest responsive and responsible bidder**

**AGENDA DATE:** August 19, 2008

**CONTRACTOR:** Martinez Bros. Contractors, L.L.C.

**TOTAL ESTIMATED AMOUNT:** \$ 680,699.17

**RECOMMENDATION:**

Discussion and action on the award of Solicitation No. 2008-219 for the construction of Citywide Unpaved Street Improvements Phase III to Martinez Bros. Contractors, L.L.C., for a total estimated amount of \$ 680,699.17

It is requested that the City Manager of the City of El Paso be authorized to sign any contracts or other documents required to effectuate this award.

Work under this unit price contract is only an estimated value and will be ordered, performed, invoiced, and paid by measured quantity. The actual cost of this contract may be higher or lower than the total estimated value and will be the sum total of unit prices at the end of the contract term.

As a part of this award, upon the review of the City Attorney, the City Engineer may without further authorization from City Council approve contract changes which are necessary for proper execution of the work and carrying out the intent of the project, which are in accordance with applicable law, do not make changes to the prices and are within the appropriate budget.

This is a low bid, unit-price contract. The Financial Services and Engineering Departments recommend award as indicated to the lowest responsive, responsible bidder.

**DESCRIPTION OR EXPLANATION:**

Base Bid I	\$627,653.65
Base Bid II	\$46,660.52
Base Bid III	\$ 6,385.00


**TOTAL ESTIMATED AWARD:** \$ 680,699.17

**TIME FOR COMPLETION:** 60 Consecutive work days

**LIQUIDATED DAMAGES:** \$ 400.00/Consecutive work day

---

**APPROVED:**

  
Terrence Freiburg  
Purchasing Manager

JOHN COOK  
MAYOR

JOYCE WILSON  
CITY MANAGER

ALAN SHUBERT, P.E.  
CITY ENGINEER



CITY COUNCIL

ANN MORGAN LILLY, DISTRICT 1  
SUSANNAH M. BYRD, DISTRICT 2  
EMMA ACOSTA, DISTRICT 3  
MELINA CASTRO, DISTRICT 4  
RACHEL QUINTANA, DISTRICT 5  
EDDIE HOLGUIN, JR., DISTRICT 6  
STEVE ORTEGA, DISTRICT 7  
BETO O'ROURKE, DISTRICT 8

ENGINEERING DEPARTMENT

July 31, 2008

**TO:** Jaime Huerta – Contract Compliance Specialist  
**FROM:** Mauro Monsisvais – Engineering Associate  
**SUBJECT:** Citywide Unpaved Street Improvements Phase III  
Solicitation No. 2008-219

---

We have reviewed the above subject bid and we recommend that **Base Bid Phase I, Base Bid II, and Base Bid III** be awarded to **Martinez Bros. Contractors, LLC** as the lowest, most responsive and responsible bidder meeting specifications. Total estimated contract award: **\$680,699.17.**

Base Bid I	\$627,653.65
Base Bid II	\$46,660.52
Base Bid III	\$6,385.00

If you have any questions please call me at 541-4013 or 867-3306.

Sincerely,

A handwritten signature in black ink, appearing to read "Mauro Monsisvais".

Mauro Monsisvais

## CITY OF EL PASO BID TABULATION

BID TITLE: CITYWIDE UNPAVED STREET IMPROVEMENTS PHASE III  
 BID DATE: JULY 23, 2008

BID NO: 2008-219  
 DEPARTMENT: STREET

				ALLEN CONCRETE, INC. EL PASO, TX		ALLIED PAVING COMPANY EL PASO, TX		C. F. JORDAN, L.P. EL PASO, TX		J&J GENERAL CONTRACTING, INC. EL PASO, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES
<b>BASE BID I</b>											
1	5,576	SY	REMOVAL OF EXISTING ASPHALT PAVEMENT (INCLUDING BASE MATERIAL)	\$5.50	\$30,668.00	\$2.47	\$13,772.72	\$5.00	\$27,880.00	\$5.48	\$30,556.48
2	25	SY	REMOVAL OF EXISTING CONCRETE (4" THICK)	\$16.80	\$420.00	\$19.25	\$481.25	\$17.00	\$425.00	\$21.92	\$548.00
3	133	SY	REMOVAL OF EXISTING CONCRETE PAD	\$15.50	\$2,061.50	\$22.81	\$3,033.73	\$18.00	\$2,394.00	\$27.40	\$3,644.20
4	126	LF	REMOVE EXISTING CONCRETE CURB & GUTTER	\$8.50	\$1,071.00	\$7.60	\$957.60	\$5.00	\$630.00	\$4.87	\$613.62
5	4	EACH	REMOVE AND RELOCATE EXISTING STREET SIGNS	\$150.00	\$600.00	\$180.00	\$720.00	\$300.00	\$1,200.00	\$182.68	\$730.72
6	1	EACH	REMOVAL OF EXISTING TREES AND SHRUBS	\$2,800.00	\$2,800.00	\$2,814.90	\$2,814.90	\$100.00	\$100.00	\$426.26	\$426.26
7	188	LF	REMOVE EXISTING CHAIN LINK FENCE (6' HIGH)	\$8.50	\$1,598.00	\$6.00	\$1,128.00	\$6.00	\$1,128.00	\$4.87	\$915.56
<b>ROADWAY</b>											
8	8,440	SY	COMPACTED SUBGRADE (8 - INCHES)	\$12.50	\$105,500.00	\$3.07	\$25,910.80	\$2.50	\$21,100.00	\$4.87	\$41,102.80
9	943	SY	COMPACTED SUBGRADE (10 INCHES)	\$15.30	\$14,427.90	\$7.89	\$7,440.27	\$3.00	\$2,829.00	\$8.28	\$7,808.04
					(Contractor's Total)						
					(\$7,755.87)						

APPROVED BY: Mur

## CITY OF EL PASO BID TABULATION

BID TITLE: CITYWIDE UNPAVED STREET IMPROVEMENTS PHASE III  
 BID DATE: JULY 23, 2008

BID NO: 2008-219  
 DEPARTMENT: STREET

			ALLEN CONCRETE, INC. EL PASO, TX		ALLIED PAVING COMPANY EL PASO, TX		C. F. JORDAN, L.P. EL PASO, TX		J&J GENERAL CONTRACTING, INC. EL PASO, TX		
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES
<b>ROADWAY</b>											
10	6,428	SY	CRUSHED STONE BASE CURSE (8-INCHES)	\$22.00	\$141,416.00	\$5.60	\$35,996.80	\$9.00	\$57,852.00	\$8.16	\$52,452.48
11	2,955	SY	CRUSHED STONE BASE COURSE (6-INCHES)	\$18.00	\$53,190.00	\$8.37	\$24,733.35	\$7.00	\$20,685.00	\$6.94	\$20,507.70
12	9,383	SY	HMAX TXDOT TYPE C (3-INCHES)	\$28.00	\$262,724.00	\$21.74	\$203,986.42	\$19.00	\$178,277.00	\$20.09	\$188,504.47
13	1	LS	EMBANKMENT	\$8,500.00	\$8,500.00	\$2,700.00	\$2,700.00	\$15,000.00	\$15,000.00	\$18,268.10	\$18,268.10
14	9,383	SY	EXCAVATION	\$4.50	\$42,223.50	\$4.60	\$43,161.80	\$4.00	\$37,532.00	\$5.48	\$51,418.84
15	5456	LF	NEW CONCRETE CURB & GUTTER	\$9.75	\$53,196.00	\$9.60	\$52,377.60	\$9.00	\$49,104.00	\$11.52	\$62,853.12
16	167	SY	NEW CONC. DRIVEWAYS (5) 6" WITH #4 REBAR	\$42.75	\$7,139.25	\$55.30	\$9,235.10	\$43.00	\$7,181.00	\$61.26	\$10,230.42
<b>PEDESTRIAN / ADA</b>											
17	1531	SY	NEW CONCRETE SIDE- WALKK 4" WITH 6" X 6" - 10/10 W.W.M.	\$29.25	\$44,781.75	\$4.20	\$6,430.20	\$29.00	\$44,399.00	\$30.99	\$47,445.69
18	25	EACH	NEW CONCRETE WHEELCHAIR RAMPS	\$750.00	\$18,750.00	\$99.48	\$2,487.00	\$900.00	\$22,500.00	\$907.32	\$22,683.00

APPROVED BY:                     Muf

## CITY OF EL PASO BID TABULATION

BID TITLE: CITYWIDE UNPAVED STREET IMPROVEMENTS PHASE III  
 BID DATE: JULY 23, 2008

BID NO: 2008-219  
 DEPARTMENT: STREET

			ALLEN CONCRETE, INC. EL PASO, TX		ALLIED PAVING COMPANY EL PASO, TX		C. F. JORDAN, L.P. EL PASO, TX		J&J GENERAL CONTRACTING, INC. EL PASO, TX		
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES
<b>PEDESTRIAN / ADA</b>											
19	249	LF	EXCAVATION (STORM SEWER TRENCH )	\$35.00	\$8,715.00	\$49.92	\$12,430.08	\$15.00	\$3,735.00	\$2.44	\$607.56
20	249	LF	RCP ( CLASS III ) (24-INCH)	\$61.00	\$15,189.00	\$46.80	\$11,653.20	\$78.00	\$19,422.00	\$70.64	\$17,589.36
21	535	SY	CONCRETE RIPRAP (4)	\$51.75	\$27,686.25	\$67.08	\$35,887.80	\$60.00	\$32,100.00	\$65.89	\$35,251.15
22	2	EACH	INLET (TYPE I) (2-GRATE) AND (1- GRATE )	\$7,379.20	\$14,758.40	\$8,424.00	\$16,848.00	\$4,700.00	\$9,400.00	\$6,291.54	\$12,583.08
23	1	EACH	MANHOLE	\$4,800.00	\$4,800.00	\$7,177.20	\$7,177.20	\$5,300.00	\$5,300.00	\$3,166.47	\$3,166.47
24	2	EACH	CONCRETE FLUMES (6')	\$3,800.00	\$7,600.00	\$702.00	\$1,404.00	\$1,200.00	\$2,400.00	\$2,016.80	\$4,033.60
<b>TRAFFIC CONTROL</b>											
25	1	LS	BARRICADES, SIGNS AND TRAFFIC HANDLING	\$18,900.00	\$18,900.00	\$7,560.00	\$7,560.00	\$17,000.00	\$17,000.00	\$7,794.39	\$7,794.39
26	5,558	LF	TEMPORARY SILT FENCE (PLACEMENT)	\$1.20	\$6,669.60	\$2.03	\$11,282.74	\$3.00	\$16,674.00	\$3.04	\$16,896.32
						(Contractor's Total) (\$11,264.40)					

APPROVED BY: Mmp

## CITY OF EL PASO BID TABULATION

BID TITLE: CITYWIDE UNPAVED STREET IMPROVEMENTS PHASE III  
 BID DATE: JULY 23, 2008

BID NO: 2008-219  
 DEPARTMENT: STREET

				ALLEN CONCRETE, INC. EL PASO, TX		ALLIED PAVING COMPANY EL PASO, TX		C. F. JORDAN, L.P. EL PASO, TX		J&J GENERAL CONTRACTING, INC. EL PASO, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES
<b>TRAFFIC CONTROL</b>											
27	5,558	LF	TEMPORARY SILT FENCE (REMOVAL)	\$0.75	\$4,168.50	\$1.80	\$10,004.40	\$1.00	\$5,558.00	\$1.22	\$6,780.76
28	7	EACH	CONSTRUCTION SITE (ENTRANCE / EXIT)	\$1,400.00	\$9,800.00	\$360.00	\$2,520.00	\$1,800.00	\$12,600.00	\$1,461.45	\$10,230.15
<b>MISCELLANEOUS</b>											
29	28	CY	RIGHT OF ENTRY GRADING WORK	\$145.00	\$4,060.00	\$16.80	\$470.40	\$120.00	\$3,360.00	\$42.63	\$1,193.64
30	153	LF	CHAIN LINK FENCE (6-FT HIGH)	\$25.75	\$3,939.75	\$25.20	\$3,855.60	\$30.00	\$4,590.00	\$61.94	\$9,476.82
31	5	EACH	CITY MONUMENTS	\$1,800.00	\$9,000.00	\$600.00	\$3,000.00	\$1,000.00	\$5,000.00	\$1,156.98	\$5,784.90
32	1,340	LF	PAVEMENT STRIPING	\$5.50	\$7,370.00	\$1.20	\$1,608.00	\$2.00	\$2,680.00	\$1.83	\$2,452.20
33	3	EACH	RELOCATED WATER SERVICE ( 3/4" )	\$2,800.00	\$8,400.00	\$627.12	\$1,881.36	\$1,200.00	\$3,600.00	\$1,841.42	\$5,524.26
34	1	EACH	RELOCATED WATER SERVICE ( 1" )	\$3,100.00	\$3,100.00	\$1,419.60	\$1,419.60	\$2,100.00	\$2,100.00	\$1,230.05	\$1,230.05

APPROVED BY: MAP

## CITY OF EL PASO BID TABULATION

BID TITLE: CITYWIDE UNPAVED STREET IMPROVEMENTS PHASE III  
 BID DATE: JULY 23, 2008

BID NO: 2008-219  
 DEPARTMENT: STREET

				ALLEN CONCRETE, INC. EL PASO, TX		ALLIED PAVING COMPANY EL PASO, TX		C. F. JORDAN, L.P. EL PASO, TX		J&J GENERAL CONTRACTING, INC. EL PASO, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES
<b>MISCELLANEOUS</b>											
35	1	EACH	RELOCATED WATER SERVICE (2")	\$3,700.00	\$3,700.00	\$4,082.52	\$4,082.52	\$3,400.00	\$3,400.00	\$4,006.80	\$4,006.80
36	1	LS	MOBILIZATION / DEMOBILIZATION	\$14,500.00	\$14,500.00	\$18,586.40	\$18,586.40	\$28,000.00	\$28,000.00	\$12,544.10	\$12,544.10
<b>SUM TOTAL BASE BID I ( LINE ITEMS 1 - 36 )</b>					<b>\$955,667.53</b>		<b>\$589,038.84</b>		<b>\$667,135.00</b>		<b>\$717,855.11</b>
<b>BASE BID II :</b>											
1	40	LF	FURNISH AND INSTALL 8-INCH C-900 POLYVINYL CHLORIDE (PVC) WATER PIPE INSTALLED WITH FITTINGS, VALVES AND ACCESSORIES	\$165.00	\$6,600.00	\$38.22	\$1,528.80	\$90.00	\$3,600.00	\$88.90	\$3,556.00
2	990	LF	FURNISH AND INSTALL 6-INCH C-900 POLYVINYL CHLORIDE (PVC) WATER PIPE INSTALLED WITH FITTINGS, VALVES, AND ACCESSORIES	\$60.00	\$59,400.00	\$35.88	\$35,521.20	\$37.00	\$36,630.00	\$21.92	\$21,700.80
3	3	EACH	REPLACE AND RE-CONNECT 3/4 INCH WATER SERVICE WITH FITTINGS, VALVES, METER BOX AND ACCESSORIES	\$2,300.00	\$6,900.00	\$733.20	\$2,199.60	\$1,200.00	\$3,600.00	\$1,863.35	\$5,590.05

APPROVED BY: mwp

## CITY OF EL PASO BID TABULATION

BID TITLE: CITYWIDE UNPAVED STREET IMPROVEMENTS PHASE III  
 BID DATE: JULY 23, 2008

BID NO: 2008-219  
 DEPARTMENT: STREET

				ALLEN CONCRETE, INC. EL PASO, TX		ALLIED PAVING COMPANY EL PASO, TX		C. F. JORDAN, L.P. EL PASO, TX		J&J GENERAL CONTRACTING, INC. EL PASO, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES
<b>BASE BID II :</b>											
4	1	EACH	NEW FIRE HYDRANT ASSEMBLY COMPLETE WITH FITTINGS, VALVES AND ACCESSORIES	\$8,500.00	\$8,500.00	\$5,070.00	\$5,070.00	\$4,200.00	\$4,200.00	\$4,564.59	\$4,564.59
5	1,030	LF	TRENCH SAFETY SYSTEM (TRENCH BOX, SHORING OR BRACING METHODS)	\$6.25	\$6,437.50	\$1.96 (Contractor's Total) (\$2,014.68)	\$2,018.80	\$2.00	\$2,060.00	\$1.83	\$1,884.90
6	240	SF	PATCH PAVEMENT CUT AND RESTORATION WITH 2-INCH HMAC, AS PER CITY OF EL PASO SPECIFICATIONS COMPLETE IN PLACE	\$42.00	\$10,080.00	\$40.00	\$9,600.00	\$10.00	\$2,400.00	\$0.73	\$175.20
7	9	CY	CEMENT STABILIZED BACKFILL (2-SACK) 12-INCHES THICK BELOW PAVEMENT PATCH; AS PER TXDOT'S SPECIFICATIONS COMPLETE IN PLACE	\$260.00	\$2,340.00	\$210.60	\$1,895.40	\$150.00	\$1,350.00	\$200.95	\$1,808.55
8	1,000	LB	ADDITIONAL FITTINGS	\$16.00	\$16,000.00	\$400.00 (Contractor's Total) (\$3,600.00)	\$400,000.00	\$3.00	\$3,000.00	\$3.04	\$3,040.00
<b>SUM TOTAL BASE BID II ( LINE ITEMS 1 - 8 )</b>					\$116,257.50		\$457,833.80 (Contractor's Total) (\$61,433.80)		\$56,840.00		\$42,320.09

APPROVED BY: MWP

## CITY OF EL PASO BID TABULATION

BID TITLE: CITYWIDE UNPAVED STREET IMPROVEMENTS PHASE III  
 BID DATE: JULY 23, 2008

BID NO: 2008-219  
 DEPARTMENT: STREET

				ALLEN CONCRETE, INC. EL PASO, TX		ALLIED PAVING COMPANY EL PASO, TX		C. F. JORDAN, L.P. EL PASO, TX		J&J GENERAL CONTRACTING, INC. EL PASO, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES
<b>BASE BID III :</b>											
1	5	EACH	ADJUSTMENT OF MANHOLE COVER, COMPLETE TO FINISHED GRADE, INCLUDING CONCRETE COLLAR	\$850.00	\$4,250.00	\$500.00	\$2,500.00	\$800.00	\$4,000.00	\$365.36	\$1,826.80
<b>SUM TOTAL BASE BID III ( LINE ITEM 1 )</b>					<b>\$4,250.00</b>		<b>\$2,500.00</b>		<b>\$4,000.00</b>		<b>\$1,826.80</b>
<b>BID BOND SUBMITTED</b>				<b>YES</b>		<b>YES</b>		<b>YES</b>		<b>YES</b>	
<b>AMENDMENTS ACKNOWLEDGED</b>				<b>NONE ISSUED</b>		<b>NON ISSUED</b>		<b>NONE ISSUED</b>		<b>NONE ISSUED</b>	

<b>Base Bid I, II, and III Total:</b>	<b>\$1,076,175.03</b>	<b>\$1,049,372.64</b>	<b>\$727,975.00</b>	<b>\$762,002.00</b>
---------------------------------------	-----------------------	-----------------------	---------------------	---------------------

APPROVED BY: MWP

## CITY OF EL PASO BID TABULATION

BID TITLE: CITYWIDE UNPAVED STREET IMPROVEMENTS PHASE III  
 BID DATE: JULY 23, 2008

BID NO: 2008-219  
 DEPARTMENT: STREET

				JAR CONSTRUCTION, INC. EL PASO, TX		MARTINEZ BROS. CONTRACTORS, LLC EL PASO, TX		SOUTHWEST GROWTH CORPORATION EL PASO, TX		TIGER CONSTRUCTION EL PASO, TX **Non-Responsive Bidder**	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES
<b>BASE BID I</b>											
1	5,576	SY	REMOVAL OF EXISTING ASPHALT PAVEMENT (INCLUDING BASE MATERIAL)	\$1.30	\$7,248.80	\$4.24	\$23,642.24	\$3.50	\$19,516.00	\$20.00	\$111,520.00
2	25	SY	REMOVAL OF EXISTING CONCRETE (4" THICK)	\$31.00	\$775.00	\$8.94	\$223.50	\$24.00	\$600.00	\$25.00	\$625.00
3	133	SY	REMOVAL OF EXISTING CONCRETE PAD	\$27.00	\$3,591.00	\$8.94	\$1,189.02	\$25.00	\$3,325.00	\$20.00	\$2,660.00
4	126	LF	REMOVE EXISTING CONCRETE CURB & GUTTER	\$6.00	\$756.00	\$1.28	\$161.28	\$6.35	\$800.10	\$9.00	\$1,134.00
5	4	EACH	REMOVE AND RELOCATE EXISTING STREET SIGNS	\$310.00	\$1,240.00	\$95.78	\$383.12	\$120.00	\$480.00	\$100.00	\$400.00
6	1	EACH	REMOVAL OF EXISTING TREES AND SHRUBS	\$500.00	\$500.00	\$191.55	\$191.55	\$350.00	\$350.00	\$150.00	\$150.00
7	188	LF	REMOVE EXISTING CHAIN LINK FENCE (6" HIGH)	\$7.00	\$1,316.00	\$2.55	\$479.40	\$7.50	\$1,410.00	\$3.00	\$564.00
<b>ROADWAY</b>											
8	8,440	SY	COMPACTED SUBGRADE (8 - INCHES)	\$1.50	\$12,660.00	\$2.55	\$21,522.00	\$2.85	\$24,054.00	\$7.30	\$61,612.00
9	943	SY	COMPACTED SUBGRADE (10 INCHES)	\$2.10	\$1,980.30	\$3.83	\$3,611.69	\$3.00	\$2,829.00	\$7.43	\$7,006.49

APPROVED BY: MWP

## CITY OF EL PASO BID TABULATION

BID TITLE: CITYWIDE UNPAVED STREET IMPROVEMENTS PHASE III  
 BID DATE: JULY 23, 2008

BID NO: 2008-219  
 DEPARTMENT: STREET

				JAR CONSTRUCTION, INC. EL PASO, TX		MARTINEZ BROS. CONTRACTORS, LLC EL PASO, TX		SOUTHWEST GROWTH CORPORATION EL PASO, TX		TIGER CONSTRUCTION EL PASO, TX **Non-Responsive Bidder**	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES
<b>ROADWAY</b>											
10	6,428	SY	CRUSHED STONE BASE CURSE ( 8-INCHES )	\$7.75	\$49,817.00	\$9.00	\$57,852.00	\$9.75	\$62,673.00	\$7.43	\$47,760.04
11	2,955	SY	CRUSHED STONE BASE COURSE (6-INCHES)	\$8.00	\$23,640.00	\$7.53	\$22,251.15	\$8.75	\$25,856.25	\$7.33	\$21,660.15
12	9,383	SY	HMAX TXDOT TYPE C (3-INCHES)	\$14.80	\$138,868.40	\$22.65	\$212,524.95	\$22.00	\$206,426.00	\$15.77	\$147,969.91
13	1	LS	EMBANKMENT	\$26,000.00	\$26,000.00	\$11,109.90	\$11,109.90	\$8,500.00	\$8,500.00	\$45,000.00	\$45,000.00
14	9,383	SY	EXCAVATION	\$10.00	\$93,830.00	\$4.21	\$39,502.43	\$3.75	\$35,186.25	\$3.70	\$34,717.10
15	5456	LF	NEW CONCRETE CURB & GUTTER	\$7.40	\$40,374.40	\$10.15	\$55,378.40	\$9.25	\$50,468.00	\$12.00	\$65,472.00
16	167	SY	NEW CONC. DRIVEWAYS (5) 6" WITH #4 REBAR	\$55.00	\$9,185.00	\$57.47	\$9,597.49	\$51.50	\$8,600.50	\$35.00	\$5,845.00
<b>PEDESTRIAN / ADA</b>											
17	1531	SY	NEW CONCRETE SIDE-WALKK 4" WITH 6" X 6" - 10/10 W.W.M.	\$30.00	\$45,930.00	\$28.83	\$44,138.73	\$24.00	\$36,744.00	\$24.30	\$37,203.30
18	25	EACH	NEW CONCRETE WHEELCHAIR RAMPS	\$900.00	\$22,500.00	\$383.10	\$9,577.50	\$650.00	\$16,250.00	\$433.00	\$10,825.00

APPROVED BY: Mwf

## CITY OF EL PASO BID TABULATION

BID TITLE: CITYWIDE UNPAVED STREET IMPROVEMENTS PHASE III  
 BID DATE: JULY 23, 2008

BID NO: 2008-219  
 DEPARTMENT: STREET

				JAR CONSTRUCTION, INC. EL PASO, TX		MARTINEZ BROS. CONTRACTORS, LLC EL PASO, TX		SOUTHWEST GROWTH CORPORATION EL PASO, TX		TIGER CONSTRUCTION EL PASO, TX **Non-Responsive Bidder**	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES
<b>PEDESTRIAN / ADA</b>											
19	249	LF	EXCAVATION (STORM SEWER TRENCH)	\$14.00	\$3,486.00	\$12.77	\$3,179.73	\$15.00	\$3,735.00	\$80.00	\$19,920.00
20	249	LF	RCP ( CLASS III ) (24-INCH)	\$72.00	\$17,928.00	\$52.36	\$13,037.64	\$105.00	\$26,145.00	\$53.70	\$13,371.30
21	535	SY	CONCRETE RIPRAP (4)	\$56.70	\$30,334.50	\$46.61	\$24,936.35	\$26.00	\$13,910.00	\$27.00 (Contractor's Total) (\$14,605.50)	\$14,445.00
22	2	EACH	INLET (TYPE I) (2-GRATE) AND (1-GRATE)	\$7,300.00	\$14,600.00	\$4,086.40	\$8,172.80	\$6,000.00	\$12,000.00	\$3,000.00	\$6,000.00
23	1	EACH	MANHOLE	\$3,100.00	\$3,100.00	\$1,992.12	\$1,992.12	\$11,000.00	\$11,000.00	\$3,330.00	\$3,330.00
24	2	EACH	CONCRETE FLUMES (6')	\$1,100.00	\$2,200.00	\$510.80	\$1,021.60	\$1,872.00	\$3,744.00	\$733.00	\$1,466.00
<b>TRAFFIC CONTROL</b>											
25	1	LS	BARRICADES, SIGNS AND TRAFFIC HANDLING	\$9,600.00	\$9,600.00	\$6,385.00	\$6,385.00	\$40,260.00	\$40,260.00	\$4,800.00	\$4,800.00
26	5,558	LF	TEMPORARY SILT FENCE (PLACEMENT)	\$2.00	\$11,116.00	\$3.83	\$21,287.14	\$3.00	\$16,674.00	\$4.80	\$26,678.40

APPROVED BY: MWP

## CITY OF EL PASO BID TABULATION

BID TITLE: CITYWIDE UNPAVED STREET IMPROVEMENTS PHASE III  
 BID DATE: JULY 23, 2008

BID NO: 2008-219  
 DEPARTMENT: STREET

				JAR CONSTRUCTION, INC. EL PASO, TX		MARTINEZ BROS. CONTRACTORS, LLC EL PASO, TX		SOUTHWEST GROWTH CORPORATION EL PASO, TX		TIGER CONSTRUCTION EL PASO, TX **Non-Responsive Bidder**	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES
TRAFFIC CONTROL											
27	5,558	LF	TEMPORARY SILT FENCE (REMOVAL)	\$0.50	\$2,779.00	\$0.64	\$3,557.12	\$0.50 (Contractor's Total) (\$2,780.00)	\$2,779.00	\$2.00	\$11,116.00
28	7	EACH	CONSTRUCTION SITE (ENTRANCE / EXIT)	\$1,300.00	\$9,100.00	\$638.50	\$4,469.50	\$875.00	\$6,125.00	\$533.95 (Contractor's Total) (\$3,737.70)	\$3,737.65
MISCELLANEOUS											
29	28	CY	RIGHT OF ENTRY GRADING WORK	\$45.00	\$1,260.00	\$12.77	\$357.56	\$6.50	\$182.00	\$3,000.00 (Contractor's Total) (\$3,000.00)	\$84,000.00
30	153	LF	CHAIN LINK FENCE (6-FT HIGH)	\$38.00	\$5,814.00	\$25.54	\$3,907.62	\$35.00	\$5,355.00	\$36.00	\$5,508.00
31	5	EACH	CITY MONUMENTS	\$1,400.00	\$7,000.00	\$319.25	\$1,596.25	\$950.00	\$4,750.00	\$600.00	\$3,000.00
32	1,340	LF	PAVEMENT STRIPING	\$5.00	\$6,700.00	\$1.28	\$1,715.20	\$0.55	\$737.00	\$3.00	\$4,020.00
33	3	EACH	RELOCATED WATER SERVICE (3/4")	\$890.00	\$2,670.00	\$660.21	\$1,980.63	\$925.00	\$2,775.00	\$1,500.00	\$4,500.00
34	1	EACH	RELOCATED WATER SERVICE (1")	\$1,700.00	\$1,700.00	\$1,085.45	\$1,085.45	\$2,735.00	\$2,735.00	\$1,370.00	\$1,370.00

APPROVED BY: mwp

## CITY OF EL PASO BID TABULATION

BID TITLE: CITYWIDE UNPAVED STREET IMPROVEMENTS PHASE III  
 BID DATE: JULY 23, 2008

BID NO: 2008-219  
 DEPARTMENT: STREET

				JAR CONSTRUCTION, INC. EL PASO, TX		MARTINEZ BROS. CONTRACTORS, LLC EL PASO, TX		SOUTHWEST GROWTH CORPORATION EL PASO, TX		TIGER CONSTRUCTION EL PASO, TX **Non-Responsive Bidder**	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES
<b>MISCELLANEOUS</b>											
35	1	EACH	RELOCATED WATER SERVICE (2")	\$2,700.00	\$2,700.00	\$2,865.59	\$2,865.59	\$6,572.00	\$6,572.00	\$3,377.00	\$3,377.00
36	1	LS	MOBILIZATION / DEMOBILIZATION	\$56,000.00	\$56,000.00	\$12,770.00	\$12,770.00	\$53,020.00	\$53,020.00	\$43,915.44	\$43,915.44
<b>SUM TOTAL BASE BID I ( LINE ITEMS 1 - .36 )</b>					\$668,299.40		\$627,653.65		\$716,566.10		\$856,678.78 <small>(Contractor's Total) (\$775,839.33)</small>
<b>BASE BID II :</b>											
1	40	LF	FURNISH AND INSTALL 8-INCH C-900 POLYVINYL CHLORIDE (PVC) WATER PIPE INSTALLED WITH FITTINGS, VALVES AND ACCESSORIES	\$124.00	\$4,960.00	\$89.39	\$3,575.60	\$78.00	\$3,120.00	\$11.33	\$453.20
2	990	LF	FURNISH AND INSTALL 6-INCH C-900 POLYVINYL CHLORIDE (PVC) WATER PIPE INSTALLED WITH FITTINGS, VALVES, AND ACCESSORIES	\$24.70	\$24,453.00	\$24.97	\$24,720.30	\$16.50	\$16,335.00	\$11.33	\$11,216.70
3	3	EACH	REPLACE AND RE-CONNECT 3/4 INCH WATER SERVICE WITH FITTINGS, VALVES, METER BOX AND ACCESSORIES	\$1,200.00	\$3,600.00	\$893.90	\$2,681.70	\$964.00	\$2,892.00	\$894.61 <small>(Contractor's Total) (\$2,683.80)</small>	\$2,683.83

APPROVED BY: mwP

## CITY OF EL PASO BID TABULATION

BID TITLE: CITYWIDE UNPAVED STREET IMPROVEMENTS PHASE III  
 BID DATE: JULY 23, 2008

BID NO: 2008-219  
 DEPARTMENT: STREET

				JAR CONSTRUCTION, INC. EL PASO, TX		MARTINEZ BROS. CONTRACTORS, LLC EL PASO, TX		SOUTHWEST GROWTH CORPORATION EL PASO, TX		TIGER CONSTRUCTION EL PASO, TX <b>**Non-Responsive Bidder**</b>	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES
<b>BASE BID II :</b>											
4	1	EACH	NEW FIRE HYDRANT ASSEMBLY COMPLETE WITH FITTINGS, VALVES AND ACCESSORIES	\$3,600.00	\$3,600.00	\$4,290.72	\$4,290.72	\$3,273.00	\$3,273.00	\$5,162.22	\$5,162.22
5	1,030	LF	TRENCH SAFETY SYSTEM (TRENCH BOX, SHORING OR BRACING METHODS)	\$1.30	\$1,339.00	\$2.55	\$2,626.50	\$5.00	\$5,150.00	\$100.00	\$103,000.00
6	240	SF	PATCH PAVEMENT CUT AND RESTORATION WITH 2-INCH HMAC, AS PER CITY OF EL PASO SPECIFICATIONS COMPLETE IN PLACE	\$6.20	\$1,488.00	\$5.11	\$1,226.40	\$4.55	\$1,092.00	\$8.70	\$2,088.00
7	9	CY	CEMENT STABILIZED BACKFILL (2-SACK) 12-INCHES THICK BELOW PAVEMENT PATCH; AS PER TXDOT SPECIFICATIONS COMPLETE IN PLACE	\$126.00	\$1,134.00	\$127.70	\$1,149.30	\$110.00	\$990.00	\$92.56 (Contractor's Total) (\$833.00)	\$833.04
8	1,000	LB	ADDITIONAL FITTINGS	\$4.00	\$4,000.00	\$6.39	\$6,390.00	\$4.00	\$4,000.00	\$30.00	\$30,000.00
<b>SUM TOTAL BASE BID II ( LINE ITEMS 1 - 8 )</b>					\$44,574.00		\$46,660.52		\$36,852.00		\$155,436.99 (Contractor's Total) (\$62,736.92)

APPROVED BY: mwp

## CITY OF EL PASO BID TABULATION

**BID TITLE:** CITYWIDE UNPAVED STREET IMPROVEMENTS PHASE III  
**BID DATE:** JULY 23, 2008

**BID NO:** 2008-219  
**DEPARTMENT:** STREET

				JAR CONSTRUCTION, INC. EL PASO, TX		MARTINEZ BROS. CONTRACTORS, LLC EL PASO, TX		SOUTHWEST GROWTH CORPORATION EL PASO, TX		TIGER CONSTRUCTION EL PASO, TX **Non-Responsive Bidder**	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES	UNIT BID PRICE	AMOUNT IN FIGURES
<b>BASE BID III :</b>											
1	5	EACH	ADJUSTMENT OF MANHOLE COVER, COMPLETE TO FINISHED GRADE, INCLUDING CONCRETE COLLAR	\$270.00	\$1,350.00	\$1,277.00 (Contractor's Total) (\$1,277.00)	\$6,385.00	\$450.00	\$2,250.00	\$450.00	\$2,250.00
<b>SUM TOTAL BASE BID III ( LINE ITEM 1 )</b>					<b>\$1,350.00</b>		<b>\$6,385.00</b> (Contractor's Total) (\$1,277.00)		<b>\$2,250.00</b>		<b>\$2,250.00</b>
<b>BID BOND SUBMITTED</b>				YES		YES		YES		NO	
<b>AMENDMENTS ACKNOWLEDGED</b>				NONE ISSUED		NON ISSUED		NONE ISSUED		NONE ISSUED	

**Base Bid I, II, and III Total:**

**\$714,223.40**

**\$680,699.17**

**\$755,668.10**

**\$1,014,365.77**

APPROVED BY:     MWP