

**CITY OF EL PASO, TEXAS
REQUEST FOR COUNCIL ACTION (RCA)**

DEPARTMENT: Engineering

AGENDA DATE: August 26, 2008

CONTACT PERSON/PHONE: Terrence Freiburg, Purchasing Manager, Financial Services, (X-4313)
R. Alan Shubert, P.E., City Engineer (X-4423)

DISTRICT(S) AFFECTED: 8

SUBJECT:

Award of Solicitation No. 2008-216, MUNDY PARK IMPROVEMENTS to Allen Concrete, Inc.

BACKGROUND / DISCUSSION:

Recommend contract be awarded to Allen Concrete, Inc., as the lowest responsive, responsible bidder meeting specifications, for an estimated contract amount of \$118,296.72. This bid is 3% below the cost estimate. Contract is for a period of fifty (50) consecutive work days.

The project consists of constructing a full basketball court including lighting, ADA compliant sidewalk and modifications to the existing irrigation system.

PRIOR COUNCIL ACTION:

N/A

AMOUNT AND SOURCE OF FUNDING:

Funding sources are:

71150069 / 508027 / 10063 / G7133CD0041 (CDBG 33rd Year)

BOARD / COMMISSION ACTION:

N/A

*****REQUIRED AUTHORIZATION*****

LEGAL: (if required) _____ **FINANCE:** (if required) _____

DEPARTMENT HEAD: 

Cc: Patricia D. Adauto, Deputy City Manager Development and Infrastructure Services

APPROVED FOR AGENDA:

CITY MANAGER: _____

DATE: _____

CITY CLERK DEPT.
08AUG18 PM 2:54

JOHN COOK
MAYOR

JOYCE WILSON
CITY MANAGER

ALAN SHUBERT, P.E.
CITY ENGINEER



RECOMMENDATION

ANN MORGAN LILLY, DISTRICT 1
SUSANNAH M. BYRD, DISTRICT 2
EMMA ACOSTA, DISTRICT 3
MELINA CASTRO, DISTRICT 4
RACHEL QUINTANA, DISTRICT 5
EDDIE HOLGUIN JR., DISTRICT 6
STEVE ORTEGA, DISTRICT 7
BETO O'ROURKE, DISTRICT 8

ENGINEERING DEPARTMENT

August 7, 2008

TO: Sandra Jimenez
Contract Compliance Specialist.

FROM: Ana M. Castillo
Project Manager *AMC*

SUBJECT: Mundy Park Improvements
Bid No. 2008-216 Bid Recommendation

CITY CLERK DEPT.
08 AUG 18 PM 2:54

I have reviewed and analyzed the tabulation of bids for the above mentioned project. I recommend that the apparent low bidder, Allen Concrete, Inc. be awarded the contract as follows:

Base Bid I \$ 118, 296.72

Total of Base Bid I \$118,296.72

If you have any questions, I can be reached at 541-4012

CITY CLERK DEPT.
08 AUG 18 PM 2:54

City of El Paso

**MUNDY PARK IMPROVEMENTS
Solicitation No. 2008-216**

SCOPE OF WORK

The Mundy Park Improvements consists of providing all labor, equipment, material and incidentals to construct a full basketball court, ADA sidewalk, lighting and irrigation modifications.

BASE BID

The new work consists of but not limited to: grading, cut and fill, sodding, full basketball court, sidewalks, irrigation, and illumination.

Park will remain open during construction; the Contractor shall make sure that construction activities do not disrupt Park activities beyond construction limits. Contractor shall provide temporary fencing around construction area to safeguard the safety of the Park users.

The project shall be accomplished as shown below or as approved by the City of El Paso Engineering Department and Parks Department. All work shall begin at Notice to Proceed, and must be completed within the indicated time frame.

- A single Notice to Proceed shall be issued for the entire project and liquidated damages shall apply at the end of the project duration.

Prior to commencement of any work contractor should submit and obtain approval from El Paso Engineering Department for the Sequence of Construction, Schedule of Work, Traffic Control Plan, and Haul/Waste Route to an approved disposal site. Contractor shall provide written approved documentation from the owner or operator of the waste site.

The description of this scope of work, as shown above, is only a general overview of this project. Contractor shall refer to the project plans and specifications for further information.

This is a Unit Price Project.

JOHN COOK
MAYOR



JOYCE WILSON
CITY MANAGER

CARMEN ARRIETA-CANDELARIA
CFO

CITY COUNCIL
ANN MORGAN LILLY, DISTRICT 1
SUSANNAH M. BYRD, DISTRICT 2
EMMA ACOSTA, DISTRICT 3
MELINA CASTRO, DISTRICT 4
RACHEL QUINTANA, DISTRICT 5
EDDIE HOLGUIN JR., DISTRICT 6
STEVE ORTEGA, DISTRICT 7
BETO O'ROURKE, DISTRICT 8

CITY CLERK DEPT.
08 AUG 18 PM 2:54

FINANCIAL SERVICES DEPARTMENT

Purchasing Division

Memo to File
July 31, 2008

Subject: Mundy Park Improvements, Solicitation No. 2008-216

The City opened bids for the subject project at 2:00 p.m. Wednesday, July 23, 2008 in City Council Chambers. Upon review issues with two of the bidders submissions were discovered and both bidders are **non-responsive** to the Mundy Park Improvements, Solicitation No. 2008-216.

1. **Tiger Construction**, 1422 Airway Blvd., Suite A1, El Paso, TX 79925, submitted an Institutional Escrow Receipt (certificate # 07-0608-DHBB) and AIA document A310 "Bid Guarantee" with their bid for the subject project. These documents are not valid bid securities for City projects.

Section 8, Information for Bidders (p. I-B-5)^ of the solicitation document states:

Each bid must be accompanied by a certified check or an original Bid Bond prepared on the form of Bid Bond attached hereto, duly executed by the Bidder as principal and, having as surety thereon a surety company approved by the Owner....

In addition, these invalid bid securities were not submitted using the City's bid bond form and the companies or organizations listed are not authorized to do business in the state of Texas and do not appear on the Texas Department of Insurance corporations search page (https://apps.tdi.state.tx.us/pcci/pcci_search.jsp).

- In addition Tiger Construction did not provide Section I-E* in its entirety which contain required information on the companies business organization and both the Purchasing and Indebtedness Affidavits.
 - Further Tiger Construction did not submit sections I-F# (Federal Certifications) and I-F-a# Community Development Certifications.
 - Tiger Construction did not submit its organization certificate issued by the Secretary of State called for in this solicitations bid documents.
2. **A&R Contractors**, 8888 Dyer, Suite 510, El Paso, TX 79904
- Submitted a bid bond but did not use the City's form. A&R contractors is 5th in line of 6 valid bids so replacing the bid bond is not necessary. The City has allowed contractors who submit a bid bond that is not on the City's form to replace if they are in contention for award.
 - In addition A&R Contractors did not provide Section I-E* in its entirety which contain required information on the companies business organization and both the Purchasing and Indebtedness Affidavits.
 - Further A&R Contractors did not submit sections I-F# (Federal Certifications) and I-F-a# Community Development Certifications.
 - A&R Contractors did not submit its organization certificate issued by the Secretary of State called for in this solicitations bid documents.

CITY CLERK DEPT.


08 AUG 18 PM 2:54

3. **Lomeli & Sons Landscaping Co. Inc.**, bid a price using a different unit of measure than the unit of measure required in the subject solicitation. On Line Item # 4 of the proposal requesting a unit price for 1,567 Cubic Yards of "Grading; Cut and Fill...", bidder submitted a bid of \$9.50/square foot. Square feet and Cubic Yards are incomparable units of measure and this invalidates Lomeli & Sons proposal submitted for the subject solicitation. Lomeli & Sons Landscaping Co. Inc., is non-responsive for the subject solicitation.
- Further Lomeli & Sons Landscaping Co. Inc., did not submit sections I-F[#] (Federal Certifications) and I-F-a[#] Community Development Certifications.
 - Lomeli & Sons Landscaping Co. Inc., did not submit its organization certificate issued by the Secretary of State called for in this solicitations bid documents.

^Information for Bidders, Section # 8 (p. I-B-5)

*Supplemental Bidder Information (pp. 1-10)

#Federal Certifications (pp. I-F, 1-9) and CD Certifications (pp. I-F-a 1-6)



Michael W. Plum, Administrative Analyst
Financial Services-Purchasing Division

CITY OF EL PASO BID TABULATION

BID TITLE: MUNDY PARK IMPROVEMENTS
 BID DATE: JULY 23, 2008

BID NO: 2008-216
 DEPARTMENT: PARKS

				A & R CONTRACTORS EL PASO, TX **Non-Responsive **		ALLEN CONCRETE, INC. EL PASO, TX		F. T. JAMES CONSTRUCTION, INC. EL PASO, TX		LOMELI & SONS LANDSCAPING CO., INC. EL PASO, TX **Non-Responsive **	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID: UNIT PRICE SCHEDULE BASE BID											
1	1	LS	MOBILIZATION AND DEMOBILIZATION INCLUDES INSURANCE BONDS, TRAFFIC/PEDESTRIAN CONTROL	\$16,387.00	\$16,387.00	\$8,500.00	\$8,500.00	\$27,500.00	\$27,500.00	\$4,200.00	\$4,200.00
2	1	EACH	REMOVE EXISTING LIGHT POLE INCLUDES LABOR EQUIPMENT AND DISPOSAL	\$3,300.00	\$3,300.00	\$2,163.00	\$2,163.00	\$4,000.00	\$4,000.00	\$2,000.00	\$2,000.00
3	14,100	SF	REMOVE GRASS INCLUDES LABOR EQUIPMENT FOR THE REMOVAL OF GRASS FOR BASKETBALL COURT AND SIDEWALKS, CLEAN-UP AND PROPER DISPOSAL OF WASTE MATERIALS	\$0.40	\$5,640.00	\$1.10	\$15,510.00	\$1.00	\$14,100.00	\$0.60 (A SQ. FT.)	\$8,460.00
4	1,567	CY	GRADING; CUT AND FILL INCLUDES LABOR EQUIPMENT, FOR GRADING AS PER PLAN ELEVATIONS, COMPLETE REMOVAL OF UNSATISFACTORY DIRT MATERIAL, FILL MATERIAL FOR BASKETBALL COURT AREA AND SIDEWALKS COMPACTED TO 95% CLEAN-UP AND PROPER DISPOSAL OF WASTE MATERIALS	\$4.00	\$6,268.00	\$8.50	\$13,319.50	\$15.00	\$23,505.00	\$9.50 (A SQ. FT.)	\$14,886.50
5	1	LS	REMOVE EXISTING IRRIGATION SYSTEM AND CAP CONDUIT INCLUDES LABOR EQUIPMENT & DISPOSAL	\$4,000.00	\$4,000.00	\$900.00	\$900.00	\$5,000.00	\$5,000.00	\$3,500.00	\$3,500.00

APPROVED BY: MMP

08 AUG 18 PM 2:54
 CITY CLERK DEPT.

CITY OF EL PASO BID TABULATION

BID TITLE: MUNDY PARK IMPROVEMENTS
 BID DATE: JULY 23, 2008

BID NO: 2008-216
 DEPARTMENT: PARKS

				A & R CONTRACTORS EL PASO, TX **Non-Responsive **		ALLEN CONCRETE, INC. EL PASO, TX		F. T. JAMES CONSTRUCTION, INC. EL PASO, TX		LOMELI & SONS LANDSCAPING CO., INC. EL PASO, TX **Non-Responsive **	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
6	765	SF	4" COLORED CONCRETE SIDEWALKS INCLUDES SUBGRADE PREPARATION REINFORCEMENT, EXPANSION MATERIAL, AND CLEAN UP. COLOR AND TEXTURE TO MATCH EXISTING SIDEWALK	\$6.00	\$4,590.00	\$8.50	\$6,502.50	\$12.00	\$9,180.00	\$8.25 (A SQ. FT.)	\$6,311.25
7	1	LS	CAST IN-PLACE COLORED CONCRETE FULL BASKET-BALL COURT COMPLETE IN PLACE INCLUDES LABOR MATERIALS, CLEAN UP FOOTING, EXPANSION JOINTS REINFORCEMENT, LINE PAINT AND SUBGRADE COMPACTION TO 95%	\$37,536.00	\$37,536.00	\$22,208.00	\$22,208.00	\$50,000.00	\$50,000.00	\$24,600.00	\$24,600.00
8	10,972	SF	SODDING INCLUDES ALL LABOR MATERIALS, EQUIPMENT NECESSARY FOR THE INSTALLATION OF THE SODDING WORK FOR ALL BARE SPOTS CREATED BY GRADING AND TRENCHING	\$0.60 (CONTRACTOR'S TOTAL: \$6,583.00)	\$6,583.20	\$1.25	\$13,715.00	\$1.50	\$16,458.00	\$0.45 (A SQ. FT.) (CONTRACTOR'S TOTAL: \$4,937.47)	\$4,937.40
9	4	EACH	LIGHT STANDARDS ASSEMBLY COMPLETE IN PLACE. INCLUDES CONCRETE FOOTING, CONDUIT, WIRING, SERVICE ENTRANCE ENCLOSURE, SERVICE DROP, METERING PROVISIONS TRENCH AND BACKFILL	\$16,500.00	\$66,000.00	\$5,193.86	\$20,775.44	\$15,000.00	\$60,000.00	\$8,000.00	\$32,000.00

APPROVED BY: _____

MWP

08 AUG 18 9 00 AM '08
 CITY CLERK DEPT.

CITY OF EL PASO BID TABULATION

BID TITLE: MUNDY PARK IMPROVEMENTS
 BID DATE: JULY 23, 2008

BID NO: 2008-216
 DEPARTMENT: PARKS

				A & R CONTRACTORS EL PASO, TX **Non-Responsive **		ALLEN CONCRETE, INC. EL PASO, TX		F. T. JAMES CONSTRUCTION, INC. EL PASO, TX		LOMELI & SONS LANDSCAPING CO., INC. EL PASO, TX **Non-Responsive **	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
10	2	EACH	BASKETBALL STANDARDS COMPLETE IN PLACE INCLUDES LABOR EQUIPMENT AND MATERIALS FOOTING AND REINFORCEMENT	\$4,800.00	\$9,600.00	\$1,601.64	\$3,203.28	\$3,500.00	\$7,000.00	\$1,800.00 (EACH)	\$3,600.00
11	1	LS	IRRIGATION SYSTEM MODIFICATIONS COMPLETE IN PLACE, INCLUDES LABOR EQUIPMENT AND MATERIALS FOR THE INSTALLATIONS OF NEW SPRINKLER HEADS, IRRIGATION LINE, EXTENSIONS AND REPAIRS IF NECESSARY, BACKFILL COMPACTION AND CLEAN UP	\$6,200.00	\$6,200.00	\$3,200.00	\$3,200.00	\$10,000.00	\$10,000.00	\$3,400.00	\$3,400.00
12	1	EACH	INSTALL NEW ELECTRICAL SERVICE POLE. INCLUDES METER AND ELECTRICAL PANEL, LABOR AND EQUIPMENT AND MATERIALS	\$4,950.00	\$4,950.00	\$1,800.00	\$1,800.00	\$10,000.00	\$10,000.00	\$5,200.00	\$5,200.00
13	1	LS	FURNISH AND INSTALL SWPPP AS REQUIRED BY THE NATIONAL POLLUTION DISCHARGE ELIMINATION SYSTEM COMPLETE IN-PLACE INCLUDES TEMPORARY SILT FENCE PLACEMENT AND REMOVAL AROUND CONSTRUCTION AREA. CONSTRUCTION SITE ENTRANCE AND EXIT	\$3,600.00	\$3,600.00	\$6,500.00	\$6,500.00	\$5,000.00	\$5,000.00	\$3,400.00	\$3,400.00

APPROVED BY: MMP

08 AUG 18 PM 2:54
 CITY CLERK DEPT.

CITY OF EL PASO BID TABULATION

BID TITLE: MUNDY PARK IMPROVEMENTS
 BID DATE: JULY 23, 2008

BID NO: 2008-216
 DEPARTMENT: PARKS

				A & R CONTRACTORS EL PASO, TX **Non-Responsive**		ALLEN CONCRETE, INC. EL PASO, TX		F. T. JAMES CONSTRUCTION, INC. EL PASO, TX		LOMELI & SONS LANDSCAPING CO., INC. EL PASO, TX **Non-Responsive**	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
SUM TOTAL BASE BID (LINE ITEMS 1-13)					\$174,654.20 (CONTRACTOR'S TOTAL: \$174,654.00)		\$118,296.72		\$241,743.00		\$116,495.15 (CONTRACTOR'S TOTAL: \$116,495.22)
BID BOND				YES		YES		YES		YES	
AMENDMENTS ACKNOWLEDGED				YES		YES		YES		YES	

CITY CLERK DEPT.
 08AUG18 PM 2:54

APPROVED BY: MMF

CITY OF EL PASO BID TABULATION

BID TITLE: MUNDY PARK IMPROVEMENTS
 BID DATE: JULY 23, 2008

BID NO: 2008-216
 DEPARTMENT: PARKS

				MATYEAR CONSTRUCTION CO., INC. EL PASO, TX		TIGER CONSTRUCTION EL PASO, TX		TIRAYAN CONSTRUCTION EL PASO, TX			
						Non-Responsive					
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
BASE BID: UNIT PRICE SCHEDULE BASE BID											
1	1	LS	MOBILIZATION AND DEMOBILIZATION INCLUDES INSURANCE BONDS, TRAFFIC/PEDESTRIAN CONTROL	\$12,000.00	\$12,000.00	\$4,680.35	\$4,680.35	\$6,000.00	\$6,000.00		
2	1	EACH	REMOVE EXISTING LIGHT POLE INCLUDES LABOR EQUIPMENT AND DISPOSAL	\$625.00	\$625.00	\$600.00	\$600.00	\$2,500.00	\$2,500.00		
3	14,100	SF	REMOVE GRASS INCLUDES LABOR EQUIPMENT FOR THE REMOVAL OF GRASS FOR BASKETBALL COURT AND SIDEWALKS,CLEAN-UP AND PROPER DISPOSAL OF WASTE MATERIALS	\$0.20	\$2,820.00	\$0.75	\$10,575.00	\$1.00	\$14,100.00		
4	1,567	CY	GRADING; CUT AND FILL INCLUDES LABOR EQUIPMENT, FOR GRADING AS PER PLAN ELEVATIONS, COMPLETE REMOVAL OF UNSATISFACTORY DIRT MATERIAL, FILL MATERIAL FOR BASKETBALL COURT AREA AND SIDEWALKS COMPACTED TO 95% CLEAN-UP AND PROPER DISPOSAL OF WASTE MATERIALS	\$9.00	\$14,103.00	\$2.50	\$3,917.50	\$5.00	\$7,835.00		
5	1	LS	REMOVE EXISTING IRRIGATION SYSTEM AND CAP CONDUIT INCLUDES LABOR.EQUIPMENT & DISPOSAL	\$620.00	\$620.00	\$1,500.00	\$1,500.00	\$2,500.00	\$2,500.00		

APPROVED BY:

MWP

08 AUG 18 PM 2:54
CITY CLERK DEPT.

CITY OF EL PASO BID TABULATION

BID TITLE: MUNDY PARK IMPROVEMENTS
 BID DATE: JULY 23, 2008

BID NO: 2008-216
 DEPARTMENT: PARKS

				MATYEAR CONSTRUCTION CO., INC. EL PASO, TX		TIGER CONSTRUCTION EL PASO, TX <small>**Non-Responsive**</small>		TIRAYAN CONSTRUCTION EL PASO, TX			
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
6	765	SF	4" COLORED CONCRETE SIDEWALKS INCLUDES SUBGRADE PREPARATION REINFORCEMENT,EXPANSION MATERIAL, AND CLEAN UP COLOR AND TEXTURE TO MATCH EXISTING SIDEWALK	\$7.98	\$6,104.70	\$6.00	\$4,590.00	\$8.50	\$6,502.50		
7	1	LS	CAST IN-PLACE COLORED CONCRETE FULL BASKET-BALL COURT COMPLETE IN PLACE INCLUDES LABOR MATERIALS,CLEAN UP FOOTING,EXPANSION JOINTS REINFORCEMENT, LINE PAINT AND SUBGRADE COMPACTION TO 95%	\$28,000.00	\$28,000.00	\$3,450.00	\$3,450.00	\$42,000.00	\$42,000.00		
8	10,972	SF	SODDING INCLUDES ALL LABOR MATERIALS, EQUIPMENT NECESSARY FOR THE INSTALLATION OF THE SODDING WORK FOR ALL BARE SPOTS CREATED BY GRADING AND TRENCHING	\$1.10	\$12,069.20	\$1.50	\$16,458.00	\$1.00	\$10,972.00		
9	4	EACH	LIGHT STANDARDS ASSEMBLY COMPLETE IN PLACE. INCLUDES CONCRETE FOOTING,CONDUIT,WIRING, SERVICE ENTRANCE ENCLOSURE,SERVICE DROP, METERING PROVISIONS TRENCH AND BACKFILL	\$13,200.00	\$52,800.00	\$4,500.00	\$18,000.00	\$5,100.00	\$20,400.00		

08 AUG 18 PM 2:54
 CITY CLERK DEPT.

APPROVED BY: MWP

CITY OF EL PASO BID TABULATION

BID TITLE: MUNDY PARK IMPROVEMENTS
 BID DATE: JULY 23, 2008

BID NO: 2008-216
 DEPARTMENT: PARKS

ITEM #	EST. QTY	UNITS	DESCRIPTION	MATYEAR CONSTRUCTION CO., INC. EL PASO, TX		TIGER CONSTRUCTION EL PASO, TX **Non-Responsive**		TIRAYAN CONSTRUCTION EL PASO, TX		SUM OF(UNITS)	TOTAL
				SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL		
10	2	EACH	BASKETBALL STANDARDS COMPLETE IN PLACE INCLUDES LABOR EQUIPMENT AND MATERIALS FOOTING AND REINFORCEMENT	\$1,700.00	\$3,400.00	\$4,000.00	\$8,000.00	\$7,000.00	\$14,000.00		
11	1	LS	IRRIGATION SYSTEM MODIFICATIONS COMPLETE IN PLACE, INCLUDES LABOR EQUIPMENT AND MATERIALS FOR THE INSTALLATIONS OF NEW SPRINKLER HEADS, IRRIGATION LINE, EXTENSIONS AND REPAIRS IF NECESSARY, BACKFILL COMPACTION AND CLEAN UP	\$1,286.00	\$1,286.00	\$3,232.00	\$3,232.00	\$9,500.00	\$9,500.00		
12	1	EACH	INSTALL NEW ELECTRICAL SERVICE POLE. INCLUDES METER AND ELECTRICAL PANEL, LABOR AND EQUIPMENT AND MATERIALS	\$6,250.00	\$6,250.00	\$4,800.00	\$4,800.00	\$4,500.00	\$4,500.00		
13	1	LS	FURNISH AND INSTALL SWPPP AS REQUIRED BY THE NATIONAL POLLUTION DISCHARGE ELIMINATION SYSTEM COMPLETE IN-PLACE INCLUDES TEMPORARY SILT FENCE PLACEMENT AND REMOVAL AROUND CONSTRUCTION AREA. CONSTRUCTION SITE ENTRANCE AND EXIT	\$2,000.00	\$2,000.00	\$3,974.15	\$3,974.15	\$3,500.00	\$3,500.00		

08 AUG 18 PM 2:54
 CITY CLERK DEPT.

APPROVED BY:

CITY OF EL PASO BID TABULATION

BID TITLE: MUNDY PARK IMPROVEMENTS
 BID DATE: JULY 23, 2008

BID NO: 2008-216
 DEPARTMENT: PARKS

				MATYEAR CONSTRUCTION CO., INC. EL PASO, TX		TIGER CONSTRUCTION EL PASO, TX **Non-Responsive**		TIRAYAN CONSTRUCTION EL PASO, TX			
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
SUM TOTAL BASE BID (LINE ITEMS 1-13)					\$142,077.90		\$83,777.00		\$144,309.50		
BID BOND				YES		**Non-Responsive** NO		YES			
AMENDMENTS ACKNOWLEDGED				YES		YES		YES			

CITY CLERK DEPT.
 08AUG18 PM 2:54

APPROVED BY: _____