BID TITLE:  Bicycle Paths on Various City Streets BID NO: 2012-159
BID DATE: July 25, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Martinez Bros. Contractors,
Karlsruher Inc
, LLC

ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL

# QTy PRICE PRICE PRICE
BASE BID | - UNIT PRICE SCHEDULE: Bicycle Paths on Various City Streets

CSJ 0924-06-240: Trowbridge, Viscount, Trawood, Montwood
1 107 8Y REMOVING CONC (SIDEWALKS) $ 1189 9% 1,27223 | $ 1134 1§ 1,213.38
2 912 LF REMOVING CONC (CURB OR CURB & $ 2971 $ 2,70864 | $ 504 $ 4,596.48
, GUTTER)

3 164) CY EXCAVATION (SPECIAL) $ 9511% 1,659.64 | $ 11341 % 1,859.76

4 17| TON | D-GR HMAC(QCQA) TY-C SAC-APG70-22 | $ 26753 | $ 4548.01 1% 10710 | $ 1,820.70

5 267 SY FLEXIBLE PAVEMENT“STRUCTURE $ 20731 $ 7937911 % 44101$% 11,774.70

REPAIR(8")

6 1 EA ADJ INLETS $ 832301 $ 832.30 | $ 630.00 | $ 630.00

7 426/ LF |TEMPORARY SEDIMENT CONTROL FENCE| $ 297 1% 1,265.22 | $ 2521% 1,073.52

8 831| LF CONC CURB & GUTTER (TY Il) $ 1427 1% 11,858.37| % 1512 1% 12,564.72

9 21 8Y DRIVEWAYS (CONC) $ 4994 | $ 1,048.74 | $ 56.70 | $ 1,160.70

10 5 EA BIKE RAMP $ _ 4161501 % 20,807.501| % 2142.001% 10,710.00

11 1 EA CURB RAMPS (TY 1) $ 1,188.00 | $ 1,189.00 { $ 1,764.00 | $ 1,764.00

12 3 EA CURB RAMPS (TY 2) $ 1,189.00 | $ 356700 % 1,764.00 | $ 5,292.00

13 3l EA CURB RAMPS (TY 7) $ 1,180.00 | $ 3,567.00 | $ 1,5612.00 | $ 4,536.00

14 107 SY CONC SIDEWALK (4" $ 2497 1% 2671791 9% 37801 % 4,044.60

15 47190 EA WK ZN PAV MRK SHT TERM (TAB) TYW | $ 238(% 11,231.221 % 126 $ 5,945.94

" . D26-20172
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BID TiTLE: Bicycle Paths on Various City Streets BID NO: 2012-159
BID DATE: July 25, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Martinez Bros. Contractors,
Karlsruher inc
LLC
ITEM| EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
$ 3,255.80
16 | 2,230 EA | WKZN PAV MRK SHT TERM (TAB) TY Y-2 2381 8% 5,307.40 | $ 1.46 [Contractor's Total
= $3,259.37
$ 5,977.40
17 | 15730 | LF | REFLPAVMRKTY I (W) 4" (BRK)(100MIL) 0361 % 5,662.80 | § 0.38 [Contractor's Tot@l
= $5,945.94
$ 1,886.32
18 | 4,964 LF | REFLPAVMRKTY (W) 4" (SLD){(100MIL) 0361 9% 1,787.04 | § 0.38 [Contractor's Total
= $1,876.39
- $ 5,730.21
19 | 10,063 | LF | REFLPAVMRKTY I (W)6" (DOT)(100MIL) 0541 % 5,428.62 | $ 0.57 Gontractors Total
= $5,700.05
$ 8,483.00
20 | 1,996 LF | REFLPAVMRKTY I (W) 18"(SLD){100MIL) 40119 8,003.96 | $ 4.25 [Contractor's Total
= $8,475.42
21 756 LF | REFL PAVMRKTY | (W) 24"(SLD)(100MIL) 535!% 4,04460 | $ 567 | $ 4,286.52
$ 1,691.00
22 | 4,450 LF REFL PAV MRK TY | (Y) 4" (BRK)(100MIL) 036 | $ 1,602.00 | $ 0.38 [Contractor's Totl
=$1,682.10
$ 6,971.86
23 | 18,347 | LF REFL PAV MRK TY 1 (Y) 4" (SLD)(100MIL) 0361 % 6,604.92 | $ 0.38 [Contractor's Total
=$6,935.17
$ 4,404.40
24 115730 | LF REF PAV MRK TY 1l (W) 4" (BRK) 026{% 4,080.80 % 0.28 [Contractors Total
= $4,360.36
$ 1,389.92
25 | 4,964 LF REF PAV MRK TY 1 (W) 4" (SLD) 0261 $ 1,290.64 | $ 0.28 [Contractors Totai
‘ =$1,376.02
. $ 3,518.55
26 | 10,053 | LF REF PAY MRK TY I (W) 8" (DOT) 031 % 3,116.43 | § 0.35 Gontractor's Total
=$3,546.70
: $ 29,281.35
27 | 83,661 LF REF PAV MRK TY [} {W) 8" (SLD) 03119% 2593491 % 0.35 [Contractors Total
= $29,515.60
$ 2,395.20
28 | 1,99 LF REF PAV MRK TY II (W) 18" (SLD) 1131 8 2,255.48 1 § 1.20 [Gontractor's Total
= $2,389.21
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BID TITLE: Bicycle Paths on Various City Streets BID NO: 2012-159
BID DATE: July 25, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Karlsruher Inc Martinez Bros. Contractors,
LLC
ITEM| EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QryYy PRICE PRICE PRICE
$ 1,670.76
29 756 LF REF PAV MRK TY I} (W) 24" (SLD) 2.08 1% 167248 | % 2.21 [ Contractor's Total
= $1,666.98
30 16f EA Ref PAV MRK TY Il (W) (ARROW) 6540 | $ 1,04640 | § 69.30 | $ 1,108.80
31 142 EA REF PAV MRK TY 1l {W) (BIKE ARROW) 59.45 | § 8,441.90 | $ 63.00 9% 8,946.00
32 144) EA REF PAV MRK TY 1l (W) (BIKE SYMBOL) 5045 | % 8,560.80 | $ 63.00 | $ 9,072.00
33 10} EA REF PAV MRK TY Il (W) (WORD) 65.40 | $ 654.00 | 69.30 | $ 693.00
$ 1,246.00
34 | 4,450 LF REF PAV MRK TY Ii (Y) 4" (BRK) 026 9% 1,1567.00 | § 0.28 Contractor's Total
= $1,233.54
' - $ 5,137.16
35 | 18,347 | LF REF PAV MRK TY Il (Y) 4" (SLD) 026 % 477022 1 § 0.28 [Contractor's Total
’ = $5,085.79
36 16| EA PREFAB PAV MRK TY C (W) (ARROW) 196.19 | § 3,139.04 | $ 20790 | § 3,326.40
37 10 EA PREFAB PAV MRK TY C (W) (WORD) 196.19 | $ 1,061.90 | $ 20790 | $ 2,079.00
38 142 EA [PREFABPAVMRKTY C (W) (BIKE ARROW) 107.01 | $ 1519542 % 113401 % 16,102.80
39 144] EA PREFAB PAV MRKTY C (W) (BIKE 16052 | $ 23,114.88 | % 17010 | § 24,494.40
SYMBOL)
: 1$  24,040.27
40 | 45359 | LF ELIM EXT PAV MRK & MRKS  {4") 050|$% 22679509 0.53 [Contractors Total
= $24,003.98
$ 5,469.84
41 | 1,926 LF ELIM EXT PAV MRK & MRKS (18") 268 | 9% 5,161.68 | $ 2.84 Contractors Total
= $5,460.21
42 7370 LF ELIM EXT PAV MRK & MRKS (24") 535 % 3,042951 % 56719% 4,178.79
43 16} EA ELIM EXT PAY MRK & MRKS (ARROW) 65.40 | $ 1,046.40 | 69.30 | § 1,108.80
' = 262012
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BID NO: 2012-159

BID TITLE: Bicycle Paths on Various City Streets
BID DATE: July 25, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Martinez Bros. Contractors,
Karlsruher Inc
LiC
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTy PRICE PRICE PRICE
44 100 EA ELIM EXT PAV MRK & MRKS (WORD) 6540 | $ 654.00 | $ 69.30 | $ 693.00
$ 8,263.29
45 | 43,491 LF PAV SURF PREP FOR MRK { 4") 0181 % 7,828.38 | § 0.19 [Contractors Total
= $8,219.80
| $ 23,428.50
46 | 93,714 LF PAV SURF PREP FORMRK  (6") 0241% 22491.36( % ‘0.25 [Contractor's Total
=$23,615.93
$ 1,137.72
47 | 1,996 LF PAV SURF PREP FOR MRK (18") 054 % 1,077.84 | $ 0.57 [Contractors Totl
=$1,131.73
$ 718.20
48 756 LF PAV SURF PREP FOR MRK (24") 089|9% 67284 | $ 0.95 Contractors Total
= $714.42
49 16f EA PAV SURF PREP FOR MRK (ARROW) 1784 | $ 28544 1 $ 1890 | $ 302.40
50 10 EA PAV SURF PREP FOR MRK (WORD) 1784 | $ 17840 | $ 1890 | $ 189.00
51 144 EA |PAV SURF PREP FOR MRK (BIKE SYMBOL) 1784 | $ 2,568.96 | $ 18901 $ 2,721.60
52 142| EA | PAV SURF PREP FOR MRK (BIKE ARROW) 17.84 | $ 26332819 18.90 | $ 2,683.80
$ 132,184.38
53 | 83,661 LF | REFL PROF PAV MRK TYPE | (W)(6"}(SLD) 149 | $ 12465489 | $ 1.58 [Gontractor's Total
= $131,766.08
54 3] EA BIKE RACK 1,783.50 | § 5,350.50 | $ 945001 $ 2,835.00
| 55 371 SY DECOMPOSED GRANITE ROCK 2378193 879.86 1| % 1890 | $ 699.30
56 123 EA INS SMRD SN Sé) ,E(&P/;M TY 10BWG(1) 49344 1% 60693121 % 378.00 [ $§ 46,494.00
57 1 EA NS SIRDSH SgAP(%\M TY10BWE(1) 71340 $ 71340 | § 378.00 | % 378.00
5 ’ LS MOBILIZATION Mobilization shall not exceed 17,24050 | $§ 17,24050 | $ 30,000.00 | $§ 30,000.00
' 5% of the sum otal of the base bid 3.2% Mobilization 4.7% Mobilization
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BID TITLE: Bicycle Paths on Various City Streets BID NO: 2012-159
BID DATE: July 25, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Martinez Bros. Contractors,
Karlsruher inc
LLC
ITEM| EST. { UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
SIGNS, BARRICADES & TRAFFIC '
59 ol MO HANDLING $ 3,864.25 % 34,77825|% 15,000.00|$ 135,000.00
. $ 644,690.24
Sum Tofal Base Bid I (items 1 to 59) $ 536,238.76
Contractor's Total = $644,369.89
BASE BID Il - UNIT PRICE SCHEDULE
CSJ 0924-06-241: Knights, Hunter, Delta, Yarbrough
1 914f SY REMOVING CONC (SIDEWALKS) $ 11.89% 10,867.46 | $ 11.34 | § 10,364.76
2 829 LF REMOVING CONC (CURB OR CURB & $ 2971$% 2,462.13 | § 504 % 4,178.16
GUTTER)
3 645, SY REMOVING STAB BASS,,})E AND ASPH PAV (2" $ 11.89 | § 7,669.05 | $ 3.78 | § 2,438.10
4 112] CY EXCAVATION (SPECIAL) $ 9511% 1,065.12 | § 1134 | § 1,270.08
5 288 TON | D-GR HMA(QCQA) TY-C SAC-APG70-22 | $ 23780 |$ 6848640 % 107.10 | $ 30,844.80
6 360 SY FLEXIBLE PAVEMENT,,STRUCTURE $ 29.731% 10,702.80 | § 441019% 15,876.00
REPAIR(8")
7 1,492 SY | PLAN& TEXT ASPH CONC PAV(0"TO2") | $ 3571% 5,326.44 | $ 252 % 3,759.84
8 8 EA INLET (COMPL)(FLUSH SCUPPER) $ 2,080.75|% 16,646.00| % 3,150.00 | § 25,200.00
9 2l EA , ADJ INLETS $ 1,189.00 | $  2,378.00 | $ 630.00 | $ 1,260.00
10 | 5435 LF |TEMPORARY SEDIMENT CONTROL FENCE| $ 268 |$ 1456580 % 3151% 17,120.25
11 645 LF CONC CURB & GUTTER (TY Il) $ 1427 | § 9,204.15 | $ 1512 $§  9,752.40
12 196] SY DRIVEWAYS (CONC) $ 338919 6,642.44 { $ 56.70 | § 11,113.20
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BID NO: 2012-159

BID TITLE: Bicycle Paths on Various City Streets
BID DATE: July 25, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
’ Karisruher Inc Martinez Bros. Contractors,
- LLC
ITEM| EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE PRICE PRICE
13 3 EA BIKE RAMP $ 416100(% 12,483.001% 1,512.00 | $§  4,536.00
14 6] EA CURB RAMPS (TY 1) $ 1,189.00 | $ 7,134.00 | $ 1,890.00 | $  11,340.00
15 14) EA CURB RAMPS (TY 2) $ 1,189.00 | § 16,646.00 | § 1,890.00 | $§ 26,460.00
16 3,419 SY CONC SIDEWALK (4" $ 2616 (% 8944104 % 37.80 | § 129,238.20
17 1 EA CURB RAMPS (TY 10) $ 1,189.00 | $ 1,189.00 | § 1,764.00 | § 1,764.00
18 4733] EA | WKZNPAVMRK SHT TERM (TAB)TYW | § 2381$% 11,264.54 | § 126 |$  5,963.58
: $ 1,080.40
19 740] EA | WKZN PAVMRK SHT TERM (TAB) TY Y-2 | $ 238|% 176120 % 1.468 [Contractor's Total
= $1,081.58
20 91y SF REMOVAL ALUMINUM SIGNS $ 89.18 | $ 8,115.38 | § 63.00$ 5,733.00
- 1$  5994.88
21 | 15,776 | LF | REFLPAVMRKTY [(W)4" (BRK)(100MIL) | $ 036 |$ 5679.36| % 0.38 [Contractor's Total
= $5,963.33
: $  11,342.24
22 | 29,848 | LF | REFLPAVMRKTY |(W)4" (SLD)(100MIL) | $ 036{% 1074528 | $ 0.38 [Contraciors Total
’ =$11,282.54
, . $ 5,895.51
23 110,343 | LF | REFLPAVMRKTY I(W)6" (DOT)(100MIL) | $ 054|% 558522|% 0.57 [Contractors Total
= $5,864.48
$ 12,796.75
24 | 3,011 LF | REFLPAVMRK TY | (W) 18"(SLD)(100MiL) | $ 4011% 120741118 4.25 [Contractors Total
=$12,785.31
25 949) LF | REFLPAVMRKTY | (W) 24"(SLD)(100MIL) | $ 5351 % 507715 % 567 1% 538083
$ 414.20
26 ] 1,090 LF | REFLPAVMRKTY | (Y)4" (BRK)(100MIL) | $ 03619% 392401 $ 0.38 IContraciors Total
= $412.02
— o200
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BID NO: 2012-159

Approved by: & _ceepr” 77/";7 D-pl- 2072

BID TITLE: Bicycle Paths on Various City Sireets
BID DATE: July 25, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Martinez Bros. Contractors,
Karlisruher Inc
LLC
ITEM| EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE PRICE PRICE
- ' , $  3,212.90
27 | 8,455 LF REFL PAV MRK TY | (Y) 4" (SLD)(100MIL) 036 9% 3,043.80 | $ 0.38 [Contractor's Total
= $3,195.99
$ 4,417.28
28 | 15776 | LF REF PAV MRK TY 11 (W) 4" (BRK) 0261 9% 4,101.76 | $ 0.28 [Contractor's Totl
= $4,373.11
: $ 8,357.44
29 | 29,848 | LF REF PAV MRK TY I (W) 4" (SLD) 02619 7,760.48 | § 0.28 [Contractor's Total
= $8,273.87
$ 3,620.05
30 | 10,343 | LF REF PAV MRKTY Il (W) 6" (DOT) 03118 3,206.33 | $ 0.35 [Contractor's Total
= $3,649.01
$ 29,375.50
31 | 83930 | LF REF PAV MRK TY 1 (W) 6" (SLD) 0311$% 2601830 9% 0.35 [Contractor's Total
= $29,610.50
$ 3,613.20
32 | 3,011 LF REF PAV MRK TY il (W) 18" (SLD) 1131 % 3,402431 % 1.20 [ Contractor's Total
= $3,604.17
$ 2,097.29
33 949 LF REF PAV MRK TY II (W) 24" (SLD) 2081 % 1,973.92 | $ 2.21 [Contractor's Total
= $2,092.55
34 41 EA REF PAV MRK TY Il (W) (ARROW) 65.40 | $ 2,681.40 | $ 69.30 | $ 2,841.30
35 153] EA REF PAV MRK TY I} (W) (BIKE ARROW) 59.45 | §$ 9,095.85 | $ 63.00 ] $ 9,639.00
. 36 156] EA REF PAV MRK TY [l (W) (BIKE SYMBOL) 59.45 | § 9,274.20 1 $ 63.00 | $ 9,828.00
37 12| EA REF PAV MRK TY Il {(W) (RR XING) 89.18 | § 1,070.16 | $ 189.00 | $ 2,268.00
33 22 EA REF PAV MRK TY Il (W) (WORD) 65.40 | $ 1,438.80 | $ 69.30 | $ 1,524.60
: _ $ 305.20
-39 | 1,090 LF REF PAV MRK TY {1 (Y) 4" (BRK) 026 | % 283401 % 0.28 [Contractors Total
= $302.15
\ . $ 2,367.40
40 | 8455 LF REF PAY MRK TY Il (Y) 4" (SLD) 0.26 | $ 2,198.30 | $ 0.28 Gontractors Total
=$2,343.73
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BID NO: 2012-159

BID TITLE: Bicycle Paths on Various City Streets
BID DATE: July 25, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
: Martinez Bros. Contractors,
Karisruher Inc
iLc
ITEM EST. { UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE PRICE PRICE
41 41 EA PREFAB PAV MRK TY C (W) (ARROW) | $ 19619 | § 8,043.79 | § 207.90 | $ 8,523.90
4 | 12} EA PREFAB PAVMRKTY C (W) (RRXING) | $ 208.08 | $ 2,496.96 | § 422101 $ 5,065.20
43 22 EA PREFAB PAV MRK TY C (W) (WORD) $ 196.19 | $ 4,316.18 | $ 20790 | $ 4,573.80
44 153] EA |PREFABPAVMRKTY C (W) (BIKE ARROW)| $ 10701 1% 16,37253 | % 113.40 | $  17,350.20
45 1561 EA PREFABPAV MRK TY C (W) (BIKE $ 16052 | $§ 250411215 17010 { $ 26,535.60
SYMBOL)
$ 18,702.64
46 1 35,288 LF ELIM EXT PAV MRK & MRKS  {4") $ 050($ 17,644.00| % 0.53 |Contractors Total
= $18,674.41
47 670 LF ELIM EXT PAV MRK & MRKS  ( 8") $ 149§ 008.30 | $ 1261 9% 844.20
$ 9,502.64
43 | 3,346 LF ELIM EXT PAV MRK & MRKS (18") $ 2681% 8,967.28 | § 2.84 [Contractors Total
= $9,485.91
49 909 LF ELIM EXT PAV MRK & MRKS (24" $ 535{% 4863151 % 5679 5,154.03
: - $ 2,772.00
50 40 EA ELIM EXT PAV MRK & MRKS (ARROW) | $ 65401 $ 2,616.00 | $ 69.30 [ Contractors Total
: ‘ : =$2,722.00
51 12} EA ELIM EXT PAV MRK & MRKS (RR XING) | $ 65.40 | $ 784.80 | $ 252001 $ 3,024.00
52 22| EA ELIM EXT PAV MRK & MRKS (WORD) $ 6540 $ A 1,43880 | % 69.30 | $ 1,524.60
} $ 10,482.11
53 | 55,169 LF PAV SURF PREP FOR MRK  (4") $ 0.181 % 9,03042 1 % 0.19 [ Contractors Total
' = $10,426.94
$ 23,568.25
54 | 94,273 LF PAV SURF PREP FOR MRK  { 6" $ 0241$% 22625521 3% 0.25 [Contractor's Total
= $23,756.80
$ 1,716.27
55 | 3,011 LF PAV SURF PREP FOR MRK (18") $ 0541 % 1,625.94 | $ 0.57 [Contraciors Totl
=$1,707.24
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BID TITLE: Bicycle Paths on Various City Streets BID NO: 2012-159
BID DATE: July 25, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Martinez Bros. Contractors,
Karlsruher inc
Lic
ITEM| EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE PRICE PRICE
$ 901.55
56 949 LF PAV SURF PREP FOR MRK (24") 089§ 844611 $ 0.95 [Contractors Total
= $896.81

57 411 EA PAV SURF PREP FOR MRK (ARROW) 17.84 | $ 73144 1% 18.90 | $ 774.90

58 12| EA PAV SURF PREP FOR MRK (RR XING) 17.84 | § 214.08 | § 37801 % 453.60

59 22 EA PAV SURF PREP FOR MRK (WORD) 1784 | § 39248 | § 1890 | § 415.80

60 156 EA |PAV SURF PREP FOR MRK (BIKE SYMBOL) 178413  2,783.04 | § 1890 |$  2,948.40

61 183] EA | PAV SURF PREP FOR MRK (BIKE-ARROW) 1784 1% 272052 | § 1890 1$% 289170

62 90 LF VEH LP DETECT (SAWCUT) 11.89(¢ 1,070.10| $ 1890 |$  1,701.00

63 16; EA RETROFIT DET V(\)//QFEI\:PS)URF (SURF APP 80258 | § 12,841.28 |$ 1 630.00 | $ 10,080.00

$ 132,609.40
64 | 83,930 | LF | REFL PROF PAV MRKTYPE | (W)(6")(SLD) 1491 $% 125,055.70 | $ 1.58 [Contractors Total
=$132,189.75

85 3 EA BIKE RACK 1,783.50 | 5,350.50 | $ 945.00 | $ 2,835.00

66 1,599 SY REMOVE LANDSCAPE ROCK 238|% 3805629 126 {$§ 201474

67 3 EA PROPOSED FLUME EXTENSION 1,783.50 | § 5,350.50 $ 1,800.00 %  5,670.00

68 205 EA INS SMRD SN Sg :(i?m TY10BWG(T) 49344 | $ 101,1565.20 | $ 378.00 | $ 77,490.00

~, D262/ , ,
Approved by: K etezae” /"Z 2012-159 Bicycle Paths Page 9




BID TITLE: Bicycle Paths on Various City Streets BID NO: 2012-159
BID DATE: July 25, 2012 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Martinez Bros. Contractors,
Karlsruher Inc
. LLC
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
PRICE PRICE PRICE
50 1 g | MOBILIZATION Mobilzation shall not exceed 20,213.00 | § 20,213.00 | § 44,000.00 | § 44,000.00
5% of the sum total of the base bid 2.3% Mobilization 4.5% Mobilization
70 9 MO BARRIGADES, SIGNS AND TRAFFIC 3,864251$% 34,778.251% . 12,600.00 | $ 113,400.00
HANDLING
. $ 982,109.87
Sum Total Base Bid Il (items 1 to 79) 864,232.71
Contractor's Total = $981,708.95
SUM TOTAL BASE BID | AND BASE BID Il 1,400,471.47 | $ 1,626,800.11
AMENDMENT NO. 1 and NO.2 ACKNOWLEDGED
Yes Yes
BID BOND
Yes Yes
-~ '?_,24 2072
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