

## CITY OF EL PASO BID TABULATION

BID TITLE: Sun Metro Far East Temporary Parking Lot				CITY OF EL PASO BID ABOLATION					
BID DATE: December 5, 2012				BID NO: 2013-079 DEPARTMENT: ENGINEERING & CONSTRUCTION					
				MANAGEMENT					
				SOUTHWEST G.C.E.P., INC. EL PASO, TX		MATYEAR CONSTRUCTION CO., INC. EL PASO, TX		BLAIR-HALL COMPANY, INC. EL PASO, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	1	LS	INSURANCE, BONDS, MOBILIZATION AND DEMOBILIZATION (NOT TO EXCEED 5% OF THE TOTAL BID)	\$4,700.00	\$4,700.00	\$5,600.00	\$5,600.00	\$7,956.00	\$7,956.00
				4.7%		5.4%		7.4%	
2	1	LS	SITE PREPARATION INCLUDES SITE PREPARATION, CLEARING AND GRUBBING, AND REMOVAL AND DISPOSAL OF STRUCTURES/OBSTRUCTIONS	\$1,880.00	\$1,888.00	\$6,100.00	\$6,100.00	\$5,853.51	\$5,853.51
3	37	LF	CURB & GUTTER REMOVAL AND DISPOSAL Includes sawcut, complete removal, and OFF-SITE DISPOSAL	\$6.00	\$222.00	\$9.00	\$333.00	\$3.51	\$129.87
4	2345	SY	FURNISH AND INSTALL NEW HMAC PAVEMENT STRUCTURE INCLUDES 1½" HMAC, PRIME COAT, CRUSHED STONE BASE COURSE (4" DEPTH), PREPARED SUBGRADE (6" DEPTH), AND ALL NECESSARY EXCAVATION AND/OR EMBANKMENT COMPLETE IN PLACE	\$16.75	\$39,278.75	\$15.35	\$35,995.75	\$15.96	\$37,426.20
5	352	SY	FURNISH AND INSTALL NEW 4" CONCRETE SIDEWALK COMPLETE IN PLACE	\$35.00	\$12,320.00	\$27.00	\$9,504.00	\$26.33	\$9,268.16
6	36	SY	FURNISH AND INSTALL NEW 6" CONCRETE DRIVEWAY COMPLETE IN PLACE	\$45.00	\$1,620.00	\$37.50	\$1,350.00	\$35.28	\$1,270.08

Approved by: *Edmund M. Davis* 1-17-2013

2013-079 Sun Metro Far East Temporary Parking Lot

## CITY OF EL PASO BID TABULATION

BID TITLE: Sun Metro Far East Temporary Parking Lot				BID NO: 2013-079					
BID DATE: December 5, 2012				DEPARTMENT: ENGINEERING & CONSTRUCTION					
				SOUTHWEST G.C.E.P., INC. EL PASO, TX		MATYEAR CONSTRUCTION CO., INC. EL PASO, TX		BLAIR-HALL COMPANY, INC. EL PASO, TX	
7	1600	LF	FURNISH AND INSTALL NEW REFLECTIVE PAVEMENT MARKING TYPE 2 (WHITE) (4") (SOLID) COMPLETE IN PLACE	\$0.35	\$560.00	\$0.54	\$864.00	\$0.99	\$1,584.00
8	2	EA	FURNISH AND INSTALL NEW HANDICAP SPACE MARKING COMPLETE IN PLACE	\$40.00	\$80.00	\$33.75	\$67.50	\$117.00	\$234.00
9	27	EA	FURNISH AND INSTALL NEW CONCRETE WHEEL STOP COMPLETE IN PLACE	\$60.00	\$1,620.00	\$77.62	\$2,095.74	\$64.35	\$1,737.45
10	2	EA	FURNISH AND INSTALL NEW PARKING SIGN WITH GALVANIZED STEEL SIGN POST COMPLETE IN PLACE	\$115.00	\$230.00	\$208.12	\$416.24	\$351.00	\$702.00
11	3	EA	FURNISH AND INSTALL NEW SOLAR LIGHT POLE WITH CONCRETE BASE COMPLETE IN PLACE	\$10,242.00	\$30,726.00	\$10,870.00	\$32,610.00	\$10,871.64	\$32,614.92
12	1	LS	FURNISH AND INSTALL TEMPORARY TRAFFIC CONTROL INCLUDES ALL NECESSARY TRAFFIC CONTROL DEVICES AND SIGNS FOR DURATION OF PROJECT COMPLETE IN PLACE	\$3,000.00	\$3,000.00	\$4,000.00	\$4,000.00	\$4,680.00	\$4,680.00
13	1	LS	SWPPP INSTALLATION & MANAGEMENT COMPLETE IN PLACE	\$2,975.00	\$2,975.00	\$3,178.00	\$3,178.00	\$2,925.00	\$2,925.00
SUM TOTAL BASE BID (Items 1 thru 13)				\$99,219.75		\$102,114.23		\$106,381.19	
Contractor's total: \$99,211.75									
BID BOND SUBMITTED				YES		YES		YES	
AMENDMENTS ACKNOWLEDGED				N/A		N/A		N/A	

Approved by: *Edward M. King* 1-7-2013

2013-079 Sun Metro Far East Temporary Parking Lot

## CITY OF EL PASO BID TABULATION

BID TITLE: Sun Metro Far East Temporary Parking Lot										BID NO: 2013-079									
BID DATE: December 5, 2012										DEPARTMENT: ENGINEERING & CONSTRUCTION									
										MANAGEMENT									
										KARLSRUHER INC. dba CSA CONSTRUCTORS EL PASO, TX									
										SPARTAN CONSTRUCTION OF NEW MEXICO, LLC. EL PASO, TX									
										ARMOR CONSTRUCTION CO., INC. EL PASO, TX									
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL										
1	1	LS	INSURANCE, BONDS, MOBILIZATION AND DEMOBILIZATION (NOT TO EXCEED 5% OF THE TOTAL BID)	\$4,950.00	\$4,950.00	\$5,395.00	\$5,395.00	\$5,600.00	\$5,600.00										
				4.5%		4.7%		4.8%											
2	1	LS	SITE PREPARATION INCLUDES SITE PREPARATION, CLEARING AND GRUBBING, AND REMOVAL AND DISPOSAL OF STRUCTURES/OBSTRUCTIONS	\$7,730.00	\$7,730.00	\$11,230.70	Contractor's total= \$11,231.00	\$11,215.00	\$11,215.00										
							\$228.29		\$250.12										
3	37	LF	CURB & GUTTER REMOVAL AND DISPOSAL Includes sawcut, complete removal, and OFF-SITE DISPOSAL	\$4.00	\$148.00	\$6.17	Contractor's total= \$228.00	\$6.76	Contractor's total= \$250.00										
4	2345	SY	FURNISH AND INSTALL NEW HMAC PAVEMENT STRUCTURE INCLUDES 1½" HMAC, PRIME COAT, CRUSHED STONE BASE COURSE (4" DEPTH), PREPARED SUBGRADE (6" DEPTH), AND ALL NECESSARY EXCAVATION AND/OR EMBANKMENT COMPLETE IN PLACE	\$18.86	\$44,226.70	\$15.92	Contractor's total= \$37,348.00	\$18.40	\$43,148.00										
5	352	SY	FURNISH AND INSTALL NEW 4" CONCRETE SIDEWALK COMPLETE IN PLACE	\$27.21	\$9,577.92	\$37.65	\$13,252.80 Contractor's total= \$13,255.00	\$35.71	\$12,569.92										
6	36	SY	FURNISH AND INSTALL NEW 6" CONCRETE DRIVEWAY COMPLETE IN PLACE	\$37.73	\$1,358.28	\$34.60	\$1,245.60 Contractor's total= \$1,246.00	\$35.42	\$1,275.12										

Approved by: *Edward P. King* 1-17-2013

2013-079 Sun Metro Far East Temporary Parking Lot

## CITY OF EL PASO BID TABULATION

BID TITLE: Sun Metro Far East Temporary Parking Lot				BID NO: 2013-079			
BID DATE: December 5, 2012				DEPARTMENT: ENGINEERING & CONSTRUCTION			
				MANAGEMENT			
				NEW MEXICO, LLC.			
				EL PASO, TX			
				ARMOR CONSTRUCTION			
				CO., INC.			
				EL PASO, TX			

## CITY OF EL PASO BID TABULATION

BID TITLE: Sun Metro Far East Temporary Parking Lot

BID NO: 2013-079

BID DATE: December 5, 2012

DEPARTMENT: ENGINEERING &amp; CONSTRUCTION

ITEM #	EST. QTY	UNITS	DESCRIPTION	ALLIED PAVING COMPANY EL PASO, TX		ALLEN CONCRETE, INC. EL PASO, TX		QUARRY HILLS, LTD. EL PASO, TX	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	1	LS	INSURANCE, BONDS, MOBILIZATION AND DEMOBILIZATION (NOT TO EXCEED 5% OF THE TOTAL BID)	\$5,500.00	\$5,500.00	\$6,600.00	\$6,600.00	\$5,255.60	\$5,255.60
				4.6%		4.7%		3.7%	
2	1	LS	SITE PREPARATION INCLUDES SITE PREPARATION, CLEARING AND GRUBBING, AND REMOVAL AND DISPOSAL OF STRUCTURES/OBSTRUCTIONS	\$2,470.55	\$2,470.55	\$18,693.00	\$18,693.00	\$1,319.20	\$1,319.20
3	37	LF	CURB & GUTTER REMOVAL AND DISPOSAL Includes sawcut, complete removal, and OFF-SITE DISPOSAL	\$8.99	\$332.63 Contractor's total= \$332.64	\$4.16	\$153.92	\$13.80	\$510.60
4	2345	SY	FURNISH AND INSTALL NEW HMAC PAVEMENT STRUCTURE INCLUDES 1½" HMAC, PRIME COAT, CRUSHED STONE BASE COURSE (4" DEPTH), PREPARED SUBGRADE (6" DEPTH), AND ALL NECESSARY EXCAVATION AND/OR EMBANKMENT COMPLETE IN PLACE	\$21.27	\$49,878.15 Contractor's total= \$49,879.47	\$20.44	\$47,931.80	\$20.50	\$48,072.50
5	352	SY	FURNISH AND INSTALL NEW 4" CONCRETE SIDEWALK COMPLETE IN PLACE	\$33.52	\$11,799.04 Contractor's total= \$11,800.40	\$38.67	\$13,611.84	\$56.30	\$19,817.60
6	36	SY	FURNISH AND INSTALL NEW 6" CONCRETE DRIVEWAY COMPLETE IN PLACE	\$46.19	\$1,662.84 Contractor's total= \$1,662.91	\$71.75	\$2,583.00	\$67.60	\$2,433.60

Approved by: *Edward May 1-7-2013*

2013-079 Sun Metro Far East Temporary Parking Lot

## CITY OF EL PASO BID TABULATION

BID TITLE: Sun Metro Far East Temporary Parking Lot				BID NO: 2013-079						
BID DATE: December 5, 2012				DEPARTMENT: ENGINEERING & CONSTRUCTION						
				MANAGEMENT						
				ALLIED PAVING COMPANY EL PASO, TX		ALLEN CONCRETE, INC. EL PASO, TX				
				QUARRY HILLS, LTD. EL PASO, TX						
7	1600	LF	FURNISH AND INSTALL NEW REFLECTIVE PAVEMENT MARKING TYPE 2 (WHITE) (4") (SOLID) COMPLETE IN PLACE	\$1.16	\$1,856.00	Contractor's total= \$1,848.00	\$1.35	\$2,160.00	\$0.60	\$960.00
8	2	EA	FURNISH AND INSTALL NEW HANDICAP SPACE MARKING COMPLETE IN PLACE	\$144.38	\$288.76	Contractor's total= \$288.75	\$76.84	\$153.68	\$43.80	\$87.60
9	27	EA	FURNISH AND INSTALL NEW CONCRETE WHEEL STOP COMPLETE IN PLACE	\$80.85	\$2,182.95		\$90.00	\$2,430.00	\$74.50	\$2,011.50
10	2	EA	FURNISH AND INSTALL NEW PARKING SIGN WITH GALVANIZED STEEL SIGN POST COMPLETE IN PLACE	\$577.50	\$1,155.00		\$325.00	\$650.00	\$250.30	\$500.60
11	3	EA	FURNISH AND INSTALL NEW SOLAR LIGHT POLE WITH CONCRETE BASE COMPLETE IN PLACE	\$11,781.00	\$35,343.00		\$13,344.00	\$40,032.00	\$17,768.80	\$53,306.40
12	1	LS	FURNISH AND INSTALL TEMPORARY TRAFFIC CONTROL INCLUDES ALL NECESSARY TRAFFIC CONTROL DEVICES AND SIGNS FOR DURATION OF PROJECT COMPLETE IN PLACE	\$1,732.50	\$1,732.50		\$1,125.00	\$1,125.00	\$625.70	\$625.70
13	1	LS	SWPPP INSTALLATION & MANAGEMENT COMPLETE IN PLACE	\$4,504.50	\$4,504.50		\$3,686.00	\$3,686.00	\$5,590.40	\$5,590.40
SUM TOTAL BASE BID (Items 1 thru 13)				\$118,705.92		\$139,810.24		\$140,491.30		
				Contractor's total= \$ 118,700.67						
BID BOND SUBMITTED				YES		YES		YES		
AMENDMENTS ACKNOWLEDGED				N/A		N/A		N/A		

## CITY OF EL PASO BID TABULATION

BID TITLE:

Sun Metro Far East Temporary Parking Lot

BID NO: 2013-079

BID DATE:

December 5, 2012

DEPARTMENT: ENGINEERING &amp; CONSTRUCTION

MANAGEMENT

ITEM #	EST. QTY	UNITS	DESCRIPTION	SPECIALIZED STEEL CONTRACTOR'S, INC. EL PASO, TX		UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
				UNIT PRICE	TOTAL						
1	1	LS	INSURANCE, BONDS, MOBILIZATION AND DEMOBILIZATION (NOT TO EXCEED 5% OF THE TOTAL BID)	\$7,000.00	\$7,000.00		\$0.00				\$0.00
				4.0%							
2	1	LS	SITE PREPARATION INCLUDES SITE PREPARATION, CLEARING AND GRUBBING, AND REMOVAL AND DISPOSAL OF STRUCTURES/OBSTRUCTIONS	\$10,650.00	\$10,650.00		\$0.00				\$0.00
3	37	LF	CURB & GUTTER REMOVAL AND DISPOSAL Includes sawcut, complete removal, and OFF-SITE DISPOSAL	\$50.00	\$1,850.00		\$0.00				\$0.00
4	2345	SY	FURNISH AND INSTALL NEW HMAC PAVEMENT STRUCTURE INCLUDES 1½" HMAC, PRIME COAT, CRUSHED STONE BASE COURSE (4" DEPTH), PREPARED SUBGRADE (6" DEPTH), AND ALL NECESSARY EXCAVATION AND/OR EMBANKMENT COMPLETE IN PLACE	\$34.90	\$81,840.50		\$0.00				\$0.00
5	352	SY	FURNISH AND INSTALL NEW 4" CONCRETE SIDEWALK COMPLETE IN PLACE	\$50.00	\$17,600.00		\$0.00				\$0.00
6	36	SY	FURNISH AND INSTALL NEW 6" CONCRETE DRIVEWAY COMPLETE IN PLACE	\$175.00	\$6,300.00		\$0.00				\$0.00

Approved by: *Samuel M. Davis* 1-7-2013

## CITY OF EL PASO BID TABULATION

BID TITLE:		Sun Metro Far East Temporary Parking Lot				BID NO: 2013-079	
BID DATE:		December 5, 2012				DEPARTMENT: ENGINEERING & CONSTRUCTION	
						MANAGEMENT	
				SPECIALIZED STEEL CONTRACTORS, INC. EL PASO, TX			
7	1600	LF	FURNISH AND INSTALL NEW REFLECTIVE PAVEMENT MARKING TYPE 2 (WHITE) (4") (SOLID) COMPLETE IN PLACE	\$1.75	\$2,800.00	\$0.00	\$0.00
8	2	EA	FURNISH AND INSTALL NEW HANDICAP SPACE MARKING COMPLETE IN PLACE	\$150.00	\$300.00	\$0.00	\$0.00
9	27	EA	FURNISH AND INSTALL NEW CONCRETE WHEEL STOP COMPLETE IN PLACE	\$100.00	\$2,700.00	\$0.00	\$0.00
10	2	EA	FURNISH AND INSTALL NEW PARKING SIGN WITH GALVANIZED STEEL SIGN POST COMPLETE IN PLACE	\$300.00	\$600.00	\$0.00	\$0.00
11	3	EA	FURNISH AND INSTALL NEW SOLAR LIGHT POLE WITH CONCRETE BASE COMPLETE IN PLACE	\$10,605.00	\$31,815.00	\$0.00	\$0.00
12	1	LS	FURNISH AND INSTALL TEMPORARY TRAFFIC CONTROL INCLUDES ALL NECESSARY TRAFFIC CONTROL DEVICES AND SIGNS FOR DURATION OF PROJECT COMPLETE IN PLACE	\$4,500.00	\$4,500.00	\$0.00	\$0.00
13	1	LS	SWPPP INSTALLATION & MANAGEMENT COMPLETE IN PLACE	\$3,150.00	\$3,150.00	\$0.00	\$0.00
SUM TOTAL BASE BID (Items 1 thru 13)				\$171,105.50	\$0.00	\$0.00	\$0.00
BID BOND SUBMITTED				YES			
AMENDMENTS ACKNOWLEDGED				N/A	N/A	N/A	N/A