CITY OF EL PASO

BID TITLE: Downtown Train Way Bridge Recosntruction

BID DATE: 27-Feb-13

BID NO: 2013-130

DEPARTMENT: Engineering and Construction Management Department

ITEM #	EST. QTY	UNITS	DESCRIPTION	Spartan Construction of New Mexico El Paso, TX UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
BASE BID I: Downtown Train Way Bridge Reconstruction - CAMPBELL									
1	126	CY	NEW 8" REINFORCED CONCRETE DECK (HPC) (CL S)	$ 688.02	$ 86,690.52 Contractor's Total=$86,690.83				
2	4364	SF	CONCRETE SURFACE TREATMENT (CLASS II)	$ 1.16	$ 5,062.24 Contractor's Total=$5,083.19				
3	91	CY	REMOVE STRUCTURE (BRIDGE DECK & CURB)	$ 193.90	$ 17,644.90 Contractor's Total=$17,645.65				
4	120	SY	REMOVE CONCRETE (APPROACH SLAB)	$ 30.53	$ 3,663.60 Contractor's Total=$3,664.13				
5	1	EA	FURNISH AND INSTALL OVERHEAD PROTECTIVE FALSEWORK	$ 36,264.80	$ 36,264.80				
6	1	EA	REMOVE AND DISPOSE OF OVERHEAD PROTECTIVE FALSEWORK	$ 5,917.60	$ 5,917.60				
7	0	SF	DRIVEWAY REPAIR (SPECIAL)	N/A	N/A				
8	1	LS	SHEAR STUD CONNECTORS	$ 38,438.40	$ 38,438.40				
9	0	SF	REMOVE ABUTMENT BACKWALL	N/A	N/A				
10	145	SF	SPALL REPAIR (ABUTMENT BACKWALL CAMPBELL ST. BRIDGE ONLY)	$ 74.54	$ 10,808.30 Contractor's Total=$10,809.34				
11	15	SF	SPALL REPAIR (ABUTMENTWALL)	$ 74.54	$ 1,118.10 Contractor's Total=$1,118.21				
12	0	LF	CRACK REPAIR (ABUTMENT WALL)	N/A	N/A				

Approved by: Edward Nieto 3-7-2013

CITY OF EL PASO									
BID TITLE: Downtown Train Way Bridge Recosntruction BID DATE: 27-Feb-13					BID NO: 2013-130 DEPARTMENT: Engineering and Construction Management Department				
				Spartan Construction of New Mexico El Paso, TX					
13	5	SF	SPALL REPAIR (PARAPET)	$ 57.07	$ 285.35 Contractor's Total=$285.38				
14	40	SF	SPALL REPAIR (DECK SOFFIT)	$ 45.42	$ 1,816.80 Contractor's Total=$1,817.09				
15	0	LF	CRACK REPAIR (DECK SOFFIT)	N/A	N/A				
16	31	EA	BEARING SEAT REPAIR (MORTAR BUILDUP)	$ 582.40	$ 18,054.40				
17	2	LS	BEARING SEAT RETROFIT (CAMPBELL ST. BRIDGE ONLY)	$ 2,329.60	$ 4,659.20				
18	98	CY	NEW BRIDGE APPROACH SLAB	$ 392.70	$ 38,484.60 Contractor's Total=$38,484.99				
19	108	LF	SEALED EXPANSION JOINTS, SEJA (4")	$ 37.27	$ 4,025.16 Contractor's Total=$4,025.55				
20	93	SY	REMOVE CONCRETE DRIVEWAY	$ 16.96	$ 1,577.28 Contractor's Total=$1,571.98				
21	1031	SY	REMOVE CONCRETE PAVEMENT & BASE	$ 26.96	$ 27,795.76 Contractor's Total=$27,797.83				
22	103	SY	REMOVE EXISTING SIDEWALK	$ 16.67	$ 1,717.01 Contractor's Total=$1,717.67				
23	0	LF	REMOVE CONCRETE CURB & GUTTER	N/A	N/A				
24	0	SY	REMOVE EXISTING ASPHALT PAVEMENT & BASE	N/A	N/A				
25	7	EA	INSTALL SMALL SIGN BREAK AWAY BASE	$ 498.16	$ 3,487.12				

Approved by: Edward Nieto 3-7-2013

CITY OF EL PASO									
BID TITLE: Downtown Train Way Bridge Recosntruction BID DATE: 27-Feb-13					BID NO: 2013-130 DEPARTMENT: Engineering and Construction Management Department				
				Spartan Construction of New Mexico El Paso, TX					
26	0	EA	REMOVE AND RESET PARKING METER	N/A	N/A				
27	0	EA	REMOVE PARKING METER	N/A	N/A				
28	0	EA	REMOVE EXISTING CURB INLET	N/A	N/A				
29	60	LF	FURNISH AND INSTALL WROUGH IRON FENCE	$ 69.88	$ 4,192.80 Contractor's Total=$4,193.28				
30	10	CY	CONCRETE RIPRAP	$ 636.48	$ 6,364.80				
31	0	EA	NEW GRATE INLET	N/A	N/A				
32	0	EA	ADJUST WATER METER	N/A	N/A				
33	4	EA	ADJUST WATER VALVE	$ 265.20	$ 1,060.80				
34	2	EA	ADJUST MANHOLE	$ 587.08	$ 1,174.16				
35	2	EA	ADJUST UTILITY JUNCTION BOX	$ 768.04	$ 1,536.08				
36	0	EA	RETROFIT INLET	N/A	N/A				
37	875	SY	CONCRETE PAVEMENT (8" CPCD)	$ 79.60	$ 69,650.00 Contractor's Total=$69,651.40				
38	1147	SY	CEMENT TREATED BASE COURSE (8")	$ 30.41	$ 34,880.27 Contractor's Total=$34,879.81				

CITY OF EL PASO									
BID TITLE: Downtown Train Way Bridge Recosntruction BID DATE: 27-Feb-13					BID NO: 2013-130 DEPARTMENT: Engineering and Construction Management Department				
				Spartan Construction of New Mexico El Paso, TX					
39	1147	SY	STRUCTURAL FILL (6")	$ 4.69	$ 5,379.43 Contractor's Total=$5,379.89				
40	1147	SY	6-INCH COMPACTED SUBGRADE	$ 6.60	$ 7,570.20 Contractor's Total=$7,571.21				
41	22	SY	CONCRETE TOPPING	$ 44.10	$ 970.20 Contractor's Total=$970.22				
42	263	LF	NEW CONCRETE CURB	$ 11.80	$ 3,103.40 Contractor's Total=$3,104.45				
43	32	LF	FURNISH AND INSTALL STEMWALL	$ 21.15	$ 676.80 Contractor's Total=$676.91				
44	118	SY	FURNISH AND INSTALL CONCRETE DRIVEWAY	$ 49.39	$ 5,828.02 Contractor's Total=$5,827.97				
45	108	SY	FURNISH AND INSTALL CONCRETE SIDEWALK /PARKWAY	$ 41.23	$ 4,452.84 Contractor's Total=$4,453.49				
46	0	EA	FURNISH AND INSTALL WHEELCHAIR RAMP (TY I)	N/A	N/A				
47	0	EA	FURNISH AND INSTALL WHEELCHAIR RAMP (TY II)	N/A	N/A				
48	1	LS	ALUMINUM END COVERS (CAMPBELL ST. BRIDGE ONLY)	$ 5,824.00	$ 5,824.00				
49	150	LF	REFL PAV MRK TY I (W) 4" (BRK)	$ 0.87	$ 130.50 Contractor's Total=$131.04				
50	412	LF	REFL PAV MRK TY I (W) 8" (SLD)	$ 1.74	$ 716.88 Contractor's Total=$719.85				
51	115	LF	REFL PAV MRK TY I (W) 12" (SLD)	$ 1.74	$ 200.10 Contractor's Total=$200.93				

Approved by: Edward Nuñez 3-7-2013

CITY OF EL PASO									
BID TITLE: Downtown Train Way Bridge Recosntruction BID DATE: 27-Feb-13					BID NO: 2013-130 DEPARTMENT: Engineering and Construction Management Department				
				Spartan Construction of New Mexico El Paso, TX					
52	54	LF	REFL PAV MRK TY I (W) 24" (SLD)	$ 3.49	$ 188.46 Contractor's Total=$188.70				
53	0	LF	REFL PAV MRK TY I (Y) 4" (SLD)	N/A	N/A				
54	0	LF	REFL PAV MRK TY I (Y) 12" (SLD)	N/A	N/A				
55	4	EA	PREFAB PAV MRK TY C (W) (ARROW)	$ 174.72	$ 698.88				
56	4	EA	PREFAB PAV MRK TY C (W) (WORD)	$ 232.96	$ 931.84				
57	0	EA	TYPE I PARKING MARKING	N/A	N/A				
58	0	EA	TYPE J PARKING MARKING	N/A	N/A				
59	0	LF	YELLOW CURB MARKING	N/A	N/A				
60	539	CY	EXCAVATION (CUT)	$ 14.04	$ 7,567.56				
61	12	LF	INLET PROTECTION	$ 236.08	$ 2,832.96				
62	2	EA	CONSTRUCTION ENTRANCE / EXIT	$ 1,636.96	$ 3,273.92				
63	1	LS	BARRICADES, SIGNS, AND TRAFFIC HANDLING	$ 12,246.00	$ 12,246.00				
64	1	LS	FURNISH AND INSTALL STRUCTURAL STEEL AND ALL RELATED APPURTENANCES TO SUPPORT 10" STEEL PIPE (PIPE	$ 11,159.20	$ 11,159.20				

Approved by: Edward Nieto 3-7-2013

CITY OF EL PASO

BID TITLE: Downtown Train Way Bridge Recosntruction

BID DATE: 27-Feb-13

BID NO: 2013-130

DEPARTMENT: Engineering and Construction Management Department

				Spartan Construction of New Mexico El Paso, TX					
65	1	LS	MOBILIZATION /DEMOBILIZATION	$ 26,821.60	$ 26,821.60				
			Not to Exceed 5% of Base Bid I Items 1 through 64	5%					
SUM TOTAL BASE BID 1 (Items 1-65):				$ 526,942.84					
				Contractor's Total=$526,980.31					
BASE BID 2: Downtown Train Way Bridge Reconstruction - OREGON									
1	73	CY	NEW 8" REINFORCED CONCRETE DECK (HPC) (CL S)	$ 632.11	$ 46,144.03 Contractor's Total=$46,144.18				
2	2383	SF	CONCRETE SURFACE TREATMENT (CLASS II)	$ 1.16	$ 2,764.28 Contractor's Total=$2,775.72				
3	51	CY	REMOVE STRUCTURE (BRIDGE DECK & CURB)	$ 205.86	$ 10,498.86 Contractor's Total=$10,499.26				
4	114	SY	REMOVE CONCRETE (APPROACH SLAB)	$ 30.53	$ 3,480.42 Contractor's Total=$3,480.92				
5	1	EA	FURNISH AND INSTALL OVERHEAD PROTECTIVE FALSEWORK	$ 24,003.20	$ 24,003.20				
6	1	EA	REMOVE AND DISPOSE OF OVERHEAD PROTECTIVE FALSEWORK	$ 5,028.40	$ 5,028.40				
7	0	SF	DRIVEWAY REPAIR (SPECIAL)	N/A	N/A				
8	1	LS	SHEAR STUD CONNECTORS	$ 32,614.40	$ 32,614.40				
9	60	SF	REMOVE ABUTMENT BACKWALL	$ 23.29	$ 1,397.40 Contractor's Total=$1,397.76				
10	0	SF	SPALL REPAIR (ABUTMENT BACKWALL CAMPBELL ST. BRIDGE ONLY)	N/A	N/A				

Approved by: Edwin Nunez 3-7-2013

CITY OF EL PASO

BID TITLE: Downtown Train Way Bridge Recosntruction

BID DATE: 27-Feb-13

BID NO: 2013-130

DEPARTMENT: Engineering and Construction Management Department

				Spartan Construction of New Mexico El Paso, TX					
11	0	SF	SPALL REPAIR (ABUTMENTWALL)	N/A	N/A				
12	20	LF	CRACK REPAIR (ABUTMENT WALL)	$ 25.62	$ 512.40 Contractor's Total=$512.51				
13	1	SF	SPALL REPAIR (PARAPET)	$ 104.83	$ 104.83				
14	15	SF	SPALL REPAIR (DECK SOFFIT)	$ 57.07	$ 856.05 Contractor's Total=$856.13				
15	3	LF	CRACK REPAIR (DECK SOFFIT)	$ 12.81	$ 38.43 Contractor's Total=$38.44				
16	0	EA	BEARING SEAT REPAIR (MORTAR BUILDUP)	N/A	N/A				
17	0	LS	BEARING SEAT RETROFIT (CAMPBELL ST. BRIDGE ONLY)	N/A	N/A				
18	82	CY	NEW BRIDGE APPROACH SLAB	$ 386.88	$ 31,724.16				
19	102	LF	SEALED EXPANSION JOINTS, SEJA (4")	$ 37.27	$ 3,801.54 Contractor's Total=$3,801.91				
20	69	SY	REMOVE CONCRETE DRIVEWAY	$ 16.96	$ 1,170.24 Contractor's Total=$1,170.77				
21	628	SY	REMOVE CONCRETE PAVEMENT & BASE	$ 26.96	$ 16,930.88 Contractor's Total=$16,932.13				
22	53	SY	REMOVE EXISTING SIDEWALK	$ 17.52	$ 928.56 Contractor's Total=$930.97				
23	122	LF	REMOVE CONCRETE CURB & GUTTER	$ 4.69	$ 572.18 Contractor's Total=$572.23				

Approved by: Edward Nunez 3-7-2013

CITY OF EL PASO									
BID TITLE: Downtown Train Way Bridge Recosntruction					BID NO: 2013-130				
BID DATE: 27-Feb-13					DEPARTMENT: Engineering and Construction Management Department				
				Spartan Construction of New Mexico El Paso, TX					
24	0	SY	REMOVE EXISTING ASPHALT PAVEMENT & BASE	N/A	N/A				
25	0	EA	INSTALL SMALL SIGN BREAK AWAY BASE	N/A	N/A				
26	7	EA	REMOVE AND RESET PARKING METER	$ 88.92	$ 622.44				
27	1	EA	REMOVE PARKING METER	$ 59.02	$ 59.02				
28	0	EA	REMOVE EXISTING CURB INLET	N/A	N/A				
29	0	LF	FURNISH AND INSTALL CHAINLINK FENCE	N/A	N/A				
30	0	CY	CONCRETE RIPRAP	N/A	N/A				
31	0	EA	NEW GRATE INLET	N/A	N/A				
32	0	EA	ADJUST WATER METER	N/A	N/A				
33	0	EA	ADJUST WATER VALVE	N/A	N/A				
34	2	EA	ADJUST MANHOLE	$ 587.08	$ 1,174.16				
35	2	EA	ADJUST UTILITY JUNCTION BOX	$ 768.04	$ 1,536.08				
36	1	EA	RETROFIT INLET	$ 1,888.64	$ 1,888.64				

Approved by: Edward Nuñez 3-7-2013

CITY OF EL PASO									
BID TITLE: Downtown Train Way Bridge Recosntruction BID DATE: 27-Feb-13					BID NO: 2013-130 DEPARTMENT: Engineering and Construction Management Department				
				Spartan Construction of New Mexico El Paso, TX					
37	512	SY	CONCRETE PAVEMENT (8" CPCD)	$ 79.60	$ 40,755.20 Contractor's Total=$40,756.61				
38	740	SY	CEMENT TREATED BASE COURSE (8") (for Approach Slab & CPCD)	$ 30.41	$ 22,503.40 Contractor's Total=$22,503.11				
39	740	SY	STRUCTURAL FILL (6") (for Approach Slab & CPCD)	$ 4.69	$ 3,470.60 Contractor's Total=$3,470.90				
40	740	SY	6-INCH COMPACTED SUBGRADE (for Approach Slab & CPCD)	$ 6.60	$ 4,884.00 Contractor's Total=$4,884.66				
41	9	SY	CONCRETE TOPPING	$ 49.48	$ 445.32 Contractor's Total=$445.35				
42	101	LF	NEW CONCRETE CURB	$ 14.16	$ 1,430.16 Contractor's Total=$1,430.65				
43	19	LF	FURNISH AND INSTALL STEMWALL	$ 21.15	$ 401.85 Contractor's Total=$401.91				
44	111	SY	FURNISH AND INSTALL CONCRETE DRIVEWAY	$ 49.39	$ 5,482.29 Contractor's Total=$5,482.25				
45	43	SY	FURNISH AND INSTALL CONCRETE SIDEWALK /PARKWAY	$ 41.23	$ 1,772.89 Contractor's Total=$1,773.15				
46	0	EA	FURNISH AND INSTALL WHEELCHAIR RAMP (TY I)	N/A	N/A				
47	0	EA	FURNISH AND INSTALL WHEELCHAIR RAMP (TY II)	N/A	N/A				
48	0	LS	ALUMINUM END COVERS (CAMPBELL ST. BRIDGE ONLY)	N/A	N/A				
49	30	LF	REFL PAV MRK TY I (W) 4" (BRK)	$ 0.87	$ 26.10 Contractor's Total=$26.21				

Approved by: 3-7-2013

CITY OF EL PASO

BID TITLE: Downtown Train Way Bridge Recosntruction

BID DATE: 27-Feb-13

BID NO: 2013-130

DEPARTMENT: Engineering and Construction Management Department

				Spartan Construction of New Mexico El Paso, TX					
50	40	LF	REFL PAV MRK TY I (W) 8" (SLD)	$ 1.74	$ 69.60 Contractor's Total=$69.89				
51	180	LF	REFL PAV MRK TY I (W) 12" (SLD)	$ 1.74	$ 313.20 Contractor's Total=$314.50				
52	41	LF	REFL PAV MRK TY I (W) 24" (SLD)	$ 3.49	$ 143.09 Contractor's Total=$143.27				
53	700	LF	REFL PAV MRK TY I (Y) 4" (SLD)	$ 0.87	$ 609.00 Contractor's Total=$611.52				
54	50	LF	REFL PAV MRK TY I (Y) 12" (SLD)	$ 1.74	$ 87.00 Contractor's Total=$87.36				
55	0	EA	PREFAB PAV MRK TY C (W) (ARROW)	N/A	N/A				
56	0	EA	PREFAB PAV MRK TY C (W) (WORD)	N/A	N/A				
57	18	EA	TYPE I PARKING MARKING	$ 17.47	$ 314.46 Contractor's Total=$314.50				
58	6	EA	TYPE J PARKING MARKING	$ 29.12	$ 174.72				
59	402	LF	YELLOW CURB MARKING	$ 0.87	$ 349.74 Contractor's Total=$351.19				
60	299	CY	EXCAVATION (CUT)	$ 14.04	$ 4,197.96				
61	24	LF	INLET PROTECTION	$ 11.80	$ 283.20 Contractor's Total=$283.30				
62	2	EA	CONSTRUCTION ENTRANCE / EXIT	$ 1,636.96	$ 3,273.92				

Approved by: Edward Mering 3-7-2013

CITY OF EL PASO									
BID TITLE: Downtown Train Way Bridge Recosntruction BID DATE: 27-Feb-13					BID NO: 2013-130 DEPARTMENT: Engineering and Construction Management Department				
				Spartan Construction of New Mexico El Paso, TX					
63	1	LS	BARRICADES, SIGNS, AND TRAFFIC HANDLING	$ 12,246.00	$ 12,246.00				
64	1	LS	MOBILIZATION /DEMOBILIZATION	$ 15,173.60	$ 15,173.60				
			Not to Exceed 5% of Base Bid II Items 1 through 63	5%					
SUM TOTAL BASE BID 2 (Items 1-64):				**$ 306,257.90** Contractor's Total=$306,284.19					
BASE BID 3: On-Site Water Main Adjustment for Downtown Train Way Bridge Reconstruction at CAMPBELL									
1	142	LF	FURNISH AND INSTALL 12-INCH STEEL WATER PIPE INSTALLED WITH LAP-WELDED JOINTS AND CATHODIC PROTECTION;FITTINGS, VALVES AND ACCESSORIES	$ 233.04	$ 33,091.68 Contractor's Total=$33,092.14				
2	62	LF	TRENCH SAFETY SYSTEM (TRENCH BOX, SHORING OR BRACING METHODS)	$ 23.60	$ 1,463.20 Contractor's Total=$1,463.70				
3	80	LF	OVERHEAD PROTECTIVE SYSTEM	$ 53.19	$ 4,255.20 Contractor's Total=$4,255.68				
4	600	LB	ADDITIONAL FITTINGS	$ 5.85	$ 3,510.00 Contractor's Total=$3,513.12				
5	1	EA	WATER VALVE BOX ADJUSTMENT; COMPLETE TO FINISH GRADE	$ 588.64	$ 588.64				
6	1	LS	MOBILIZATION /DEMOBILIZATION	$ 2,912.00	$ 2,912.00				
			Not to Exceed 5% of Base Bid 3 Items 1 through 5	7%					
SUM TOTAL BASE BID 3 (Items 1-6):				**$ 45,820.72** Contractor's Total=$45,825.28					

Approved by: Edward Nieng 3-7-2013

CITY OF EL PASO

BID TITLE: Downtown Train Way Bridge Recosntruction

BID DATE: 27-Feb-13

BID NO: 2013-130

DEPARTMENT: Engineering and Construction Management Department

				Spartan Construction of New Mexico El Paso, TX					
BASE BID 4: On-Site Water Main Adjustment for Downtown Train Way Bridge Reconstruction at OREGON									
1	78	LF	FURNISH AND INSTALL 12-INCH STEEL WATER PIPE INSTALLED WITH LAP-WELDED JOINTS AND CATHODIC PROTECTION;FITTINGS, VALVES AND ACCESSORIES	$ 256.65	$ 20,018.70 Contractor's Total=$20,018.80				
2	30	LF	TRENCH SAFETY SYSTEM (TRENCH BOX, SHORING OR BRACING METHODS)	$ 11.80	$ 354.00 Contractor's Total=$354.12				
3	50	LF	OVERHEAD PROTECTIVE SYSTEM	$ 53.19	$ 2,659.50 Contractor's Total=$2,659.80				
4	600	LB	ADDITIONAL FITTINGS	$ 5.85	$ 3,510.00 Contractor's Total=$3,513.12				
5	1	LS	MOBILIZATION /DEMOBILIZATION Not to Exceed 5% of Base Bid 4 Items 1 through 4	$ 2,912.00 11%	$ 2,912.00				
SUM TOTAL BASE BID 4 (Items 1-5):				**$ 29,454.20** Contractor's Total=$29,457.84					
BASE BID 5: Aesthetic Fence Installation									
1	190	LF	REMOVE CHAIN LINK FENCE AT CAMPBELL	$ 8.15	$ 1,548.50 Contractor's Total=$1,549.18				
2	170	LF	INSTALL AESTHETIC FENCE AT CAMPBELL (FENCE TO BE PROVIDED BY THE CITY)	$ 69.88	$ 11,879.60 Contractor's Total=$11,880.96				
3	48	LF	REMOVE CHAIN LINK FENCE AT KANSAS	$ 8.15	$ 391.20 Contractor's Total=$391.37				
4	48	LF	INSTALL AESTHETIC FENCE AT KANSAS (FENCE TO BE PROVIDED BY THE CITY)	$ 69.88	$ 3,354.24 Contractor's Total=$3,354.62				
5	48	LF	REMOVE CHAIN LINK FENCE AT MESA	$ 8.15	$ 391.20 Contractor's Total=$391.37				
6	48	LF	INSTALL AESTHETIC FENCE AT MESA (FENCE TO BE PROVIDED BY THE CITY)	$ 69.88	$ 3,354.24 Contractor's Total=$3,354.62				

Approved by: Edward Reing 3-7-2013

CITY OF EL PASO									
BID TITLE: Downtown Train Way Bridge Recosntruction BID DATE: 27-Feb-13					BID NO: 2013-130 DEPARTMENT: Engineering and Construction Management Department				
				Spartan Construction of New Mexico El Paso, TX					
7	96	LF	REMOVE CHAIN LINK FENCE AT OREGON	$ 8.15	$ 782.40 Contractor's Total=$782.75				
8	96	LF	INSTALL AESTHETIC FENCE AT OREGON (FENCE TO BE PROVIDED BY THE CITY)	$ 69.88	$ 6,708.48 Contractor's Total=$6,709.25				
9	96	LF	REMOVE CHAIN LINK FENCE AT EL PASO	$ 8.15	$ 782.40 Contractor's Total=$782.75				
10	96	LF	INSTALL AESTHETIC FENCE AT EL PASO (FENCE TO BE PROVIDED BY THE CITY)	$ 69.88	$ 6,708.48 Contractor's Total=$6,709.25				
11	96	LF	REMOVE CHAIN LINK FENCE AT STA FE	$ 8.15	$ 782.40 Contractor's Total=$782.75				
12	96	LF	INSTALL AESTHETIC FENCE AT STA FE (FENCE TO BE PROVIDED BY THE CITY)	$ 69.88	$ 6,708.48 Contractor's Total=$6,709.25				
13	1	LS	MOBILIZATION /DEMOBILIZATION Not to Exceed 5% of Base Bid 5 Items 1 through 12	$ 8,736.60 20%	$ 8,736.60				
SUM TOTAL BASE BID V (Items 1-13):				**$ 52,128.22** Contractor's Total=$52,134.12					
Sum total base bids 1, 2, 3, 4 and 5				**$ 960,603.88** Contractor's Total=$960,681.74					
OPTION I: Downtown Train Way Bridge Reconstruction - STANTON BRIDGE									
1	73	CY	NEW 8" REINFORCED CONCRETE DECK (HPC) (CL S)	$ 632.11	$ 46,144.03 Contractor's Total=$46,144.18				
2	2383	SF	CONCRETE SURFACE TREATMENT (CLASS II)	$ 1.16	$ 2,764.28 Contractor's Total=$2,775.72				
3	52	CY	REMOVE STRUCTURE (BRIDGE DECK & CURB)	$ 193.90	$ 10,082.80 Contractor's Total=$10,083.22				
4	114	SY	REMOVE CONCRETE (APPROACH SLAB)	$ 30.53	$ 3,480.42 Contractor's Total=$3,480.92				

Approved by: Edward Nuñez 3-7-2013

CITY OF EL PASO									
BID TITLE: Downtown Train Way Bridge Recosntruction BID DATE: 27-Feb-13					BID NO: 2013-130 DEPARTMENT: Engineering and Construction Management Department				
				Spartan Construction of New Mexico El Paso, TX					
5	1	EA	FURNISH AND INSTALL OVERHEAD PROTECTIVE FALSEWORK	$ 22,287.20	$ 22,287.20				
6	1	EA	REMOVE AND DISPOSE OF OVERHEAD PROTECTIVE FALSEWORK	$ 4,737.20	$ 4,737.20				
7	380	SF	DRIVEWAY REPAIR (SPECIAL)	$ 4.12	$ 1,565.60 Contractor's Total=$1,566.97				
8	1	LS	SHEAR STUD CONNECTORS	$ 32,614.40	$ 32,614.40				
9	60	SF	REMOVE ABUTMENT BACKWALL	$ 11.64	$ 698.40 Contractor's Total=$698.88				
10	0	SF	SPALL REPAIR (ABUTMENT BACKWALL CAMPBELL ST. BRIDGE ONLY)	N/A	N/A				
11	10	SF	SPALL REPAIR (ABUTMENTWALL)	$ 74.54	$ 745.40 Contractor's Total=$745.47				
12	30	LF	CRACK REPAIR (ABUTMENT WALL)	$ 25.62	$ 768.60 Contractor's Total=$768.77				
13	0	SF	SPALL REPAIR (PARAPET)	N/A	N/A				
14	35	SF	SPALL REPAIR (DECK SOFFIT)	$ 45.42	$ 1,589.70 Contractor's Total=$1,589.95				
15	12	LF	CRACK REPAIR (DECK SOFFIT)	$ 12.81	$ 153.72 Contractor's Total=$153.75				
16	0	EA	BEARING SEAT REPAIR (MORTAR BUILDUP)	N/A	N/A				
17	0	LS	BEARING SEAT RETROFIT (CAMPBELL ST. BRIDGE ONLY)	N/A	N/A				
18	82	CY	NEW BRIDGE APPROACH SLAB	$ 392.70	$ 32,201.40 Contractor's Total=$32,201.73				

Approved by: Edward Nunez 3-7-2013

CITY OF EL PASO									
BID TITLE: Downtown Train Way Bridge Recosntruction BID DATE: 27-Feb-13					BID NO: 2013-130 DEPARTMENT: Engineering and Construction Management Department				
				Spartan Construction of New Mexico El Paso, TX					
19	102	LF	SEALED EXPANSION JOINTS, SEJA (4")	$ 37.27	$ 3,801.54 Contractor's Total=$3,801.91				
20	102	SY	REMOVE CONCRETE DRIVEWAY	$ 16.96	$ 1,729.92 Contractor's Total=$1,703.70				
21	717	SY	REMOVE CONCRETE PAVEMENT & BASE	$ 26.96	$ 19,330.32 Contractor's Total=$19,331.76				
22	101	SY	REMOVE EXISTING SIDEWALK	$ 16.96	$ 1,712.96 Contractor's Total=$1,713.72				
23	133	LF	REMOVE CONCRETE CURB & GUTTER	$ 4.69	$ 623.77 Contractor's Total=$623.83				
24	0	SY	REMOVE EXISTING ASPHALT	N/A	N/A				
25	6	EA	INSTALL SMALL SIGN BREAK AWAY BASE	$ 528.84	$ 3,173.04				
26	1	EA	REMOVE AND RESET PARKING METER	$ 118.04	$ 118.04				
27	1	EA	REMOVE PARKING METER	$ 71.45	$ 71.45				
28	0	EA	REMOVE EXISTING CURB INLET	N/A	N/A				
29	0	LF	FURNISH AND INSTALL CHAINLINK FENCE	N/A	N/A				
30	0	CY	CONCRETE RIPRAP	N/A	N/A				
31	0	EA	NEW GRATE INLET	N/A	N/A				
32	1	EA	ADJUST WATER METER	$ 265.20	$ 265.20				

Approved by: Edward Rios 3-7-2013

CITY OF EL PASO									
BID TITLE: Downtown Train Way Bridge Recosntruction BID DATE: 27-Feb-13					BID NO: 2013-130 DEPARTMENT: Engineering and Construction Management Department				
				Spartan Construction of New Mexico El Paso, TX					
33	0	EA	ADJUST WATER VALVE	N/A	N/A				
34	2	EA	ADJUST MANHOLE	$ 587.08	$ 1,174.16				
35	3	EA	ADJUST UTILITY JUNCTION BOX	$ 768.04	$ 2,304.12				
36	1	EA	RETROFIT INLET	$ 2,005.12	$ 2,005.12				
37	607	SY	CONCRETE PAVEMENT (8" CPCD)	$ 79.60	$ 48,317.20 Contractor's Total=$48,318.16				
38	835	SY	CEMENT TREATED BASE COURSE (8") (for Approach Slab & CPCD)	$ 30.41	$ 25,392.35 Contractor's Total=$25,392.01				
39	835	SY	STRUCTURAL FILL (6") (for Approach Slab & CPCD)	$ 4.69	$ 3,916.15 Contractor's Total=$3,916.48				
40	835	SY	6-INCH COMPACTED SUBGRADE (for Approach Slab & CPCD)	$ 6.60	$ 5,511.00 Contractor's Total=$5,511.75				
41	15	SY	CONCRETE TOPPING	$ 44.10	$ 661.50 Contractor's Total=$661.52				
42	194	LF	NEW CONCRETE CURB	$ 14.16	$ 2,747.04 Contractor's Total=$2,747.97				
43	0	LF	FURNISH AND INSTALL STEMWALL	N/A	N/A				
44	126	SY	FURNISH AND INSTALL CONCRETE DRIVEWAY	$ 47.06	$ 5,929.56				
45	93	SY	FURNISH AND INSTALL CONCRETE SIDEWALK /PARKWAY	$ 38.90	$ 3,617.70 Contractor's Total=$3,618.30				

Approved by: Edward Rivera 3-7-2013

CITY OF EL PASO

BID TITLE: Downtown Train Way Bridge Recosntruction

BID DATE: 27-Feb-13

BID NO: 2013-130

DEPARTMENT: Engineering and Construction Management Department

				Spartan Construction of New Mexico El Paso, TX					
46	0	EA	FURNISH AND INSTALL WHEELCHAIR RAMP (TY I)	N/A	N/A				
47	0	EA	FURNISH AND INSTALL WHEELCHAIR RAMP (TY II)	N/A	N/A				
48	0	LS	ALUMINUM END COVERS (CAMPBELL ST. BRIDGE ONLY)	N/A	N/A				
49	100	LF	REFL PAV MRK TY I (W) 4" (BRK)	$ 0.87	$ 87.00 Contractor's Total=$87.36				
50	80	LF	REFL PAV MRK TY I (W) 8" (SLD)	$ 1.74	$ 139.20 Contractor's Total=$139.78				
51	106	LF	REFL PAV MRK TY I (W) 12" (SLD)	$ 1.74	$ 184.44 Contractor's Total=$185.20				
52	50	LF	REFL PAV MRK TY I (W) 24" (SLD)	$ 3.49	$ 174.50 Contractor's Total=$174.72				
53	0	LF	REFL PAV MRK TY I (Y) 4" (SLD)	N/A	N/A				
54	0	LF	REFL PAV MRK TY I (Y) 12" (SLD)	N/A	N/A				
55	0	EA	PREFAB PAV MRK TY C (W) (ARROW)	N/A	N/A				
56	0	EA	PREFAB PAV MRK TY C (W) (WORD)	N/A	N/A				
57	4	EA	TYPE I PARKING MARKING	$ 17.47	$ 69.88 Contractor's Total=$69.89				
58	2	EA	TYPE J PARKING MARKING	$ 29.12	$ 58.24				

Approved by: Edward Nunez 3-7-2013

CITY OF EL PASO										
BID TITLE: Downtown Train Way Bridge Recosntruction BID DATE: 27-Feb-13					BID NO: 2013-130 DEPARTMENT: Engineering and Construction Management Department					
				Spartan Construction of New Mexico El Paso, TX						
59	536	LF	YELLOW CURB MARKING	$ 0.87	$ 466.32 Contractor's Total=$468.25					
60	312	CY	EXCAVATION (CUT)	$ 15.81	$ 4,932.72 Contractor's Total=$4,935.34					
61	24	LF	INLET PROTECTION	$ 11.80	$ 283.20 Contractor's Total=$283.30					
62	2	EA	CONSTRUCTION ENTRANCE / EXIT	$ 1,636.96	$ 3,273.92					
63	1	LS	BARRICADES, SIGNS, AND TRAFFIC HANDLING	$ 9,334.00	$ 9,334.00					
64	1	LS	MOBILIZATION /DEMOBILIZATION	$ 10,498.80	$ 10,498.80					
			Not to Exceed 5% of Option I Items 1 through 63	3%						
SUM TOTAL OPTION 1 (Items 1-64):				**$ 321,737.51** Contractor's Total=$321,765.94						
OPTION 2: On-Site Water Main Adjustment for Downtown Train Way Bridge Reconstruction at STANTON										
1	149	LF	FURNISH AND INSTALL 12-INCH STEEL WATER PIPE INSTALLED WITH LAP-WELDED JOINTS AND CATHODIC PROTECTION;FITTINGS, VALVES AND ACCESSORIES	$ 238.86	$ 35,590.14 Contractor's Total=$35,591.21					
2	100	LF	TRENCH SAFETY SYSTEM (TRENCH BOX, SHORING OR BRACING METHODS)	$ 11.80	$ 1,180.00 Contractor's Total=$1,180.40					
3	50	LF	OVERHEAD PROTECTIVE SYSTEM	$ 47.21	$ 2,360.50 Contractor's Total=$2,360.80					
4	600	LB	ADDITIONAL FITTINGS	$ 5.85	$ 3,510.00 Contractor's Total=$3,513.12					

Approved by: Edward Rey 3-7-2013

CITY OF EL PASO										
BID TITLE: Downtown Train Way Bridge Recosntruction BID DATE: 27-Feb-13					BID NO: 2013-130 DEPARTMENT: Engineering and Construction Management Department					
				Spartan Construction of New Mexico El Paso, TX						
5	1	LS	MOBILIZATION /DEMOBILIZATION	$ 2,912.00	$ 2,912.00					
			Not to Exceed 5% of Option 2 Items 1 through 4	7%						
SUM TOTAL OPTION 2 (Items 1-5):				$ 45,552.64						
				Contractor's Total=$45,557.53						
OPTION 3: Downtown Train Way Bridge Reconstruction – EL PASO BRIDGE										
1	73	CY	NEW 8" REINFORCED CONCRETE DECK (HPC) (CL S)	$ 632.11	$ 46,144.03 Contractor's Total=$46,144.18					
2	2383	SF	CONCRETE SURFACE TREATMENT (CLASS II)	$ 1.16	$ 2,764.28 Contractor's Total=$2,775.72					
3	52	CY	REMOVE STRUCTURE (BRIDGE DECK & CURB)	$ 139.90	$ 7,274.80 Contractor's Total=$10,083.22					
4	114	SY	REMOVE CONCRETE (APPROACH SLAB)	$ 30.53	$ 3,480.42 Contractor's Total=$3,480.92					
5	1	EA	FURNISH AND INSTALL OVERHEAD PROTECTIVE FALSEWORK	$ 22,287.20	$ 22,287.20					
6	1	EA	REMOVE AND DISPOSE OF OVERHEAD PROTECTIVE FALSEWORK	$ 5,319.60	$ 5,319.60					
7	0	SF	DRIVEWAY REPAIR (SPECIAL)	N/A	N/A					
8	1	LS	SHEAR STUD CONNECTORS	$ 32,614.40	$ 32,614.40					
9	42	SF	REMOVE ABUTMENT BACKWALL	$ 93.18	$ 3,913.56 Contractor's Total=$3,913.73					
10	0	SF	SPALL REPAIR (ABUTMENT BACKWALL CAMPBELL ST. BRIDGE ONLY)	N/A	N/A					

Approved by: Edward Perez 3-7-2013

CITY OF EL PASO

BID TITLE: Downtown Train Way Bridge Recosntruction

BID DATE: 27-Feb-13

BID NO: 2013-130

DEPARTMENT: Engineering and Construction Management Department

				Spartan Construction of New Mexico El Paso, TX					
11	10	SF	SPALL REPAIR (ABUTMENTWALL)	$ 74.54	$ 745.40 Contractor's Total=$745.47				
12	65	LF	CRACK REPAIR (ABUTMENT WALL)	$ 25.62	$ 1,665.30 Contractor's Total=$1,665.66				
13	0	SF	SPALL REPAIR (PARAPET)	N/A	N/A				
14	12	SF	SPALL REPAIR (DECK SOFFIT)	$ 57.07	$ 684.84 Contractor's Total=$684.90				
15	10	LF	CRACK REPAIR (DECK SOFFIT)	$ 25.62	$ 256.20 Contractor's Total=$256.26				
16	0	EA	BEARING SEAT REPAIR (MORTAR BUILDUP)	N/A	N/A				
17	0	LS	BEARING SEAT RETROFIT (CAMPBELL ST. BRIDGE ONLY)	N/A	N/A				
18	68	CY	NEW BRIDGE APPROACH SLAB	$ 392.70	$ 26,703.60 Contractor's Total=$26,703.87				
19	102	LF	SEALED EXPANSION JOINTS, SEJA (4")	$ 37.27	$ 3,801.54 Contractor's Total=$3,801.91				
20	42	SY	REMOVE CONCRETE DRIVEWAY	$ 14.63	$ 614.46 Contractor's Total=$614.79				
21	489	SY	REMOVE CONCRETE PAVEMENT & BASE	$ 26.96	$ 13,183.44 Contractor's Total=$13,184.42				
22	116	SY	REMOVE EXISTING SIDEWALK	$ 17.56	$ 2,036.96 Contractor's Total=$2,037.61				
23	170	LF	REMOVE CONCRETE CURB & GUTTER	$ 4.69	$ 797.30 Contractor's Total=$797.37				

Approved by: Edward Nunez 3-17-2013

CITY OF EL PASO

BID TITLE: Downtown Train Way Bridge Recosntruction

BID DATE: 27-Feb-13

BID NO: 2013-130

DEPARTMENT: Engineering and Construction Management Department

				Spartan Construction of New Mexico El Paso, TX					
24	147	SY	REMOVE EXISTING ASPHALT PAVEMENT & BASE	$ 17.61	$ 2,588.67 Contractor's Total=$2,589.02				
25	4	EA	INSTALL SMALL SIGN BREAK AWAY BASE	$ 469.04	$ 1,876.16				
26	8	EA	REMOVE AND RESET PARKING METER	$ 118.04	$ 944.32				
27	1	EA	REMOVE PARKING METER	$ 71.45	$ 71.45				
28	2	EA	REMOVE EXISTING CURB INLET	$ 1,413.36	$ 2,826.72				
29	0	LF	FURNISH AND INSTALL CHAINLINK FENCE	N/A	N/A				
30	0	CY	CONCRETE RIPRAP	N/A	N/A				
31	2	EA	NEW GRATE INLET	$ 4,240.08	$ 8,480.16				
32	2	EA	ADJUST WATER METER	$ 118.82	$ 237.64				
33	1	EA	ADJUST WATER VALVE	$ 265.20	$ 265.20				
34	0	EA	ADJUST MANHOLE	N/A	N/A				
35	0	EA	ADJUST UTILITY JUNCTION BOX	N/A	N/A				
36	0	EA	RETROFIT INLET	N/A	N/A				

Approved by: Edward Ming 3-7-2013

CITY OF EL PASO

BID TITLE: Downtown Train Way Bridge Recosntruction

BID DATE: 27-Feb-13

BID NO: 2013-130

DEPARTMENT: Engineering and Construction Management Department

				Spartan Construction of New Mexico El Paso, TX					
37	558	SY	CONCRETE PAVEMENT (8" CPCD)	$ 79.60	$ 44,416.80 Contractor's Total=$44,417.71				
38	747	SY	CEMENT TREATED BASE COURSE (8")	$ 30.41	$ 22,716.27 Contractor's Total=$22,715.97				
39	747	SY	STRUCTURAL FILL (6")	$ 4.69	$ 3,503.43 Contractor's Total=$3,563.73				
40	747	SY	6-INCH COMPACTED SUBGRADE	$ 7.19	$ 5,370.93 Contractor's Total=$5,377.57				
41	13	SY	CONCRETE TOPPING	$ 44.10	$ 573.30 Contractor's Total=$573.72				
42	185	LF	NEW CONCRETE CURB	$ 14.16	$ 2,619.60 Contractor's Total=$2,620.49				
43	46	LF	FURNISH AND INSTALL STEMWALL	$ 21.15	$ 972.90 Contractor's Total=$973.07				
44	69	SY	FURNISH AND INSTALL CONCRETE DRIVEWAY	$ 49.39	$ 3,407.91 Contractor's Total=$3,407.88				
45	107	SY	FURNISH AND INSTALL CONCRETE SIDEWALK /PARKWAY	$ 41.23	$ 4,411.61 Contractor's Total=$4,412.25				
46	0	EA	FURNISH AND INSTALL WHEELCHAIR RAMP (TY I)	N/A	N/A				
47	0	EA	FURNISH AND INSTALL WHEELCHAIR RAMP (TY II)	N/A	N/A				
48	0	LS	ALUMINUM END COVERS (CAMPBELL ST. BRIDGE ONLY)	N/A	N/A				
49	0	LF	REFL PAV MRK TY I (W) 4" (BRK)	N/A	N/A				

Approved by: Edward Mentz 3-7-2013

CITY OF EL PASO									
BID TITLE: Downtown Train Way Bridge Recosntruction					BID NO: 2013-130				
BID DATE: 27-Feb-13					DEPARTMENT: Engineering and Construction Management Department				
				Spartan Construction of New Mexico El Paso, TX					
50	0	LF	REFL PAV MRK TY I (W) 8" (SLD)	N/A	N/A				
51	200	LF	REFL PAV MRK TY I (W) 12" (SLD)	$ 1.74	$ 348.00 Contractor's Total=$349.44				
52	50	LF	REFL PAV MRK TY I (W) 24" (SLD)	$ 3.49	$ 174.50 Contractor's Total=$174.72				
53	500	LF	REFL PAV MRK TY I (Y) 4" (SLD)	$ 0.87	$ 435.00 Contractor's Total=$436.80				
54	0	LF	REFL PAV MRK TY I (Y) 12" (SLD)	N/A	N/A				
55	0	EA	PREFAB PAV MRK TY C (W) (ARROW)	N/A	N/A				
56	0	EA	PREFAB PAV MRK TY C (W) (WORD)	N/A	N/A				
57	17	EA	TYPE I PARKING MARKING	$ 17.47	$ 296.99 Contractor's Total=$297.02				
58	6	EA	TYPE J PARKING MARKING	$ 29.12	$ 174.72				
59	291	LF	YELLOW CURB MARKING	$ 0.87	$ 253.17 Contractor's Total=$254.22				
60	272	CY	EXCAVATION (CUT)	$ 15.81	$ 4,300.32 Contractor's Total=$4,302.61				
61	60	LF	INLET PROTECTION	$ 11.80	$ 708.00 Contractor's Total=$708.24				
62	2	EA	CONSTRUCTION ENTRANCE / EXIT	$ 1,636.96	$ 3,273.92				

Approved by: Edward Nery 3-7-2013

CITY OF EL PASO										
BID TITLE: Downtown Train Way Bridge Recosntruction BID DATE: 27-Feb-13					BID NO: 2013-130 DEPARTMENT: Engineering and Construction Management Department					
				Spartan Construction of New Mexico El Paso, TX						
63	1	LS	BARRICADES, SIGNS, AND TRAFFIC HANDLING	$ 9,334.00	$ 9,334.00					
64	1	LS	MOBILIZATION /DEMOBILIZATION	$ 10,498.80	$ 10,498.80					
			Not to Exceed 5% of Option 3 Items 1 through 63	4%						
SUM TOTAL OPTION 3 (Items 1-64):				**$ 309,367.82** Contractor's Total=$312,218.38						
OPTION 4: On-Site Water Main Adjustment for Downtown Train Way Bridge Reconstruction at EL PASO ST.										
1	190	LF	FURNISH AND INSTALL 12-INCH STEEL WATER PIPE INSTALLED WITH LAP-WELDED JOINTS AND CATHODIC PROTECTION;FITTINGS, VALVES AND ACCESSORIES	$ 256.65	$ 48,763.50 Contractor's Total=$48,763.73					
2	140	LF	TRENCH SAFETY SYSTEM (TRENCH BOX, SHORING OR BRACING METHODS)	$ 11.80	$ 1,652.00 Contractor's Total=$1,652.56					
3	50	LF	OVERHEAD PROTECTIVE SYSTEM	$ 47.21	$ 2,360.50 Contractor's Total=$2,360.88					
4	600	LB	ADDITIONAL FITTINGS	$ 5.85	$ 3,510.00 Contractor's Total=$3,513.12					
5	1	LS	MOBILIZATION /DEMOBILIZATION	$ 2,329.60	$ 2,329.60					
			Not to Exceed 5% of Option 4 Items 1 through 4	4%						
SUM TOTAL OPTION 4 (Items 1-5):				**$ 58,615.60** Contractor's Total=$58,619.81						
AMENDMENT NO. 1, NO. 2, NO. 3 & NO.4 ACKNOWLEDGED				YES						
BID BOND				YES						

Approved by: Edward Peng 3-7-2013