| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Garcom, Inc El Paso, TX | | Horizone Construction I, LTD Socorro, TX | | JAR Concrete Inc DBA JAR Construction, Inc El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| **UNIT PRICE SCHEDULE: BASE BID 1** | | | | | | | | | |
| 1 | 230 | CY | EARTHWORK (EXPORT TO WASTE) AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 9.90 | $ 2,277.00 | $ 6.00 | $ 1,380.00 | $ 22.00 | $ 5,060.00 |
| 2 | 230 | SY | 3" HMAC/8" 2-SACK BACKFILL AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 36.30 | $ 8,349.00 | $ 43.30 | $ 9,959.00 | $ 32.00 | $ 7,360.00 |
| 3 | 1,034 | LF | 6" STANDARD CURB AND GUTTER AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 10.84 | $ 11,208.56 Contactor's Total=$11,203.39 | $ 10.65 | $ 11,012.10 | $ 18.00 | $ 18,612.00 |
| 4 | 4 | LF | 6" HEADER CURB AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 16.50 | $ 66.00 | $ 8.75 | $ 35.00 | $ 120.00 | $ 480.00 |
| 5 | 64 | SY | 4" THICK CONCRETE SIDEWALK AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 29.70 | $ 1,900.80 | $ 34.50 | $ 2,208.00 | $ 41.00 | $ 2,624.00 |
| 6 | 4 | EA | ADA COMPLIANT (TYPE A) WHEELCHAIR RAMP AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 775.50 | $ 3,102.00 | $ 930.00 | $ 3,720.00 | $ 1,200.00 | $ 4,800.00 |
| 7 | 19 | EA | INSTALLATION OF 2" CALIPER (10' HIGH) TREES AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 220.00 | $ 4,180.00 | $ 230.00 | $ 4,370.00 | $ 264.00 | $ 5,016.00 |
| 8 | 2,675 | SF | INSTALLATION OF 3/4" ROCK (FRANKLIN RED OR CANYON RED) 3" DEPTH AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 0.72 | $ 1,926.00 Contactor's Total=$1,912.63 | $ 1.00 | $ 2,675.00 | $ 1.25 | $ 3,343.75 |
| 9 | 800 | SF | INSTALLATION OF 2" – 4" COBBLE ROCK (4" DEPTH) AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 1.65 | $ 1,320.00 | $ 1.55 | $ 1,240.00 | $ 2.65 | $ 2,120.00 |

Approved by: Edwin Mora 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Garcom, Inc El Paso, TX | | Horizone Construction I, LTD Socorro, TX | | JAR Concrete Inc DBA JAR Construction, Inc El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 10 | 26 | SY | 4" SALT FINISHED COLORED CONCRETE AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 35.20 | $ 915.20 | $ 43.70 | $ 1,136.20 | $ 57.00 | $ 1,482.00 |
| 11 | 89 | EA | INSTALLATION OF 5-GALLON PLANTS AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 22.00 | $ 1,958.00 | $ 21.00 | $ 1,869.00 | $ 27.00 | $ 2,403.00 |
| 12 | 72 | EA | INSTALLATION OF 1-GALLON PLANTS AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 11.00 | $ 792.00 | $ 8.60 | $ 619.20 | $ 7.50 | $ 540.00 |
| 13 | 12 | EA | INSTALLATION OF NEW BOULDERS AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 154.00 | $ 1,848.00 | $ 120.00 | $ 1,440.00 | $ 150.00 | $ 1,800.00 |
| 14 | 1 | LS | NEW IRRIGATION SYSTEM AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 20,900.00 | $ 20,900.00 | $ 6,700.00 | $ 6,700.00 | $ 3,600.00 | $ 3,600.00 |
| 15 | 4 | EA | INSTALLATION OF 3/4" METER BACKLFOW AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 4,950.00 | $ 19,800.00 | $ 5,400.00 | $ 21,600.00 | $ 10,523.50 | $ 42,094.00 |
| 16 | 5,465 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (W) (4") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 0.39 | $ 2,131.35 Contactor's Total=$2,104.03 | $ 0.37 | $ 2,022.05 | $ 0.50 | $ 2,732.50 |
| 17 | 515 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (W) (18") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 1.98 | $ 1,019.70 | $ 1.15 | $ 592.25 | $ 3.75 | $ 1,931.25 |
| 18 | 6,264 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (Y) (4") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 0.39 | $ 2,442.96 Contactor's Total=$2,411.64 | $ 0.37 | $ 2,317.68 | $ 0.50 | $ 3,132.00 |

Approved by: Edward Rios 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Garcom, Inc El Paso, TX | | Horizone Construction I, LTD Socorro, TX | | JAR Concrete Inc DBA JAR Construction, Inc El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 19 | 6,264 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (Y) (4") (BRK) AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 0.39 | $ 2,442.96 Contactor's Total=$2,411.64 | $ 0.37 | $ 2,317.68 | $ 0.50 | $ 3,132.00 |
| 20 | 2 | EA | REFLECTORIZED PAVEMENT MARKING TYPE I (W) (ARROW) (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 82.50 | $ 165.00 | $ 92.00 | $ 184.00 | $ 116.00 | $ 232.00 |
| 21 | 1,025 | LF | 6" THICK YELLOW REFLECTORIZED CURB PAINT AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 0.83 | $ 850.75 Contactor's Total=$845.63 | $ 0.46 | $ 471.50 | $ 1.50 | $ 1,537.50 |
| 22 | 11 | EA | NEW SIGN AND POST AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 275.00 | $ 3,025.00 | $ 735.00 | $ 8,085.00 | $ 345.00 | $ 3,795.00 |
| 23 | 1 | LS | TRAFFIC AND PEDESTRIAN CONTROL BARRICADES AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 6,600.00 | $ 6,600.00 | Blank | Blank | $ 22,000.00 | $ 22,000.00 |
| 24 | 79 | SY | REMOVAL AND DISPOSAL OF EXISTING ASPHALT PAVEMENT AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 4.40 | $ 347.60 | $ 3.90 | $ 308.10 | $ 18.75 | $ 1,481.25 |
| 25 | 756 | SY | REMOVAL AND DISPOSAL OF EXISTING PAVEMENT AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 4.40 | $ 3,326.40 | $ 4.80 | $ 3,628.80 | $ 7.00 | $ 5,292.00 |
| 26 | 58 | LF | REMOVAL AND DISPOSAL OF EXISTING CURB AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 5.50 | $ 319.00 | $ 7.15 | $ 414.70 | $ 7.50 | $ 435.00 |
| 27 | 1 | LS | REMOVAL AND DISPOSAL OF PAVEMENT STRIPING AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 9,248.09 | $ 9,248.09 | $ 3,680.00 | $ 3,680.00 | $ 3,180.00 | $ 3,180.00 |

Approved by: 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Garcom, Inc El Paso, TX | | Horizone Construction I, LTD Socorro, TX | | JAR Concrete Inc DBA JAR Construction, Inc El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 28 | 10 | SY | REMOVAL AND DISPOSAL OF EXISTING LANDSCAPING AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 3.58 | $ 35.80 Contactor's Total=$35.75 | $ 55.00 | $ 550.00 | $ 75.25 | $ 752.50 |
| 29 | 1 | EA | ADJUSTMENT OF EXISTING MANHOLE AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 330.00 | $ 330.00 | $ 600.00 | $ 600.00 | $ 275.00 | $ 275.00 |
| 30 | 1 | LS | REMOVAL OR RELOCATION OF EXISTING STREET SIGNAGE AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 5.50 | $ 5.50 Contactor's Total=$319.00 | $ 1,000.00 | $ 1,000.00 | $ 656.00 | $ 656.00 |
| 31 | 95 | LF | PROVIDE SILT FENCE FOR STORMWATER POLLUTION PREVENTION MEASURES AS SHOWN ON PROJECT DOCUMENTS (FRANKLIN HILLS ST.) | $ 1.76 | $ 167.20 | $ 2.00 | $ 190.00 | $ 7.25 | $ 688.75 |
| 32 | 270 | CY | EARTHWORK (EXPORT TO WASTE) AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 11.00 | $ 2,970.00 | $ 6.00 | $ 1,620.00 | $ 22.50 | $ 6,075.00 |
| 33 | 305 | SY | 3" HMAC/8" 2-SACK BACKFILL AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 36.30 | $ 11,071.50 | $ 43.30 | $ 13,206.50 | $ 51.00 | $ 15,555.00 |
| 34 | 645 | LF | 6" STANDARD CURB AND GUTTER AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 10.84 | $ 6,991.80 Contactor's Total=$6,988.58 | $ 10.65 | $ 6,869.25 | $ 17.25 | $ 11,126.25 |
| 35 | 305 | LF | 4" MOUNTABLE CURB AND GUTTER AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 13.20 | $ 4,026.00 | $ 19.10 | $ 5,825.50 | $ 30.00 | $ 9,150.00 |
| 36 | 65 | LF | 6" HEADER CURB AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 11.94 | $ 776.10 Contactor's Total=$775.78 | $ 8.75 | $ 568.75 | $ 93.00 | $ 6,045.00 |

Approved by: Edward Flores 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Garcom, Inc El Paso, TX | | Horizone Construction I, LTD Socorro, TX | | JAR Concrete Inc DBA JAR Construction, Inc El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 37 | 45 | SY | 6" REINFORCED CONCRETE DRIVEWAY AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 37.40 | $ 1,683.00 | $ 39.10 | $ 1,759.50 | $ 5.00 | $ 225.00 |
| 38 | 130 | SY | 4" THICK CONCRETE SIDEWALK AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 29.70 | $ 3,861.00 | $ 34.50 | $ 4,485.00 | $ 40.00 | $ 5,200.00 |
| 39 | 70 | LF | REINFORCED CONCRETE STEMWALL AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 49.50 | $ 3,465.00 | $ 45.15 | $ 3,160.50 | $ 6.25 | $ 437.50 |
| 40 | 108 | SY | 6" REINFORCED SALT FINISHED COLORED CONCRETE APRON AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 44.00 | $ 4,752.00 | $ 55.00 | $ 5,940.00 | $ 71.50 | $ 7,722.00 |
| 41 | 2 | EA | ADA COMPLIANT (TYPE B) WHEELCHAIR RAMP AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 1,105.50 | $ 2,211.00 | $ 950.00 | $ 1,900.00 | $ 1,405.00 | $ 2,810.00 |
| 42 | 2 | EA | ADA COMPLIANT (TYPE C) WHEELCHAIR RAMP AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 1,105.50 | $ 2,211.00 | $ 1,000.00 | $ 2,000.00 | $ 2,406.00 | $ 4,812.00 |
| 43 | 9 | EA | INSTALLATION OF 2" CALIPER (10' HIGH) TREES AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 220.00 | $ 1,980.00 | $ 230.00 | $ 2,070.00 | $ 266.00 | $ 2,394.00 |
| 44 | 2,920 | SF | INSTALLATION OF ¾" ROCK (DESERT TAN OR RAINBOW) 3" DEPTH AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 0.66 | $ 1,927.20 | $ 1.00 | $ 2,920.00 | $ 1.25 | $ 3,650.00 |
| 45 | 235 | SY | 4" SALT FINISHED COLORED CONCRETE AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 35.20 | $ 8,272.00 | $ 43.70 | $ 10,269.50 | $ 65.50 | $ 15,392.50 |

Approved by: Edward G Perez 4-1-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Garcom, Inc El Paso, TX | | Horizone Construction I, LTD Socorro, TX | | JAR Concrete Inc DBA JAR Construction, Inc El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 46 | 104 | EA | INSTALLATION OF 5-GALLON PLANTS AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 22.00 | $ 2,288.00 | $ 21.00 | $ 2,184.00 | $ 26.75 | $ 2,782.00 |
| 47 | 95 | EA | INSTALLATION OF 1-GALLON PLANTS AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 11.00 | $ 1,045.00 | $ 8.60 | $ 817.00 | $ 7.50 | $ 712.50 |
| 48 | 3 | EA | NEW IRRIGATION SYSTEM AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 2,750.00 | $ 8,250.00 | $ 6,900.00 | $ 20,700.00 | $ 3,615.00 | $ 10,845.00 |
| 49 | 3 | EA | INSTALLATION OF 3/4" METER BACKLFOW AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 4,950.00 | $ 14,850.00 | $ 5,900.00 | $ 17,700.00 | $ 9,455.00 | $ 28,365.00 |
| 50 | 17 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (W) (18") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 11.00 | $ 187.00 | $ 3.45 | $ 58.65 | $ 3.75 | $ 63.75 |
| 51 | 880 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (Y) (4") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 0.39 | $ 343.20 Contractor's Total=$338.80 | $ 0.46 | $ 404.80 | $ 0.50 | $ 440.00 |
| 52 | 290 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (Y) (4") (BRK) AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 0.39 | $ 113.10 Contractor's Total=$111.65 | $ 0.46 | $ 133.40 | $ 0.50 | $ 145.00 |
| 53 | 1,176 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (Y) (4") (SLD) WITH TYPE I REFLECTORS AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 4,950.00 | $ 5,821,200.00 Contractor's Total=$14,850.00 | $ 3.45 | $ 4,057.20 | $ 0.50 | $ 588.00 |
| 54 | 2,205 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I DOUBLE (Y) (4") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 0.39 | $ 859.95 Contractor's Total=$779.63 | $ 0.98 | $ 2,160.90 | $ 1.00 | $ 2,205.00 |

Approved by: Edward Nietz 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Garcom, Inc El Paso, TX | | Horizone Construction I, LTD Socorro, TX | | JAR Concrete Inc DBA JAR Construction, Inc El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 55 | 314 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (Y) (18") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 1.98 | $ 621.72 | $ 3.45 | $ 1,083.30 | $ 3.75 | $ 1,177.50 |
| 56 | 636 | LF | WHITE REFLECTIVE CURB PAINT AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 0.83 | $ 527.88 Contractor's Total=$524.70 | $ 3.46 | $ 2,200.56 | $ 1.50 | $ 954.00 Contractor's Total=$994.00 |
| 57 | 303 | LF | YELLOW REFLECTIVE CURB PAINT AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 0.83 | $ 251.49 Contractor's Total=$249.98 | $ 0.46 | $ 139.38 | $ 1.50 | $ 454.50 |
| 58 | 26 | EA | NEW SIGN AND POST AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 275.00 | $ 7,150.00 | $ 750.00 | $ 19,500.00 | $ 346.00 | $ 8,996.00 |
| 59 | 1 | LS | TRAFFIC AND PEDESTRIAN CONTROL BARRICADES AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 6,600.00 | $ 6,600.00 | $ 7,000.00 | $ 7,000.00 | $ 4,085.00 | $ 4,085.00 |
| 60 | 130 | SY | REMOVAL AND DISPOSAL OF EXISTING CONCRETE AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 3.58 | $ 465.40 Contractor's Total=$464.75 | $ 4.90 | $ 637.00 | $ 19.00 | $ 2,470.00 |
| 61 | 652 | SY | REMOVAL AND DISPOSAL OF EXISTING PAVEMENT AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 4.40 | $ 2,868.80 | $ 4.80 | $ 3,129.60 | $ 7.00 | $ 4,564.00 |
| 62 | 665 | LF | REMOVAL AND DISPOSAL OF EXISTING CURB AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 3.30 | $ 2,194.50 | $ 3.25 | $ 2,161.25 | $ 6.00 | $ 3,990.00 |
| 63 | 67 | LF | REMOVAL AND DISPOSAL OF EXISTING STEMWALL AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 8.25 | $ 552.75 | $ 3.50 | $ 234.50 | $ 7.50 | $ 502.50 |

Approved by: 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Garcom, Inc El Paso, TX | | Horizone Construction I, LTD Socorro, TX | | JAR Concrete Inc DBA JAR Construction, Inc El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 64 | 4 | LF | REMOVAL AND DISPOSAL OF EXISTING ROCKWALL AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 8.25 | $ 33.00 | $ 3.50 | $ 14.00 | $ 19.50 | $ 78.00 |
| 65 | 1 | LS | REMOVAL AND DISPOSAL OF PAVEMENT STRIPING AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 369.60 | $ 369.60 | $ 1,725.00 | $ 1,725.00 | $ 2,025.00 | $ 2,025.00 |
| 66 | 125 | SY | REMOVAL AND DISPOSAL OF EXISTING LANDSCAPING AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 3.58 | $ 447.50 Contractor's Total=$446.88 | $ 15.00 | $ 1,875.00 | $ 75.50 | $ 9,437.50 |
| 67 | 2 | EA | ADJUSTMENT OF EXISTING WATER VALVES AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 275.00 | $ 550.00 | $ 600.00 | $ 1,200.00 | $ 65.00 | $ 130.00 |
| 68 | 1 | EA | ADJUSTMENT OF EXISTING WATER METER AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 275.00 | $ 275.00 | $ 600.00 | $ 600.00 | $ 65.00 | $ 65.00 |
| 69 | 1 | LS | REMOVAL OR RELOCATION OF EXISTING IRRIGATION SYSTEM (ST. VRAIN STREET) AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 8,250.00 | $ 8,250.00 | $ 5,800.00 | $ 5,800.00 | $ 1,035.00 | $ 1,035.00 |
| 70 | 1 | LS | REMOVAL OR RELOCATION OF EXISTING IRRIGATION SYSTEM (OCTAVIA STREET) AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 4,950.00 | $ 4,950.00 | $ 5,800.00 | $ 5,800.00 | $ 885.00 | $ 885.00 |
| 71 | 3 | EA | REMOVAL OR RELOCATION OF EXISTING FIRE HYDRANT AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 1,375.00 | $ 4,125.00 | $ 2,500.00 | $ 7,500.00 Contractor's Total=$2,500.00 | $ 5,850.00 | $ 17,550.00 |
| 72 | 1 | LS | REMOVAL OR RELOCATION OF EXISTING STREET SIGNAGE AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 1,100.00 | $ 1,100.00 | $ 2,000.00 | $ 2,000.00 | $ 1,312.00 | $ 1,312.00 |

Approved by: Edward Rustig 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Garcom, Inc El Paso, TX | | Horizone Construction I, LTD Socorro, TX | | JAR Concrete Inc DBA JAR Construction, Inc El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 73 | 675 | LF | PROVIDE SILT FENCE FOR STORMWATER POLLUTION PREVENTION MEASURES AS SHOWN ON PROJECT DOCUMENTS (KERBEY AVENUE) | $ 1.76 | $ 1,188.00 | $ 2.00 | $ 1,350.00 | $ 6.50 | $ 4,387.50 |
| 74 | 128 | CY | EARTHWORK (EXPORT TO WASTE) AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 11.00 | $ 1,408.00 | $ 6.00 | $ 768.00 | $ 36.25 | $ 4,640.00 |
| 75 | 55 | SY | 3" HMAC/8" 2-SACK BACKFILL AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 36.30 | $ 1,996.50 | $ 43.30 | $ 2,381.50 | $ 53.50 | $ 2,942.50 |
| 76 | 375 | LF | 6" STANDARD CURB AND GUTTER AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 10.84 | $ 4,065.00<br>Contractor's Total=$4,063.13 | $ 10.65 | $ 3,993.75 | $ 18.00 | $ 6,750.00 |
| 77 | 101 | LF | 6" HEADER CURB AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 13.20 | $ 1,333.20 | $ 8.75 | $ 883.75 | $ 87.00 | $ 8,787.00 |
| 78 | 125 | SY | 6" THICK REINFORCED CONCRETE DRIVEWAY AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 36.30 | $ 4,537.50 | $ 39.10 | $ 4,887.50 | $ 5.00 | $ 625.00 |
| 79 | 195 | SY | 4" THICK CONCRETE SIDEWALK AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 29.70 | $ 5,791.50 | $ 34.50 | $ 6,727.50 | $ 40.50 | $ 7,897.50 |
| 80 | 3 | EA | ADA COMPLIANT (TYPE D) WHEELCHAIR RAMP AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 775.50 | $ 2,326.50 | $ 970.00 | $ 2,910.00 | $ 755.50 | $ 2,266.50 |
| 81 | 1 | EA | ADA COMPLIANT (TYPE F) WHEELCHAIR RAMP AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 775.50 | $ 775.50 | $ 1,050.00 | $ 1,050.00 | $ 1,620.00 | $ 1,620.00 |

Approved by: Edward Ting 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Garcom, Inc El Paso, TX | | Horizone Construction I, LTD Socorro, TX | | JAR Concrete Inc DBA JAR Construction, Inc El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 82 | 1 | EA | ADA COMPLIANT (TYPE E) WHEELCHAIR RAMP AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 1,105.50 | $ 1,105.50 | $ 1,425.00 | $ 1,425.00 | $ 1,643.00 | $ 1,643.00 |
| 83 | 35 | SY | INSTALLATION OF REINFORCED CONCRETE FLUME AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 49.50 | $ 1,732.50 | $ 75.00 | $ 2,625.00 | $ 200.00 | $ 7,000.00 |
| 84 | 905 | SF | INSTALLATION OF 3/8" ROCK (FRANKLIN RED OR CANYON RED) 3" DEPTH AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 0.72 | $ 651.60 Contractor's Total=$647.08 | $ 1.00 | $ 905.00 | $ 1.25 | $ 1,131.25 |
| 85 | 57 | EA | INSTALLATION OF 5-GALLON PLANTS AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 22.00 | $ 1,254.00 | $ 21.00 | $ 1,197.00 | $ 26.60 | $ 1,516.20 |
| 86 | 115 | EA | INSTALLATION OF DRIWATER IRRIGATION AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 22.00 | $ 2,530.00 | $ 10.00 | $ 1,150.00 | $ 11.25 | $ 1,293.75 |
| 87 | 132 | SY | 4" SALT FINISHED COLORED CONCRETE AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 37.40 | $ 4,936.80 | $ 43.70 | $ 5,768.40 | $ 65.30 | $ 8,619.60 |
| 88 | 4,700 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (W) (4") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 0.39 | $ 1,833.00 Contractor's Total=$1,809.50 | $ 0.63 | $ 2,961.00 | $ 0.50 | $ 2,350.00 |
| 89 | 355 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (W) (18") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 1.98 | $ 702.90 | $ 4.60 | $ 1,633.00 | $ 3.75 | $ 1,331.25 |
| 90 | 445 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I DOUBLE (Y) (4") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 0.39 | $ 173.55 Contractor's Total=$171.33 | $ 3.45 | $ 1,535.25 | $ 1.00 | $ 445.00 |

Approved by: Edward G Perez 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Garcom, Inc El Paso, TX | | Horizone Construction I, LTD Socorro, TX | | JAR Concrete Inc DBA JAR Construction, Inc El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 91 | 95 | LF | YELLOW REFLECTIVE CURB PAINT AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 1.65 | $ 156.75 | $ 2.30 | $ 218.50 | $ 1.50 | $ 142.50 |
| 92 | 4 | EA | NEW SIGN AND POST AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 275.00 | $ 1,100.00 | $ 735.00 | $ 2,940.00 | $ 351.25 | $ 1,405.00 |
| 93 | 1 | LS | TRAFFIC AND PEDESTRIAN CONTROL BARRICADES AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 6,600.00 | $ 6,600.00 | $ 5,000.00 | $ 5,000.00 | $ 4,082.00 | $ 4,082.00 |
| 94 | 305 | SY | REMOVAL AND DISPOSAL OF EXISTING CONCRETE AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 3.58 | $ 1,091.90 Contractor's Total=$1,090.38 | $ 4.90 | $ 1,494.50 | $ 19.00 | $ 5,795.00 |
| 95 | 410 | SY | REMOVAL AND DISPOSAL OF EXISTING PAVEMENT AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 4.40 | $ 1,804.00 | $ 4.80 | $ 1,968.00 | $ 7.00 | $ 2,870.00 |
| 96 | 390 | LF | REMOVAL AND DISPOSAL OF EXISTING CURB AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 3.85 | $ 1,501.50 | $ 3.25 | $ 1,267.50 | $ 6.25 | $ 2,437.50 |
| 97 | 1 | LS | REMOVAL AND DISPOSAL OF PAVEMENT STRIPING AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 501.60 | $ 501.60 | $ 2,300.00 | $ 2,300.00 | $ 1,735.00 | $ 1,735.00 |
| 98 | 145 | SY | REMOVAL AND DISPOSAL OF EXISTING LANDSCAPING AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 3.58 | $ 519.10 Contractor's Total=$518.38 | $ 15.00 | $ 2,175.00 | $ 75.50 | $ 10,947.50 |
| 99 | 17 | SY | REMOVAL AND SALVAGE OF EXISTING BRICK TO OWNER AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 4.40 | $ 74.80 | $ 4.00 | $ 68.00 | $ 86.75 | $ 1,474.75 |

Approved by: 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Garcom, Inc El Paso, TX | | Horizone Construction I, LTD Socorro, TX | | JAR Concrete Inc DBA JAR Construction, Inc El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 100 | 1 | EA | ADJUSTMENT OF EXISTING WATER VALVES AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 275.00 | $ 275.00 | $ 600.00 | $ 600.00 | $ 61.50 | $ 61.50 |
| 101 | 1 | LS | REMOVAL OR RELOCATION OF EXISTING STREET SIGNAGE AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 1,100.00 | $ 1,100.00 | $ 2,000.00 | $ 2,000.00 | $ 1,531.00 | $ 1,531.00 |
| 102 | 290 | LF | PROVIDE SILT FENCE FOR STORMWATER POLLUTION PREVENTION MEASURES AS SHOWN ON PROJECT DOCUMENTS (ANISE DRIVE) | $ 1.76 | $ 510.40 | $ 2.00 | $ 580.00 | $ 6.25 | $ 1,812.50 |
| 103 | 1 | EA | PROVIDE INLET PROTECTION (SILT SOCK) FOR STORMWATER POLLUTION PREVENTION MEASURES AS SHOWN ON PROJECT DOCUMENTS | $ 165.00 | $ 165.00 | $ 200.00 | $ 200.00 | $ 218.00 | $ 218.00 |
| 104 | 282 | CY | EARTHWORK (EXPORT TO WASTE) AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 11.00 | $ 3,102.00 | $ 6.00 | $ 1,692.00 | $ 24.75 | $ 6,979.50 |
| 105 | 110 | SY | 3" HMAC/8" 2-SACK BACKFILL AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 36.30 | $ 3,993.00 | $ 43.30 | $ 4,763.00 | $ 51.75 | $ 5,692.50 |
| 106 | 755 | LF | 6" STANDARD CURB AND GUTTER AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 10.84 | $ 8,184.20 Contractor's Total=$8,180.43 | $ 10.65 | $ 8,040.75 | $ 17.25 | $ 13,023.75 |
| 107 | 210 | LF | 6" HEADER CURB AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 13.20 | $ 2,772.00 | $ 8.75 | $ 1,837.50 | $ 87.00 | $ 18,270.00 |
| 108 | 205 | SY | 6" THICK REINFORCED CONCRETE DRIVEWAY AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 37.40 | $ 7,667.00 | $ 39.10 | $ 8,015.50 | $ 5.00 | $ 1,025.00 |

Approved by: Edmund Muñoz 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Garcom, Inc El Paso, TX | | Horizone Construction I, LTD Socorro, TX | | JAR Concrete Inc DBA JAR Construction, Inc El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 109 | 330 | SY | 4" THICK CONCRETE SIDEWALK AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 29.70 | $ 9,801.00 | $ 34.50 | $ 11,385.00 | $ 40.50 | $ 13,365.00 |
| 110 | 4 | EA | ADA COMPLIANT (TYPE D) WHEELCHAIR RAMP AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 775.50 | $ 3,102.00 | $ 970.00 | $ 3,880.00 | $ 735.00 | $ 2,940.00 |
| 111 | 2 | EA | ADA COMPLIANT (TYPE E) WHEELCHAIR RAMP AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 1,105.50 | $ 2,211.00 | $ 1,425.00 | $ 2,850.00 | $ 1,400.00 | $ 2,800.00 |
| 112 | 2 | EA | ADA COMPLIANT (TYPE G) WHEELCHAIR RAMP AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 1,105.50 | $ 2,211.00 | $ 965.00 | $ 1,930.00 | $ 1,632.00 | $ 3,264.00 |
| 113 | 175 | SY | INSTALLATION OF REINFORCED CONCRETE FLUME AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 632.50 | $ 110,687.50 Contractor's Total=$1,265.00 | $ 75.00 | $ 13,125.00 | $ 200.00 | $ 35,000.00 |
| 114 | 1,265 | SF | INSTALLATION OF 3/8" ROCK (FRANKLIN RED OR CANYON RED) 3" DEPTH AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 0.72 | $ 910.80 Contractor's Total=$904.48 | $ 1.00 | $ 1,265.00 | $ 1.25 | $ 1,581.25 |
| 115 | 88 | EA | INSTALLATION OF 5-GALLON PLANTS AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 22.00 | $ 1,936.00 | $ 21.00 | $ 1,848.00 | $ 26.75 | $ 2,354.00 |
| 116 | 175 | EA | INSTALLATION OF DRIWATER IRRIGATION AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 22.00 | $ 3,850.00 | $ 10.00 | $ 1,750.00 | $ 11.50 | $ 2,012.50 |
| 117 | 216 | SY | 4" SALT FINISHED COLORED CONCRETE AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 37.40 | $ 8,078.40 | $ 43.70 | $ 9,439.20 | $ 65.50 | $ 14,148.00 |

Approved by: Edward Ping 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Garcom, Inc El Paso, TX | | Horizone Construction I, LTD Socorro, TX | | JAR Concrete Inc DBA JAR Construction, Inc El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 118 | 4,768 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (W) (4") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 0.39 | $ 1,859.52 Contractor's Total=$1,835.68 | $ 0.63 | $ 3,003.84 | $ 0.50 | $ 2,384.00 |
| 119 | 75 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (W) (4") (BRK) AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 8.80 | $ 660.00 | $ 0.35 | $ 26.25 | $ 0.50 | $ 37.50 |
| 120 | 335 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (W) (18") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 1.65 | $ 552.75 | $ 4.60 | $ 1,541.00 | $ 3.75 | $ 1,256.25 |
| 121 | 470 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I DOUBLE (Y) (4") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 1.98 | $ 930.60 | $ 3.45 | $ 1,621.50 | $ 1.00 | $ 470.00 |
| 122 | 155 | LF | YELLOW REFLECTIVE CURB PAINT AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 1.65 | $ 255.75 | $ 2.30 | $ 356.50 | $ 1.50 | $ 232.50 |
| 123 | 8 | EA | NEW SIGN AND POST AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 275.00 | $ 2,200.00 | $ 735.00 | $ 5,880.00 | $ 351.25 | $ 2,810.00 |
| 124 | 1 | LS | TRAFFIC AND PEDESTRIAN CONTROL BARRICADES AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 6,600.00 | $ 6,600.00 | Blank | Blank | $ 4,082.00 | $ 4,082.00 |
| 125 | 640 | SY | REMOVAL AND DISPOSAL OF EXISTING CONCRETE AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 3.58 | $ 2,291.20 Contractor's Total=$2,288.00 | $ 4.90 | $ 3,136.00 | $ 19.00 | $ 12,160.00 |
| 126 | 890 | SY | REMOVAL AND DISPOSAL OF EXISTING PAVEMENT AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 4.40 | $ 3,916.00 | $ 4.80 | $ 4,272.00 | $ 7.25 | $ 6,452.50 |

Approved by: Edward Perez 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Garcom, Inc El Paso, TX | | Horizone Construction I, LTD Socorro, TX | | JAR Concrete Inc DBA JAR Construction, Inc El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 127 | 775 | LF | REMOVAL AND DISPOSAL OF EXISTING CURB AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 3.85 | $ 2,983.75 | $ 3.25 | $ 2,518.75 | $ 6.25 | $ 4,843.75 |
| 128 | 1 | LS | REMOVAL AND DISPOSAL OF PAVEMENT STRIPING AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 195.36 | $ 195.36 | $ 1,725.00 | $ 1,725.00 | $ 1,735.00 | $ 1,735.00 |
| 129 | 100 | SY | REMOVAL AND DISPOSAL OF EXISTING LANDSCAPING AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 3.58 | $ 358.00 Contractor's Total=$357.50 | $ 15.00 | $ 1,500.00 | $ 75.25 | $ 7,525.00 |
| 130 | 5 | EA | ADJUSTMENT OF EXISTING WATER VALVES AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 275.00 | $ 1,375.00 | $ 600.00 | $ 3,000.00 Contractor's Total=$600.00 | $ 65.00 | $ 325.00 |
| 131 | 1 | EA | ADJUSTMENT OF EXISTING WATER METER AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 275.00 | $ 275.00 | $ 600.00 | $ 600.00 | $ 65.00 | $ 65.00 |
| 132 | 1 | EA | REMOVAL AND RELOCATION OF EXISTING FIRE HYDRANT AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 1,375.00 | $ 1,375.00 | $ 2,500.00 | $ 2,500.00 | $ 785.00 | $ 785.00 |
| 133 | 1 | EA | REMOVAL AND RELOCATION OF EXISTING MAILBOX ASSEMBLY AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 275.00 | $ 275.00 | $ 200.00 | $ 200.00 | $ 269.00 | $ 269.00 |
| 134 | 1 | LS | REMOVAL OR RELOCATION OF EXISTING STREET SIGNAGE AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 1,100.00 | $ 1,100.00 | $ 2,000.00 | $ 2,000.00 | $ 1,783.50 | $ 1,783.50 |
| 135 | 570 | LF | PROVIDE SILT FENCE FOR STORMWATER POLLUTION PREVENTION MEASURES AS SHOWN ON PROJECT DOCUMENTS (SOLANO DRIVE) | $ 1.76 | $ 1,003.20 | $ 2.00 | $ 1,140.00 | $ 7.00 | $ 3,990.00 |

Approved by: Edward Muñoz 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Garcom, Inc El Paso, TX | | Horizone Construction I, LTD Socorro, TX | | JAR Concrete Inc DBA JAR Construction, Inc El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 136 | 268 | CY | EARTHWORK (EXPORT TO WASTE) AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 11.00 | $ 2,948.00 | $ 6.00 | $ 1,608.00 | $ 23.50 | $ 6,298.00 |
| 137 | 217 | SY | 3" HMAC/8" 2-SACK BACKFILL AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 36.30 | $ 7,877.10 | $ 43.30 | $ 9,396.10 | $ 51.50 | $ 11,175.50 |
| 138 | 1,060 | LF | 6" STANDARD CURB AND GUTTER AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 10.84 | $ 11,490.40<br>Contractor's Total=$11,485.10 | $ 10.65 | $ 11,289.00 | $ 18.00 | $ 19,080.00 |
| 139 | 6 | LF | 6" HEADER CURB AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 13.20 | $ 79.20 | $ 8.75 | $ 52.50 | $ 109.00 | $ 654.00 |
| 140 | 95 | SY | 4" THICK CONCRETE SIDEWALK AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 29.70 | $ 2,821.50 | $ 34.50 | $ 3,277.50 | $ 42.00 | $ 3,990.00 |
| 141 | 1 | EA | ADA COMPLIANT (TYPE A) WHEELCHAIR RAMP AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 775.50 | $ 775.50 | $ 1,075.00 | $ 1,075.00 | $ 4,710.00 | $ 4,710.00 |
| 142 | 1 | EA | ADA COMPLIANT (TYPE D) WHEELCHAIR RAMP AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 775.50 | $ 775.50 | $ 970.00 | $ 970.00 | $ 1,790.00 | $ 1,790.00 |
| 143 | 1 | EA | ADA COMPLIANT (TYPE G) WHEELCHAIR RAMP AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 1,105.50 | $ 1,105.50 | $ 965.00 | $ 965.00 | $ 806.00 | $ 806.00 |
| 144 | 18 | EA | INSTALLATION OF 2" CALIPER (10' HIGH) TREES AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 220.00 | $ 3,960.00 | $ 230.00 | $ 4,140.00 | $ 266.00 | $ 4,788.00 |

Approved by: [signature] 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Garcom, Inc El Paso, TX | | Horizone Construction I, LTD Socorro, TX | | JAR Concrete Inc DBA JAR Construction, Inc El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 145 | 2,578 | SF | INSTALLATION OF 3/4" ROCK (FRANKLIN RED OR CANYON RED) 3" DEPTH AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 0.72 | $ 1,856.16<br>Contractor's Total=$1,843.27 | $ 1.00 | $ 2,578.00 | $ 1.25 | $ 3,222.50 |
| 146 | 800 | SF | INSTALLATION OF 2" – 4" COBBLE ROCK (4" DEPTH) AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 1.65 | $ 1,320.00 | $ 1.55 | $ 1,240.00 | $ 2.75 | $ 2,200.00 |
| 147 | 8 | SY | 4" SALT FINISHED COLORED CONCRETE AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 44.00 | $ 352.00 | $ 43.70 | $ 349.60 | $ 65.25 | $ 522.00 |
| 148 | 90 | EA | INSTALLATION OF 5-GALLON PLANTS AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 22.00 | $ 1,980.00 | $ 21.00 | $ 1,890.00 | $ 26.60 | $ 2,394.00 |
| 149 | 180 | EA | INSTALLATION OF 1-GALLON PLANTS AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 11.00 | $ 1,980.00 | $ 8.60 | $ 1,548.00 | $ 7.75 | $ 1,395.00 |
| 150 | 36 | EA | INSTALLATION OF NEW BOULDERS AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 154.00 | $ 5,544.00 | $ 120.00 | $ 4,320.00 | $ 144.75 | $ 5,211.00 |
| 151 | 1 | LS | NEW IRRIGATION SYSTEM AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 13,200.00 | $ 13,200.00 | $ 14,900.00 | $ 14,900.00 | $ 3,180.50 | $ 3,180.50 |
| 152 | 5 | EA | INSTALLATION OF 3/4" METER BACKFLOW AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 4,840.00 | $ 24,200.00 | $ 5,400.00 | $ 27,000.00 | $ 9,107.25 | $ 45,536.25 |
| 153 | 12,761 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (W) (4") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 0.39 | $ 4,976.79<br>Contractor's Total=$4,912.99 | $ 0.33 | $ 4,211.13 | $ 0.50 | $ 6,380.50 |

Approved by: 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Garcom, Inc El Paso, TX | | Horizone Construction I, LTD Socorro, TX | | JAR Concrete Inc DBA JAR Construction, Inc El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 154 | 825 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (W) (4") (BRK) AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 0.39 | $ 321.75 Contractor's Total=$317.63 | $ 0.33 | $ 272.25 | $ 0.50 | $ 412.50 |
| 155 | 520 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (W) (18") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 1.98 | $ 1,029.60 | $ 2.30 | $ 1,196.00 | $ 3.75 | $ 1,950.00 |
| 156 | 9,538 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (Y) (4") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 0.39 | $ 3,719.82 Contractor's Total=$3,672.13 | $ 0.33 | $ 3,147.54 | $ 0.50 | $ 4,769.00 |
| 157 | 8,086 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (Y) (4") (BRK) WITH TYPE I REFLECTORS AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 1.10 | $ 8,894.60 | $ 2.30 | $ 18,597.80 | $ 0.50 | $ 4,043.00 |
| 158 | 1,760 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (Y) (4") (SLD) WITH TYPE I REFLECTORS AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 1.10 | $ 1,936.00 | $ 2.30 | $ 4,048.00 | $ 0.50 | $ 880.00 |
| 159 | 1,125 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I DOUBLE (Y) (4") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 0.28 | $ 315.00 Contractor's Total=$309.38 | $ 0.33 | $ 371.25 | $ 1.00 | $ 1,125.00 |
| 160 | 16 | EA | NEW SIGN AND POST AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 275.00 | $ 4,400.00 | $ 600.00 | $ 9,600.00 | $ 326.50 | $ 5,224.00 |
| 161 | 1 | LS | TRAFFIC AND PEDESTRIAN CONTROL BARRICADES AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 6,600.00 | $ 6,600.00 | $ 6,000.00 | $ 6,000.00 | $ 4,081.75 | $ 4,081.75 |
| 162 | 125 | SY | REMOVAL AND DISPOSAL OF EXISTING CONCRETE AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 3.58 | $ 447.50 Contractor's Total=$446.88 | $ 4.90 | $ 612.50 | $ 18.75 | $ 2,343.75 |

Approved by: Edward J Ting 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Garcom, Inc El Paso, TX | | Horizone Construction I, LTD Socorro, TX | | JAR Concrete Inc DBA JAR Construction, Inc El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 163 | 857 | SY | REMOVAL AND DISPOSAL OF EXISTING PAVEMENT AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 4.40 | $ 3,770.80 | $ 4.80 | $ 4,113.60 | $ 7.00 | $ 5,999.00 |
| 164 | 65 | LF | REMOVAL AND DISPOSAL OF EXISTING CURB AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 8.25 | $ 536.25 | $ 3.25 | $ 211.25 | $ 7.50 | $ 487.50 |
| 165 | 1 | LS | REMOVAL AND DISPOSAL OF PAVEMENT STRIPING AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 5,585.58 | $ 5,585.58 | $ 6,340.00 | $ 6,340.00 | $ 5,205.00 | $ 5,205.00 |
| 166 | 35 | SY | REMOVAL AND DISPOSAL OF EXISTING LANDSCAPING AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 3.58 | $ 125.30 | $ 15.00 | $ 525.00 | $ 75.25 | $ 2,633.75 |
| 167 | 1 | LS | REMOVAL OR RELOCATION OF EXISTING STREET SIGNAGE AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 1,100.00 | $ 1,100.00 | $ 2,500.00 | $ 2,500.00 | $ 1,312.00 | $ 1,312.00 |
| 168 | 160 | LF | PROVIDE SILT FENCE FOR STORMWATER POLLUTION PREVENTION MEASURES AS SHOWN ON PROJECT DOCUMENTS (LOMA VERDE DRIVE) | $ 1.76 | $ 281.60 | $ 2.00 | $ 320.00 | $ 7.50 | $ 1,200.00 |
| 169 | 3 | EA | PROVIDE INLET PROTECTION (SILT SOCK) FOR STORMWATER POLLUTION PREVENTION MEASURES AS SHOWN ON PROJECT DOCUMENTS (LOMA VERDE DRIVE) | $ 165.00 | $ 495.00 | $ 200.00 | $ 600.00 | $ 221.00 | $ 663.00 |
| 170 | 1 | LS | MOBILIZATION, DE-MOBILIZATION, INSURANCE BONDS, PERMITS, FEES, ETC. (not to exceed 5% of the total bid price) | $ 24,750.00 | $ 24,750.00 | $ 25,000.00 | $ 25,000.00 | $ 40,000.00 | $ 40,000.00 |
| | | | | 0% | | 4% | | 5% | |
| **Sum Total (Items 1 thru 170)** | | | | **$ 6,461,670.44** | | **$ 615,805.26** | | **$ 828,121.30** | |
| | | | | Contractor's Total=$532,464.41 | | Contractor's Total=$639,967.76 | | | |
| **BID BOND** | | | | Yes | | Yes | | Yes | |

Approved by: 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Karlsruher Inc. DBA CSA Constructors El Paso, TX | | Martinez Bros. Contractors, LLC El Paso, TX | | Spartan Construction of New Mexico El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| UNIT PRICE SCHEDULE: BASE BID 1 | | | | | | | | | |
| 1 | 230 | CY | EARTHWORK (EXPORT TO WASTE) AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 18.11 | $ 4,165.30 | $ 20.00 | $ 4,600.00 | $ 81.49 | $ 18,742.70 Contractor's Total=$18,743.0 |
| 2 | 230 | SY | 3" HMAC/8" 2-SACK BACKFILL AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 42.25 | $ 9,717.50 | $ 45.00 | $ 10,350.00 | $ 74.71 | $ 17,183.30 Contractor's Total=$17,185.0 |
| 3 | 1,034 | LF | 6" STANDARD CURB AND GUTTER AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 12.07 | $ 12,480.38 | $ 14.00 | $ 14,476.00 | $ 21.71 | $ 22,448.14 Contractor's Total=$22,453 |
| 4 | 4 | LF | 6" HEADER CURB AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 8.45 | $ 33.80 | $ 25.00 | $ 100.00 | $ 24.08 | $ 96.32 Contractor's Total=$96.00 |
| 5 | 64 | SY | 4" THICK CONCRETE SIDEWALK AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 38.62 | $ 2,471.68 | $ 46.00 | $ 2,944.00 | $ 59.59 | $ 3,813.76 Contractor's Total=$3,814.00 |
| 6 | 4 | EA | ADA COMPLIANT (TYPE A) WHEELCHAIR RAMP AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 1,025.95 | $ 4,103.80 | $ 1,000.00 | $ 4,000.00 | $ 1,691.55 | $ 6,766.20 Contractor's Total=$6,766 |
| 7 | 19 | EA | INSTALLATION OF 2" CALIPER (10' HIGH) TREES AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 331.93 | $ 6,306.67 | $ 310.00 | $ 5,890.00 | $ 326.28 | $ 6,199.32 Contractor's Total=$6,199.00 |
| 8 | 2,675 | SF | INSTALLATION OF 3/4" ROCK (FRANKLIN RED OR CANYON RED) 3" DEPTH AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 1.33 | $ 3,557.75 | $ 0.66 | $ 1,765.50 | $ 1.30 | $ 3,477.50 Contractor's Total=$3,491.00 |
| 9 | 800 | SF | INSTALLATION OF 2" – 4" COBBLE ROCK (4" DEPTH) AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 3.92 | $ 3,136.00 | $ 3.16 | $ 2,528.00 | $ 3.85 | $ 3,080.00 Contractor's Total=$3,085.00 |

Approved by: 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Karlsruher Inc. DBA CSA Constructors El Paso, TX | | Martinez Bros. Contractors, LLC El Paso, TX | | Spartan Construction of New Mexico El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 10 | 26 | SY | 4" SALT FINISHED COLORED CONCRETE AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 54.32 | $ 1,412.32 | $ 56.00 | $ 1,456.00 | $ 89.73 | $ 2,332.98<br>Contractor's Total=$2,333.00 |
| 11 | 89 | EA | INSTALLATION OF 5-GALLON PLANTS AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 27.76 | $ 2,470.64 | $ 30.00 | $ 2,670.00 | $ 27.29 | $ 2,428.81<br>Contractor's Total=$2,429.00 |
| 12 | 72 | EA | INSTALLATION OF 1-GALLON PLANTS AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 9.96 | $ 717.12 | $ 12.00 | $ 864.00 | $ 9.78 | $ 704.16<br>Contractor's Total=$705.00 |
| 13 | 12 | EA | INSTALLATION OF NEW BOULDERS AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 211.00 | $ 2,532.00 | $ 150.00 | $ 1,800.00 | $ 207.63 | $ 2,491.56<br>Contractor's Total=$2,492.00 |
| 14 | 1 | LS | NEW IRRIGATION SYSTEM AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 6,000.00 | $ 6,000.00 | $ 4,850.00 | $ 4,850.00 | $ 23,611.35 | $ 23,611.35<br>Contractor's Total=$23,611.00 |
| 15 | 4 | EA | INSTALLATION OF 3/4" METER BACKLFOW AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 1,700.00 | $ 6,800.00 | $ 1,313.00 | $ 5,252.00 | $ 6,436.76 | $ 25,747.04<br>Contractor's Total=$25,747.00 |
| 16 | 5,465 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (W) (4") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 0.48 | $ 2,623.20 | $ 0.40 | $ 2,186.00 | $ 0.47 | $ 2,568.55<br>Contractor's Total=$2,594.00 |
| 17 | 515 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (W) (18") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 3.92 | $ 2,018.80 | $ 2.45 | $ 1,261.75 | $ 3.85 | $ 1,982.75<br>Contractor's Total=$1,986.00 |
| 18 | 6,264 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (Y) (4") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 0.48 | $ 3,006.72 | $ 0.50 | $ 3,132.00 | $ 0.47 | $ 2,944.08<br>Contractor's Total=$2,973.00 |

Approved by: Edward Reitz 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Karlsruher Inc. DBA CSA Constructors El Paso, TX | | Martinez Bros. Contractors, LLC El Paso, TX | | Spartan Construction of New Mexico El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 19 | 6,264 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (Y) (4") (BRK) AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 0.48 | $ 3,006.72 | $ 0.50 | $ 3,132.00 | $ 0.47 | $ 2,944.08<br>Contractor's Total=$2,973.00 |
| 20 | 2 | EA | REFLECTORIZED PAVEMENT MARKING TYPE I (W) (ARROW) (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 120.70 | $ 241.40 | $ 100.00 | $ 200.00 | $ 118.65 | $ 237.30<br>Contractor's Total=$237.00 |
| 21 | 1,025 | LF | 6" THICK YELLOW REFLECTORIZED CURB PAINT AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 1.45 | $ 1,486.25 | $ 1.00 | $ 1,025.00 | $ 1.42 | $ 1,455.50<br>Contractor's Total=$1,459.00 |
| 22 | 11 | EA | NEW SIGN AND POST AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 362.10 | $ 3,983.10 | $ 450.00 | $ 4,950.00 | $ 450.18 | $ 4,951.98<br>Contractor's Total=$4,952.00 |
| 23 | 1 | LS | TRAFFIC AND PEDESTRIAN CONTROL BARRICADES AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 4,828.00 | $ 4,828.00 | $ 5,000.00 | $ 5,000.00 | $ 4,772.25 | $ 4,772.25<br>Contractor's Total=$4,772.00 |
| 24 | 79 | SY | REMOVAL AND DISPOSAL OF EXISTING ASPHALT PAVEMENT AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 12.07 | $ 953.53 | $ 6.00 | $ 474.00 | $ 20.53 | $ 1,621.87<br>Contractor's Total=$1,623.00 |
| 25 | 756 | SY | REMOVAL AND DISPOSAL OF EXISTING PAVEMENT AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 7.24 | $ 5,473.44 | $ 5.50 | $ 4,158.00 | $ 13.27 | $ 10,032.12<br>Contractor's Total=$10,034.00 |
| 26 | 58 | LF | REMOVAL AND DISPOSAL OF EXISTING CURB AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 3.62 | $ 209.96 | $ 6.00 | $ 348.00 | $ 3.61 | $ 209.38<br>Contractor's Total=$209.00 |
| 27 | 1 | LS | REMOVAL AND DISPOSAL OF PAVEMENT STRIPING AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 3,319.25 | $ 3,319.25 | $ 7,500.00 | $ 7,500.00 | $ 4,179.00 | $ 4,179.00<br>Contractor's Total=$4,179.00 |

Approved by: Edward Reitz 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Karlsruher Inc. DBA CSA Constructors El Paso, TX | | Martinez Bros. Contractors, LLC El Paso, TX | | Spartan Construction of New Mexico El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 28 | 10 | SY | REMOVAL AND DISPOSAL OF EXISTING LANDSCAPING AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 90.50 | $ 905.00 | $ 6.10 | $ 61.00 | $ 88.98 | $ 889.80 Contractor's Total=$890.00 |
| 29 | 1 | EA | ADJUSTMENT OF EXISTING MANHOLE AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 603.50 | $ 603.50 | $ 300.00 | $ 300.00 | $ 727.13 | $ 727.13 Contractor's Total=$727.00 |
| 30 | 1 | LS | REMOVAL OR RELOCATION OF EXISTING STREET SIGNAGE AS SHOWN ON CONSTRUCTION DOCUMENTS (FRANKLIN HILLS ST.) | $ 603.50 | $ 603.50 | $ 600.00 | $ 600.00 | $ 606.38 | $ 606.38 Contractor's Total=$606.00 |
| 31 | 95 | LF | PROVIDE SILT FENCE FOR STORMWATER POLLUTION PREVENTION MEASURES AS SHOWN ON PROJECT DOCUMENTS (FRANKLIN HILLS ST.) | $ 2.41 | $ 228.95 | $ 2.50 | $ 237.50 | $ 6.05 | $ 574.75 Contractor's Total=$576.00 |
| 32 | 270 | CY | EARTHWORK (EXPORT TO WASTE) AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 18.11 | $ 4,889.70 | $ 20.00 | $ 5,400.00 | $ 81.49 | $ 22,002.30 Contractor's Total=$22,002.00 |
| 33 | 305 | SY | 3" HMAC/8" 2-SACK BACKFILL AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 42.25 | $ 12,886.25 | $ 45.00 | $ 13,725.00 | $ 74.71 | $ 22,786.55 Contractor's Total=$22,789.00 |
| 34 | 645 | LF | 6" STANDARD CURB AND GUTTER AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 12.07 | $ 7,785.15 | $ 13.00 | $ 8,385.00 | $ 21.71 | $ 14,002.95 Contractor's Total=$14,006.00 |
| 35 | 305 | LF | 4" MOUNTABLE CURB AND GUTTER AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 15.09 | $ 4,602.45 | $ 10.00 | $ 3,050.00 | $ 21.71 | $ 6,621.55 Contractor's Total=$6,623.00 |
| 36 | 65 | LF | 6" HEADER CURB AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 8.45 | $ 549.25 | $ 15.00 | $ 975.00 | $ 21.71 | $ 1,411.15 Contractor's Total=$1,411.00 |

Approved by: Edward Perez 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Karlsruher Inc. DBA CSA Constructors El Paso, TX | | Martinez Bros. Contractors, LLC El Paso, TX | | Spartan Construction of New Mexico El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 37 | 45 | SY | 6" REINFORCED CONCRETE DRIVEWAY AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 44.65 | $ 2,009.25 | $ 50.00 | $ 2,250.00 | $ 89.73 | $ 4,037.85<br>Contractor's Total=$4,038.00 |
| 38 | 130 | SY | 4" THICK CONCRETE SIDEWALK AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 38.62 | $ 5,020.60 | $ 42.00 | $ 5,460.00 | $ 59.59 | $ 7,746.70<br>Contractor's Total=$7,748.00 |
| 39 | 70 | LF | REINFORCED CONCRETE STEMWALL AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 44.66 | $ 3,126.20 | $ 18.00 | $ 1,260.00 | $ 78.80 | $ 5,516.00<br>Contractor's Total=$5,516.00 |
| 40 | 108 | SY | 6" REINFORCED SALT FINISHED COLORED CONCRETE APRON AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 68.80 | $ 7,430.40 | $ 60.00 | $ 6,480.00 | $ 87.31 | $ 9,429.48<br>Contractor's Total=$9,430.00 |
| 41 | 2 | EA | ADA COMPLIANT (TYPE B) WHEELCHAIR RAMP AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 1,025.95 | $ 2,051.90 | $ 1,000.00 | $ 2,000.00 | $ 1,939.35 | $ 3,878.70<br>Contractor's Total=$3,879.00 |
| 42 | 2 | EA | ADA COMPLIANT (TYPE C) WHEELCHAIR RAMP AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 1,025.95 | $ 2,051.90 | $ 1,100.00 | $ 2,200.00 | $ 1,939.35 | $ 3,878.70<br>Contractor's Total=$3,879.00 |
| 43 | 9 | EA | INSTALLATION OF 2" CALIPER (10' HIGH) TREES AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 331.93 | $ 2,987.37 | $ 310.00 | $ 2,790.00 | $ 326.28 | $ 2,936.52<br>Contractor's Total=$2,937.00 |
| 44 | 2,920 | SF | INSTALLATION OF ¾" ROCK (DESERT TAN OR RAINBOW) 3" DEPTH AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 1.81 | $ 5,285.20 | $ 1.20 | $ 3,504.00 | $ 1.78 | $ 5,197.60<br>Contractor's Total=$5,197.00 |
| 45 | 235 | SY | 4" SALT FINISHED COLORED CONCRETE AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 48.28 | $ 11,345.80 | $ 42.00 | $ 9,870.00 | $ 87.31 | $ 20,517.85<br>Contractor's Total=$20,520.0 |

Approved by: 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Karlsruher Inc. DBA CSA Constructors El Paso, TX | | Martinez Bros. Contractors, LLC El Paso, TX | | Spartan Construction of New Mexico El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 46 | 104 | EA | INSTALLATION OF 5-GALLON PLANTS AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 27.26 | $ 2,835.04 | $ 30.00 | $ 3,120.00 | $ 27.29 | $ 2,838.16 Contractor's Total=$2,838.00 |
| 47 | 95 | EA | INSTALLATION OF 1-GALLON PLANTS AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 9.96 | $ 946.20 | $ 12.00 | $ 1,140.00 | $ 9.78 | $ 929.10 Contractor's Total=$930.00 |
| 48 | 3 | EA | NEW IRRIGATION SYSTEM AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 2,414.00 | $ 7,242.00 | $ 1,750.00 | $ 5,250.00 | $ 11,746.35 | $ 35,239.05 Contractor's Total=$35,239.0 |
| 49 | 3 | EA | INSTALLATION OF 3/4" METER BACKLFOW AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 1,793.00 | $ 5,379.00 | $ 1,076.00 | $ 3,228.00 | $ 5,958.75 | $ 17,876.25 Contractor's Total=$17,876.00 |
| 50 | 17 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (W) (18") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 3.92 | $ 66.64 | $ 13.00 | $ 221.00 | $ 3.85 | $ 65.45 Contractor's Total=$66.00 |
| 51 | 880 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (Y) (4") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 0.48 | $ 422.40 | $ 0.50 | $ 440.00 | $ 0.47 | $ 413.60 Contractor's Total=$418.00 |
| 52 | 290 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (Y) (4") (BRK) AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 0.48 | $ 139.20 | $ 0.50 | $ 145.00 | $ 0.47 | $ 136.30 Contractor's Total=$138.00 |
| 53 | 1,176 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (Y) (4") (SLD) WITH TYPE I REFLECTORS AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 0.48 | $ 564.48 | $ 1.35 | $ 1,587.60 | $ 0.47 | $ 552.72 Contractor's Total=$558.00 |
| 54 | 2,205 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I DOUBLE (Y) (4") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 0.97 | $ 2,138.85 | $ 0.45 | $ 992.25 | $ 0.94 | $ 2,072.70 Contractor's Total=$2,093.00 |

Approved by: Edward Ming 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Karlsruher Inc. DBA CSA Constructors El Paso, TX | | Martinez Bros. Contractors, LLC El Paso, TX | | Spartan Construction of New Mexico El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 55 | 314 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (Y) (18") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 3.92 | $ 1,230.88 | $ 2.50 | $ 785.00 | $ 3.85 | $ 1,208.90<br>Contractor's Total=$1,211.00 |
| 56 | 636 | LF | WHITE REFLECTIVE CURB PAINT AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 1.45 | $ 922.20 | $ 1.00 | $ 636.00 | $ 1.42 | $ 903.12<br>Contractor's Total=$906.00 |
| 57 | 303 | LF | YELLOW REFLECTIVE CURB PAINT AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 1.45 | $ 439.35 | $ 1.00 | $ 303.00 | $ 1.42 | $ 430.26<br>Contractor's Total=$431.00 |
| 58 | 26 | EA | NEW SIGN AND POST AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 362.10 | $ 9,414.60 | $ 400.00 | $ 10,400.00 | $ 479.55 | $ 12,468.30<br>Contractor's Total=$12,476.00 |
| 59 | 1 | LS | TRAFFIC AND PEDESTRIAN CONTROL BARRICADES AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 4,828.00 | $ 4,828.00 | $ 8,000.00 | $ 8,000.00 | $ 4,772.25 | $ 4,772.25<br>Contractor's Total=$4,772.00 |
| 60 | 130 | SY | REMOVAL AND DISPOSAL OF EXISTING CONCRETE AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 8.45 | $ 1,098.50 | $ 12.00 | $ 1,560.00 | $ 18.16 | $ 2,360.80<br>Contractor's Total=$2,361.00 |
| 61 | 652 | SY | REMOVAL AND DISPOSAL OF EXISTING PAVEMENT AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 7.24 | $ 4,720.48 | $ 5.00 | $ 3,260.00 | $ 10.89 | $ 7,100.28<br>Contractor's Total=$7,106.00 |
| 62 | 665 | LF | REMOVAL AND DISPOSAL OF EXISTING CURB AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 3.62 | $ 2,407.30 | $ 4.00 | $ 2,660.00 | $ 3.61 | $ 2,400.65<br>Contractor's Total=$2,402.00 |
| 63 | 67 | LF | REMOVAL AND DISPOSAL OF EXISTING STEMWALL AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 7.24 | $ 485.08 | $ 5.00 | $ 335.00 | $ 7.26 | $ 486.42<br>Contractor's Total=$487.00 |

Approved by: 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Karlsruher Inc. DBA CSA Constructors El Paso, TX | | Martinez Bros. Contractors, LLC El Paso, TX | | Spartan Construction of New Mexico El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 64 | 4 | LF | REMOVAL AND DISPOSAL OF EXISTING ROCKWALL AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 60.35 | $ 241.40 | $ 90.00 | $ 360.00 | $ 36.33 | $ 145.32 Contractor's Total=$145.00 |
| 65 | 1 | LS | REMOVAL AND DISPOSAL OF PAVEMENT STRIPING AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 2,112.00 | $ 2,112.00 | $ 450.00 | $ 450.00 | $ 2,399.25 | $ 2,399.25 Contractor's Total=$2,399.00 |
| 66 | 125 | SY | REMOVAL AND DISPOSAL OF EXISTING LANDSCAPING AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 11.60 | $ 1,450.00 | $ 6.10 | $ 762.50 | $ 13.76 | $ 1,720.00 |
| 67 | 2 | EA | ADJUSTMENT OF EXISTING WATER VALVES AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 181.00 | $ 362.00 | $ 200.00 | $ 400.00 | $ 605.85 | $ 1,211.70 Contractor's Total=$1,212.00 |
| 68 | 1 | EA | ADJUSTMENT OF EXISTING WATER METER AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 120.00 | $ 120.00 | $ 150.00 | $ 150.00 | $ 1,153.43 | $ 1,153.43 Contractor's Total=$1,153.00 |
| 69 | 1 | LS | REMOVAL OR RELOCATION OF EXISTING IRRIGATION SYSTEM (ST. VRAIN STREET) AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 5,800.00 | $ 5,800.00 | $ 585.00 | $ 585.00 | $ 6,881.70 | $ 6,881.70 Contractor's Total=$6,882.00 |
| 70 | 1 | LS | REMOVAL OR RELOCATION OF EXISTING IRRIGATION SYSTEM (OCTAVIA STREET) AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 5,450.00 | $ 5,450.00 | $ 300.00 | $ 300.00 | $ 6,466.43 | $ 6,466.43 Contractor's Total=$6,466.00 |
| 71 | 3 | EA | REMOVAL OR RELOCATION OF EXISTING FIRE HYDRANT AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 7,845.00 | $ 23,535.00 | $ 1,000.00 | $ 3,000.00 | $ 2,326.38 | $ 6,979.14 Contractor's Total=$6,979.00 |
| 72 | 1 | LS | REMOVAL OR RELOCATION OF EXISTING STREET SIGNAGE AS SHOWN ON CONSTRUCTION DOCUMENTS (KERBEY AVENUE) | $ 905.25 | $ 905.25 | $ 2,500.00 | $ 2,500.00 | $ 727.65 | $ 727.65 Contractor's Total=$728.00 |

Approved by: 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Karlsruher Inc. DBA CSA Constructors El Paso, TX | | Martinez Bros. Contractors, LLC El Paso, TX | | Spartan Construction of New Mexico El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 73 | 675 | LF | PROVIDE SILT FENCE FOR STORMWATER POLLUTION PREVENTION MEASURES AS SHOWN ON PROJECT DOCUMENTS (KERBEY AVENUE) | $ 2.41 | $ 1,626.75 | $ 2.50 | $ 1,687.50 | $ 6.05 | $ 4,083.75<br>Contractor's Total=$4,089.00 |
| 74 | 128 | CY | EARTHWORK (EXPORT TO WASTE) AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 18.11 | $ 2,318.08 | $ 20.00 | $ 2,560.00 | $ 81.49 | $ 10,430.72<br>Contractor's Total=$10,431.00 |
| 75 | 55 | SY | 3" HMAC/8" 2-SACK BACKFILL AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 39.83 | $ 2,190.65 | $ 45.00 | $ 2,475.00 | $ 74.71 | $ 4,109.05<br>Contractor's Total=$4,109.00 |
| 76 | 375 | LF | 6" STANDARD CURB AND GUTTER AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 12.07 | $ 4,526.25 | $ 13.00 | $ 4,875.00 | $ 24.08 | $ 9,030.00 |
| 77 | 101 | LF | 6" HEADER CURB AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 8.45 | $ 853.45 | $ 15.00 | $ 1,515.00 | $ 24.08 | $ 2,432.08<br>Contractor's Total=$2,433.00 |
| 78 | 125 | SY | 6" THICK REINFORCED CONCRETE DRIVEWAY AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 44.65 | $ 5,581.25 | $ 48.00 | $ 6,000.00 | $ 87.31 | $ 10,913.75<br>Contractor's Total=$10,915.00 |
| 79 | 195 | SY | 4" THICK CONCRETE SIDEWALK AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 38.62 | $ 7,530.90 | $ 40.00 | $ 7,800.00 | $ 59.59 | $ 11,620.05<br>Contractor's Total=$11,622.00 |
| 80 | 3 | EA | ADA COMPLIANT (TYPE D) WHEELCHAIR RAMP AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 1,025.00 | $ 3,075.00 | $ 850.00 | $ 2,550.00 | $ 1,572.90 | $ 4,718.70<br>Contractor's Total=$4,719.00 |
| 81 | 1 | EA | ADA COMPLIANT (TYPE F) WHEELCHAIR RAMP AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 1,025.00 | $ 1,025.00 | $ 1,100.00 | $ 1,100.00 | $ 1,934.10 | $ 1,934.10<br>Contractor's Total=$1,934.00 |

Approved by: Edward Perez 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Karlsruher Inc. DBA CSA Constructors El Paso, TX | | Martinez Bros. Contractors, LLC El Paso, TX | | Spartan Construction of New Mexico El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 82 | 1 | EA | ADA COMPLIANT (TYPE E) WHEELCHAIR RAMP AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 1,448.00 | $ 1,448.00 | $ 1,100.00 | $ 1,100.00 | $ 1,934.10 | $ 1,934.10<br>Contractor's Total=$1,934.00 |
| 83 | 35 | SY | INSTALLATION OF REINFORCED CONCRETE FLUME AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 86.90 | $ 3,041.50 | $ 45.00 | $ 1,575.00 | $ 87.31 | $ 3,055.85<br>Contractor's Total=$3,056.00 |
| 84 | 905 | SF | INSTALLATION OF 3/8" ROCK (FRANKLIN RED OR CANYON RED) 3" DEPTH AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 1.51 | $ 1,366.55 | $ 1.00 | $ 905.00 | $ 1.48 | $ 1,339.40<br>Contractor's Total=$1,342.00 |
| 85 | 57 | EA | INSTALLATION OF 5-GALLON PLANTS AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 27.76 | $ 1,582.32 | $ 30.00 | $ 1,710.00 | $ 27.28 | $ 1,554.96<br>Contractor's Total=$1,556.00 |
| 86 | 115 | EA | INSTALLATION OF DRIWATER IRRIGATION AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 10.44 | $ 1,200.60 | $ 30.00 | $ 3,450.00 | $ 148.31 | $ 17,055.65<br>Contractor's Total=$17,056.00 |
| 87 | 132 | SY | 4" SALT FINISHED COLORED CONCRETE AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 48.28 | $ 6,372.96 | $ 45.00 | $ 5,940.00 | $ 87.31 | $ 11,524.92<br>Contractor's Total=$11,526.00 |
| 88 | 4,700 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (W) (4") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 0.48 | $ 2,256.00 | $ 0.45 | $ 2,115.00 | $ 0.47 | $ 2,209.00<br>Contractor's Total=$2,231.00 |
| 89 | 355 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (W) (18") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 3.92 | $ 1,391.60 | $ 2.45 | $ 869.75 | $ 3.85 | $ 1,366.75<br>Contractor's Total=$1,369.00 |
| 90 | 445 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I DOUBLE (Y) (4") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 0.97 | $ 431.65 | $ 0.45 | $ 200.25 | $ 0.94 | $ 418.30<br>Contractor's Total=$422.00 |

Approved by: Edward Reiling 4-11-2013

| BID TITLE: 2012 Neighborhood Traffic Management Program | BID NO: 2013-181 |
|---|---|
| BID DATE: April 10, 2013 | DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Karlsruher Inc. DBA CSA Constructors El Paso, TX | | Martinez Bros. Contractors, LLC El Paso, TX | | Spartan Construction of New Mexico El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 91 | 95 | LF | YELLOW REFLECTIVE CURB PAINT AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 1.45 | $ 137.75 | $ 2.00 | $ 190.00 | $ 1.42 | $ 134.90 Contractor's Total=$135.00 |
| 92 | 4 | EA | NEW SIGN AND POST AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 362.10 | $ 1,448.40 | $ 400.00 | $ 1,600.00 | $ 479.85 | $ 1,919.40 Contractor's Total=$1,919.00 |
| 93 | 1 | LS | TRAFFIC AND PEDESTRIAN CONTROL BARRICADES AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 4,828.00 | $ 4,828.00 | $ 3,500.00 | $ 3,500.00 | $ 5,365.50 | $ 5,365.50 Contractor's Total=$5,366.00 |
| 94 | 305 | SY | REMOVAL AND DISPOSAL OF EXISTING CONCRETE AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 12.07 | $ 3,681.35 | $ 10.00 | $ 3,050.00 | $ 18.16 | $ 5,538.80 Contractor's Total=$5,540.00 |
| 95 | 410 | SY | REMOVAL AND DISPOSAL OF EXISTING PAVEMENT AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 7.24 | $ 2,968.40 | $ 5.00 | $ 2,050.00 | $ 10.89 | $ 4,464.90 Contractor's Total=$4,469.00 |
| 96 | 390 | LF | REMOVAL AND DISPOSAL OF EXISTING CURB AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 3.62 | $ 1,411.80 | $ 4.00 | $ 1,560.00 | $ 4.82 | $ 1,879.80 Contractor's Total=$1,880.00 |
| 97 | 1 | LS | REMOVAL AND DISPOSAL OF PAVEMENT STRIPING AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 1,810.00 | $ 1,810.00 | $ 600.00 | $ 600.00 | $ 2,992.50 | $ 2,992.50 Contractor's Total=$2,993.00 |
| 98 | 145 | SY | REMOVAL AND DISPOSAL OF EXISTING LANDSCAPING AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 10.44 | $ 1,513.80 | $ 6.00 | $ 870.00 | $ 10.26 | $ 1,487.70 Contractor's Total=$1,488.00 |
| 99 | 17 | SY | REMOVAL AND SALVAGE OF EXISTING BRICK TO OWNER AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 18.11 | $ 307.87 | $ 7.00 | $ 119.00 | $ 35.59 | $ 605.03 Contractor's Total=$605.00 |

Approved by: 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Karlsruher Inc. DBA CSA Constructors El Paso, TX | | Martinez Bros. Contractors, LLC El Paso, TX | | Spartan Construction of New Mexico El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 100 | 1 | EA | ADJUSTMENT OF EXISTING WATER VALVES AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 181.05 | $ 181.05 | $ 200.00 | $ 200.00 | $ 605.85 | $ 605.85<br>Contractor's Total=$606.00 |
| 101 | 1 | LS | REMOVAL OR RELOCATION OF EXISTING STREET SIGNAGE AS SHOWN ON CONSTRUCTION DOCUMENTS (ANISE DRIVE) | $ 603.50 | $ 603.50 | $ 3,000.00 | $ 3,000.00 | $ 727.65 | $ 727.65<br>Contractor's Total=$728.00 |
| 102 | 290 | LF | PROVIDE SILT FENCE FOR STORMWATER POLLUTION PREVENTION MEASURES AS SHOWN ON PROJECT DOCUMENTS (ANISE DRIVE) | $ 2.41 | $ 698.90 | $ 2.50 | $ 725.00 | $ 6.05 | $ 1,754.50<br>Contractor's Total=$1,757.00 |
| 103 | 1 | EA | PROVIDE INLET PROTECTION (SILT SOCK) FOR STORMWATER POLLUTION PREVENTION MEASURES AS SHOWN ON PROJECT DOCUMENTS | $ 120.70 | $ 120.70 | $ 200.00 | $ 200.00 | $ 242.55 | $ 242.55<br>Contractor's Total=$243.00 |
| 104 | 282 | CY | EARTHWORK (EXPORT TO WASTE) AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 18.11 | $ 5,107.02 | $ 20.00 | $ 5,640.00 | $ 81.49 | $ 22,980.18<br>Contractor's Total=$22,980.00 |
| 105 | 110 | SY | 3" HMAC/8" 2-SACK BACKFILL AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 39.83 | $ 4,381.30 | $ 45.00 | $ 4,950.00 | $ 74.71 | $ 8,218.10<br>Contractor's Total=$8,219.00 |
| 106 | 755 | LF | 6" STANDARD CURB AND GUTTER AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 12.07 | $ 9,112.85 | $ 12.50 | $ 9,437.50 | $ 24.08 | $ 18,180.40<br>Contractor's Total=$18,186.00 |
| 107 | 210 | LF | 6" HEADER CURB AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 8.45 | $ 1,774.50 | $ 10.00 | $ 2,100.00 | $ 24.08 | $ 5,056.80<br>Contractor's Total=$5,058.00 |
| 108 | 205 | SY | 6" THICK REINFORCED CONCRETE DRIVEWAY AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 44.66 | $ 9,155.30 | $ 45.00 | $ 9,225.00 | $ 87.31 | $ 17,898.55<br>Contractor's Total=$17,900.00 |

Approved by: Edward Rios 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Karlsruher Inc. DBA CSA Constructors El Paso, TX | | Martinez Bros. Contractors, LLC El Paso, TX | | Spartan Construction of New Mexico El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 109 | 330 | SY | 4" THICK CONCRETE SIDEWALK AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 38.62 | $ 12,744.60 | $ 39.00 | $ 12,870.00 | $ 59.59 | $ 19,664.70<br>Contractor's Total=$19,667.00 |
| 110 | 4 | EA | ADA COMPLIANT (TYPE D) WHEELCHAIR RAMP AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 1,025.95 | $ 4,103.80 | $ 850.00 | $ 3,400.00 | $ 1,934.10 | $ 7,736.40<br>Contractor's Total=$7,736.00 |
| 111 | 2 | EA | ADA COMPLIANT (TYPE E) WHEELCHAIR RAMP AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 1,448.40 | $ 2,896.80 | $ 1,100.00 | $ 2,200.00 | $ 2,058.00 | $ 4,116.00 |
| 112 | 2 | EA | ADA COMPLIANT (TYPE G) WHEELCHAIR RAMP AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 1,025.95 | $ 2,051.90 | $ 1,200.00 | $ 2,400.00 | $ 2,058.00 | $ 4,116.00 |
| 113 | 175 | SY | INSTALLATION OF REINFORCED CONCRETE FLUME AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 86.90 | $ 15,207.50 | $ 40.00 | $ 7,000.00 | $ 87.31 | $ 15,279.25<br>Contractor's Total=$15,281.00 |
| 114 | 1,265 | SF | INSTALLATION OF 3/8" ROCK (FRANKLIN RED OR CANYON RED) 3" DEPTH AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 1.51 | $ 1,910.15 | $ 0.90 | $ 1,138.50 | $ 1.48 | $ 1,872.20<br>Contractor's Total=$1,876.00 |
| 115 | 88 | EA | INSTALLATION OF 5-GALLON PLANTS AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 27.76 | $ 2,442.88 | $ 30.00 | $ 2,640.00 | $ 27.29 | $ 2,401.52<br>Contractor's Total=$2,401.00 |
| 116 | 175 | EA | INSTALLATION OF DRIWATER IRRIGATION AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 10.44 | $ 1,827.00 | $ 30.00 | $ 5,250.00 | $ 148.31 | $ 25,954.25<br>Contractor's Total=$25,955.00 |
| 117 | 216 | SY | 4" SALT FINISHED COLORED CONCRETE AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 48.28 | $ 10,428.48 | $ 40.00 | $ 8,640.00 | $ 87.31 | $ 18,858.96<br>Contractor's Total=$18,861.00 |

Approved by: 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Karlsruher Inc. DBA CSA Constructors El Paso, TX | | Martinez Bros. Contractors, LLC El Paso, TX | | Spartan Construction of New Mexico El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 118 | 4,768 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (W) (4") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 0.48 | $ 2,288.64 | $ 0.45 | $ 2,145.60 | $ 0.47 | $ 2,240.96<br>Contractor's Total=$2,263.00 |
| 119 | 75 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (W) (4") (BRK) AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 0.48 | $ 36.00 | $ 10.00 | $ 750.00 | $ 0.47 | $ 35.25<br>Contractor's Total=$36.00 |
| 120 | 335 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (W) (18") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 3.92 | $ 1,313.20 | $ 2.00 | $ 670.00 | $ 3.80 | $ 1,273.00<br>Contractor's Total=$1,274.00 |
| 121 | 470 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I DOUBLE (Y) (4") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 0.97 | $ 455.90 | $ 2.40 | $ 1,128.00 | $ 0.93 | $ 437.10<br>Contractor's Total=$440.00 |
| 122 | 155 | LF | YELLOW REFLECTIVE CURB PAINT AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 1.45 | $ 224.75 | $ 2.00 | $ 310.00 | $ 1.40 | $ 217.00<br>Contractor's Total=$218.00 |
| 123 | 8 | EA | NEW SIGN AND POST AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 452.63 | $ 3,621.04 | $ 400.00 | $ 3,200.00 | $ 474.43 | $ 3,795.44<br>Contractor's Total=$3,795.00 |
| 124 | 1 | LS | TRAFFIC AND PEDESTRIAN CONTROL BARRICADES AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 4,828.00 | $ 4,828.00 | $ 5,500.00 | $ 5,500.00 | $ 2,372.15 | $ 2,372.15<br>Contractor's Total=$2,372.00 |
| 125 | 640 | SY | REMOVAL AND DISPOSAL OF EXISTING CONCRETE AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 12.07 | $ 7,724.80 | $ 7.00 | $ 4,480.00 | $ 17.92 | $ 11,468.80<br>Contractor's Total=$11,470.00 |
| 126 | 890 | SY | REMOVAL AND DISPOSAL OF EXISTING PAVEMENT AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 7.24 | $ 6,443.60 | $ 5.00 | $ 4,450.00 | $ 10.75 | $ 9,567.50<br>Contractor's Total=$9,570.00 |

Approved by: Edward Perez 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Karlsruher Inc. DBA CSA Constructors El Paso, TX | | Martinez Bros. Contractors, LLC El Paso, TX | | Spartan Construction of New Mexico El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 127 | 775 | LF | REMOVAL AND DISPOSAL OF EXISTING CURB AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 3.62 | $ 2,805.50 | $ 4.00 | $ 3,100.00 | $ 4.75 | $ 3,681.25<br>Contractor's Total=$3,685.00 |
| 128 | 1 | LS | REMOVAL AND DISPOSAL OF PAVEMENT STRIPING AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 1,810.50 | $ 1,810.50 | $ 240.00 | $ 240.00 | $ 2,957.35 | $ 2,957.35<br>Contractor's Total=$2,957.00 |
| 129 | 100 | SY | REMOVAL AND DISPOSAL OF EXISTING LANDSCAPING AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 11.77 | $ 1,177.00 | $ 6.00 | $ 600.00 | $ 11.41 | $ 1,141.00 |
| 130 | 5 | EA | ADJUSTMENT OF EXISTING WATER VALVES AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 181.05 | $ 905.25 | $ 200.00 | $ 1,000.00 | $ 598.78 | $ 2,993.90<br>Contractor's Total=$2,994.00 |
| 131 | 1 | EA | ADJUSTMENT OF EXISTING WATER METER AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 120.70 | $ 120.70 | $ 150.00 | $ 150.00 | $ 1,018.88 | $ 1,018.88<br>Contractor's Total=$1,019.00 |
| 132 | 1 | EA | REMOVAL AND RELOCATION OF EXISTING FIRE HYDRANT AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 9,052.50 | $ 9,052.50 | $ 1,000.00 | $ 1,000.00 | $ 2,158.97 | $ 2,158.97<br>Contractor's Total=$2,159.00 |
| 133 | 1 | EA | REMOVAL AND RELOCATION OF EXISTING MAILBOX ASSEMBLY AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 102.00 | $ 102.00 | $ 200.00 | $ 200.00 | $ 151.00 | $ 151.00 |
| 134 | 1 | LS | REMOVAL OR RELOCATION OF EXISTING STREET SIGNAGE AS SHOWN ON CONSTRUCTION DOCUMENTS (SOLANO DRIVE) | $ 965.00 | $ 965.00 | $ 3,000.00 | $ 3,000.00 | $ 721.05 | $ 721.05<br>Contractor's Total=$721.00 |
| 135 | 570 | LF | PROVIDE SILT FENCE FOR STORMWATER POLLUTION PREVENTION MEASURES AS SHOWN ON PROJECT DOCUMENTS (SOLANO DRIVE) | $ 2.41 | $ 1,373.70 | $ 2.50 | $ 1,425.00 | $ 5.98 | $ 3,408.60<br>Contractor's Total=$3,413.00 |

Approved by: Edmund Perez 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Karlsruher Inc. DBA CSA Constructors El Paso, TX | | Martinez Bros. Contractors, LLC El Paso, TX | | Spartan Construction of New Mexico El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 136 | 268 | CY | EARTHWORK (EXPORT TO WASTE) AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 18.11 | $ 4,853.48 | $ 20.00 | $ 5,360.00 | $ 80.35 | $ 21,533.80<br>Contractor's Total=$21,576.00 |
| 137 | 217 | SY | 3" HMAC/8" 2-SACK BACKFILL AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 39.83 | $ 8,643.11 | $ 45.00 | $ 9,765.00 | $ 73.72 | $ 15,997.24<br>Contractor's Total=$15,998.00 |
| 138 | 1,060 | LF | 6" STANDARD CURB AND GUTTER AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 12.07 | $ 12,794.20 | $ 12.00 | $ 12,720.00 | $ 23.80 | $ 25,228.00<br>Contractor's Total=$25,233.00 |
| 139 | 6 | LF | 6" HEADER CURB AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 8.45 | $ 50.70 | $ 20.00 | $ 120.00 | $ 29.78 | $ 178.68<br>Contractor's Total=$179.00 |
| 140 | 95 | SY | 4" THICK CONCRETE SIDEWALK AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 38.62 | $ 3,668.90 | $ 45.00 | $ 4,275.00 | $ 59.06 | $ 5,610.70<br>Contractor's Total=$5,611.00 |
| 141 | 1 | EA | ADA COMPLIANT (TYPE A) WHEELCHAIR RAMP AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 1,025.00 | $ 1,025.00 | $ 850.00 | $ 850.00 | $ 1,672.00 | $ 1,672.00 |
| 142 | 1 | EA | ADA COMPLIANT (TYPE D) WHEELCHAIR RAMP AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 1,025.00 | $ 1,025.00 | $ 850.00 | $ 850.00 | $ 2,035.66 | $ 2,035.66<br>Contractor's Total=$2,036.00 |
| 143 | 1 | EA | ADA COMPLIANT (TYPE G) WHEELCHAIR RAMP AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 1,025.00 | $ 1,025.00 | $ 1,200.00 | $ 1,200.00 | $ 2,035.66 | $ 2,035.66<br>Contractor's Total=$2,036.00 |
| 144 | 18 | EA | INSTALLATION OF 2" CALIPER (10' HIGH) TREES AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 331.93 | $ 5,974.74 | $ 310.00 | $ 5,580.00 | $ 321.86 | $ 5,793.48<br>Contractor's Total=$5,793.00 |

Approved by: 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Karlsruher Inc. DBA CSA Constructors El Paso, TX | | Martinez Bros. Contractors, LLC El Paso, TX | | Spartan Construction of New Mexico El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 145 | 2,578 | SF | INSTALLATION OF 3/4" ROCK (FRANKLIN RED OR CANYON RED) 3" DEPTH AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 1.33 | $ 3,428.74 | $ 0.66 | $ 1,701.48 | $ 1.28 | $ 3,299.84<br>Contractor's Total=$3,319.00 |
| 146 | 800 | SF | INSTALLATION OF 2" – 4" COBBLE ROCK (4" DEPTH) AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 3.92 | $ 3,136.00 | $ 3.16 | $ 2,528.00 | $ 3.80 | $ 3,040.00<br>Contractor's Total=$3,043.00 |
| 147 | 8 | SY | 4" SALT FINISHED COLORED CONCRETE AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 48.28 | $ 386.24 | $ 60.00 | $ 480.00 | $ 86.52 | $ 692.16<br>Contractor's Total=$692.00 |
| 148 | 90 | EA | INSTALLATION OF 5-GALLON PLANTS AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 27.76 | $ 2,498.40 | $ 30.00 | $ 2,700.00 | $ 26.91 | $ 2,421.90<br>Contractor's Total=$2,423.00 |
| 149 | 180 | EA | INSTALLATION OF 1-GALLON PLANTS AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 9.96 | $ 1,792.80 | $ 12.00 | $ 2,160.00 | $ 9.65 | $ 1,737.00<br>Contractor's Total=$1,738.00 |
| 150 | 36 | EA | INSTALLATION OF NEW BOULDERS AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 211.23 | $ 7,604.28 | $ 150.00 | $ 5,400.00 | $ 204.82 | $ 7,373.52<br>Contractor's Total=$7,374.00 |
| 151 | 1 | LS | NEW IRRIGATION SYSTEM AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 15,703.00 | $ 15,703.00 | $ 2,891.00 | $ 2,891.00 | $ 30,196.32 | $ 30,196.32<br>Contractor's Total=$30,196.00 |
| 152 | 5 | EA | INSTALLATION OF 3/4" METER BACKLFOW AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 1,790.00 | $ 8,950.00<br>Contractor's Total = $5,370.00 | $ 1,206.00 | $ 6,030.00 | $ 5,266.80 | $ 26,334.00 |
| 153 | 12,761 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (W) (4") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 0.48 | $ 6,125.28 | $ 0.45 | $ 5,742.45 | $ 0.46 | $ 5,870.06<br>Contractor's Total=$5,974.00 |

Approved by: Edward Nieng 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Karlsruher Inc. DBA CSA Constructors El Paso, TX | | Martinez Bros. Contractors, LLC El Paso, TX | | Spartan Construction of New Mexico El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 154 | 825 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (W) (4") (BRK) AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 0.48 | $ 396.00 | $ 0.45 | $ 371.25 | $ 0.46 | $ 379.50<br>Contractor's Total=$386.00 |
| 155 | 520 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (W) (18") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 3.92 | $ 2,038.40 | $ 2.40 | $ 1,248.00 | $ 3.80 | $ 1,976.00<br>Contractor's Total=$1,978.00 |
| 156 | 9,538 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (Y) (4") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 0.48 | $ 4,578.24 | $ 0.45 | $ 4,292.10 | $ 0.46 | $ 4,387.48<br>Contractor's Total=$4,465.00 |
| 157 | 8,086 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (Y) (4") (BRK) WITH TYPE I REFLECTORS AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 0.48 | $ 3,881.28 | $ 1.00 | $ 8,086.00 | $ 0.46 | $ 3,719.56<br>Contractor's Total=$3,786.00 |
| 158 | 1,760 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I (Y) (4") (SLD) WITH TYPE I REFLECTORS AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 0.48 | $ 844.80 | $ 1.00 | $ 1,760.00 | $ 0.46 | $ 809.60<br>Contractor's Total=$824.00 |
| 159 | 1,125 | LF | REFLECTORIZED PAVEMENT MARKING TYPE I DOUBLE (Y) (4") (SLD) AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 0.97 | $ 1,091.25 | $ 0.30 | $ 337.50 | $ 0.93 | $ 1,046.25<br>Contractor's Total=$1,053.00 |
| 160 | 16 | EA | NEW SIGN AND POST AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 452.63 | $ 7,242.08 | $ 450.00 | $ 7,200.00 | $ 474.43 | $ 7,590.88<br>Contractor's Total=$7,591.00 |
| 161 | 1 | LS | TRAFFIC AND PEDESTRIAN CONTROL BARRICADES AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 4,828.00 | $ 4,828.00 | $ 6,511.02 | $ 6,511.02 | $ 6,253.28 | $ 6,253.28<br>Contractor's Total=$6,253.00 |
| 162 | 125 | SY | REMOVAL AND DISPOSAL OF EXISTING CONCRETE AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 12.07 | $ 1,508.75 | $ 8.00 | $ 1,000.00 | $ 17.92 | $ 2,240.00 |

Approved by: Edmund Ting 4-11-2013

| BID TITLE: | 2012 Neighborhood Traffic Management Program | BID NO: | 2013-181 |
|---|---|---|---|
| BID DATE: | April 10, 2013 | DEPARTMENT: | ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | Karlsruher Inc. DBA CSA Constructors El Paso, TX | | Martinez Bros. Contractors, LLC El Paso, TX | | Spartan Construction of New Mexico El Paso, TX | |
|---|---|---|---|---|---|---|---|---|---|
| ITEM # | EST. QTY | UNITS | DESCRIPTION | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 163 | 857 | SY | REMOVAL AND DISPOSAL OF EXISTING PAVEMENT AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 7.24 | $ 6,204.68 | $ 5.00 | $ 4,285.00 | $ 10.75 | $ 9,212.75<br>Contractor's Total=$9,215.00 |
| 164 | 65 | LF | REMOVAL AND DISPOSAL OF EXISTING CURB AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 3.62 | $ 235.30 | $ 4.00 | $ 260.00 | $ 4.75 | $ 308.75<br>Contractor's Total=$309.00 |
| 165 | 1 | LS | REMOVAL AND DISPOSAL OF PAVEMENT STRIPING AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 5,431.50 | $ 5,431.50 | $ 5,000.00 | $ 5,000.00 | $ 6,468.55 | $ 6,468.55<br>Contractor's Total=$6,469.00 |
| 166 | 35 | SY | REMOVAL AND DISPOSAL OF EXISTING LANDSCAPING AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 30.18 | $ 1,056.30 | $ 6.00 | $ 210.00 | $ 29.26 | $ 1,024.10<br>Contractor's Total=$1,024.00 |
| 167 | 1 | LS | REMOVAL OR RELOCATION OF EXISTING STREET SIGNAGE AS SHOWN ON CONSTRUCTION DOCUMENTS (LOMA VERDE DRIVE) | $ 603.50 | $ 603.50 | $ 1,500.00 | $ 1,500.00 | $ 841.23 | $ 841.23<br>Contractor's Total=$841.00 |
| 168 | 160 | LF | PROVIDE SILT FENCE FOR STORMWATER POLLUTION PREVENTION MEASURES AS SHOWN ON PROJECT DOCUMENTS (LOMA VERDE DRIVE) | $ 2.41 | $ 385.60 | $ 2.50 | $ 400.00 | $ 5.98 | $ 956.80<br>Contractor's Total=$958.00 |
| 169 | 3 | EA | PROVIDE INLET PROTECTION (SILT SOCK) FOR STORMWATER POLLUTION PREVENTION MEASURES AS SHOWN ON PROJECT DOCUMENTS (LOMA VERDE DRIVE) | $ 120.70 | $ 362.10 | $ 200.00 | $ 600.00 | $ 240.35 | $ 721.05<br>Contractor's Total=$721.00 |
| 170 | 1 | LS | MOBILIZATION, DE-MOBILIZATION, INSURANCE BONDS, PERMITS, FEES, ETC. (not to exceed 5% of the total bid price) | $ 20,611.61 | $ 20,611.61 | $ 25,000.00 | $ 25,000.00 | $ 37,572.98 | $ 37,572.98 |
| | | | | 3% | | 5% | | 4% | Contractor's Total=$37,573.0 |
| **Sum Total (Items 1 thru 170)** | | | | **$ 597,752.00** | | **$ 532,775.00** | | **$ 1,025,704.39** | |
| | | | | Contractor's Total=$599.000 | | | | Contractor's Total=$1,018,642.00 | |
| **BID BOND** | | | | Yes | | Yes | | Yes | |

Approved by: [signature] 4-11-2013