BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: Aprit 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Garcom, Inc Horizone Construction I, LTD JAR Concrete Inc DBA JAR
Construction, Inc
El Paso, TX Socorro, TX El Paso. TX
ITEM EST. | UNITS "DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY ' PRICE PRICE PRICE
UNIT PRICE SCHEDULE: BASE BID 1
EARTHWORK (EXPORT TO WASTE) AS .
1 2301 CY SHOWN ON CONSTRUCTION 9901|% 2277.00 | $ 6.00 | % 1,380.00 | $ 2200 ($ 5,060.00
DOCUMENTS (FRANKLIN HILLS ST.) ) i
3" HMAC/8" 2-SACK BACKFILL AS SHOWN
2 230, SY ON CONSTRUCTION DOCUMENTS 36.30 (% 8,349.00  $ 4330 | $ 9,959.001 % 32001|9% 7,360.00
. (FRANKLIN HILLS ST.) ) :
6" STANDARD CURB AND GUTTER AS $ 11,208.56
3 1,034 LF SHOWN ON CONSTRUCTION 10.84 Cortaciors $ 1065(% 11,012101( 9% 18.00 | $ 18,612.00
DOCUMENTS (FRANKLIN HILLS ST.) Total=$11,203.39
6" HEADER CURB AS SHOWN ON '
4 4 LF CONSTRUCTION DOCUMENTS 16.50 | $ 66.00 | $ 875|% 35001% 120.00 }$ 480.00
(FRANKLIN HILLS ST.)
4’ THICK CONCRETE SIDEWALK AS : :
5 64 SY SHOWN ON CONSTRUCTION 2970 | $ 1,900.80 % 3450 1% 2,208.00 | $ 41.00($ 2,624.00
DOCUMENTS (FRANKLIN HILLS ST.) i . ‘
ADA COMPLIANT (TYPE A) WHEELCHAIR
6 4 EA RAMP AS SHOWN ON CONSTRUCTION 77550 | $ 3,102.00| % 930.00 | $ 3,720.00 | $ 1,200.00 | $ 4,800.00
DOCUMENTS (FRANKLIN HILLS ST.) : ‘
INSTALLATION OF 2" CALIPER (10" HIGH)
7 191 EA TREES AS SHOWN ON CONSTRUCTION 220.00 | $ 4,180.00 | $ 230.00 | $ 4,370.00 | $ 264.00($ ¢ 5,016.00
DOCUMENTS (FRANKLIN HILLS ST.) '
INSTALLATION OF 3/4” ROCK (FRANKLIN $ 1.926.00
RED OR CANYON RED) 3" DEPTH AS ! ’
8 2,675 SF SHOWN ON CONSTRUCTION 0.72 Contactor's $ 100 1% 267500 | § 125|% 3,343.75
DOCUMENTS (FRANKLIN HILLS ST.) Total=$1,912.63
INSTALLATION OF 2" - 4" COBBLE ROCK
(4" DEPTH) AS SHOWN ON :
9 800 SF CONSTRUCTION DOCUMENTS 1651% 1,320.00 | $ 1551% 1,240.00 | $ 265|% 2,120.00
(FRANKLIN HILLS ST.)
" - = /20 3
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Garcom, Inc Horizone Construction I, LTD JAR Concrete Inc DBA JAR
Construction, Inc
El Paso, TX Socorro, TX El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
4” SALT FINISHED COLORED CONCRETE
10 26| SY AS SHOWN ON CONSTRUCTION 3520 1% 91520 $ 43.70 1,136.20 57.00 1,482.00
DOCUMENTS (FRANKLIN HILLS ST.)
INSTALLATION OF 5-GALLON PLANTS AS
11 89 EA SHOWN ON CONSTRUCTION 22.00|9% 1,958.00 | $ 21.00 1,869.00 27.00 2,403.00
DOCUMENTS (FRANKLIN HILLS ST.)
INSTALLATION OF 1-GALLON PLANTS AS
12 72 EA SHOWN ON CONSTRUCTION 11.00 | $ 792.001$ 8.60 619.20 7.50 540.00
DOCUMENTS (FRANKLIN HILLS ST.)
INSTALLATION OF‘NEW BOULDERS AS
13 12| EA SHOWN ON CONSTRUCTION 154.00 |'$ 1,848.00 | $ 120.00 1,440.00 150.00 1,800.00
DOCUMENTS (FRANKLIN HILLS ST.) :
NEW IRRIGATION SYSTEM AS SHOWN
14 1 LS ON CONSTRUCTION DOCUMENTS 20,900.00 ($ 20,900.00 | $ 6,700.00 6,700.00 3,600.00 3,600.00
' (FRANKLIN HILLS ST.)
INSTALLATION OF 3/4" METER
BACKLFOW AS SHOWN ON
15 4 EA CONSTRUCTION DOCUMENTS 4950.00|$% 19,800.00 1% 5,400.00 21,600.00 10,523.50 42,094.00
(FRANKLIN HILLS ST.)
REFLECTORIZED PAVEMENT MARKING $ 213135
TYPE | (W) (4") (SLD) AS SHOWN ON ol
16| 5465 LF CONSTRUCTION DOCUMENTS 0.39 I tactors ¥ 0.37 2,022.05 0.50 2,732.50
(FRANKLIN HILLS ST.) Total=$2,104.03
REFLECTORIZED PAVEMENT MARKING
TYPE | (W) (18”) (SLD) AS SHOWN ON '
17 515 LF CONSTRUCTION DOCUMENTS 1981% 1,019.70 | $ 1.15 592.25 3.75 1,931.25
(FRANKLIN HILLS ST.)
REFLECTORIZED PAVEMENT MARKING $ 2 442 96
TYPE | (Y) (4") (SLD) AS SHOWN ON e
18 6,264 LF CONSTRUCTION DOCUMENTS 0.39 Cortactors 3 0.37 2,317.68 0.50 3,132.00
(FRANKLIN HILLS ST.) Total=$2,411.64
ot ) 3
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BID TITLE: 2012 Neighborhood Traffic Management Program

BID DATE: April 10, 2013

BID NO:

DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT

2013-181

Garcom, Inc
El Paso, TX

Horizone Construction |, LTD
Socorro, TX

JAR Concrete Inc DBA JAR
Construction, Inc
El Paso, TX

ITEM EST. | UNITS

# QTY

DESCRIPTION

UNIT
PRICE

TOTAL

UNIT
PRICE

TOTAL

UNIT
PRICE

TOTAL

REFLECTORIZED PAVEMENT MARKING
TYPE | (Y) (4') (BRK) AS SHOWN ON | ¢
CONSTRUCTION DOCUMENTS
(FRANKLIN HILLS ST.)

19 6,264 LF

0.39

$ 2,442 .96

Contactor's
Total=$2,411.64

$ 0.37

2,317.68

0.50

3,132.00

REFLECTORIZED PAVEMENT MARKING

TYPE | (W) (ARROW) (SLD) AS SHOWN | ¢
ON CONSTRUCTION DOCUMENTS
(FRANKLIN HILLS ST.)

20 2| EA

82.50

$ 165.00

$ 92.00

184.00

116.00

232.00

6" THICK YELLOW REFLECTORIZED

CURB PAINT AS SHOWN ON $

CONSTRUCTION DOCUMENTS
(FRANKLIN HILLS ST.)

21 1,025 LF

0.83

$ 850.75

Contactor's
Total=$845.63

$ 0.46

471.50

1.50

1,637.50

NEW SIGN AND POST AS SHOWN ON
CONSTRUCTION DOCUMENTS $
(FRANKLIN HILLS ST.)

22 1} EA

275.00

$ 3,025.00

$ 735.00

8,085.00

345.00

3,795.00

TRAFFIC AND PEDESTRIAN CONTROL

BARRICADES AS SHOWN ON - $

CONSTRUCTION DOCUMENTS
(FRANKLIN HILLS ST.)

23 1 LS

6,600.00

$ 6,600.00

Blank

Blank

22,000.00

22,000.00

REMOVAL AND DISPOSAL OF EXISTING

ASPHALT PAVEMENT AS SHOWN ON $

CONSTRUCTION-DOCUMENTS
(FRANKLIN HILLS ST.)

24 79| SY

4.40

$ 347.60

$ 3.90

308.10

18.75

1,481.25

REMOVAL AND DISPOSAL OF EXISTING

PAVEMENT AS SHOWN ON $

CONSTRUCTION DOCUMENTS
(FRANKLIN HILLS ST.)

25 756; SY

4.40

$ 3,326.40

$ 480

3.628.80

7.00

5,292.00

REMOVAL AND DISPOSAL OF EXISTING
CURB AS SHOWN ON CONSTRUCTION | $
DOCUMENTS (FRANKLIN HILLS ST.)

26 58| LF

5.50

$ 319.00

414.70

7.50

435.00

REMOVAL AND DISPOSAL OF PAVEMENT

STRIPING AS SHOWN ON $

CONSTRUCTION DOCUMENTS
(FRANKLIN HILLS ST.)

27 1 LS

9,248.09

$ 9,248.09

$ 3,680.00

3,680.00

3,180.00.

3,180.00
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181

BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
JAR Concrete Inc DBA JAR

Garcom, Inc Horizone Construction I, LTD .
Construction, Inc
El Paso, TX Socorro, TX El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTyYy PRICE PRICE PRICE
REMOVAL AND DISPOSAL OF EXISTING | $ 35.80
LANDSCAPING AS SHOWN ON ’
28 10, SY CONSTRUCTION DOCUMENTS $ 3.58 roTTTIVTIR $ 55.00 9% 550.00 | $ 7525 (% 752.50
(FRANKLIN HILLS ST.) Total=$35.75
ADJUSTMENT OF EXISTING MANHOLE AS!
29 11 EA SHOWN ON CONSTRUCTION $ 330.00($ 330.00( % 600.00 | $ 600.00 | $ 275.00 1 % 275.00
DOCUMENTS (FRANKLIN HILLS ST.) .
REMOVAL OR RELOCATION OF EXISTING $ 550 .
: STREET SIGNAGE AS SHOWN ON ’ )
30 1 LS CONSTRUCTION DOCUMENTS $ 5.50 Contaciors 3 1,000.00 | $ 1,000.00 | $ 656.00 | $ 656.00
(FRANKLIN HILLS ST.) Total=$319.00
PROVIDE SILT FENCE FOR
31 gs| LF [STORMWATER POLLUTION PREVENTION| ¢ 176 | 167.20 | $ 2.00 | $ 190.00 | $ 7.25 | $ 688.75

MEASURES AS SHOWN ON PROJECT
DOCUMENTS (FRANKLIN HILLS ST.)

EARTHWORK (EXPORT TO WASTE) AS
32 270 CY SHOWN ON CONSTRUCTION $ 11.00 | $ 2,970.00 | $ 6.00 9% 1,620.00 | $ 22501% 6,075.00
DOCUMENTS (KERBEY AVENUE) _

3" HMAC/8" 2-SACK BACKFILL AS SHOWN

33 305 S8Y ON CONSTRUCTION DOCUMENTS $ 36.30|$ 11,071.50 | $ 4330 (% 13,206.50 | $ 51.00|$ 15555.00
(KERBEY AVENUE)
8" STANDARD CURB AND GUTTER AS $ 6,991.80
34 645 LF SHOWN ON CONSTRUCTION $ 10.84 $ 10.65 | $ 6,869.25 | $ 17.2518 11,126.25

Contactor's

DOCUMENTS (KERBEY AVENUE) Total=$6,988.58

4" MOUNTABLE CURB AND GUTTER AS
35 305 LF SHOWN ON CONSTRUCTION 3 13.20 | $ 4,026.00 | $ "19.10 | $ 5,825.50 | $ 30.00 (% 9,150.00

DOCUMENTS (KERBEY AVENUE)

8" HEADER CURB AS SHOWN ON $ 776.10
36 65| LF | CONSTRUCTION DOCUMENTS (KERBEY $ 11.94 $ 8.75|% 568.75 | $ 93.00 % 6,045.00

Contactor's
AVENUE) Total=$775.78

D ez FA/-2073
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: - 2013-181
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Garcom, Inc Horizone Construction I, LTD JAR Concrete Inc DBA JAR
El Paso, TX Socorro, TX Construction, Inc
_ ’ ’ El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
6" REINFORCED CONCRETIé DRIVEWAY ' .
37 450 8Y AS SHOWN ON CONSTRUCTION 374013 1,683.00 |8 39.10 | $ 1,759.50 | $ 500($ 225.00
DOCUMENTS (KERBEY AVENUE)
4" THICK CONCRETE SIDEWALK AS
38 130 SY SHOWN ON CONSTRUCTION 2970 | $ 3,861.00 | $ 3450 | $ 4,485.00 | $ 40.00 | $ 5,200.00
DOCUMENTS (KERBEY AVENUE)
REINFORCED CONCRETE STEMWALL AS
39 70| LF SHOWN ON CONSTRUCTION 4950 1% 3,465.00 { $ 4515 | $ 3,160.50 | $ 6.25 |9 437.50
DOCUMENTS (KERBEY AVENUE)
6" REINFORCED SALT FINISHED
COLORED CONCRETE APRON AS
40 108 SY SHOWN ON CONSTRUCTION 44.00 | $ 4,752.00 | $ 55.00 | $ 5,940.00 | $ 71.50 | § 7,722.00
DOCUMENTS (KERBEY AVENUE)
ADA COMPLIANT (TYPE B) WHEELCHAIR
41 2| EA RAMP AS SHOWN ON CONSTRUCTION 1,105.50 | $ 2211.001% . 950.00|% 1,900.00 | $ 1,405.00 { $ 2,810.00
DOCUMENTS (KERBEY AVENUE)
ADA COMPLIANT (TYPE C) WHEELCHAIR
42 2l EA RAMP AS SHOWN ON CONSTRUCTION 1,105.50 | $ 2,211.00 | % 1,000.00 | $ 2,000.00 | $ 2,406.00 | $ 4,812.00
DOCUMENTS (KERBEY AVENUE) )
INSTALLATION OF 2" CALIPER (10" HIGH)
43 9] EA TREES AS SHOWN ON CONSTRUCTION 220.00 | $ 1,980.00 | $ 230.00($ 2,070.00 | $ 266.00 | $ 2,394.00
DOCUMENTS (KERBEY AVENUE) o
INSTALLATION OF 34" ROCK (DESERT
TAN OR RAINBOW) 3" DEPTH AS SHOWN .
44 2,920 SF ON CONSTRUGTION DOCUMENTS 066 ($ 1,927201 % 1.00|$ 2,920.00 | $ 1.25($ 3,650.00
(KERBEY AVENUE)
- 14" SALT FINISHED COLORED CONCRETE ' .
45 235 SY AS SHOWN ON CONSTRUCTION 3520|¢ 8,272.00 | $ 4370 |1% 10,269.50 | $ 65.50 [$  15,392.50
DOCUMENTS (KERBEY AVENUE) :
L Y2l 3
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: April 10, 2013 , DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Garcom, Inc Horizone Construction |, LTD JAR Concrete l.nc DBA JAR
El Paso, TX Socorro, TX Construction, Inc
’ ’ El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
INSTALLATION OF 5-GALLON PLANTS AS
46 104 EA SHOWN ON CONSTRUCTION 1% 22.00($ 2,288.00 1% 21.00 2,184.00 2675 | $ 2,782.00
DOCUMENTS (KERBEY AVENUE)
INSTALLATION OF 1-GALLON PLANTS AS '
47 95 EA SHOWN ON CONSTRUCTION $ 11.001$ 1,045.00 | $ 8.60 817.00 7501($ 712.50
DOCUMENTS (KERBEY AVENUE) ,
NEW IRRIGATION SYSTEM AS SHOWN
48 3 EA ON CONSTRUCTION DOCUMENTS $ 2,750.00 | $ 8,250.00 | $ 6,900.00 20,700.00 3,615.00 | $ 10,845.00
(KERBEY AVENUE) '
INSTALLATION OF 3/4" METER
BACKLFOW AS SHOWN ON ,
49 3l EA CONSTRUCTION DOCUMENTS (KERBEY $ 4,950.00 $ 14,850.00|$% 5,900.00 17,700.00 9,455.00 | $  28,365.00
AVENUE) '
REFLECTORIZED PAVEMENT MARKING o
TYPE | (W) (18”) (SLD) AS SHOWN ON
AVENUE)
REFLECTORIZED PAVEMENT MARKING $ 343.90
TYPE | (Y) (4") (SLD) AS SHOWN ON :
51 880] LF | cONSTRUCTION DOCUMENTS (KERBEY $ 0-39 I Eontractor's 3 0.48 404.80 0.50 % 440.00
AVENUE) Total=$338.80
REFLECTORIZED PAVEMENT MARKING $ 113.10
TYPE I (Y) (4") (BRK) AS SHOWN ON :
52 2901 LF | cONSTRUCTION DOCUMENTS (KERBEY $ 0-39 I Eontractors $ 0.46 133.40 0.50 % 145.00
AVENUE) Total=$111.65
REFLECTORIZED PAVEMENT MARKING
TYPE | (Y) (4") (SLD) WITH TYPE | $5,821,200.00 |
53 1,176| LF REFLECTORS AS SHOWN ON $  4,950.00 lFeomracors— $ 3.45 4,057.20 0.50 | $ 588.00
CONSTRUCTION DOCUMENTS (KERBEY | - Total=$14.850.0
AVENUE) A T
REFLECTORIZED PAVEMENT MARKING | . $ 859.95
TYPE | DOUBLE (Y) (4") (SLD) AS SHOWN :
54 2,205 LF ON CONSTRUGTION DOCUMENTS $ 0.39 Contraciors $ 0.98 2,160.90 1.001% 2,205.00
(KERBEY AVENUE) Total=$779.63
G0 /3
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2012 Neighborhood Traffic Management Program

2013-181 2012 NTMP

BID TITLE: BID NO: 2013-181
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Garcom, Inc Horizone Construction I, LTD JAR Concrete Inc DBA JAR
Construction, Inc
El Paso, TX Socorro, TX El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
REFLECTORIZED PAVEMENT MARKING
. TYPE | (Y) (18") (SLD) AS SHOWN ON .
55 314 LF CONSTRUGTION DOCUMENTS (KERBEY 198 19 62172 1 $ 3451% 1,083.30 37519 1,177.50
AVENUE)
i WHITE REFLECTIVE CURB PAINT AS $ 527.88 $ 954.00
56 636] LF SHOWN ON CONSTRUCTION 0.83 Contractor $ 346 | % 2,200.56 1.50 Contractor
DOCUMENTS (KERBEY AVENUE) ontractor's ontractor's
Total=$524.70 Total=$994.00
YELLOW REFLECTIVE CURB PAINT AS $ 251.49
57 303] LF SHOWN ON CONSTRUCTION 0.83 Contractor $ 046 { $ 139.38 15019% 454 50
DOCUMENTS (KERBEY AVENUE) ontraciors -
Total=$249.98
NEW SIGN AND POST AS SHOWN ON
58 26 EA CONSTRUCTION DOCUMENTS (KERBEY 275.00 1 $ 7,150.00 [ $ 750.00 1 $ 19,500.00 346.00 | $ 8,996.00
* AVENUE)
TRAFFIC AND PEDESTRIAN CONTROL
BARRICADES AS SHOWN ON
- 59 1 LS CONSTRUCTION DOCUMENTS (KERBEY | 6,600.00 | $ 6,600.00 | $ 7,000.00 | $ 7,000.00 4,085.00 | $ 4,085.00
AVENUE)
REMOVAL AND DISPOSAL OF EXISTING $ 465.40
CONCRETE AS SHOWN ON ’ ;
60 130 SY CONSTRUCTION DOCUMENTS (KERBEY 3.58 Contractor's $ : 4.90 | % 637.00 19.00 | $ 2,470.00
AVENUE) Total=$464.75
REMOVAL AND DISPOSAL OF EXISTING
PAVEMENT AS SHOWN ON
61 652 SY CONSTRUCTION DOCUMENTS (KERBEY 44019 2,868.80 | $ 48019 3,129.60 70019 4.564.00
AVENUE)
REMOVAL AND DISPOSAL OF EXISTING . .
62 665 LF CURB AS SHOWN ON CONSTRUCTION 3301 % 2,19450 1 $ 3251% 2,161.25 6.001% 3,990.00
DOCUMENTS (KERBEY AVENUE)
REMOVAL AND DISPOSAL OF EXISTING
STEMWALL AS SHOWN ON :
63 67| LF CONSTRUCTION DOCUMENTS (KERBEY 825(% 552751 % | 350 (9% 234.50 7501 % 502.50
' AVENUE) ;
; : = V)P0 F
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BID TITLE:
BID DATE:

2012 Neighborhood Traffic Management Program

April 10, 2013

BID NO:

DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT

2013-181

Garcom, Inc
El Paso, TX

Horizone Construction I, LTD
Socorro, TX

JAR Concrete Inc DBA JAR
Construction, Inc
El Paso, TX

ITEM EST.
# QTY

UNITS

DESCRIPTION

UNIT
PRICE

TOTAL

UNIT
PRICE

TOTAL

UNIT
PRICE

TOTAL

64 4

LF

REMOVAL AND DISPOSAL OF EXISTING
ROCKWALL AS SHOWN ON
CONSTRUCTION DOCUMENTS (KERBEY
AVENUE)

8.25

$ 33.00

3 3.50

$ 14.00

19.50

78.00

65 1

LS

REMOVAL AND DISPOSAL OF PAVEMENT
STRIPING AS SHOWN ON
CONSTRUCTION DOCUMENTS (KERBEY
AVENUE)

369.60

$ 369.60

$ 1,725.00

$ 1,725.00

2,025.00

+ 2,025.00

66 125

SY

REMOVAL AND DISPOSAL OF EXISTING
LANDSCAPING AS SHOWN ON
CONSTRUCTION DOCUMENTS (KERBEY

s AVENUE)

3.58

$ 447.50

Contraétor‘s
Total=$446.88

$ 15.00

$ 1,875.00

75.50

9,437.50

67 2

EA

ADJUSTMENT OF EXISTING WATER
VALVES AS SHOWN ON CONSTRUCTION
DOCUMENTS (KERBEY AVENUE)

275.00

$ 550.00

$ 600.00

$ 1,200.00

65.00

130.00

68 1

EA

ADJUSTMENT OF EXISTING WATER
METER AS SHOWN ON CONSTRUCTION
DOCUMENTS (KERBEY AVENUE)

275.00

$ 275.00

$ 600.00

$ 600.00

65.00

65.00

69 1

LS

REMOVAL OR RELOCATION OF EXISTING
IRRIGATION SYSTEM (ST. VRAIN
STREET) AS SHOWN ON CONSTRUCTION
DOCUMENTS (KERBEY AVENUE)

8,250.00

$ 8,250.00

$  5800.00

$ 5,800.00

1,035.00

1,035.00

70 | 1

LS

REMOVAL OR RELOCATION OF EXISTING
IRRIGATION SYSTEM (OCTAVIA STREET)
AS SHOWN ON CONSTRUCTION
DOCUMENTS (KERBEY AVENUE)

4,950.00

$ 4,950.00

$ 5,800.00

$ 5,800.00

- 885.00

885.00

71 3

EA

REMOVAL OR RELOCATION OF EXISTING
FIRE HYDRANT AS SHOWN ON
CONSTRUCTION DOCUMENTS (KERBEY
AVENUE)

1,375.00

$ 4,125.00

$ 2,500.00

$ 7,500.00

Contractor's
Total=$2,500.00

5,850.00

17,550.00

72 1

LS

REMOVAL OR:RELOCATION OF EXISTING
STREET SIGNAGE AS SHOWN ON
CONSTRUCTION DOCUMENTS (KERBEY
AVENUE)

1,100.00

$ 1,100.00

$ 2,000.00

$ 2,000.00

1,312.00

1,312.00

i
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181

BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
JAR Concrete Inc DBA JAR

Garcom, Inc Horizone Construction |, LTD .
El Paso, TX Socorro, TX Construction, Inc
f ’ El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY : PRICE PRICE PRICE

PROVIDE SILT FENCE FOR

STORMWATER POLLUTION PREVENTION ‘
73 675 LF MEASURES AS SHOWN ON PROJECT $ 1.76 | $ 1,188.00 | $ 2.0019% 1,350.00 | $ 6.50 | $ 4,387.50

DOCUMENTS (KERBEY AVENUE)

EARTHWORK (EXPORT TO WASTE) AS .
74 128 CY SHOWN ON CONSTRUCTION $ 11.00 | $ 1,408.00 | § 6.00 (% 768.00 | $ 36.25 | § 4,640.00
DOCUMENTS (ANISE DRIVE)

3" HMAC/8" 2-SACK BACKFILL AS SHOWN

75 55 SY ON CONSTRUCTION DOCUMENTS | $ 36.30 |$  1,996.50 | $ 4330 |$  2,381.50($ 5350 |$  2,942.50
(ANISE DRIVE) :
6” STANDARD CURB AND GUTTER AS $  4,065.00
76 375 LF SHOWN ON CONSTRUCTION $ 10.84 Contraétor's $ 1065 | $ 3,993751% 18.00 | $ 6,750.00

DOCUMENTS (ANISE DRIVE)

Total=$4,063.13

6" HEADER CURB AS SHOWN ON
77 101l LF | CONSTRUCTION DOCUMENTS (ANISE | $ 13.201]$  1,333.20 | $ 8.75 | $ 883.75 | $ 87.00|$  8,787.00
DRIVE) ,

8" THICK REINFORCED CONCRETE

DRIVEWAY AS SHOWN ON -
78 125 SY CONSTRUGTION DOCUMENTS (ANISE $ 36.30 | $ 4,537.50 $ 39.10( $ 4,887.50 | $ 500(% 625.00

DRIVE)

4" THICK CONCRETE SIDEWALK AS :
79 195 SY SHOWN,ON CONSTRUCTION $ 2070 $ 579150 | § 3450 |$ 6,727.50 | $ 40.50 | $ 7,897.50

DOCUMENTS (ANISE DRIVE)

ADA COMPLIANT (TYPE D) WHEELCHAIR
80 3] EA RAMP AS SHOWN ON CONSTRUCTION | § 775.50 | $ 2,326.50 | $ 970.00 | $ 2,910.00 | $ 755.50 | § 2,266.50

DOCUMENTS (ANISE DRIVE)

ADA COMPLIANT (TYPE F) WHEELCHAIR
81 1 EA RAMP AS SHOWN ON CONSTRUCTION | $ 775.50 | $ 775.50 | $ 1,050.00 | § 1,050.00 | $ 1,620.00 | $ 1,620.00

DOCUMENTS (ANISE DRIVE)

f : ey Y2043
vt V"'j 7
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: April 10, 2013 ' DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT

Garcom, Inc Horizone Conétruction I, LTD JAR Concrete i'nc DBA JAR
P > Socorro, TX Construction, Inc
| - ‘ El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
i ary PRICE PRICE PRICE

ADA COMPLIANT (TYPE E) WHEELCHAIR
82 | 1 EA RAMP AS SHOWN ON CONSTRUCTION | $ 1,105.50 | $ 1,105.50 | $ 1,425.00 | $ 1,425.00 | $ 1,643.00 | $ 1,643.00

DOCUMENTS (ANISE DRIVE)
INSTALLATION OF REINFORCED

CONCRETE FLUME AS SHOWN ON
83 35 SY CONSTRUCTION DOCUMENTS (ANISE $ 4950 | $ 1,732.50 | $ 75.00 [ $ 2,625.00 | $ 200.00 | $ 7,000.00
DRIVE) '
INSTALLATION OF 3/8" ROCK (FRANKLIN $ 651.60
RED OR CANYON RED) 3" DEPTH AS
84 905/ SF SHOWN ON CONSTRUGTION $ 072 | ——e——$% . 1008 905.00 | $ 125($  1,131.25
DOCUMENTS (ANISE DRIVE) Total=$647.08

INSTALLATION OF 5-GALLON PLANTS AS
85 57 EA SHOWN ON CONSTRUCTION $ 22.001$% 1,254.00 | $ 2100 |$ 1,197.00 | $ 2660 | $ 1,516.20
DOCUMENTS (ANISE DRIVE) ‘ o

INSTALLATION OF DRIWATER

IRRIGATION AS SHOWN ON
86 115 EA CONSTRUCTION DOCUMENTS (ANISE 3 220019 2,530.00 (% 10.00 | $ 1,150.00 [ $ 11251 % 1,293.75
DRIVE)
4" SALT FINISHED COLORED CONCRETE
87 132] SY AS SHOWN ON CONSTRUCTION $ 37401 $ 493680 9% 4370 | $ 5,768.401 % 65.30 ( $ 8,619.60
ADOCUM__[T:NTS (ANISE DRIVE) )
REFLECTORIZED PAVEMENT MARKING $ 1 833.00
TYPE | (W) (4" (SLD) AS SHOWN ON . ! '

88 4,700} LF CONSTRUCTION DOCUMENTS (ANISE $ 0.39 Contractor's $ 0.63 % 2,961.00 | § 0.50 | $ 2,350.00

. DRIVE) : Total=$1,809.50

REFLECTORIZED PAVEMENT MARKING
TYPE | (W) (18") (SLD) AS SHOWN ON
89 355| LF CONSTRUCTION DOCUMENTS (ANISE $ 19819 . 702.90 | $ 46018 1,633.00 | $ 3.751% 1,331.25
DRIVE)
REFLECTORIZED PAVEMENT MARKING $ - 173.55
i TYPE | DOUBLE (Y) (4") (SLD) AS SHOWN ’
90 445 LF ON CONSTRUCTION DOCUMENTS $ 0.39 Contractor's $ 3.45 % 153525 % 1009 445.00
(ANISE DRIVE) - Total=$171.33
S YL Pel 3 ;
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: April 10, 2013 ' DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Garcom, Inc Horizone Construction I, LTD JAR Concrete Inc DBA JAR
Construction, Inc
El Paso, TX Socorro, TX El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
YELLOW REFLECTIVE CURB PAINT AS
91 95 LF SHOWN, ON CONSTRUCTION 165($ 156.75 | $ 2.30 218.50 1501 $ 142.50
DOCUMENTS (ANISE DRIVE)
NEW SIGN AND POST AS SHOWN ON
92 4 EA CONSTRUCTION DOCUMENTS (ANISE 275.00 | $ 1,100.00 [ $ 735.00 2,940.00 35125 (% 1,405.00
DRIVE)
TRAFFIC AND PEDESTRIAN CONTROL
BARRICADES AS SHOWN ON
93 1 LS CONSTRUCTION DOCUMENTS (ANISE 6,600.00 1% 6,600.00 | $ 5,000.00 5,000.00 408200 (% 4,082.00
DRIVE)
REMOVAL AND DISPOSAL OF EXISTING $ 109190
CONCRETE AS SHOWN ON o
94 305 SY | ONSTRUCTION DOCUMENTS (ANISE 3.58 " ontraciors | ¥ 4.90 1,494.50 190013 5,795.00
DRIVE) , Total=$1,090.38
REMOVAL AND DISPOSAL OF EXISTING
PAVEMENT AS SHOWN ON
95 410 SY CONSTRUCTION DOCUMENTS (ANISE 44019 1,804.00 | $ 4.80 1,968.00 7.00 9% 2,870.00
DRIVE)
REMOVAL AND DISPOSAL OF EXISTING
96 390 LF CURB AS SHOWN ON CONSTRUCTION 385(% 1,501.50 | $ 3.25 1,267.50 62519 2,437.50
DOCUMENTS (ANISE DRIVE)
‘REMOVAL AND DISPOSAL OF PAVEMENT
STRIEING AS SHOWN ON h
97 1 LS CONSTRUC%ION DOCUMENTS (ANISE 50160 (% 50160 | $ 2,300.00 2,300.00 1,735.00 [ $ 1,735.00
DRIVE)
REMOVAL AND DISPOSAL OF EXISTING $ 519.10
LANDSCAPING AS SHOWN ON ’ .
98 145 SY CONSTRUCTION DOCUMENTS (ANISE 3.58 Contractor's $ 15.00 2,175.00 7550 1% 10,947.50
DRIVE) Total=$518.38
REMOVAL AND SALVAGE OF EXISTING
BRICK TO OWNER AS SHOWN ON ‘
99 17| SY CONSTRUCTION DOCUMENTS (ANISE 440 |9 7480 | $ 4.00 68.00 86.75| 3 1,474.75
DRIVE)
-~ {/;//_‘204‘3
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Garcom, Inc Horizone Construction |, LTD JAR Concrete l.nc DBA JAR
Construction, Inc
El Paso, TX Socorro, TX El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTy : PRICE PRICE PRICE
ADJUSTMENT OF EXISTING WATER
100 1 EA |VALVES AS SHOWN ON CONSTRUCTION| $ 275.00 | $ 275.00 | $ 600.00 600.00 8150 (% 61.50
DOCUMENTS (ANISE DRIVE)
REMOVAL OR RELOCATION OF EXISTING|-
STREET SIGNAGE AS SHOWN ON
101 1 LS CONSTRUCTION DOCUMENTS (ANISE 3 1,100.00 { $ 1,100.00 | $ 2,000.00 2,000.00 1,631.00 | $ 1,531.00
DRIVE)
PROVIDE SILT FENCE FOR
STORMWATER POLLUTION PREVENTION
102 200f LF MEASURES AS SHOWN ON PROJECT $ 176 | $ 51040 | $ 2.00 580.00 6.25(% 1,812.50
DOCUMENTS (ANISE DRIVE)
PROVIDE INLET PROTECTION (SILT
SOCK) FOR STORMWATER POLLUTION '
103 1 EA PREVENTION MEASURES AS SHOWN ON $ 165.00 1 $ 165.00 | $ 200.00 200.00 218.00 | % 218.00
PROJECT DOCUMENTS
EARTHWORK (EXPORT TO WASTE) AS
104 2821 CY SHOWN ON CONSTRUCTION $ 11.0019% 3,102.00 | $ 6.00 1,692.00 2475 $ 6,979.50
DOCUMENTS (SOLANO DRIVE)
3" HMAC/8" 2—§ACK BACKFILL AS SHOWN
105 110 SY ON CONSTRUCTION DOCUMENTS $ 36.30 | $ 3,993.00( % © 43.30 4,763.00 51.75|% 5,692.50
(SOLANO DRIVE)
68" STANDARD CURB ANb GUTTER AS $ 8., 184.20
108 755( LF SHOWN ON CONSTRUCTION $ 10.84 Contracior $ 10.65 8,040.75 17.251$% 13,023.75
DOCUMENTS (SOLANO DRIVE) ontraciors
Total=$8,180.43
6" HEADER CURB AS SHOWN ON
107 210 LF | CONSTRUCTION DOCUMENTS (SOLANO | $ 13.20 | $ 2,772.00 | $ 8.75 1,837.50 87.00{% 18,270.00
DRIVE)
6" THICK REINFORCED CONCRETE
DRIVEWAY AS SHOWN ON
108 205) SY CONSTRUCTION DOCUMENTS (SOLANO 3 3740183 7,667.00 | $ 39.10 8,015.50 5.001% 1,025.00
DRIVE)
5 o 77' ‘“‘7‘5 P ] ’
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGENMENT

JAR Concrete Inc DBA JAR

Garcom, Inc Horizone Construction |, LTD .
’ Ei Paso, TX ~ Socorro, TX Construction, Inc
’ ’ El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE

_ 4" THICK CONCRETE SIDEWALK AS
109 330 SY SHOWN ON CONSTRUCTION $ 29.70 { $ 9,801.00 | $ 3450 (% 11,385.00 (% 4050 |$ 13,365.00
DOCUMENTS (SOLANO DRIVE)

ADA COMPLIANT (TYPE D) WHEELCHAIR _
110 4 EA RAMP AS SHOWN ON CONSTRUCTION | $ 775.50 { $ 3,102.00 | $ 970.00 | $ 3,880.00 | $ 735.00 | $ 2,940.00
DOCUMENTS (SOLANO DRIVE) '

ADA COMPLIANT (TYPE E) WHEELCHAIR
111 2i EA RAMP AS SHOWN ON CONSTRUCTION | § 1,105.50 | $ 2,211.00 | $ 1,425.00 | $ 2,850.00 | $ 1,400.00 | $ 2,800.00
DOCUMENTS (SOLANO DRIVE) '

ADA COMPLIANT (TYPE G) WHEELCHAIR

112 2| EA RAMP AS SHOWN ON CONSTRUCTION |'$ 1,105.50 | $ 2211001 $ 965.00 | $ 1,930.00 | $ 1,632.00 | $ 3,264.00
DOCUMENTS (SOLANO DRIVE)
INSTALLATION OF REINFORCED $ 110.687.50
CONCRETE FLUME AS SHOWN ON ! ’
113 175 SY CONSTRUCTION DOCUMENTS (SOLANO $ 632.50 Confractors $ 75.00 | $ 13,125.00($ . 200.00{$ 35,000.00
s+ DRIVE) Total=$1,265.00
INSTALLATION OF 3/8" ROCK (FRANKLIN $ 910.80
RED OR CANYON RED) 3" DEPTH AS : ) N
114 1,265{ SF SHOWN ON CONSTRUCTION $ 0.72 Contractors $ 1.001% 1,265.00 | $ 12518 1,581.25
DOCUMENTS (SOLANO DRIVE) Total=$904.48
INSTALLATION OF 5-GALLON PLANTS AS ‘ .
115 88 EA SHOWN ON CONSTRUCTION 3 22.001$ 1,936.00 $ 21.00|$ 1,848.00 | $ 26.75 | $ 2,354.00

DOCUMENTS (SOLANO DRIVE)
INSTALLATION OF DRIWATER

IRRIGATION AS SHOWN ON .
116 175 EA | GONSTRUCTION DOGUMENTS (SOLANO $ 22.00(|$  3,850.00 | $ 10.00 [$  1,750.00 | $ 1150 |$  2,012.50
" DRIVE)
4" SALT FINISHED COLORED CONCRETE
117 216 SY AS SHOWN ON CONSTRUCTION $ 37.40|$  8,078.40 (% 4370 |$ 943920 $ 65.50 | $  14,148.00

DOCUMENTS (SOLANO DRIVE)

o~ (-P0d 3
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Garcom, Inc Horizone Construction I, LTD JAR Concrete Inc DEA JAR
5 | Paso, TX Socorro, TX  Construction, Inc
E ’ ’ El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
REFLECTORIZED PAVEMENT MARKING $ 1 859.52
TYPE 1 (W) (4") (SLD) AS SHOWN ON ! ) ‘
18] 4768 LF | CONSTRUCTION DOCUMENTS (SOLANO 039 I eontractors | ¥ 063 3,003.84 08018  2,384.00
DRIVE) Total=$1,835.68
REFLECTORIZED PAVEMENT MARKING
TYPE | (W) (4") (BRK) AS SHOWN ON
119 75 LF CONSTRUCTION DOCUMENTS (SOLANO 8801% 660.00 | $ 0.35 26.25 0501% 37.50
: DRIVE)
REFLECTORIZED PAVEMENT MARKING
TYPE | (W) (18") (SLD) AS SHOWN ON
120 335] LF CONSTRUCTION DOCUMENTS (SOLANO 16519% 552751 % 4.60 1,541.00 375 ¢% 1,256.25
DRIVE)
| REFLECTORIZED PAVEMENT MARKING )
TYPE | DOUBLE (Y) (4") (SLD) AS SHOWN
121 470 LF ON CONSTRUCTION DOCUMENTS 198 1% 93060 $ 3.45 1,621.50 100($ 470.00
(SOLANO DRIVE)
£l
YELLOW REFLECTIVE CURB PAINT AS )
122 155 LF SHOWN ON CONSTRUCTION 16519% 25575 $ - 2.30 356.50 1501($% 232.50
DOCUMENTS (SOLANO DRIVE) ,
NEW SIGN AND POST AS SHOWN ON
123 -8l EA CONSTRUCTION DOCUMENTS (SOLANO 275.001 % 2200001 % 735.00 5,880.00 351251 % 2,810.00
DRIVE) _
TRAFFIC AND PEDESTRIAN CONTROL
BARRICADES AS SHOWN ON
124 1 LS CONSTRUCTION DOCUMENTS (SOLANO 6,600.00 | $ 6,600.00 Blank Blank 4,082.00 | $ 4,082.00
'  DRIVE)
REMOVAL AND DISPOSAL OF EXISTING s 229120
CONCRETE AS SHOWN ON ! ’
125 640; SY CONSTRUGTION DOCUMENTS (SOLANO 3.58 Contractors $ 4.90 3,136.00 10.001$ 12,160.00
DRIVE) Total=$2,288.00
REMOVAL AND DISPOSAL OF EXISTING -
PAVEMENT AS SHOWN ON
126 890 SY CONSTRUCTION DOCUMENTS (SOLANO 44019 3,016.00 | $ 4.80 4,272.00 7.251% 6,452.50
» DRIVE) .
37 . . Y2003
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT

JAR Concrete Inc DBA JAR

Garcom, Inc Horizone Construction I, LTD .
El Paso, TX Socorro, TX Construction, Inc
» ’ ’ El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE )

REMOVAL AND DISPOSAL OF EXISTING
127 775 LF CURB AS SHOWN ON CONSTRUCTION | $ 3851% 2,983.75 | $ 325(% 2,518.75 | $ 6.25|9% 4,843.75
DOCUMENTS (SOLANO DRIVE)

REMOVAL AND DISPOSAL OF PAVEMENT

STRIPING AS SHOWN ON

128 1 LS CONSTRUCTION DOCUMENTS (SOLANO $ 195.36 | $ 195.36 | $ 1,725.00 | $ 1,725.00 | $ 1,735.00 | $ 1,735.00

DRIVE) .

REMOVAL AND DISPOSAL OF EXISTING $ 358.00
LANDSCAPING AS SHCWN ON .

129 100 SY CONSTRUCTION DOCUMENTS (SOLANO $ 3.58 Contractor's $ 15.00 (3 1,500.00 | $ 75.25 1% 7,525.00

DRIVE) Total=$357.50

ADJUSTMENT OF EXISTING WATER $ 3,000.00

130 5| EA |VALVES AS SHOWN ON CONSTRUCTION/{ § 275.00 1% 1,375.00 | $ 600.00 Coniraciors $ 65.00 | $ 325.00

DOCUMENTS (SOLANO DRIVE) Total=$600.00

ADJUSTMENT OF EXISTING WATER ‘ :
131 11 EA | METER AS SHOWN ON CONSTRUCTION | $ 275.00 | $ 275.00 | $ 600.00 | $ 600.00 | $ 65.00 | $ 65.00
DOCUMENTS (SOLANO DRIVE)

REMOVAL AND RELOCATION OF

EXISTING FIRE HYDRANT AS SHOWN ON
132 1 EA CONSTRUCTION DOCUMENTS (SOLANO $ 1,375.00 | $ 1,375.00 | $ 2,500.00 | $ 2,500.00 | $ 785.00 [ $ 785.00

DRIVE)
REMOVAL AND RELOCATION OF

EXISTING MAILBOX ASSEMBLY AS .
133 _ 11 EA SHOWN ON CONSTRUCTION $ 275.00 | $ . 275.00 | $ 200.00 | $ 200.00 | $ 269.00 | $ 269.00

DOCUMENTS (SOLANO DRIVE)
REMOVAL OR RELOCATION OF EXISTING

STREET SIGNAGE AS SHOWN ON
134 1 LS CONSTRUCTION DOCUMENTS (SOLANO $ 1,100.00 | $ 1,100.00 | $ 2,000.00 | $ 2,000.00 | $ 1,783.50 | $ 1,783.50

DRIVE)

PROVIDE SILT FENCE FOR

STORMWATER POLLUTION PREVENTION
135 570 LF MEASURES AS SHOWN ON PROJECT $ 176 | $ 1,003.20 | $ ’ 2001$ 1,140.00 | $ 7.00 (8% 3,990.00

DOCUMENTS (SOLANO DRIVE)

&

: i
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT

JAR Concrete Inc DBA JAR

Garcom, Inc Horizone Construction |, LTD .
El Paso, TX Socorro, TX Construction, Inc
’ ’ El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE ’ PRICE PRICE

, EARTHWORK (EXPORT TO WASTE) AS
136 268 CY SHOWN ON CONSTRUCTION $ 11.00 | $ 2,948.00 | $ 6.00 | $ 1,608.00 | $ 2350 | $ 6,298.00
DOCUMENTS (LOMA VERDE DRIVE) .

3" HMAC/8" 2-SACK BACKFILL AS SHOWN
137 2171 SY |ON CONSTRUCTION DOCUMENTS (LOMA| $ 36.30 | $ 7,877.10 | § 43.30 | $ 9,396.10 | $ 5150 |$% 11,175.50
' VERDE DRIVE) " '

6" STANDARD CURB AND GUTTER AS $ 11,490.40
138 1,060 LF SHOWN ON CONSTRUCTION $ 10.84 $ 10651$% 11,289.00 | $ 18.00 |$  19,080.00

DOCUMENTS (LOMA VERDE DRIVE) T%‘g;‘{‘[;ﬁt;’zzs 0

6" HEADER CURB AS SHOWN ON ,
139 6] LF .| CONSTRUCTION DOCUMENTS (LOMA | § 1320 ($ 79.20 | $ 875|%$ - 5250($ 109.00 | $ 654.00
VERDE DRIVE)

4 THICK CONCRETE SIDEWALK AS ,
140 95( SY SHOWN ON CONSTRUCTION $ 2970 | $ 2,821.50 | $ 34.50 | $ 3,277.50 | $ 42.00 | $ 3,990.00
DOCUMENTS (LOMA VERDE DRIVE) -

ADA COMPLIANT (TYPE A) WHEELCHAIR
141 1 EA RAMP AS SHOWN ON CONSTRUCTION | $ 775.50 | $ 775.50 | $ 1,075.00 | $ 1,075.00 | $ 4,710.00 | $ 4,710.00
DOCUMENTS (LOMA VERDE DRIVE)

ADA COMPLIANT (TYPE D) WHEELCHAIR
142 1 EA RAMP AS SHOWN ON CONSTRUCTION | $ 775.50 | $ 775.50 | $ 970.00 | $ 970.00 | $ 1,790.00 | $ 1,790.00
DOCUMENTS (LOMA VERDE DRIVE)

ADA COMPLIANT (TYPE G) WHEELCHAIR :
143 1 EA RAMP AS SHOWN ON CONSTRUCTION | $ 1,105.50 | $ 1,105.50 | $ 965.00 | $ 965.00 { $ 806.00 | $ 806.00
DOCUMENTS (LOMA VERDE DRIVE)

INSTALLATION OF 2" CALIPER (10" HIGH)
144 18] EA | TREES AS SHOWN ON CONSTRUCTION | $ 220.001$ 3,960.00 | $ 230.00 | $ 4,140.00 | $ 266.00 | $ 4,788.00

DOCUMENTS (LOMA VERDE DRIVE)

1

. . . ’ ‘7;4/—20/3
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181 ,
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Garcom, Inc Horizone Construction I, LTD JAR Concrete Inc DBA JAR
El Paso, TX Socorro, TX Construction, Inc
’ ’ El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
INSTALLATION OF 3/4" ROCK (FRANKLIN $  1856.16
' RED OR CANYON RED) 3" DEPTH AS
145 2,578 SF SHOWN ON CONSTRUCTION 0.72 oo $ 1.00 2,578.00 1251 % 3,222.50
DOCUMENTS (LOMA VERDE DRIVE) Total=$1,843.27
INSTALLATION OF 2" — 4" COBBLE ROCK
(4" DERPTH) AS SHOWN ON P
146 800; SF CONSTRUCTION DOCUMENTS (LOMA 1651|9% 1,320.00 | $ 1.55 1,240.00 2.75 | % 2,200.00
VERDE DRIVE)
4" SALT FINISHED COLORED CONCRETE
147 8 SY AS SHOWN ON CONSTRUCTION 4400 | % 352.001% 43.70 349.60 65251 % 522.00
DOCUMENTS (LOMA VERDE DRIVE)
: INSTALLATION OF 5-GALLON PLANTS AS
148 90 EA SHOWN ON CONSTRUCTION 22.009% 1,980.00 | $ 21.00 1,890.00 26601 9% 2,394.00
DOCUMENTS‘(LOMA VERDE DRIVE)
INSTALLATION OF 1-GALLON PLANTS AS
149 180 EA SHOWN ON CONSTRUCTION 11.00( $ 1,980.00 | $ 8.60 1,548.00 7751 % 1,395.00
DOCUMENTS (LOMA VERDE DRIVE)
. INSTALLATION OF NEW BOULDERS AS
150 36 EA SHOWN ON CONSTRUCTION 154.00 | $ 5544.00 | $ 120.00 4,320.00 14475 | $ 5,211.00
DOCUMENTS (LOMA VERDE DRIVE)
NEW IRRIGATION SYSTEM AS SHOWN
151 11 LS |ON CONSTRUCTION DOCUMENTS (LOMA 13,200.00 | $ 13,200.00 [ $ 14,900.00 14,900.00 3,180.50 | $ 3,180.50
VERDE DRIVE)
INSTALLATION OF 3/4" METER
BACKLFOW AS SHOWN ON . )
152 5/ EA GONSTRUGTION DOCUMENTS (LOMA 4840.00 | $ 2420000 | $ 5,400.00 27,000.00 9,107.25 1% 45,536.25
‘ VERDE DRIVE)
REFLECTORIZED PAVEMENT MARKING $ 4.976.79
TYPE | (W) (4”) (SLD) AS SHOWN ON 1210
153 12,761 LF CONSTRUCTION DOCUMENTS (LOMA 0.39 Contractor's $ 0.33 4211.13 050 | % 6,350.50
VERDE DRIVE) Total=$4,912.99 '
.' - 7 o Carfm20) 3
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
' Garcom, Inc Horizone Construction I, LTD JAR Congcrete Inc DBA JAR
Construction, inc
El Paso, TX Socorro, TX El Paso. TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
REFLECTORIZED PAVEMENT MARKING 5 321,75
TYPE | (W) (4") (BRK) AS SHOWN ON :
154 825 LF | GONSTRUCTION DOCUMENTS (LOMA | ® 0.39 e $ 0.33$ 27225 | $ 0.50 | $ 412.50
VERDE DRIVE) Total=$317.63
REFLECTORIZED PAVEMENT MARKING
TYPE | (W) (18") (SLD) AS SHOWN ON .
155 520 LF CONSTRUCTION DOCUMENTS (LOMA $ 1.98 | $ 1,029.60 | $ 2301|$ 1,196.00 | $ 3751% 1,950.00
VERDE DRIVE)
REFLECTORIZED PAVEMENT MARKING s 3719.82
TYPE I (Y) (4”) (SLD) AS SHOWN ON 119
156 9,538 LF | ONSTRUGCTION DOCUMENTS (LOMA | ® 039 I onirastors $ 0.331%  3,147.54)3 0.501%  4.769.00
VERDE DRIVE) Total=$3,672.13
REFLECTORIZED PAVEMENT MARKING
TYPE | (Y) (4”) (BRK) WITH TYPE |
157 8,086 LF REFLECTORS AS SHOWN ON $ 1101 $ 8,894.60 | $ 230{%$ 1859780} % 0.501% 4,043.00
CONSTRUCTION DOCUMENTS (LOMA ‘ ,
VERDE DRIVE)
REFLECTORIZED PAVEMENT MARKING
TYPE I (Y) (4") (SLD) WITH TYPE |
158 1,760, LF REFLECTORS AS SHOWN ON $ 1101 % 1,936.00 | $ 230 1% 4048.00 | % 0.50 9% 880.00
CONSTRUCTION DOCUMENTS (LOMA :
- VERDE DRIVE)
REFLECTORIZED PAVEMENT MARKING R 315.00
TYPE | DOUBLE (Y) (4”) (SLD) AS SHOWN :
159 | 1,125 LF 5N CONSTRUCTION DOCUMENTS (LOMA| ¥ 0.28 = ractors $ 0.33 1% 87125 | % 10018 1,125.00
VERDE DRIVE) Total=$309.38
NEW SIGN AND POST AS SHOWN ON
160 16! EA CONSTRUCTION DOCUMENTS (LOMA | $ 275.001 9% 4400.0018% - 600.00 | $ 9,600.00 | $ 326.50 1 % 5,224.00
VERDE DRIVE)
TRAFFIC AND PEDESTRIAN CONTROL
BARRICADES AS SHOWN ON
161 1| LS | GoNSTRUGTION DOCUMENTS (Loma | $ ~ 6:600.00 |8 6,600.00 $ 6,00000($ 6,00000|% 4081.75|$  4,081.75
VERDE DRIVE) '
REMOVAL AND DISPOSAL OF EXISTING s 447 50
CONCRETE AS SHOWN ON ' -
162 125 SY | CONSTRUCTION DOCUMENTS (LOMA | ¥ 3-58 1= riractors $ 490 |% 61250 | 3 18751% 234375
VERDE DRIVE)” Total=$446.88
Ppproved by:  Bwemes TATZy F12003 2013-181 2012 NTMP Page 18




BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Garcom, Inc Horizone Construction I, LTD JAR Concrete Inc DBA JAR
a p > Socorro. TX Construction, Inc
El Paso, ’ El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
REMOVAL AND DISPOSAL OF EXISTING .
PAVEMENT AS SHOWN ON
163 857 SY CONSTRUCTION DOCUMENTS (LOMA $ 44018% 3,770.80 | $ 480 ($ 4,113.60 7.001|% 5,999.00
VERDE DRIVE)
REMOVAL AND DISPOSAL OF EXISTING
164 65 LF CURB AS SHOWN ON CONSTRUCTION | § 8251% 536.25 | $ 325(% 211.25 750 1|% 487.50
DOCUMENTS (LOMA VERDE DRIVE)
REMOVAL AND DISPOSAL OF PAVEMENT
STRIPING AS SHOWN ON :
165 1 LS CONSTRUCTION DOCUMENTS (LOMA $ 558558 | $ 5,585.58 | $§ 6,340.00 [ $ 6,340.00 5,205.00 | $ 5,205.00
VERDE DRIVE)
REMOVAL AND DISPOSAL OF EXISTING
LANDSCAPING AS SHOWN ON
166 35| SY CONSTRUCTION DOCUMENTS (LOMA $ 3.58|% 12530 | $ 15.00 | $ 525.00 75.25 $ 2,633.75
VERDE DRIVE)
REMOVAL OR RELOCATION OF EXISTING
STREET SIGNAGE AS SHOWN ON '
167 | 1 LS CONSTRUGTION DOCUMENTS (LOMA $ 1,100.00 | $ 1,100.00 | $ 2,500.00 | $ 2,500.00 1,312.00 | $ 1,312.00
) VERDE DRIVE)
PROVIDE SILT FENCE FOR .
STORMWATER POLLUTION PREVENTION
168 160 LF MEASURES AS SHOWN ON PROJECT $ 176 | $ 28160 1| $ 200($ 320.00 7501% | 1,200.00
DOCUMENT'S (LOMA VERDE DRIVE)
PROVIDE INLET PROTECTION (SILT
SOCK) FOR STORMWATER POLLUTION .
169 3| EA |PREVENTION MEASURES AS SHOWN ON| $ 165.00 | $ 495.00 ( $ 200.00 | $ 600.00 221.00 [ $ 663.00
PROJECT DOCUMENTS (LOMA VERDE
DRIVE)
MOBILIZATION, DE-MOBILIZATION, $ 2475000(% 24,750.00( % '25,000.00 $ 25,000.00 40,000.00 1 $ 40,000.00
170 1 LS INSURANCE BONDS, PERMITS, FEES,
ETC. (not to exceed 5% of the total bid price) 0% 4% 5%
$ 6,461,670.44| $ 615,805.26
Sum Total (Items 1 thru 170) 828,121.30
Contractor's Total=$532,464.41 Contractor's Total=$639,967.76
BID BOND o - Yes Yes Yes
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
; Karlsruher Inc. DBA CSA Constructors| Martinez Bros. Contractors, | Spartan Construction of New
El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
UNIT PRICE SCHEDULE: BASE BID 1
EARTHWORK (EXPORT TO WASTE) AS $ 18,742.70
1 230 CY SHOWN ON CONSTRUCTION $ 1811{$  4,165.30 | $ 20.00|$  4,600.00 | $ 8149 o
DOCUMENTS (FRANKLIN HILLS ST.) ontractors
Total=$18,743.0
3" HMAC/8" 2-SACK BACKFILL AS SHOWN $ 17,183.30
2 230] SY ON CONSTRUCTION DOCUMENTS | $ 4225|% 971750 | $ 45.00 [$ 1035000 |$ = 74T o
(FRANKLIN HILLS ST.) ontractors
Total=$17,185.0
6’ STANDARD CURB AND GUTTER AS $ 22,448.14
3 1,034 LF SHOWN ON CONSTRUCTION $ 12.07 |$ 12,480.38 | $ 14.00 {$  14,476.00 | $ 21.71 gomr—mre
DOCUMENTS (FRANKLIN HILLS ST. !
( . ) Total=$22,453
6" HEADER CURB AS SHOWN ON $ 96.32
4 4 LF CONSTRUCTION DOCUMENTS $ 8.45|9% 33.80{% 25.00 1% 100.00{ $ 24.08 -
(FRANKLIN HILLS ST.) Contractor's
Total=$96.00
4" THICK CONCRETE SIDEWALK AS $  3,813.76
5 64| SY SHOWN ON CONSTRUCTION $ 3862 (9% 2471681 $ 48.00 | $ 294400 $ 59.59 Contraciors
DOCUMENTS (FRANKLIN HILLS ST.
' ( ) Total=$3,814.00
ADA COMPLIANT (TYPE A) WHEELCHAIR $  6,766.20
6 4 EA | RAMPAS SHOWNONCONSTRUCTION | §  1,025.95|$%  4,103.80 |$  1,000.00 |§  4,00000 [$  1,691.55 s
: DOCUMENTS (FRANKLIN HILLS ST.) ntractor
Total=$6,766
INSTALLATION OF 2" CALIPER (10’ HIGH) : $  6,199.32
7 191 EA TREES AS SHOWN ON CONSTRUCTION | § 331.93 1% 6,306.67 | $ 310.00| % 5,890.00 | % 326.28 Contracior's
FRAN . .
DOCUMENTS (FRANKLIN HILLS ST.) | rotal=$6.199.00
INSTALLATION OF 3/4" ROCK (FRANKLIN $ 347750
RED OR CANYON RED) 3" DEPTH AS e
8 2,675 SF ~ SHOWN ON CONSTRUCTION $ 13318 35577589 066 [$ 176550 | $ 130 oo
DOCUMENTS (FRANKLIN HILLS ST.) Total=$3,491.00
INSTALLATION OF 2" — 4" COBBLE ROCK § 308000
(4" DEPTH) AS SHOWN ON , VO
9 800 SF CONSTRUGTION DOCUMENTS $ 3.92|%  3,136.00|% 3.16 |$  2,528.00|$% 3.85 o
(FRANKLIN HILLS ST.) Total=$3,085.00
9/,//. 2o i3
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: _'April 10, 2013 . DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT 4
Karlsruher Inc. DBA CSA Constructors| Martinez Bros. Contractors, Spartan Construction of New
El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY ' PRICE PRICE PRICE
4" SALT FINISHED COLORED CONCRETE $  2,332.98
10 26| SY AS SHOWN ON CONSTRUCTION $ 5432 |%  1,412.32|% 56.00 1,456.00 | $ 89.73 e
DOCUMENTS (FRANKLIN HILLS ST.) ontractorss
Total=$2,333.00
INSTALLATION OF 5-GALLON PLANTS AS $ 242881
11 89| EA SHOWN ON CONSTRUCTION $ 2776 |$ 247064 | $ 30.00 2,670.00 | $ 27.29 o
DOCUMENTS (FRANKLIN HILLS ST.
( , : Total=$2,429.00
INSTALLATION OF 1-GALLON PLANTS AS $  704.16
12 72| EA SHOWN ON CONSTRUCTION $ 9.96 | $ 71712 | $ 12.00 864.00 | $ 9.78 fmo—=s
DOCUMENTS (FRANKLIN HILLS ST.) ontraclors
Total=$705.00
INSTALLATION OF NEW BOULDERS AS $ 249156
13 12| EA SHOWN ON CONSTRUCTION $ 211.001$ 2,532.001$ 150.00 1,800.00 | $ 207.63 Contraciors
DOCUMENTS (FRANKLIN HILLS ST. ‘ :
( ) Total=$2,492.00
NEW IRRIGATION SYSTEM AS SHOWN | - : $ 23,611.35
14 1 LS ON CONSTRUCTION DOCUMENTS $ 6,000.00 [ $ 6,000.00 | $ 4,850.00 4,850.00|$% 23,611.35 Contaciors
(FRANKLIN HILLS ST.) Totoleg3 611,00
15 4 EA INBS;@FL—E?SWB'L?;:@WMNE;ER $ 1,700.00 | $ 6,800.00 | $ 1,313.00 5252.00|$ 6,436.76 s 25Tt
CONSTRUCTION DOCUMENTS 18- 1OV e v HIR-I0 Moontractor's
(FRANKLIN HILLS ST.) Total=$25,747.00
[ REFLECTORIZED PAVEMENT MARKING S 256855
TYPE | (W) (4") (SLD) AS SHOWN ON 200
161 5485 LF CONSTRUCTION DOCUMENTS | ¥ 0481% 2623209 0.40 2,186.00 | $ 047 Contractors
(FRANKLIN HILLS ST.) Total=$2,594.00
REFLECTORIZED PAVEMENT MARKING s 198275
TYPE | (W) (18”) (SLD) AS SHOWN ON - LYoe
17 515 LF CONSTRUCTION DOCUMENTS $ 392|$ 201880 (% 2.45 1,261.75 | $ 3.85 Contraciors
(FRANKLIN HILLS ST.) Total=$1,986.00
REFLECTORIZED PAVEMENT MARKING $ 294408
TYPE I (Y) (4”) (SLD) AS SHOWN ON ' . Sant
18 6264 LF CONSTRUCTION DOCUMENTS $ 048 |8 3006728 050 3132001 047 Contractors
(FRANKLIN HILLS ST.) Total=$2,973.00

"

: . = YL}
| Approved ;by: g 77; J

i

2013-181 2012 NTMP

Page 21

—_




2012 Neighborhood Traffic Management Program

BID TITLE: BID NO: 2013-181
BID DATE: ‘April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Karlsruher Inc. DBA CSA Constructors| Martinez Bros. Contractors, Spartan Construction of New-
El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
REFLECTORIZED PAVEMENT MARKING $  2.044.08
TYPE I (Y) (4") (BRK) AS SHOWN ON I
19 6,264 LF CONSTRUCTION DOGUMENTS $ 048 %  3,006.72|% 0.50 3,132.00 | $ 0.47 fmommere
(FRANKLIN HILLS ST.) ' Total=$2,973.00
REFLECTORIZED PAVEMENT MARKING 3 237,30
TYPE | (W) (ARROW) (SLD) AS SHOWN :
20 2| EA ON CONSTRUGTION DOGUMENTS | $ 12070 |$  24140($ 100.00 200.00 | $ 118.65 o
(FRANKLIN HILLS ST.) Total=$237.00
6" THICK YELLOW REFLECTORIZED . $ 145550
CURB PAINT AS SHOWN ON OV
21 1025 LF CONSTRUCTION DOCUMENTS ¥ 14519 1486.25 9 1.00 1025001 % 42 | Contractor's
(FRANKLIN HILLS ST.) Total=$1,459.00
NEW SIGN AND POST AS SHOWN ON : |$  4,951.98
22 11 EA CONSTRUCTION DOCUMENTS $ 362.10 | $ '3,083.10 | $ 450.00 495000 (9% 450.18 -
(FRANKLIN HILLS ST.) Contractor's
Total=$4,952.00
TRAFFIC AND PEDESTRIAN CONTROL s 477225
4 BARRICADES AS SHOWN ON i
23 1 LS CONSTRUCTION DOCUMENTS $ 4,828.00 __ $ 4828.00| % 5,000.00 500000 % 4,772.25 Contracior's
(FRANKLIN HILLS ST.) Total=$4,772.00
REMOVAL AND DISPOSAL OF EXISTING s 162187
ASPHALT PAVEMENT AS SHOWN ON 021
24 9 SY CONSTRUCTION DOCUMENTS ¥ 12.07 |'$ 953.53 | % 6.00 474001 $ 2053 Ieontractors
(FRANKLIN HILLS ST.) Total=$1,623.00
REMOVAL AND DISPOSAL OF EXISTING $ . 1003212
- PAVEMENT AS SHOWN ON - 9L
25 756 SY CONSTRUCTION DOCUMENTS | ¥ 72418 54734413 550 4,158.00 | § 13.27 e ontractors
(FRANKLIN HILLS ST.) Total=$10,034.00
REMOVAL AND DISPOSAL OF EXISTING $ 209.38
26 58] LF | CURBASSHOWN ON CONSTRUCTION | $ 362 1% 209.96 | $ 6.00 348.00 | $ 3.61 Feor=oiors
ENTS (FRANKLIN HILLS ST. '
DOCUMENTS (FRA ) Total=$209.00
~ |REMOVAL AND DISPOSAL OF PAVEMENT ‘ $  4179.00
27 1 Ls STRIPING AS SHOWN ON $  331925($  3,319.25|$  7,500.00 7,500.00 | $  4,179.00 _
' CONSTRUCTION DOCUMENTS ! ) ! ) ) ! ) ! ’ ! ’ Contractor's
(FRANKLIN HILLS ST.) : Total=$4,179.00
5 i
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Karlsruher Inc. DBA CSA Constructors| Martinez Bros. Contractors, | Spartan Construction of New
El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY ' PRICE PRICE PRICE
REMOVAL AND DISPOSAL OF EXISTING $ 589,80
LANDSCAPING AS SHOWN ON ' :
28 10 SY CONSTRUCTION DOCUMENTS $ 90.50 | $ 905.00 | § 6.10 61.00 1% 88.98 ' Soniractor's
(FRANKLIN HILLS ST.) Total=$890.00
ADJUSTMENT OF EXISTING MANHOLE AS $ 727.13
29 1 EA SHOWN ON CONSTRUCTION $ 603.50 | $ 603.50 | $ 300.00 300.00 | $ 72713 fmome s
DOCUMENTS (FRANKLIN HILLS ST.) . ontractor's
Total=$727.00
REMOVAL OR RELOCATION OF EXISTING ” R _ 5 506.38
STREET SIGNAGE AS SHOWN ON . :
30 1 LS CONSTRUCTION DOGUMENTS $ 603.50 | $ 603.50 | $ 600.00 600.00 | $ 606.38 o
(FRANKLIN HILLS ST.) Total=$606.00
PROVIDE SILT FENCE FOR $ 574.75
STORMWATER POLLUTION PREVENTION
31 95| LF 1" MEASURES AS SHOWN ON PROJECT | ¥ 24118 228958 250 2875018 OO e aciors
DOCUMENTS (FRANKLIN HILLS ST.) Total=$576.00
- | EARTHWORK (EXPORT TO WASTE) AS ' $ 22,002.30
32 270 CY SHOWN ON CONSTRUCTION $ 18.11($  4,889.70 | $ 20.00 5,400.00 | $ 81.49 |— ,
DOCUMENTS (KERBEY AVENUE) ‘ To‘t’;‘fig‘;fgzz 00
3" HMAC/8" 2-SACK BACKFILL AS SHOWN _ $ 22,786.55
33 305 SY ON CONSTRUCTION DOCUMENTS | $ 4225(% 12,886.25 | $ 45.00 13,725.00 | $ 7471 [
(KERBEY AVENUE) Total=$22,789.00
6" STANDARD CURB AND GUTTER AS $  14,002.95
34 645 LF SHOWN ON CONSTRUCTION $ 12.07|$  7,785.15|$ 13.00 8,385.00 | $ 21.71 e
- DOCUMENTS (KERBEY AVENUE) Total~814 006,00
4’ MOUNTABLE CURB AND GUTTER AS : : ‘ $  6,621.55
35 305 LF SHOWN'ON CONSTRUCTION $ 15.09 |$  4,602.45 | $ 10.00 3,050.00 | $ 21.71 o
DOCUMENTS (KERBEY AVENUE .
( ) Total=$6,623.00
6" HEADER CURB AS SHOWN ON $  1,411.15
36 65| LF | CONSTRUCTION DOCUMENTS (KERBEY | $ 8.45 [ $ 54925 | $ 15.00 975.00 | $ 21.71 o
AVENUE) ontractor's
_ Total=$1,411.00
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Karlsruher Inc. DBA CSA Constructors| Martinez Bros. Contractors, | Spartan Construction of New
El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION | UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QrYy PRICE PRICE ' PRICE
6" REINFORCED CONCRETE DRIVEWAY : $  4,037.85
37 45 SY AS SHOWN ON CONSTRUCTION $ 4465|$  2,009.25$ 50.00 2,250.00 | $ 89.73 o
DOCUMENTS (KERBEY AVENUE) ontraciors
Total=$4,038.00
4" THICK CONCRETE SIDEWALK AS $  7,746.70
38 130 SY SHOWN ON CONSTRUCTION $ 38.62|$ 502060 % 42.00 5,460.00 | $ 59.59 =i
DOCUMENTS (KERBEY AVENUE) ontractors
Total=$7,748.00
1
REINFORCED CONCRETE STEMWALL AS $  5516.00
39 70| LF SHOWN ON CONSTRUCTION $ 4466 |$ 312620 (% 18.00 1,260.00 | $ 78.80 o
DOCUMENTS (KERBEY AVENUE) | Zontractors
Total=$5,516.00
6" REINFORCED SALT FINISHED $ 942948
COLORED CONCRETE APRON AS 9.
40 108] SY SHOVWN ON GONSTRUGTION $ 68.80 |$  7,430.40|$ 60.00 6,480.00 | $ 87.31 i
DOCUMENTS (KERBEY AVENUE) Total=$9,430.00
ADA COMPLIANT (TYPE B) WHEELCHAIR $  3,878.70
41 2| EA | RAMP AS SHOWN ON CONSTRUCTION |$  1,025.95|$  2,051.90 [$  1,000.00 2,000.00 |§  1,930.35 e
DOCUMENTS (KERBEY AVENUE) ‘ rrontractors
. Total=$3,879.00
ADA COMPLIANT (TYPE C) WHEELCHAIR _ $  3,878.70
42 2| EA | RAMP AS SHOWN ON CONSTRUCTION |$  1,025.95|$  2,051.90 |$  1,100.00 2,200.00 [$  1,930.35 [
D ENTS (KERBEY AVENUE
OCUM ( ) Total=$3,879.00
INSTALLATION OF 2" CALIPER (10’ HIGH) $  2,936.52
43 ol EA | TREESAS SHOWN ON CONSTRUCTION | $ 331.93|% 298737 |$ 310.00 2,790.00 | $ 326.28 [momr—i
KERBEY AVENUE
DOCUMENTS ( ) Total=$2,937.00
INSTALLATION OF % ROCK (DESERT _ s 5197.60
TAN OR RAINBOW) 3" DEPTH AS SHOWN 197
44 | 2,920 SF ON CONSTRUCTION DOCUMENTS | ¥ 18119 528520)% 120 3:504.00 9 76 Gontracior's
(KERBEY AVENUE) | Total=$5,197.00
4" SALT FINISHED COLORED CONCRETE $ 20,517.85
45 235 SY AS SHOWN ON CONSTRUCTION $ 4828 | $ 11,34580 | $ 42.00 9,870.00 1 % 87.31 Contraciors
BEY AVENUE
DOCUMENTS (KER ) Total=$20,520.0
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Karlsruher Inc. DBA CSA Constructors| Martinez Bros. Contractors, | Spartan Construction of New
El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY | PRICE PRICE PRICE
: INSTALLATION OF 5-GALLON PLANTS AS $  2,838.16
46 104 EA SHOWN ON CONSTRUCTION $ 27261$ 283504 (% 30.00 3,120.00 | $ 27.29 mes
DOCUMENTS (KERBEY AVENUE) ontractors
Total=$2,838.00
INSTALLATION OF 1-GALLON PLANTS AS $ 929.10
47 95| EA SHOWN ON CONSTRUCTION $ 9.96 | $ 946.20 | $ 12.00 1,140.00 | $ 9.78 | Sorracior
DOCUMENTS (KERBEY AVENUE) ontractors
» Total=$930.00
NEW IRRIGATION SYSTEM AS SHOWN $ 35,239.05
48 3| EA ON CONSTRUCTION DOCUMENTS | $  2,414.00 [$  7,242.00|$  1,750.00 5,250.00 | $ 11,746.35 ,
Contractor's
(KERBEY AVENUE)
Total=$35,239.0
INSTALLATION OF 3/4' METER $  17876.25
BACKLFOW AS SHOWN ON 019
49 3| EA CONSTRUCTION DOCUMENTS (KERBEY $ 1,793.00 | $ 5,379.00 | $ ‘1,076.00 3,228.00 | $ 5,958.75 Corraciors
AVENUE) Total=$17,876.00
REFLECTORIZED PAVEMENT MARKING s T 65.45
TYPE I (W) (18") (SLD) AS SHOWN ON . :
50 17 LF | CONSTRUCTION DOCUMENTS (KERBEY | ¥ 39219 66.64 13.00 221001 % 385 I Contractors
. AVENUE) Total=$66.00
REFLECTORIZED PAVEMENT MARKING 5 413.60
TYPE | (Y) (4”) (SLD) AS SHOWN ON 5
51 880| LF | CoNSTRUCTION DOCUMENTS (KERBEY | 8 0.48 | $ 422.40 | $ 0.50 440.00 | $ 0.47 o
AVENUE) Total=$418.00
REFLECTORIZED PAVEMENT MARKING 5 136.30
TYPE | (Y) (4”) (BRK) AS SHOWN ON « -
52 290 LF | cONSTRUCTION DOCUMENTS (KERBEY | 0.48 |9 130.20 | 3 0.50 145.00 | $ 0-47 I Eontractor's
AVENUE) Total=$138.00
REFLECTORIZED PAVEMENT MARKING
TYPE | (Y) (4") (SLD) WITH TYPE | : $ 552.72
53 1,176 LF REFLECTORS AS SHOWN ON $ 0.48 | $ 564.48 | $ 1.35 1,587.60 | $ 0.47 .
CONSTRUCTION DOCUMENTS (KERBEY Contractor's
AVENUE) Total=$558.00
REFLECTORIZED PAVEMENT MARKING 5 207270
TYPE | DOUBLE (Y) (4") (SLD) AS SHOWN e
54 2,205 LF ON CONSTRUGTION DOCUMENTS | © 0.97 1% ~ 2138853 0.45 99225 % 0.94 = 5niractor's
(KERBEY AVENUE) Total=$2,093.00
i —— et ) 2673
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: April 10, 2013’ DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Karlsruher Inc. DBA CSA Constructors| Martinez Bros. Contractors, | Spartan Construction of New
El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTyY PRICE PRICE PRICE
REFLECTORIZED PAVEMENT MARKING §  1208.90
TYPE I (Y) (18") (SLD) AS SHOWN ON U0
35 314 LF | cONSTRUCTION DOCUMENTS (KERBEY | * 3921% 123088 % 2.50 785.00 | 8 385 Gontractor's
AVENUE) Total=$1,211.00
WHITE REFLECTIVE CURB PAINT AS $ 903.12
56 636 LF SHOWN ON CONSTRUCTION $ 145 | $ 922.20 | $ 1.00 636.00 | $ 142 r e
DOCUMENTS (KERBEY AVENUE
( ) Total=$906.00
YELLOW REFLECTIVE CURB PAINT AS $ 430.26
57 303| LF SHOWN ON CONSTRUCTION $ 1.45 | $ 439.35 | $ 1.00 303.00 | $ 142 o
DOCUMENTS (KERBEY AVENUE) ontractorss
Total=$431.00
NEW SIGN AND POST AS SHOWN ON $ 12,468.30
58 26| EA | CONSTRUCTION DOCUMENTS (KERBEY | $ 362.10|$  9,414.60 | $ 400.00 10,400.00 | $ 479.55 :
AVENUE) Contractor's
Total=$12,476.00
TRAFFIC AND PEDESTRIAN CONTROL s 477225
BARRICADES AS SHOWN ON - e
59 1| LS | coNSTRUCTION DOCUMENTS (KERBEY | § 482800 |8~ 4,828.00|$  8,000.00 8,000.00 | $ 477225 oo
AVENUE) Total=$4,772.00
REMOVAL AND DISPOSAL OF EXISTING $ 236080
CONCRETE AS SHOWN ON 1900
60 130 SY | consTRUCTION DOCUMENTS (Kerpey | $ 845 |8 1008509 1200 1:560.001 9 1819 'Coniractors
AVENUE) Total=$2,361.00
REMOVAL AND DISPOSAL OF EXISTING s 710028
PAVEMENT AS SHOWN ON , 109
61 6521 SY | CONSTRUCTION DOCUMENTS (KERBEY | ¥ 724 |8 472048 % 5.00 3,26000) § 10-89 Gontractors
AVENUE) : Total=$7,106.00
REMOVAL AND DISPOSAL OF EXISTING : $  2,400.65
62 665 LF CURB AS SHOWN ON CONSTRUCTION | $ 3621|$ 2,407.30 | $ 4.00 2,660.00 | $ - 3.61 Contractors
E .
DOCUMENTS (KERBEY AVENUE) Total=$2 402.00
REMOVAL AND DISPOSAL OF EXISTING s 486,42
STEMWALL AS SHOWN ON :
63 67| LF | GONSTRUCTION DOCUMENTS (KERBEY | ® 724 1% 485.08 | § 5.00 335.00 | 728 Eoniractor's
AVENUE) ' Total=3487.00
‘y_.//,u/J
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Karlsruher Inc. DBA CSA Constructors| Martinez Bros. Contractors, | Spartan Construction of New
El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY ¢ PRICE PRICE PRICE
REMOVAL AND DISPOSAL OF EXISTING s .
ROCKWALL AS SHOWN ON :
64 4 LF | CONSTRUCTION DOCUMENTS (KERBEY | ¥ 6035 1% 241.40 1 % 90.00 360.00 | $ 36.33 I Contractor's
AVENUE) Total=$145.00
REMOVAL AND DISPOSAL OF PAVEMENT § 239925
65 1 LS STRIPING AS SHOWN ON $ 211200($  2112.00 |$  450.00 450.00 | $  2,399.25 RS
CONSTRUCTION DOCUMENTS (KERBEY e e : ' 1999-29 "Contractor's
AVENUE) Total=$2,399.00
REMOVAL AND DISPOSAL OF EXISTING
LANDSCAPING AS SHOWN ON
66 1250 SY | cONSTRUGTION DOCUMENTS (KERBEY | * 1160 |$  1,450.00 | $ 6.10 762.50 | $ 13.76 | $  1,720.00 |
AVENUE)
ADJUSTMENT OF EXISTING WATER $  1,211.70
67 2| EA |VALVES AS SHOWN ON CONSTRUCTION| $ 181.00 | $ 362.00 | $ 200.00 400.00 | $ 605.85 f-momrimr
DOCUMENTS (KERBEY AVENUE) Tf‘?;‘l_rg‘; %rfz 00
ADJUSTMENT OF EXISTING WATER $ 115343
68 1| EA | METER AS SHOWN ON CONSTRUCTION | $ 120.00 | $ 120.00 | $ 150.00 150.00 | §  1,153.43 |
DOCUMENTS (KERBEY AVENUE) To‘igl_r;‘; 3283 00
REMOVAL OR RELOCATION OF EXISTING '$  6,881.70
IRRIGATION SYSTEM  (ST. VRAIN
69 1| LS |srreeT) AS SHOWN ON CONsSTRUCTION| $ 5:800.00 $  5800.00|$ 585.00 585.00 |$  6,881.70 ——
DOCUMENTS (KERBEY AVENUE) Total=$6,882.00
REMOVAL OR RELOCATION OF EXISTING $ 646643
IRRIGATION SYSTEM (OCTAVIA STREET)
70 1| LS AS SHOWN ON CONSTRUGTION $ 5450.00|$  5450.00($% 300.00 300.00 |$  6,466.43 P
DOCUMENTS (KERBEY AVENUE) Total=$6.466.00
REMOVAL OR RELOCATION OF EXISTING s 697914
FIRE HYDRANT AS SHOWN ON 209,
71 3 EA | GoNSTRUGTION DOCUMENTS (KERBEY | & 7:845.00 |8 23,535.00 $  1,000.00 13,000.00 |$  2,326.38 [rom e
AVENUE) Total=$6,979.00
REMOVAL OR RELOCATION OF EXISTING 5 797 65
STREET SIGNAGE AS SHOWN ON :
72 1| LS | CONSTRUGTION DOCUMENTS (KERBEY | $ 905.25 | $ 905.25|$  2,500.00 2,500.00 | $ 727.65 [
AVENUE) Total=$728.00
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
; l , Karlsruher Inc. DBA CSA Constructors| Martinez Bros. Contractors, | Spartan Construction of New
' El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
PROVIDE SILT FENCE FOR $ 4,083.75
STORMWATER POLLUTION PREVENTION
73 675 LF MEASURES AS SHOWN ON PROJECT | 3 2.41|$% 1,626.75 | $ 2.50 1,687.50 | $ 6.05 S——
DOCUMENTS (KERBEY AVENUE) Total=$4. 089.00
EARTHWORK (EXPORT TO WASTE) AS $ 10,430.72
74 128 CY SHOWN ON CONSTRUCTION $ 1811 1% 2,318.08 | $ 20.00 2,560.00 | $ 81.49 -
DOCUMENTS (ANISE DRIVE) - T?,?in;?é’;% 100
3" HMAC/8" 2-SACK BACKFILL AS SHOWN $  4,109.05
75 55 SY ON CONSTRUCTION DOCUMENTS | $ 39.83 | $ 2,190.65 | $ 45.00 2,475.00 | $ 747 Feorraciors
(ANISE DRIVE) Total=$4,109.00
6" STANDARD CURB AND GUTTER AS . _
76 375! LF SHOWN'ON CONSTRUCTION $ 12.07 | $ 4526251 % 13.00 487500 (9% 2408 | % 9,030.00
DOCUMENTS (ANISE DRIVE)
6" HEADER CURB AS SHOWN ON $  2,432.08
77 101 LF CONSTRUCTION DOCUMENTS (ANISE | $ 8.45|$ 853.45 | $ 15.00 1,515.00 | $ 24.08 fmom e
DRIVE
) Total=$2,433.00
6’ THICK REINFORCED CONCRETE $  10.913.75
DRIVEWAY AS SHOWN ON 119
78 125/ SY | CONSTRUCTION DOCUMENTS (ANISE | ¥ 446519 5581259 48.00 6,00000 % 8731 e ontractors
DRIVE) Total=$10,915.00
4’ THICK CONCRETE SIDEWALK AS $ 11,620.05
79 195 SY SHOWN ON CONSTRUCTION $ 3862 |$ 7,530.90 | $ 40.00 7,800.00 | $ 59.59
DOCUMENTS (ANISE DRIVE) TO?QILZ‘“; 1°r6322 00
A ADA COMPLIANT (TYPE D) WHEELCHAIR $  4,718.70
80 3l EA | RAMP AS SHOWN ON CONSTRUCTION |$  1,025.00 | $ 3,075.00 | $ 850.00 2,550.00 | 1,572.90 Fro— e
DOCUMENTS (ANISE DRIVE) : n
Total=$4,719.00
ADA COMPLIANT (TYPE F) WHEELCHAIR | 1% 1,934.10
81 11 EA | RAMP AS SHOWN ON CONSTRUCTION [$  1,025.00 | $ 1,025.00{$  1,100.00 1,100.00 | $  1,934.10 pmm e
DOCUMENTS (ANISE DRIVE)
Total=$1,934.00
i -
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181 , )
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
o : Karlsruher Inc. DBA CSA Constructors| Martinez Bros. Contractors, | Spartan Construction of New
El Paso, TX LLC El Paso, TX Mexico El Paso, TX"
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# PRICE PRICE PRICE
ADA COMPLIANT (TYPE E) WHEELCHAIR $  1,934.10
82 EA | RAMP AS SHOWN ON CONSTRUCTION |$  1,448.00 |$  1,448.00 1,100.00 1,100.00 1,934.10 s
DOCUMENTS (ANISE DRIVE) ontractors
Total=$1,934.00
INSTALLATION OF REINFORCED § 305585
| CONCRETE FLUME AS SHOWN ON , -
83 SY | CONSTRUCTION DOCUMENTS (ANISE | 86.90 1%  3,041.50 45.00 1,575.00 87.31 Contractor's
: DRIVE) ' Total=$3,056.00
INSTALLATION OF 3/8" ROCK (FRANKLIN $  1,339.40
RED OR CANYON RED) 3" DEPTH AS
84 SF " SHOWN ON GONSTRUGTION $ 151|$  1,366.55 1.00 905.00 1.48 E—
DOCUMENTS (ANISE DRIVE) Total=$1 342.00
INSTALLATION OF 5-GALLON PLANTS AS $  1,554.96
85 EA SHOWN ON CONSTRUCTION $ 2776 1% 1,582.32 30.00 1,710.00 27.28 Contractors
DOCUMENTS (ANISE DRIVE '
: ( ) Total=$1,556.00
INSTALLATION OF DRIWATER $  17.055.65
IRRIGATION AS SHOWN ON - ' 99
86 EA | GONSTRUCTION DOCUMENTS (ANISE | ¥ 10.441%  1,200.60 30.00 3,450.00 148.31 I ractors
DRIVE) ‘ Total=$17,056.00
4" SALT FINISHED COLORED CONCRETE $ 11,524.92
87 sY AS SHOWN ON CONSTRUCTION $ 4828 |$  6,372.96 45.00 5,940.00 87.31 [
DOCUMENTS (ANISE DRIVE) : o T;‘t’;‘lzr;‘; ;’?26 00
REFLECTORIZED PAVEMENT MARKING s 2200.00
TYPE | (W) (4") (SLD) AS SHOWN ON eV
88 | 4700 LF | GONSTRUCTION DOCUMENTS (ANISE | * 0481%  22%6.00 045 211800 047 Gontractor's
DRIVE) Total=$2,231.00
REFLECTORIZED PAVEMENT MARKING $ 136675
TYPE | (W) (18") (SLD) AS SHOWN ON ,366.
89 LF | CONSTRUCTION DOCUMENTS (ANISE | ¥ 392§  1391.60 245 869.75 385 Gontractor's
DRIVE) Total=$1,369.00
REFLECTORIZED PAVEMENT MARKING 5 418.30
TYPE | DOUBLE (Y) (4") (SLD) AS SHOWN :
90 LF ON CONSTRUCTION DOGUMENTS | © 0.97 | 3 431.65 0.45 s 0.94 I E5ntractors
(ANISE DRIVE) Total=$422.00
; ; //‘;7 Si 2003 3 5
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BID TITLE: 2012 Nelghborhood Traffic Management Program BID NO: 2013-181 _
o BiD DATE: Aprll 10,2043 ' 43 SR 4.2 DEPARTMENT: ENGINEERING:& CONSTRUGTION MANAGEMENT .. -
Karlsruher Inc. DBA CSA Constrictors| - Martinez Bros. Contractors, | Spartan Construction of New
El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
YELLOW REFLECTIVE CURB PAINT AS $ 134.90
91 95| LF SHOWN ON CONSTRUCTION $ 1451(9% 13775 | $ 2.00 190.00 | $ 1.42 Contractor
DOCUMENTS (ANISE DRIVE) ontractor's
Total=$135.00
_ NEW SIGN AND POST AS-SHOWN ON $ 1,919.40
92 4 EA CONSTRUCTION DOCUMENTS (ANISE | § 362.10{ % 1,448.40 | $ 400.00 1,600.00 | $ 479.85 -
DRIVE) . Contractor's
Total=$1,919.00
TRAFFIC AND PEDESTRIAN CONTROL $ 5 365.50
BARRICADES AS SHOWN ON e
93 1 LS CONSTRUGTION DOCUMENTS (ANISE $ 4,828.00 1% 4,828.00| % 3,500.00 3,500.001 % 5,365.50 Contractors
DRIVE) Total=$5,366.00
REMOVAL AND DISPOSAL OF EXISTING $ 5 538.80
CONCRETE AS SHOWN ON V00
94 305 SY CONSTRUCTION DOCUMENTS (ANISE $ 1207 9% 3681351 % 10.00 3,050.00 | $ 18.16 Contraciors
DRIVE) ' Total=$5,540.00
REMOVAL AND DISPOSAL OF EXISTING $ 4.464.90
PAVEMENT AS SHOWN ON 0%
95 410 SY CONSTRUCTION DOCUMENTS (ANISE $ 724 (% 2,968.40 | $ 5.00 2,050.00 | $ 10.89 Contraciors
DRIVE) Total=$4,469.00
REMOVAL AND DISPOSAL OF EXISTING : $ 1,879.80
96 390, LF CURB AS SHOWN ON CONSTRUCTION | $ 36219% 1,411.80 | $ 4.00 1,560.00 | $ 4.82 Contractor
DOCUMENTS (ANISE DRIVE) ontractors
Total=$1,880.00
REMOVAL AND DISPOSAL OF PAVEMENT $ 5 '992 50
97 1 Ls STRIPING AS SHOWN ON $ 181000]$ 181000|$  600.00 600.00 |$ 299250
CONSTRUCTION DOCUMENTS (ANISE 0TV DAk ' : oY Contractor's
DRIVE) Total=$2,993.00
REMOVAL AND DISPOSAL OF EXISTING 1s 1.487.70
LANDSCAPING AS SHOWN ON _ ol
98 145 SY CONSTRUCTION DOCUMENTS (ANISE $ 10.44 1% 1,513.80 | § 6.00 870.00 | § 10.26 = ortractor's
DRIVE) Total=$1,488.00
REMOVAL AND SALVAGE OF EXISTING $ 605.03
BRICK TO OWNER AS SHOWN ON ‘
99 17| SY CONSTRUCTION DOCUMENTS (ANISE $ 18.11 [ $ 30787 1% 7.00 119.00 | $ 35.59 Contraciors
DRIVE) Total=$605.00
7 N aatis 2013-181:2012 NTMR:& 7 Pzge:30
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE:  April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Karlsruher Inc. DBA GSA Constructors| Martinez Bros. Contractors, | Spartan Construction of New
El Paso, TX LLC El Paso, TX Mexico EI Paso, TX
ITEM|  EST.| UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# ary PRICE PRICE PRICE
ADJUSTMENT OF EXISTING WATER $ 605.85
100 1| EA |VALVES AS SHOWN ON CONSTRUCTION| $  181.05 | $ 181.05|$  200.00 | $ 20000 ($  605.85 =iy
DOCUMENTS (ANISE DRIVE) . ontractors
Total=$606.00
REMOVAL OR RELOCATION OF EXISTING s 227 65
STREET SIGNAGE AS SHOWN ON :
101 1 LS | consTRUCTION DOCUMENTS (anise & 603508 603501 §  3,000.00/$ 30000018 727.65 reoraciors
DRIVE) Total=$728.00
PROVIDE SILT FENCE FOR $ 175450
STORMWATER POLLUTION PREVENTION
102 2901 LF " \EASURES AS SHOWN ON PROJECT | ¥ 24119 698.90 | § 25019 725001 % %00 I Contractors
DOCUMENTS (ANISE DRIVE) Total=$1.757.00
PROVIDE INLET PROTECTION (SILT 5 042 55
SOCK) FOR STORMWATER POLLUTION :
103 1| EA | pREVENTION MEASURES AS sHownoN| & 120709 12070\ § 200009 2000048 24255 e ctors
PROJECT DOCUMENTS Total=$243.00
EARTHWORK (EXPORT TO WASTE) AS $ 22,980.18
104 282 CY SHOWN ON CONSTRUCTION $ 18.11($  5107.02|$ 2000 [$ 564000 |$ 81.49 | ,
DOCUMENTS (SOLANO DRIVE) TO‘;;‘E;Z%SSO o0
3" HMAC/8" 2-SAGK BACKFILL AS SHOWN $  8218.10
105 110 SY ON CONSTRUGTION DOCUMENTS | $ 3983 |$  4,381.30 [ $ 4500 |$  4,950.00 | $ 7471 o
(SOLANG DRIVE) Total=$8,219.00
6" STANDARD CURB AND GUTTER AS $  18,180.40
106 756| LF SHOWN ON CONSTRUCTION $ 1207 |$  9,112.85|$ 1250 |$  9,437.50 | $ 24.08 | o——nr
DOCUMENTS (SOLANO DRIVE) Totaleg15 186,00
6" HEADER CURB AS SHOWN ON : $  5,056.80
107 210| LF | CONSTRUCTION DOCUMENTS (SOLANO | $ 8.45|$ 177450 |$ 10.00|$  2,100.00 | $ 24.08 |-m—
~ DRIVE) Total=$5,058.00
& THICK REINFORCED CONCRETE $  17.898.55
DRIVEWAY AS SHOWN ON _ -
108 205 SY | CONSTRUCTION DOCUMENTS (SOLANO | ¥ 4466|% 9155309 45001% 922500 % 8731 I e ontactors
DRIVE) Total=$17,900.00
; i
L s o
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Karlsruher Inc. DBA CSA Constructors| Martinez Bros. Contractors, | Spartan Construction of New
El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY ' PRICE PRICE PRICE
4" THICK CONCRETE SIDEWALK AS $ 19,664.70
109 330] SY SHOWN’ON CONSTRUCTION $ 3862 (% 12,74460 | $ 39.00($ 12,870.00 { $ 59.59 ,
DOCUMENTS (SOLANO DRIVE) Contractor's
Total=$19,667.00
ADA COMPLIANT (TYPE D) WHEELCHAIR : $  7,736.40
110 4 EA | RAMP AS SHOWN ON CONSTRUCTION |$  1,025.95 [$  4,103.80 | $ 850.00 | §  3,400.00 [$ 193410 e
DOCUMENTS (SOLANO DRIVE) ontractors
Total=$7,736.00
ADA COMPLIANT (TYPE E) WHEELCHAIR
111 2| EA | RAMP AS SHOWN ON CONSTRUCTION |$  1,44840|$%  2,896.80{$  1,100.00|$  2,200.00|{$% 2,058.00($%  4,116.00
DOCUMENTS (SOLANO DRIVE)
ADA COMPLIANT (TYPE G) WHEELCHAIR
112 2| EA | RAMP AS SHOWN ON CONSTRUCTION |$  1,025.95|$ . 2,051.90|$  1,200.00|$  2,400.00 |$ 2,058.00|$%  4,116.00
' DOCUMENTS (SOLANO DRIVE) :
INSTALLATION OF REINFORCED § 1527925
CONCRETE FLUME AS SHOWN ON e 9.
113 175 SY | cONSTRUCTION DOCUMENTS (SOLANO | ® 86.90 1§ 15207.50 | § 4000 $ 700000 % 87.31 I Sontractor's
DRIVE) Total=$15,281.00
INSTALLATION OF 3/8" ROCK (FRANKLIN s 187220
RED OR CANYON RED) 3’ DEPTH AS ‘ Ol
141 1265 SF SHOWN ON CONSTRUCTION $ 15118 1,91015]% 0.90 [$  1,13850 | $ 148 e
DOCUMENTS (SOLANO DRIVE) Total=$1,876.00
INSTALLATION OF 5-GALLON PLANTS AS $ 240152
115 88| EA SHOWN ON CONSTRUCTION $ 2776 |$  2,442.88 | $ 30.00|$  2,640.00 | $ 27.29 g
DOCUMENTS (SOLANO DRIVE .
( ) ‘ Total=$2,401.00
INSTALLATION OF DRIWATER
) ‘ : $ 25954.25
ol IRRIGATION AS SHOWN ON '
116 175 EA | CONSTRUCTION DOCUMENTS (SOLANO | ¥ 104418 1827.00)% 30.001% 52500018 14831 re
DRIVE) Total=$25,955.00
4" SALT FINISHED COLORED CONCRETE $ 18,858.96
117 216| SY AS SHOWN ON CONSTRUCTION $ 4828 |$ 1042848 |$  4000|$  8,640.00 | $ 87.31 f——
DOCUMENTS (SOLANO DRIVE) To‘t’;‘lg‘; gr;;s 100
;
ey G- 20/-F
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE:  April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Karlsruher Inc. DBA CSA Constructors| Martinez Bros. Contractors, | Spartan Construction of New
El Paso, TX LLC El Paso, TX Mexico El Paso, TX
mEM|  EST.| uniTs DESCRIPTION UNIT TOTAL uNIT TOTAL UNIT TOTAL
# QrY PRICE PRICE PRICE
) REFLEGTORIZED PAVEMENT MARKING 5 224006
TYPE | (W) (4") (SLD) AS SHOWN ON ' a9,
18] 4768 LF | cONSTRUCTION DOCUMENTS (SOLANO | ¥ 04818 228864 % 04513 2145609 047 Sontractors
DRIVE) Total=$2,263.00
REFLECTORIZED PAVEMENT MARKING s 25,95
TYPE | (W) (4') (BRK) AS SHOWN ON :
119 75 LF | CONSTRUCTION DOCUMENTS (SOLANO | ¥ 048 % 36.00 % 1000 750001 ¥ %47 Contractors
DRIVE) Total=$36.00
REFLECTORIZED PAVEMENT MARKING §  1273.00
TYPE | (W) (18") (SLD) AS SHOWN ON , ,273.
120 335 LF | cONSTRUGTION DOCUMENTS (SOLANO | 3921% 13132019 2.00 67000\ 3 380 Gontractors
DRIVE) Total=$1,274.00
REFLECTORIZED PAVEMENT MARKING § 43710
TYPE | DOUBLE (Y) (4') (SLD) AS SHOWN :
121 470 LF ON CONSTRUCTION DOCUMENTS | ¥ 0.97 1% 485.90 | $ 2.40 1128001 % 093 FEontractors
(SOLANO DRIVE) Total=$440.00
YELLOW REFLECTIVE CURB PAINT AS $  217.00
122 155| LF SHOWN ON CONSTRUCTION $ 145 (% 22475 | $ 2.00 310.00 | $ 140 =oriraciors
DOCUMENTS (SOLANO DRIVE) -
( : Total=$218.00
NEW SIGN AND POST AS SHOWN ON | ' $ 379544
123 8| EA |CONSTRUCTION DOCUMENTS (SOLANO|$ 45263 |$  3,621.04 |$  400.00 320000 [§ 47443 | ,
DRIVE) ontractor's
Total=$3,795.00
TRAFFIC AND PEDESTRIAN CONTROL § 237245
BARRICADES AS SHOWN ON . 372.
124 1| LS | CONSTRUCTION DOCUMENTS (soLano| $ 4828001 % 4,828.00% = 5500.00 550000 1% 237215 eoriastors
DRIVE) Total=$2,372.00
REMOVAL AND DISPOSAL OF EXISTING §  11466.80
CONCRETE AS SHOWN ON | 1,468.
125 640] Y | CONSTRUCTION DOCUMENTS (SOLANO | ¥ 1207 1% 772480 % 7.00 4,480.00 | $ .92 e ortractors
DRIVE) Total=$11,470.00
REMOVAL AND DISPOSAL OF EXISTING | $  0567.50
PAVEMENT AS SHOWN ON - or
126 8901 SY | cONSTRUCTION DOCUMENTS (SOLANO | # 72418 644360 % 5.00 448000 $ 1075 oniractors
DRIVE) Total=$9,570.00
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
o Karlsruher Inc. DBA CSA Constructors| Martinez Bros. Contractors, | Spartan Construction of New
' El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
REMOVAL AND DISPOSAL OF EXISTING $  3,681.25
127 775 LF | CURBAS SHOWN ON CONSTRUCTION | $ © 362($ 280550 |$ 4.00 3,100.00 | $ 4.75 |somr=oior
DOCUMENTS (SOLANO DRIVE) ontractors
Total=$3,685.00
REMOVAL AND DISPOSAL OF PAVEMENT §  2057.35
128 1 Ls STRIPING AS SHOWN ON $ 181050|$% 181050 |$  240.00 240.00 | $  2,957.35 .
CONSTRUCTION DOCUMENTS (SOLANO O 018 : ' IR 029 "Contractor's
DRIVE) Total=$2,957.00
REMOVAL AND DISPOSAL OF EXISTING
LANDSCAPING AS SHOWN ON
129 100 SY | cONSTRUCTION DOCUMENTS (SOLANO $ 1.77$  1,177.00 | $ 6.00 600.00 | $ 11.411$  1,141.00
DRIVE)
ADJUSTMENT OF EXISTING WATER $  2,993.90
130 5| EA |VALVES AS SHOWN ON CONSTRUCTION| $ 181.05 | $ 905.25 | $ 200.00 1,000.00 | $ 598.78 {pomr——rr
DOCUMENTS (SOLANO DRIVE) ontraciors
Total=$2,994.00
ADJUSTMENT OF EXISTING WATER $  1,018.88
131 1| EA | METER AS SHOWN ON CONSTRUCTION | $ 120.70 | $ 120.70 | $ 150.00 150.00 | $  1,018.88 o
DOCUMENTS (SOLANO DRIVE) ontractors
Total=$1,019.00
REMOVAL AND RELOCATION OF - s 215897
EXISTING FIRE HYDRANT AS SHOWN ON 190,
132 1| EA | CONSTRUCTION DOCUMENTS (SOLANG | & 9:05250 [$  9,052.50 $  1,000.00 1,000.00 |$  2,158.97 oo
s DRIVE) ’ Total=$2,159.00
REMOVAL AND RELOCATION OF
EXISTING MAILBOX ASSEMBLY AS
133 1 EA SHOWN ON GONSTRUGTION $ 102.00 | $ 102.00 | $ 200.00 200.00 | $ 151.00 | $ 151.00
DOCUMENTS (SOLANO DRIVE)
REMOVAL OR RELOCATION OF EXISTING s 721.05
STREET SIGNAGE AS SHOWN ON :
134 11 LS | cONSTRUCTION DOGUMENTS (soLANO | §  965.00 1% 965.00 ($  3,000.00 3,000.00 | % 721.05 = ractor's
DRIVE) Total=$721.00
PROVIDE SILT FENCE FOR $  3,408.60
STORMWATER POLLUTION PREVENTION
135 5701 LF 1" \EASURES AS SHOWN ON PROJECT | ¥ 24118 1373709 250 14250018 > I ontractors
DOCUMENTS (SOLANO DRIVE) Total=§3 413.00
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2013-181

BID TITLE: 2012 Neighborhood Traffic Management Program BID NO:
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
i Karlsruher Inc. DBA CSA Constructors| Martinez Bros. Contractors, | Spartan Construction of New
. El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
EARTHWORK (EXPORT TO WASTE) AS $ 21,533.80
136 268 CY SHOWN ON CONSTRUCTION $ 18.11 1% 485348 | $ 20.00 5,360.00 | $ . 80.35 ,
DOCUMENTS (LOMA VERDE DRIVE) Contractor's
Total=$21,576.00
3" HMAC/8" 2-SACK BACKFILL AS SHOWN $ 15,997.24
137 217 SY |ON CONSTRUCTION DOCUMENTS (LOMA| $ 39.83 (% 8,643.11 | % 45.00 9,765.00 | $ 73.72 ,
VERDE DRIVE) Contractor's
' Total=$15,998.00
6" STANDARD CURB AND GUTTER AS $ 25228.00
138 1,060 LF SHOWN ON CONSTRUCTION $ 12.07 | $ 12,794.20 | $ 12.00 12,720.00 | $ 23.80 Coraciors
DOCUMENTS (LOMA VERDE DRIVE) Total$26.233.00
6" HEADER CURB AS SHOWN ON $ 178.68
139 6] LF CONSTRUCTION DOCUMENTS (LOMA | $ 8.451% 5070 | $ 20.00 120.00 | $ 29.78 :
: Contractor's
VERDE DRIVE)
2 Total=$179.00
4" THICK CONCRETE SIDEWALK AS . $ 5,610.70
140 95| SY SHOWN ON CONSTRUCTION 3 3862 |$% 3,668.90 [ $ . 45.00 427500 | % 59.06 Confractor's
DOCUMENTS (LOMA VERDE DRIVE
( ) Total=$5,611.00
ADA COMPLIANT (TYPE A) WHEELCHAIR :
141 11 EA RAMP AS SHOWN ON CONSTRUCTION | $ 1,025.00 [ $ 1,025.00 | $ 850.00 850.00 | $ 167200 $ 1,672.00
DOCUMENTS (LOMA VERDE DRIVE)
ADA COMPLIANT (TYPE D) WHEELCHAIR $  2,035.66
142 1 EA RAMP AS SHOWN ON CONSTRUCTION | § 1,025.00 | $ 1,025.00 | $ 850.00 850.00 | $ 2,035.66 Contractor
DOCUMENTS (LOMA VERDE DRIVE) ontraciors
Total=$2,036.00
ADA COMPLIANT (TYPE G) WHEELCHAIR $ 2,03566
143 1 EA RAMP AS SHOWN ON CONSTRUCTION | § 1,025.00 [ $ 1,025.00 | $ 1,200.00 1,200.00 | $ 2,035.66 Contractor
DOCUMENTS (LOMA VERDE DRIVE) . ontractors
Total=$2,036.00
INSTALLATION OF 2" CALIPER (10’ HIGH) $ 5,793.48
144 18] EA TREES AS SHOWN ON CONSTRUCTION | § 33183 1% 597474 (% 310.00 5,5680.00 | $ 321.86 Contraciors
DOCUMENTS (LOMA VERDE DRIVE) r
Total=$5,793.00

‘Approved by: &t %ﬁ

i

Fers/e 200

2013-181 _;2012 NTMP

[}

. Page 35




BID TITLE: :2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE:  April 10, 2013 ’ DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
4 ; Karlsruher Inc. DBA CSA Constructors| Martinez Bros. Contractors, | Spartan Construction of New
: El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE '
INSTALLATION OF 3/4" ROCK (FRANKLIN _ $ 329984
RED OR CANYON RED) 3 DEPTH AS
145|  2,578] SF SHOWN ON CONSTRUCTION 3 13318 342874\ % 065 1701481 3 [l pev—
DOCUMENTS (LOMA VERDE DRIVE) Total=$3.319.00
INSTALLATION OF 2’ — 4" COBBLE ROCK S 3040.00
(4” DEPTH) AS SHOWN ON i
146 800 SF | GONSTRUCTION DOCUMENTS (LOMA | ® 392|%  3136.00 % 3.16 2,528.00 | % 380 eontractor's
VERDE DRIVE) Total=$3,043.00
4" SALT FINISHED COLORED CONCRETE $ 692.16
147 8 SY AS SHOWN ON CONSTRUCTION $ 4828 |% 38624 |$ 60.00 480.00 | $ 86.52 o
DOCUMENTS (LOMA VERDE DRIVE) ontractorss
Total=$692.00
INSTALLATION OF 5-GALLON PLANTS AS : $  2,421.90
148 90| EA SHOWN ON CONSTRUCTION $ 2776 |$ 249840 |$ 30.00 2,700.00 | $ 26.91 o
DOCUMENTS (LOMA VERDE DRIVE
( : Total=$2,423.00
INSTALLATION OF 1-GALLON PLANTS AS $  1,737.00
149 180 EA SHOWN ON CONSTRUCTION $ 9096 |$  1,792.80|$ 12.00 2,160.00 | $ 9.65 =it
DOCUMENTS (LOMA VERDE DRIVE
( ) Total=$1,738.00
INSTALLATION OF NEW BOULDERS AS $  7,373.52
150 36| EA SHOWN ON CONSTRUCTION $ 21123 |$  7,604.28 |$ 150.00 5,400.00 | $ 204.82 o
DOCUMENTS (LOMA VERDE DRIVE
( : Total=$7,374.00
NEW [RRIGATION SYSTEM AS SHOWN $ 30,196.32
151 1| LS |ONCONSTRUCTION DOCUMENTS (LOMA| $ 15,703.00 [$  15,703.00 | $  2,891.00 2,891.00 | $ 30,196.32 :
VERDE DRIVE) . Contractor's
, Total=$30,196.00
INSTALLATION OF 3/4° METER § 895000 '
BACKLFOW AS SHOWN ON IO
152 5| EA | cONSTRUCTION DOGUMENTS (oma | & 179000 e o © 1206.00 6,030.00 | $ 526680 )% 26,334.00
VERDE DRIVE) = $5,370.00
REFLECTORIZED PAVEMENT MARKING $  5870.06
TYPE | (W) (4") (SLD) AS SHOWN ON 010
153 12761 LF | GoNSTRUCTION DOGUMENTS (LOMA $ 048 |% 612528 (% 0.45 5,742.45 | $ 0.46 o
VERDE DRIVE) Total=$5,974.00
| L
! - : —_ . ! j :
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BID TITLE: 2012 Neighborhood Traffic Management Program BID NO: 2013-181
BID DATE: April 10, 2013 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT
Karlsruher Inc. DBA CSA Constructors| Martinez Bros. Contractors, | Spartan Construction of New
El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
REFLECTORIZED PAVEMENT MARKING 5 379,50
TYPE | (W) (4") (BRK) AS SHOWN ON :
154 825 LF | CONSTRUCTION DOCUMENTS (LOMA | ¥ 048 % 396.00 | $ 045 37125 8 048 I Sontractors
VERDE DRIVE) Total=$386.00
REFLECTORIZED PAVEMENT MARKING s 1976.00
TYPE | (W) (18") (SLD) AS SHOWN ON 910
155 520 LF CONSTRUGTION DOCUMENTS (LOMA $ 3.92|$  203840|$% 2.40 1,248.00 | $ 3.80 o
'VERDE DRIVE) - Total=$1,978.00
REFLECTORIZED PAVEMENT MARKING S 438748
TYPE | (Y) (4”) (SLD) AS SHOWN ON . el
196| 9538 LF | coNSTRUCTION DOCUMENTS (LOMA | ¥ 048 |8  4578.24)8 045 42921019 %4° Contractors
VERDE DRIVE) Total=$4,465.00
REFLECTORIZED PAVEMENT MARKING
TYPE | (Y) (4") (BRK) WITH TYPE | » $ 3,719.56
157 8,086 LF REFLECTORS AS SHOWN ON $ 048 |$  3,88128 (% 1.00 8,086.00 | $ 0.46 -
CONSTRUCTION DOCUMENTS (LOMA Contractor's
VERDE DRIVE) Total=$3,786.00
REFLECTORIZED PAVEMENT MARKING
TYPE 1 (Y) (4”) (SLD) WITH TYPE | $ 809.60
158 1,760 LF REFLECTORS AS SHOWN ON $ 0.48 | $ 844.80 | $ 1.00 1,760.00 | $ 0.46
CONSTRUCTION DOCUMENTS (LOMA . | Contractor's
VERDE DRIVE) Total=$824.00
REFLECTORIZED PAVEMENT MARKING 5 1046.25
TYPE | DOUBLE (Y) (4") (SLD) AS SHOWN ‘ 0
159 | 1125 LF |oN CONSTRUGTION DOCUMENTS (LOMA| 0.97 [$  1,091.25]3% 0.30 337.50 | 0.93 e ohtractors
VERDE DRIVE) Total=$1,053.00
NEW SIGN AND POST AS SHOWN ON $ :+ 7,590.88
160 16| EA | CONSTRUCTION DOCUMENTS (LOMA | $ 45263 $  7,242.08 | $ 450.00 7,200.00 | $ 474.43 : ,
VERDE DRIVE) Contractor's
Total=$7,591.00
TRAFFIC AND PEDESTRIAN CONTROL 3 695308
BARRICADES AS SHOWN ON et
161 11 LS | GONSTRUCTION DOCUMENTS (LOMA $ 482800|%  4,828.00(|% 6,511.02 6,511.02|$  6,253.28 Confractors
VERDE DRIVE)* Total=$6,253.00
REMOVAL AND DISPOSAL OF EXISTING ) ‘
CONCRETE AS SHOWN ON i
162 125 SY | CONSTRUGTION DOCUMENTS (LOMA $ 12.07 | $ 1,508.75 | $ 8.00 1,000.00 | $ 17.921$ 2,240.00
VERDE DRIVE) ;
! ; 5
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BID TITLE: 2012.Neighborhood Traffic M

anagement Program BID NO:
FR a DONGTEL QNN AN DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT

2013-181

COIBIDDATE: w (AP0 201355 L kR A DN TEL
ST cee o = % | Karlsruher Iric. DBA CSA Constructors

~'Martinez Bros. Contractors,

S

partan Construction of New

Approved-by: s, 5 g s $-2047

El Paso, TX LLC El Paso, TX Mexico El Paso, TX
ITEM EST. | UNITS DESCRIPTION UNIT TOTAL UNIT TOTAL UNIT TOTAL
# QTY PRICE PRICE PRICE
REMOVAL AND DISPOSAL OF EXISTING $ 921275
PAVEMENT AS SHOWN ON e1e.
163 857) SY | CONSTRUCTION DOCUMENTS (LOMA | ¥ 7.24|8 6204683 50018 4285009 10.75 I eontractor's
' VERDE DRIVE) Total=$9,215.00
: REMOVAL AND DISPOSAL OF EXISTING $ 308.75
164 65| LF | CURBASSHOWN ON CONSTRUCTION | $ 362 (% 235.30 | $ 4001!% 260.00 | $ 475 from—s
DOCUMENTS (LOMA VERDE DRIVE) ontractors
Total=$309.00
REMOVAL AND DISPOSAL OF PAVEMENT
165 1] Ls STRIPING AS SHOWN ON $ 543150|$ 543150|$ 500000 |$  500000|$ 6468.55 b 04085
CONSTRUCTION DOCUMENTS (LOMA ot et hate R 1R8-2% "Contractor's
VERDE DRIVE) Total=$6,469.00
REMOVAL AND DISPOSAL OF EXISTING $ 102410
LANDSCAPING AS SHOWN ON 0es
166 350 SY | GONSTRUCTION DOGUMENTS (LOMA $ 30.18 | $ 1,056.30 | $ 6.00 | $ 210.00 | $ 29.26 o
VERDE DRIVE) Total=$1,024.00
, REMOVAL OR RELOCATION OF EXISTING s 841.93
STREET SIGNAGE AS SHOWN ON :
167 1| LS | CONSTRUGTION DOCUMENTS (LOMA $ 603.50 | $ 603.50 | $  1,500.00 | $ 1,500.00 | $ 841.23 e
VERDE DRIVE) ‘ Total=$841.00
PROVIDE SILT FENCE FOR $ 956.80
STORMWATER POLLUTION PREVENTION
168 160| LF MEASURES AS SHOWN ON PROJECT | ¢ 241 1% 385.60 | $ 250 | $ 400.00 | $ 5.98 p———
DOCUMENTS  (LOMA VERDE DRIVE) Total=$958.00
PROVIDE INLET PROTECTION (SILT
SOCK) FOR STORMWATER POLLUTION | $ 721.05
169 3| EA |PREVENTION MEASURES AS SHOWN ON| $ 120.70 | $ 362.10 | $ 200.00 | $ 600.00 | $ 240.35 : -
PROJECT DOCUMENTS (LOMA VERDE Contractor's
DRIVE) Total=$721.00
MOBILIZATION, DE-MOBILIZATION, |$ 20611.61]$ 20611.61|$% 2500000|$% 25000.00($ 37,572.98|$% 37,572.98
170 1 LS INSURANCE BONDS, PERMITS, FEES, Comtaciors
ETC. (nott d 5% of the total bid price 9 % - 9
(not to excee e total bid price) 3% 5% 4% Total=$37,573.0
$ 597,752.00 $ 1,025,704.39
Sum Total (Items 1 thru 170) $ 532,775.00
Contractor's Total=$599.000 Contractor's Total=$1,018,642.00
BID BOND Yes Yes Yes
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