



CITY OF EL PASO BID TABULATION



BID ITEM: STREET CONSTRUCTION MATERIALS (RE-BID)

Solicitation #: 2013-197

BID OPENING DATE: MAY 15, 2013

Department: TRANSPORTATION

				CEMEX CONSTRUCTION MATERIALS SOUTH, LLC EL PASO, TX			JOBE MATERIALS, L.P. EL PASO, TX					
GROUP 1 - MISCELLANEOUS STREET CONSTRUCTION MATERIALS- TO BE PICKED UP AT VENDORS PLANT												
ITEM NO.	DESCRIPTION	ESTIMATED ANNUAL QUANTITY	UNIT OF MEASURE	UNIT PRICE	ANNUAL EXTENDED TOTAL (Estimated Annual Qty X Unit Price)	3-YR. EXTENDED TOTAL (Annual Extended Total X 3 years)	UNIT PRICE	ANNUAL EXTENDED TOTAL (Estimated Annual Qty X Unit Price)	3-YR. EXTENDED TOTAL (Annual Extended Total X 3 years)	UNIT PRICE	ANNUAL EXTENDED TOTAL (Estimated Annual Qty X Unit Price)	3-YR. EXTENDED TOTAL (Annual Extended Total X 3 years)
1.	BUILDING STONE, IN LOADS OF TEN (10) TONS OR MORE	100	TONS	\$17.00	\$1,700.00	\$5,100.00	\$17.00	\$1,700.00	\$5,100.00	\$0.00	\$0.00	\$0.00
2.	EXIT STONE	3000	TONS	\$10.00	\$30,000.00	\$90,000.00	\$9.00	\$27,000.00	\$81,000.00	\$0.00	\$0.00	\$0.00
3.	BASE, DRY	5300	TONS	\$6.00	\$31,800.00	\$95,400.00	\$5.25	\$27,825.00	\$83,475.00	\$0.00	\$0.00	\$0.00
4.	BASE, PROCESSED	1000	TONS	\$6.75	\$6,750.00	\$20,250.00	\$6.00	\$6,000.00	\$18,000.00	\$0.00	\$0.00	\$0.00
5.	CEMENT STABILIZED BASE MATERIAL	1000	TONS	\$34.00	\$34,000.00	\$102,000.00	\$30.00	\$30,000.00	\$90,000.00	\$0.00	\$0.00	\$0.00

NOTE: The information contained in this bid tabulation is for information only and does not constitute actual award/execution of contract.

APPROVED BY: /s/

DATE: 5/30/13



CITY OF EL PASO BID TABULATION



BID ITEM: STREET CONSTRUCTION MATERIALS (RE-BID)

Solicitation #: 2013-197

BID OPENING DATE: MAY 15, 2013

Department: TRANSPORTATION

				CEMEX CONSTRUCTION MATERIALS SOUTH, LLC EL PASO, TX			JOBE MATERIALS, L.P. EL PASO, TX					
GROUP 1 - MISCELLANEOUS STREET CONSTRUCTION MATERIALS- TO BE PICKED UP AT VENDORS PLANT												
ITEM NO.	DESCRIPTION	ESTIMATED ANNUAL QUANTITY	UNIT OF MEASURE	UNIT PRICE	ANNUAL EXTENDED TOTAL (Estimated Annual Qty X Unit Price)	3-YR. EXTENDED TOTAL (Annual Extended Total X 3 years)	UNIT PRICE	ANNUAL EXTENDED TOTAL (Estimated Annual Qty X Unit Price)	3-YR. EXTENDED TOTAL (Annual Extended Total X 3 years)	UNIT PRICE	ANNUAL EXTENDED TOTAL (Estimated Annual Qty X Unit Price)	3-YR. EXTENDED TOTAL (Annual Extended Total X 3 years)
6.	SCREENING, COLORS: RED	3000	TONS	\$9.50	\$28,500.00	\$85,500.00	\$10.00	\$30,000.00	\$90,000.00	\$0.00	\$0.00	\$0.00
7.	SCREENING, COLORS: GRAY	1000	TONS	\$8.00	\$8,000.00	\$24,000.00	\$7.50	\$7,500.00	\$22,500.00	\$0.00	\$0.00	\$0.00
8.	SCREENING, COLORS: TAN	500	TONS	\$28.00	\$14,000.00	\$42,000.00	\$28.00	\$14,000.00	\$42,000.00	\$0.00	\$0.00	\$0.00
9.	BLASTING ROCK	1000	TONS	\$14.00	\$14,000.00	\$42,000.00	\$14.00	\$14,000.00	\$42,000.00	\$0.00	\$0.00	\$0.00
GROUP 1- TOTAL (1 THROUGH 9)					\$168,750.00	\$506,250.00		\$158,025.00	\$474,075.00		\$0.00	\$0.00

NOTE: The information contained in this bid tabulation is for information only and does not constitute actual award/execution of

APPROVED BY: /s/

DATE: 5/30/13



CITY OF EL PASO BID TABULATION



BID ITEM: STREET CONSTRUCTION MATERIALS (RE-BID)

Solicitation #: 2013-197

BID OPENING DATE: MAY 15, 2013

Department: TRANSPORTATION

				CEMEX CONSTRUCTION MATERIALS SOUTH, LLC EL PASO, TX			JOBE MATERIALS, L.P. EL PASO, TX					
GROUP 2 - PAVING MATERIALS - TO BE PICKED UP AT VENDORS PLANT												
ITEM NO.	DESCRIPTION	ESTIMATED ANNUAL QUANTITY	UNIT OF MEASURE	UNIT PRICE	ANNUAL EXTENDED TOTAL (Estimated Annual Qty X Unit Price)	3-YR. EXTENDED TOTAL (Annual Extended Total X 3 years)	UNIT PRICE	ANNUAL EXTENDED TOTAL (Estimated Annual Qty X Unit Price)	3-YR. EXTENDED TOTAL (Annual Extended Total X 3 years)	UNIT PRICE	ANNUAL EXTENDED TOTAL (Estimated Annual Qty X Unit Price)	3-YR. EXTENDED TOTAL (Annual Extended Total X 3 years)
1.	BLASTING ROCK	1000	TONS	\$14.00	\$14,000.00	\$42,000.00	\$14.00	\$14,000.00	\$42,000.00	\$0.00	\$0.00	\$0.00
2.	COLD MIX	150	TONS	\$89.50	\$13,425.00	\$40,275.00	\$88.00	\$13,200.00	\$39,600.00	\$0.00	\$0.00	\$0.00
3.	HOT MIX ASPHALT CONCRETE PAVEMENT, FOR PATCHING	3000	TONS	\$65.00	\$195,000.00	\$585,000.00	\$60.00	\$180,000.00	\$540,000.00	\$0.00	\$0.00	\$0.00
GROUP 2- TOTAL (1 THROUGH 3)					\$222,425.00	\$667,275.00		\$207,200.00	\$621,600.00		\$0.00	\$0.00

NOTE: The information contained in this bid tabulation is for information only and does not constitute actual award/execution of contract.

APPROVED BY: /s/

DATE: 5/30/13



CITY OF EL PASO BID TABULATION



BID ITEM: STREET CONSTRUCTION MATERIALS (RE-BID)

Solicitation #: 2013-197

BID OPENING DATE: MAY 15, 2013

Department: TRANSPORTATION

				CEMEX CONSTRUCTION MATERIALS SOUTH, LLC EL PASO, TX			JOBE MATERIALS, L.P. EL PASO, TX					
GROUP 3 - LANDSCAPE ROCK - TO BE PICKED UP AT VENDORS PLANT												
ITEM NO.	DESCRIPTION	ESTIMATED ANNUAL QUANTITY	UNIT OF MEASURE	UNIT PRICE	ANNUAL EXTENDED TOTAL (Estimated Annual Qty X Unit Price)	3-YR. EXTENDED TOTAL (Annual Extended Total X 3 years)	UNIT PRICE	ANNUAL EXTENDED TOTAL (Estimated Annual Qty X Unit Price)	3-YR. EXTENDED TOTAL (Annual Extended Total X 3 years)	UNIT PRICE	ANNUAL EXTENDED TOTAL (Estimated Annual Qty X Unit Price)	3-YR. EXTENDED TOTAL (Annual Extended Total X 3 years)
1.	FRANKLIN RED SCREENING	150	TONS	\$10.00	\$1,500.00	\$4,500.00	\$10.00	\$1,500.00	\$4,500.00	\$0.00	\$0.00	\$0.00
2.	FRANKLIN RED ¾" OR EQUAL	75	TONS	\$24.50	\$1,837.50	\$5,512.50	\$25.50	\$1,912.50	\$5,737.50	\$0.00	\$0.00	\$0.00
3.	FRANKLIN RED 1½ " OR EQUAL	75	TONS	\$23.00	\$1,725.00	\$5,175.00	\$24.00	\$1,800.00	\$5,400.00	\$0.00	\$0.00	\$0.00
4.	FRANKLIN RED 2" OR EQUAL	75	TONS	\$23.00	\$1,725.00	\$5,175.00	\$23.40	\$1,755.00	\$5,265.00	\$0.00	\$0.00	\$0.00
5.	SANTA FE RED "	75	TONS	\$65.00	\$4,875.00	\$14,625.00	\$65.00	\$4,875.00	\$14,625.00	\$0.00	\$0.00	\$0.00

NOTE: The information contained in this bid tabulation is for information only and does not constitute actual award/execution of contract.

APPROVED BY: /s/

DATE: 5/30/13

2013-197 STREET CONSTRUCTION MATERIALS (RE-BID) - DEPARTMENT OF TRANSPORTATION



CITY OF EL PASO BID TABULATION



BID ITEM: STREET CONSTRUCTION MATERIALS (RE-BID)

Solicitation #: 2013-197

BID OPENING DATE: MAY 15, 2013

Department: TRANSPORTATION

				CEMEX CONSTRUCTION MATERIALS SOUTH, LLC EL PASO, TX			JOBE MATERIALS, L.P. EL PASO, TX					
GROUP 3 - LANDSCAPE ROCK - TO BE PICKED UP AT VENDORS PLANT												
ITEM NO.	DESCRIPTION	ESTIMATED ANNUAL QUANTITY	UNIT OF MEASURE	UNIT PRICE	ANNUAL EXTENDED TOTAL (Estimated Annual Qty X Unit Price)	3-YR. EXTENDED TOTAL (Annual Extended Total X 3 years)	UNIT PRICE	ANNUAL EXTENDED TOTAL (Estimated Annual Qty X Unit Price)	3-YR. EXTENDED TOTAL (Annual Extended Total X 3 years)	UNIT PRICE	ANNUAL EXTENDED TOTAL (Estimated Annual Qty X Unit Price)	3-YR. EXTENDED TOTAL (Annual Extended Total X 3 years)
6.	SANTA FE RED 1 ½"	75	TONS	\$65.00	\$4,875.00	\$14,625.00	\$65.00	\$4,875.00	\$14,625.00	\$0.00	\$0.00	\$0.00
7.	MESA RED ¾"	75	TONS	\$41.00	\$3,075.00	\$9,225.00	\$49.55	\$3,716.25	\$11,148.75	\$0.00	\$0.00	\$0.00
8.	MESA RED 1 ½ "	100	TONS	\$41.00	\$4,100.00	\$12,300.00	\$49.55	\$4,955.00	\$14,865.00	\$0.00	\$0.00	\$0.00
9.	DESERT TAN ¾"	75	TONS	\$35.00	\$2,625.00	\$7,875.00	\$40.80	\$3,060.00	\$9,180.00	\$0.00	\$0.00	\$0.00
10.	DESERT TAN 1½"	75	TONS	\$35.00	\$2,625.00	\$7,875.00	\$40.80	\$3,060.00	\$9,180.00	\$0.00	\$0.00	\$0.00

NOTE: The information contained in this bid tabulation is for information only and does not constitute actual award/execution of contract.

APPROVED BY: /s/

DATE: 5/30/13



CITY OF EL PASO BID TABULATION



BID ITEM: STREET CONSTRUCTION MATERIALS (RE-BID)

Solicitation #: 2013-197

BID OPENING DATE: MAY 15, 2013

Department: TRANSPORTATION

				CEMEX CONSTRUCTION MATERIALS SOUTH, LLC EL PASO, TX			JOBE MATERIALS, L.P. EL PASO, TX					
GROUP 3 - LANDSCAPE ROCK - TO BE PICKED UP AT VENDORS PLANT												
ITEM NO.	DESCRIPTION	ESTIMATED ANNUAL QUANTITY	UNIT OF MEASURE	UNIT PRICE	ANNUAL EXTENDED TOTAL (Estimated Annual Qty X Unit Price)	3-YR. EXTENDED TOTAL (Annual Extended Total X 3 years)	UNIT PRICE	ANNUAL EXTENDED TOTAL (Estimated Annual Qty X Unit Price)	3-YR. EXTENDED TOTAL (Annual Extended Total X 3 years)	UNIT PRICE	ANNUAL EXTENDED TOTAL (Estimated Annual Qty X Unit Price)	3-YR. EXTENDED TOTAL (Annual Extended Total X 3 years)
11.	COBBLESTONE 1" TO 6"	150	TONS	\$75.00	\$11,250.00	\$33,750.00	\$75.55	\$11,332.50	\$33,997.50	\$0.00	\$0.00	\$0.00
12.	RED BOULDERS	50	EACH	\$70.00	\$3,500.00	\$10,500.00	\$70.00	\$3,500.00	\$10,500.00	\$0.00	\$0.00	\$0.00
13.	GRAY BOULDERS	20	EACH	\$60.00	\$1,200.00	\$3,600.00	\$60.00	\$1,200.00	\$3,600.00	\$0.00	\$0.00	\$0.00
GROUP 3 - TOTAL: (1 THROUGH 13)					\$44,912.50	\$134,737.50		\$47,541.25	\$142,623.75		\$0.00	\$0.00

NOTE: The information contained in this bid tabulation is for information only and does not constitute actual award/execution of contract.

APPROVED BY: /s/

DATE: 5/30/13



CITY OF EL PASO BID TABULATION



BID ITEM: STREET CONSTRUCTION MATERIALS (RE-BID)

Solicitation #: 2013-197

BID OPENING DATE: MAY 15, 2013

Department: TRANSPORTATION

				CEMEX CONSTRUCTION MATERIALS SOUTH, LLC EL PASO, TX			JOBE MATERIALS, L.P. EL PASO, TX					
GROUP 4 - CEMENT/CONCRETE MATERIALS - TO BE DELIVERED TO WORKSITE												
ITEM NO.	DESCRIPTION	ESTIMATED ANNUAL QUANTITY	UNIT OF MEASURE	UNIT PRICE	ANNUAL EXTENDED TOTAL (Estimated Annual Qty X Unit Price)	3-YR. EXTENDED TOTAL (Annual Extended Total X 3 years)	UNIT PRICE	ANNUAL EXTENDED TOTAL (Estimated Annual Qty X Unit Price)	3-YR. EXTENDED TOTAL (Annual Extended Total X 3 years)	UNIT PRICE	ANNUAL EXTENDED TOTAL (Estimated Annual Qty X Unit Price)	3-YR. EXTENDED TOTAL (Annual Extended Total X 3 years)
1.	CEMENT STABILIZED BACKFILL (2 SACKS) TRANSIT MIX	150	CUBIC YARDS	\$73.00	\$10,950.00	\$32,850.00	\$67.00	\$10,050.00	\$30,150.00	\$0.00	\$0.00	\$0.00
2.	CEMENT STABILIZED BACKFILL ORDERS LESS THAN TWO (2) CUBIC YARDS	20	CUBIC YARDS	\$125.00	\$2,500.00	\$7,500.00	\$125.00	\$2,500.00	\$7,500.00	\$0.00	\$0.00	\$0.00
3.	TRANSIT MIX	500	CUBIC YARDS	\$90.00	\$45,000.00	\$135,000.00	\$88.00	\$44,000.00	\$132,000.00	\$0.00	\$0.00	\$0.00
4.	TRANSIT MIX ORDERS LESS THAN TWO (2) CUBIC YARDS	75	CUBIC YARDS	\$125.00	\$9,375.00	\$28,125.00	\$125.00	\$9,375.00	\$28,125.00	\$0.00	\$0.00	\$0.00
GROUP 4 TOTAL (1 THROUGH 4)					\$67,825.00	\$203,475.00		\$65,925.00	\$197,775.00		\$0.00	\$0.00
GRAND TOTAL GROUP 1 + 2 + 3 + 4					\$503,912.50	\$1,511,737.50		\$478,691.25	\$1,436,073.75		\$0.00	\$0.00

NOTE: The information contained in this bid tabulation is for information only and does not constitute actual award/execution of contract.

APPROVED BY: /s/

DATE: 5/30/13



CITY OF EL PASO BID TABULATION



BID ITEM: STREET CONSTRUCTION MATERIALS (RE-BID)

Solicitation #: 2013-197

BID OPENING DATE: MAY 15, 2013

Department: TRANSPORTATION

	CEMEX CONSTRUCTION MATERIALS SOUTH, LLC EL PASO, TX	JOBE MATERIALS, L.P. EL PASO, TX	
<p>THE CITY AT IS SOLE DISCRETION, MAY EXERCISE ANY OPTION TO EXTEND THE TERM OF THE AGREEMENT, BY GIVING THE CONTRACTOR WRITTEN NOTICE WITHIN THE TIME PERIOD NOTED ON THE SELECTED OPTIONS.</p> <p>BIDDER OFFERS THE CITY THE OPTION OF EXTENDING THE TERM OF THE CONTRACT FOR:</p> <p>ONE (1) ADDITIONAL YEAR AT THE SAME UNIT PRICE(S), IF THE OPTION IS EXERCISED PRIOR TO THE EXPIRATION OF THE ORIGINAL TERM OF THE CONTRACT.</p> <p>TWO (2) ADDITIONAL YEARS AT THE SAME UNIT PRICE(S), IF THE OPTION IS EXERCISED PRIOR TO THE EXPIRATION OF THE ORIGINAL TERM OF THE CONTRACT.</p> <p>NO OPTION OFFERED.</p>	<p><input type="checkbox"/></p> <p><input checked="" type="checkbox"/></p> <p><input type="checkbox"/></p>	<p><input type="checkbox"/></p> <p><input checked="" type="checkbox"/></p> <p><input type="checkbox"/></p>	<p><input type="checkbox"/></p> <p><input type="checkbox"/></p> <p><input type="checkbox"/></p>
PAYMENT TERMS:	NET - 30 DAYS	1% - 10 Days 0.5% - 20 Days 0% - 30 Days	
BIDDER AGREES TO ACCEPT PAYMENT BY PROCUREMENT CARD:	YES <input checked="" type="checkbox"/> NO <input type="checkbox"/>	YES <input checked="" type="checkbox"/> NO <input type="checkbox"/>	YES <input type="checkbox"/> NO <input type="checkbox"/>
BIDDER'S PROMISED DELIVERY:			
Within ___ consecutive calendar days.	1	1	
Within ___ hours or overnight after receipt of verbal order in cases of emergency.	24	8	

IF BIDDER DOES NOT SPECIFY AN EARLIER DELIVERY, THE CITY'S REQUIRED DELIVERY SHALL PREVAIL.

A DELIVERY DATE LATER THAN THE CITY'S REQUIRED DELIVERY MAY BE CAUSE FOR THE REJECTION OF THE BID.

BIDS SOLICITED: 11 BIDS RECEIVED: 2 BIDS LOCAL: 8 NO BIDS: 0

NOTE: The information contained in this bid tabulation is for information only and does not constitute actual award/execution of contract.

APPROVED BY: ___/s/___

DATE: 5/30/13

2013-197 STREET CONSTRUCTION MATERIALS (RE-BID) - DEPARTMENT OF TRANSPORTATION