



CITY OF EL PASO BID TABULATION FORM



BID TITLE: BUS STOP ENHANCEMENTS CITYWIDE YEAR 3
BID DATE: July 3, 2013
BID NO: 2013-236
DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT

ITEM #	EST. QTY	UNITS	DESCRIPTION	ALLEN CONCRETE, INC. EL PASO, TX		ARMOR CONSTRUCTION CO., INC. EL PASO, TX		BLACK STALLION LB CONSTRUCTION EL PASO, TX	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	2,300	SY	REMOVE CONCRETE SIDEWALK	\$51.70	\$118,910.00	\$29.21	\$67,183.00	\$15.00	\$34,500.00
2	1,200	SY	REMOVAL OF EXISTING PARKWAY LANDSCAPING/SOIL	\$47.57	\$57,084.00	\$15.84	\$19,008.00	\$10.00	\$12,000.00
3	3	EA	RELOCATE ROCK BOULDERS	\$210.00	\$630.00	\$236.00	\$708.00	\$150.00	\$450.00
4	2	EA	REMOVE WOOD BOLLARDS	\$30.00	\$60.00	\$200.00	\$400.00	\$104.50	\$209.00
5	3,150	SY	INSTALL 6" CONCRETE SIDEWALK	\$93.80	\$295,470.00	\$58.00	\$182,700.00	\$48.50	\$152,775.00
6	3	SY	INSTALL 4" CONCRETE SIDEWALK	\$90.78	\$272.34	\$85.00	\$255.00	\$70.00	\$210.00
7	450	LF	CONCRETE TEM WALL 6"-16"	\$14.77	\$6,646.50	\$14.17	\$6,376.50	\$12.00	\$5,400.00
8	640	LF	INSTALL 2" PVC SCHD. 40 SLEEVE UNDER NEW PAVEMENT AND REPAIR EXISTING IRRIGATION LINE	\$22.20	\$14,208.00	\$7.50	\$4,800.00	\$10.00	\$6,400.00
9	63	EA	INSTALL NEW BREAKAWAY BASE	\$918.00	\$57,834.00	\$154.58	\$9,738.54	\$100.00	\$6,300.00
10	6	EA	INSTALL 4" DIA. METAL BOLLARDS	\$336.00	\$2,016.00	\$203.33	\$1,219.98	\$200.00	\$1,200.00
11	1	LS	TRAFFIC CONTROL	\$6,600.00	\$6,600.00	\$9,600.00	\$9,600.00	\$25,000.00	\$25,000.00
SUM TOTAL BASE BID (ITEMS 1 - 11)					\$559,730.84		\$301,989.02		\$244,444.00
AMENDMENT NO. 1 ACKNOWLEDGED				YES		YES		YES	
BID BOND SUBMITTED				YES		YES		YES	

NOTE: The information contained in this bid tabulation is for information only and does not constitute actual award/execution of contract.

Approved By: *Beitelli*
 DATE: 7/8/2013



CITY OF EL PASO BID TABULATION FORM



BID TITLE: BUS STOP ENHANCEMENTS CITYWIDE YEAR 3
BID DATE: July 3, 2013

BID NO: 2013-236
DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT

GLOBE BUILDERS, LLC.
EL PASO, TX

J.A.R. CONSTRUCTION, INC.
EL PASO, TX

KEYSTONE GC, LLC.
EL PASO, TX

ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	2,300	SY	REMOVE CONCRETE SIDEWALK	\$24.93	\$57,339.00 CONTRACTORS TOTAL = \$57,327.50	\$5.00	\$11,500.00	\$15.00	\$34,500.00
2	1,200	SY	REMOVAL OF EXISTING PARKWAY LANDSCAPING/SOIL	\$12.76	\$15,312.00 CONTRACTORS TOTAL = \$15,309.26	\$5.00	\$6,000.00	\$10.00	\$12,000.00
3	3	EA	RELOCATE ROCK BOULDERS	\$60.29	\$180.87	\$200.00	\$600.00	\$265.00	\$795.00
4	2	EA	REMOVE WOOD BOLLARDS	\$164.99	\$329.98	\$135.00	\$270.00	\$205.00	\$410.00
5	3,150	SY	INSTALL 6" CONCRETE SIDEWALK	\$54.72	\$172,368.00 CONTRACTORS TOTAL = \$172,370.17	\$52.00	\$163,800.00	\$46.80	\$147,420.00
6	3	SY	INSTALL 4" CONCRETE SIDEWALK	\$44.79	\$134.37	\$50.00	\$150.00	\$30.70	\$92.10
7	450	LF	CONCRETE TEM WALL 6"-16"	\$19.20	\$8,640.00 CONTRACTORS TOTAL = \$8,637.78	\$17.00	\$7,650.00	\$15.50	\$6,975.00
8	640	LF	INSTALL 2" PVC SCHD. 40 SLEEVE UNDER NEW PAVEMENT AND REPAIR EXISTING IRRIGATION LINE	\$14.53	\$9,299.20 CONTRACTORS TOTAL = \$9,296.78	\$1.00	\$640.00	\$3.10	\$1,984.00
9	63	EA	INSTALL NEW BREAKAWAY BASE	\$83.14	\$5,237.82 CONTRACTORS TOTAL = \$5,236.07	\$375.00	\$23,625.00	\$72.25	\$4,551.75
10	6	EA	INSTALL 4" DIA. METAL BOLLARDS	\$347.06	\$2,082.36 CONTRACTORS TOTAL = \$2,082.39	\$360.00	\$2,160.00	\$260.00	\$1,560.00
11	1	LS	TRAFFIC CONTROL	\$10,521.54	\$10,521.54	\$8,000.00	\$8,000.00	\$9,100.00	\$9,100.00
SUM TOTAL BASE BID (ITEMS 1 - 11)					\$281,445.14		\$224,395.00		\$219,387.85
AMENDMENT NO. 1 ACKNOWLEDGED					CONTRACTORS TOTAL = \$281,428.71				CONTRACTORS TOTAL = \$219,576.85
BID BOND SUBMITTED					YES		YES		YES

NOTE: The information contained in this bid tabulation is for information only and does not constitute actual award/execution of contract.

Approved By: *DeBartoli*
 DATE: 7/8/2013



CITY OF EL PASO BID TABULATION FORM



BID TITLE: BUS STOP ENHANCEMENTS CITYWIDE YEAR 3
BID DATE: July 3, 2013

BID NO.: 2013-236
DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT

LAB BUILDERS
EL PASO, TX

MARTINEZ BROS.
CONTRACTORS, LLC.
EL PASO, TX

ITEM #	EST. QTY	UNITS	DESCRIPTION	LAB BUILDERS		MARTINEZ BROS. CONTRACTORS, LLC.		
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	
BASE BID - UNIT PRICE SCHEDULE:								
1	2,300	SY	REMOVE CONCRETE SIDEWALK	\$15.00	\$34,500.00	\$13.25	\$30,475.00	
2	1,200	SY	REMOVAL OF EXISTING PARKWAY LANDSCAPING/SOIL	\$10.00	\$12,000.00	\$10.35	\$12,420.00	
3	3	EA	RELOCATE ROCK BOULDERS	\$300.00	\$900.00	\$150.00	\$450.00	
4	2	EA	REMOVE WOOD BOLLARDS	\$150.00	\$300.00	\$190.00	\$380.00	
5	3,150	SY	INSTALL 6" CONCRETE SIDEWALK	\$54.00	\$170,100.00	\$56.00	\$176,400.00	
6	3	SY	INSTALL 4" CONCRETE SIDEWALK	\$60.00	\$180.00	\$135.00	\$405.00	
7	450	LF	CONCRETE TEM WALL 6"-16"	\$9.00	\$4,050.00	\$20.00	\$9,000.00	
8	640	LF	INSTALL 2" PVC SCHD. 40 SLEEVE UNDER NEW PAVEMENT AND REPAIR EXISTING IRRIGATION LINE	\$5.00	\$3,200.00	\$25.00	\$16,000.00	
9	63	EA	INSTALL NEW BREAKAWAY BASE	\$285.00	\$17,955.00	\$280.00	\$17,640.00	
10	6	EA	INSTALL 4" DIA. METAL BOLLARDS	\$300.00	\$1,800.00	\$300.00	\$1,800.00	
11	1	LS	TRAFFIC CONTROL	\$5,000.00	\$5,000.00	\$25,000.00	\$25,000.00	
SUM TOTAL BASE BID (ITEMS 1 - 11)					\$249,985.00		\$289,970.00	
AMENDMENT NO. 1 ACKNOWLEDGED					YES		YES	
BID BOND SUBMITTED					YES		YES	

NOTE: The information contained in this bid tabulation is for information only and does not constitute actual award/execution of contract.

Approved By: *Ortiz*
DATE: 7/8/2013