# CITY OF EL PASO
# BID TABULATION FORM

El Paso
All-American City
2010

BID TITLE: DOWNTOWN TRAIN WAY BRIDGE RECONSTRUCTION - KANSAS AND SANTA FE BRIDGE
BID DATE: August 6, 2014
BID NO: 2014-339 CSJ 0924-06-430
DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT

| LINE ITEM NO. | ITEM-CODE ITEM NO | DESC CODE | S.P. NO. | DESCRIPTION | UNIT | APPROX QTY. | MGB GROUP, INC. EL PASO, TX (BIDDER 1 OF 5) UNIT PRICE | TOTAL | INTERNATIONAL EAGLE ENTERPRISES, INC. EL PASO, TX (BIDDER 2 OF 5) UNIT PRICE | TOTAL | LESNA CONSTRUCTION, INC. EL PASO, TX (BIDDER 3 OF 5) UNIT PRICE | TOTAL |
|---|---|---|---|---|---|---|---|---|---|---|---|---|
| DOWNTOWN TRAIN WAY BRIDGE RECONSTRUCTION: KANSAS BRIDGE, CSJ 0924-06-430 | | | | | | | | | | | | |
| 1 | 420 | 2256 | | CL S CONC (APPR SLAB) (HPC) | CY | 82 | $357.51 | $29,315.82 | $400.00 | $32,800.00 | $690.00 | $56,580.00 |
| 2 | 422 | 2003 | | REINF CONC SLAB (HPC)(CLS) | SF | 2,383 | $14.30 | $34,076.90 | $22.00 | $52,426.00 | $55.00 | $131,065.00 |
| 3 | 454 | 2001 | | SEALED EXPANSION JOINT (4 IN)(SEJ-A) | LF | 102 | $173.64 | $17,711.28 | $25.00 | $2,550.00 | $120.00 | $12,240.00 |
| 4 | 496 | 2025 | | REMOV STR (APPROACH SLAB) | EA | 2 | $8,171.57 | $16,343.14 | $6,000.00 | $12,000.00 | $4,000.00 | $8,000.00 |
| 5 | ELP | 1 | | REMOVE STRUCTURE (BRIDGE DECK AND CURB) | CY | 52 | $377.93 | $19,652.36 | $1,000.00 | $52,000.00 | $700.00 | $36,400.00 |
| 6 | ELP | 2 | | FURNISH AND INSTALL OVERHEAD PROTECTIVE FALSEWORK | LS | 1 | $24,514.72 | $24,514.72 | $30,000.00 | $30,000.00 | $25,000.00 | $25,000.00 |
| 7 | ELP | 3 | | REMOVE AND DISPOSE OF OVERHEAD PROTECTIVE FALSEWORK | LS | 1 | $12,257.36 | $12,257.36 | $10,000.00 | $10,000.00 | $15,000.00 | $15,000.00 |
| 8 | ELP | 4 | | DRIVEWAY REPAIR (SPECIAL) | SF | 400 | $102.14 | $40,856.00 | $15.00 | $6,000.00 | $15.00 | $6,000.00 |
| 9 | ELP | 5 | | SHEAR STUD CONNECTORS | LS | 1 | $3,064.34 | $3,064.34 | $10,000.00 | $10,000.00 | $8,000.00 | $8,000.00 |
| 10 | ELP | 6 | | REMOVE ABUTMENT BACKWALL | SF | 60 | $18.39 | $1,103.40 | $334.00 | $20,040.00 | $50.00 | $3,000.00 |
| 11 | ELP | 7 | | SPALL REPAIR (ABUTMENT WALL) | SF | 60 | $14.30 | $858.00 | $50.00 | $3,000.00 | $100.00 | $6,000.00 |
| 12 | ELP | 8 | | CRACK REPAIR (ABUTMENT WALL) | LF | 220 | $15.32 | $3,370.40 | $20.00 | $4,400.00 | $85.00 | $18,700.00 |
| 13 | ELP | 10 | | SPALL REPAIR (SIDEWALK/DECK SOFFIT) | SF | 70 | $18.39 | $1,287.30 | $50.00 | $3,500.00 | $40.00 | $2,800.00 |

Approved by:
Date: 8/7/2014

BID TITLE: DOWNTOWN TRAIN WAY BRIDGE RECONSTRUCTION - KANSAS AND SANTA FE BRIDGE

BID DATE: August 6, 2014

BID NO: 2014-339 CSJ 0924-06-430

DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT

| LINE ITEM NO. | ITEM-CODE ITEM NO | DESC CODE | S.P. NO. | DESCRIPTION | UNIT | APPROX QTY. | MGB GROUP, INC. EL PASO, TX (BIDDER 1 OF 5) UNIT PRICE | TOTAL | INTERNATIONAL EAGLE ENTERPRISES, INC. EL PASO, TX (BIDDER 2 OF 5) UNIT PRICE | TOTAL | LESNA CONSTRUCTION, INC. EL PASO, TX (BIDDER 3 OF 5) UNIT PRICE | TOTAL |
|---|---|---|---|---|---|---|---|---|---|---|---|---|
| 14 | ELP | 11 | | CRACK REPAIR (SIDEWALK/DECK SOFFIT) | LF | 13 | $17.37 | $225.81 | $50.00 | $650.00 | $28.00 | $364.00 |
| 15 | 104 | 2001 | | REMOVING CONC (PAV) | SY | 1,082 | $20.43 | $22,105.26 | $30.00 | $32,460.00 | $30.00 | $32,460.00 |
| 16 | 104 | 2015 | | REMOVING CONC (SIDEWALKS) | SY | 93 | $12.26 | $1,140.18 | $10.00 | $930.00 | $20.00 | $1,860.00 |
| 17 | 104 | 2017 | | REMOVING CONC (DRIVEWAYS) | SY | 131 | $15.32 | $2,006.92 | $20.00 | $2,620.00 | $20.00 | $2,620.00 |
| 18 | 110 | 2001 | | EXCAVATION (ROADWAY) | CY | 305 | $25.54 | $7,789.70 | $20.00 | $6,100.00 | $65.00 | $19,825.00 |
| 19 | 132 | 2002 | | EMBANKMENT (FINAL)(DENS CONT)(TY A) | CY | 471 | $25.54 | $12,029.34 | $40.00 | $18,840.00 | $42.00 | $19,782.00 |
| 20 | 247 | 2230 | | FL BS (CMP IN PLACE)(TY A GR 1)(8") | SY | 1,170 | $30.65 | $35,860.50 | $28.00 | $32,760.00 | $14.00 | $16,380.00 |
| 21 | 251 | 2035 | | REWORK BS MTL (TY D) (6") (DENS CONT) | SY | 1,170 | $25.54 | $29,881.80 | $5.00 | $5,850.00 | $10.00 | $11,700.00 |
| 22 | 360 | 2009 | | CONC PVMT (JOINTED-CPCD)(8") | SY | 631 | $86.83 | $54,789.73 | $52.00 | $32,812.00 | $75.00 | $47,325.00 |
| 23 | 360 | 2043 | | CONC PVMT (JOINTED-CPCD)(8")(CL HES) | SY | 310 | $97.04 | $30,082.40 | $58.00 | $17,980.00 | $95.00 | $29,450.00 |
| 24 | 479 | 2001 | | ADJ MANHS | EA | 1 | $510.72 | $510.72 | $500.00 | $500.00 | $700.00 | $700.00 |
| 25 | 479 | 2005 | | ADJ MANHS (WATER VALVE BOX) | EA | 1 | $306.43 | $306.43 | $500.00 | $500.00 | $600.00 | $600.00 |
| 26 | 529 | 2002 | | CONC CURB (TY II) | LF | 320 | $10.22 | $3,270.40 | $9.00 | $2,880.00 | $11.00 | $3,520.00 |
| 27 | 530 | 2010 | | DRIVEWAYS (CONC) | SY | 152 | $38.81 | $5,899.12 | $50.00 | $7,600.00 | $75.00 | $11,400.00 |
| 28 | 531 | 2004 | | CONC SIDEWALKS (6") | SY | 85 | $38.81 | $3,298.85 | $32.00 | $2,720.00 | $75.00 | $6,375.00 |
| 29 | 644 | 2056 | | RELOCATE SM RD SN SUP&AM TY 10BWG | EA | 4 | $817.16 | $3,268.64 | $500.00 | $2,000.00 | $400.00 | $1,600.00 |

Approved by: UM
Date: 8/7/2014

BID TITLE: DOWNTOWN TRAIN WAY BRIDGE RECONSTRUCTION - KANSAS AND SANTA FE BRIDGE

BID DATE: August 6, 2014

BID NO: 2014-339 CSJ 0924-06-430

DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT

| LINE ITEM NO. | ITEM-CODE ITEM NO | DESC CODE | S.P. NO. | DESCRIPTION | UNIT | APPROX QTY. | MGB GROUP, INC. EL PASO, TX (BIDDER 1 OF 5) UNIT PRICE | TOTAL | INTERNATIONAL EAGLE ENTERPRISES, INC. EL PASO, TX (BIDDER 2 OF 5) UNIT PRICE | TOTAL | LESNA CONSTRUCTION, INC. EL PASO, TX (BIDDER 3 OF 5) UNIT PRICE | TOTAL |
|---|---|---|---|---|---|---|---|---|---|---|---|---|
| 30 | 666 | 2036 | | REFL PAV MRK TY I (W) 8" (SLD)(100MIL) | LF | 120 | $1.03 | $123.60 | $30.00 | $3,600.00 | $6.00 | $720.00 |
| 31 | 666 | 2042 | | REFL PAV MRK TY I (W) 12" (SLD)(100MIL) | LF | 102 | $1.70 | $173.40 | $40.00 | $4,080.00 | $6.25 | $637.50 |
| 32 | 666 | 2048 | | REFL PAV MRK TY I (W) 24" (SLD)(100MIL) | LF | 50 | $3.58 | $179.00 | $50.00 | $2,500.00 | $10.00 | $500.00 |
| 33 | 677 | 2005 | | ELIM EXT PAV MRK & MRKS (12') | LF | 102 | $1.64 | $167.28 | $20.00 | $2,040.00 | $6.00 | $612.00 |
| 34 | 8,251 | 2003 | | RE PM W / RET REQ TY I (W) 4" (BRK) (100 MIL) | LF | 150 | $1.18 | $177.00 | $10.00 | $1,500.00 | $3.00 | $450.00 |
| 35 | 8,251 | 2030 | | RE PM W / RET REQ TY II (Y) 4" (SLD) | LF | 272 | $1.18 | $320.96 | $10.00 | $2,720.00 | $3.00 | $816.00 |
| 36 | 506 | 2016 | | CONSTRUCTION EXISTS (INSTALL) (TY 1) | SY | 245 | $20.43 | $5,005.35 | $20.00 | $4,900.00 | $25.00 | $6,125.00 |
| 37 | 506 | 2019 | | CONSTRUCTION EXISTS (REMOVE) | SY | 245 | $15.32 | $3,753.40 | $10.00 | $2,450.00 | $10.00 | $2,450.00 |
| 38 | 506 | 2037 | | SANDBAGS FOR EROSION CONTROL (12") | LF | 24 | $8.73 | $209.52 | $5.00 | $120.00 | $5.00 | $120.00 |
| 39 | 500 | 2001 | | MOBILIZATION | LS | 0.5 | $5,107.24 | $2,553.62 | $45,000.00 | $22,500.00 | $80,000.00 | $40,000.00 |
| SUM TOTAL BASE BID 1 | | | | | | | $429,539.95 | | $452,328.00 | | $587,176.50 | |

Approved by:
Date: 8/7/2014

BID TITLE: DOWNTOWN TRAIN WAY BRIDGE RECONSTRUCTION - KANSAS AND SANTA FE BRIDGE

BID DATE: August 6, 2014

BID NO: 2014-339 CSJ 0924-06-430

DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT

| LINE ITEM NO. | ITEM-CODE ITEM NO | DESC CODE | S.P. NO. | DESCRIPTION | UNIT | APPROX QTY. | MGB GROUP, INC. EL PASO, TX (BIDDER 1 OF 5) UNIT PRICE | TOTAL | INTERNATIONAL EAGLE ENTERPRISES, INC. EL PASO, TX (BIDDER 2 OF 5) UNIT PRICE | TOTAL | LESNA CONSTRUCTION, INC. EL PASO, TX (BIDDER 3 OF 5) UNIT PRICE | TOTAL |
|---|---|---|---|---|---|---|---|---|---|---|---|---|
| DOWNTOWN TRAIN WAY BRIDGE RECONSTRUCTION: SANTA FE BRIDGE, CSJ 0924-06-429 | | | | | | | | | | | | |
| 1 | 420 | 2256 | | CL S CONC (APPR SLAB) (HPC) | CY | 83 | $339.63 | $28,189.29 | $400.00 | $33,200.00 | $690.00 | $57,270.00 |
| 2 | 422 | 2003 | | REINF CONC SLAB (HPC)(CLS) | SF | 2,383 | $13.59 | $32,384.97 | $22.00 | $52,426.00 | $55.00 | $131,065.00 |
| 3 | 454 | 2001 | | SEALED EXPANSION JOINT (4 IN)(SEJ-A) | LF | 102 | $164.96 | $16,825.92 | $25.00 | $2,550.00 | $120.00 | $12,240.00 |
| 4 | 496 | 2025 | | REMOV STR (APPROACH SLAB) | EA | 2 | $7,762.92 | $15,525.84 | $6,000.00 | $12,000.00 | $4,000.00 | $8,000.00 |
| 5 | ELP | 1 | | REMOVE STRUCTURE (BRIDGE DECK AND CURB) | CY | 52 | $359.03 | $18,669.56 | $1,000.00 | $52,000.00 | $750.00 | $39,000.00 |
| 6 | ELP | 2 | | FURNISH AND INSTALL OVERHEAD PROTECTIVE FALSEWORK | LS | 1 | $23,288.75 | $23,288.75 | $45,000.00 | $45,000.00 | $25,000.00 | $25,000.00 |
| 7 | ELP | 3 | | REMOVE AND DISPOSE OF OVERHEAD PROTECTIVE FALSEWORK | LS | 1 | $11,644.37 | $11,644.37 | $20,000.00 | $20,000.00 | $12,000.00 | $12,000.00 |
| 8 | ELP | 5 | | SHEAR STUD CONNECTORS | LS | 1 | $2,911.09 | $2,911.09 | $10,000.00 | $10,000.00 | $8,000.00 | $8,000.00 |
| 9 | ELP | 6 | | REMOVE ABUTMENT BACKWALL | SF | 60 | $17.47 | $1,048.20 | $334.00 | $20,040.00 | $50.00 | $3,000.00 |
| 10 | ELP | 7 | | SPALL REPAIR (ABUTMENT WALL) | SF | 5 | $13.59 | $67.95 | $50.00 | $250.00 | $100.00 | $500.00 |
| 11 | ELP | 8 | | CRACK REPAIR (ABUTMENT WALL) | LF | 70 | $14.55 | $1,018.50 | $20.00 | $1,400.00 | $85.00 | $5,950.00 |
| 12 | ELP | 9 | | SPALL REPAIR (SIDEWALK/DECK SOFFIT) | SF | 2 | $16.34 | $32.68 | $200.00 | $400.00 | $120.00 | $240.00 |
| 13 | ELP | 10 | | SPALL REPAIR (SIDEWALK/DECK SOFFIT) | SF | 25 | $17.47 | $436.75 | $50.00 | $1,250.00 | $40.00 | $1,000.00 |
| 14 | 104 | 2001 | | REMOVING CONC (PAV) | SY | 796 | $19.41 | $15,450.36 | $30.00 | $23,880.00 | $30.00 | $23,880.00 |
| 15 | 104 | 2015 | | REMOVING CONC (SIDEWALKS) | SY | 112 | $11.64 | $1,303.68 | $10.00 | $1,120.00 | $20.00 | $2,240.00 |
| 16 | 104 | 2017 | | REMOVING CONC (DRIVEWAYS) | SY | 89 | $14.55 | $1,294.95 | $20.00 | $1,780.00 | $20.00 | $1,780.00 |

Approved by:
Date: 8/7/2014

BID TITLE: DOWNTOWN TRAIN WAY BRIDGE RECONSTRUCTION - KANSAS AND SANTA FE BRIDGE

BID DATE: August 6, 2014

BID NO: 2014-339 CSJ 0924-06-430

DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT

| LINE ITEM NO. | ITEM-CODE ITEM NO | DESC CODE | S.P. NO. | DESCRIPTION | UNIT | APPROX QTY. | MGB GROUP, INC. EL PASO, TX (BIDDER 1 OF 5) UNIT PRICE | TOTAL | INTERNATIONAL EAGLE ENTERPRISES, INC. EL PASO, TX (BIDDER 2 OF 5) UNIT PRICE | TOTAL | LESNA CONSTRUCTION, INC. EL PASO, TX (BIDDER 3 OF 5) UNIT PRICE | TOTAL |
|---|---|---|---|---|---|---|---|---|---|---|---|---|
| 17 | 104 | 2022 | | REMOVING CONC (CURB AND GUTTER) | LF | 292 | $15.32 | $4,473.44 | $10.00 | $2,920.00 | $5.00 | $1,460.00 |
| 18 | 104 | 2032 | | REMOVING CONC (WHEELCHAIR RAMP) | SY | 20 | $20.43 | $408.60 | $25.00 | $500.00 | $20.00 | $400.00 |
| 19 | 105 | 2062 | | REMOVING STAB BASE AND ASPH PAV(4"-16") | SY | 320 | $25.54 | $8,172.80 | $20.00 | $6,400.00 | $25.00 | $8,000.00 |
| 20 | 110 | 2001 | | EXCAVATION (ROADWAY) | CY | 353 | $24.26 | $8,563.78 | $20.00 | $7,060.00 | $65.00 | $22,945.00 |
| 21 | 132 | 2002 | | EMBANKMENT (FINAL)(DENS CONT)(TY A) | CY | 548 | $24.26 | $13,294.48 | $40.00 | $21,920.00 | $42.00 | $23,016.00 |
| 22 | 247 | 2230 | | FL BS (CMP IN PLACE)(TY A GR 1)(8") | SY | 1,224 | $29.11 | $35,630.64 | $28.00 | $34,272.00 | $14.00 | $17,136.00 |
| 23 | 251 | 2035 | | REWORK BS MTL (TY D)(6") (DENS CONT) | SY | 1,224 | $24.26 | $29,694.24 | $5.00 | $6,120.00 | $4.00 | $4,896.00 |
| 24 | 360 | 2009 | | CONC PVMT (JOINTED-CPDC)(8") | SY | 1,000 | $82.48 | $82,480.00 | $52.00 | $52,000.00 | $75.00 | $75,000.00 |
| 25 | 479 | 2001 | | ADJ MANHS | EA | 5 | $485.19 | $2,425.95 | $1,000.00 | $5,000.00 | $1,000.00 | $5,000.00 |
| 26 | 479 | 2005 | | ADJ MANHS (WATER VALVE BOX) | EA | 2 | $291.11 | $582.22 | $500.00 | $1,000.00 | $300.00 | $600.00 |
| 27 | 479 | 2011 | | ADJ MANHS (ELECTRICAL BOX) | EA | 9 | $510.71 | $4,596.39 | $800.00 | $7,200.00 | $600.00 | $5,400.00 |
| 28 | 529 | 2002 | | CONC CURB (TY II) | LF | 410 | $9.70 | $3,977.00 | $9.00 | $3,690.00 | $11.00 | $4,510.00 |
| 29 | 530 | 2010 | | DRIVEWAYS (CONC) | SY | 120 | $36.88 | $4,425.60 | $50.00 | $6,000.00 | $75.00 | $9,000.00 |
| 30 | 531 | 2004 | | CONC SIDEWALKS (6") | SY | 110 | $36.88 | $4,056.80 | $32.00 | $3,520.00 | $75.00 | $8,250.00 |
| 31 | 531 | 2005 | | CURB RAMPS (TY 1) | EA | 1 | $817.15 | $817.15 | $1,000.00 | $1,000.00 | $1,300.00 | $1,300.00 |
| 32 | 531 | 2010 | | CURB RAMPS (TY 7) | EA | 1 | $817.15 | $817.15 | $1,000.00 | $1,000.00 | $1,300.00 | $1,300.00 |

Approved by:
Date: 8/7/2014

| BID TITLE: | DOWNTOWN TRAIN WAY BRIDGE RECONSTRUCTION - KANSAS AND SANTA FE BRIDGE | BID NO: 2014-339 CSJ 0924-06-430 |
|---|---|---|
| BID DATE: | August 6, 2014 | DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | | | | MGB GROUP, INC. EL PASO, TX (BIDDER 1 OF 5) | | INTERNATIONAL EAGLE ENTERPRISES, INC. EL PASO, TX (BIDDER 2 OF 5) | | LESNA CONSTRUCTION, INC. EL PASO, TX (BIDDER 3 OF 5) | |
|---|---|---|---|---|---|---|---|---|---|---|---|---|
| LINE ITEM NO. | ITEM-CODE ITEM NO | DESC CODE | S.P. NO. | DESCRIPTION | UNIT | APPROX QTY. | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 33 | 644 | 2056 | | RELOCATE SM RD SN SUP&AM TY 10BWG | EA | 3 | $776.29 | $2,328.87 | $500.00 | $1,500.00 | $400.00 | $1,200.00 |
| 34 | 666 | 2042 | | REFL PAV MRK TY I (W) 12"(SLD)(100MIL) | LF | 55 | $0.97 | $53.35 | $40.00 | $2,200.00 | $6.25 | $343.75 |
| 35 | 666 | 2048 | | REFL PAV MRK TY I (W) 24"(SLD)(100MIL) | LF | 53 | $1.61 | $85.33 | $50.00 | $2,650.00 | $11.00 | $583.00 |
| 36 | 672 | 2017 | | REFL PAV MRKR TY II-C-R | EA | 6 | $3.39 | $20.34 | $20.00 | $120.00 | $5.00 | $30.00 |
| 37 | 677 | 2005 | | ELIM EXT PAV MRK & MRKS (12") | LF | 55 | $1.57 | $86.35 | $20.00 | $1,100.00 | $6.00 | $330.00 |
| 38 | 677 | 2007 | | ELIM EXT PAV MRK & MRKS (24") | LF | 31 | $3.28 | $101.68 | $40.00 | $1,240.00 | $11.00 | $341.00 |
| 39 | 8,251 | 2003 | | RE PM W / RET REQ TY I (W) 4" (BRK) (100MIL) | LF | 100 | $1.18 | $118.00 | $10.00 | $1,000.00 | $3.00 | $300.00 |
| 40 | 8,251 | 2006 | | RE PM W / RET REQ TY I (Y) 4" (SLD) (100MIL) | LF | 337 | $1.18 | $397.66 | $10.00 | $3,370.00 | $3.00 | $1,011.00 |
| 41 | 8,251 | 2018 | | RE PM W / RET REQ TY I (Y) 4" (BRK) (100MIL) | LF | 510 | $1.18 | $601.80 | $10.00 | $5,100.00 | $3.00 | $1,530.00 |
| 42 | 8,251 | 2030 | | RE PM W / RET REQ TY II (W) 4" (SLD) | LF | 315 | $1.18 | $371.70 | $10.00 | $3,150.00 | $3.00 | $945.00 |
| 43 | 502 | 201 | | BARRICADES, SIGNS AND TRAFFIC HANDLING | MO | 4 | $8,601.57 | $34,406.28 | $12,000.00 | $48,000.00 | $15,000.00 | $60,000.00 |
| 44 | 506 | 2016 | | CONSTRUCTION EXISTS (INSTALL) (TY 1) | SY | 245 | $16.34 | $4,003.30 | $20.00 | $4,900.00 | $25.00 | $6,125.00 |
| 45 | 506 | 2019 | | CONSTRUCTION EXISTS (REMOVE) | SY | 245 | $4.08 | $999.60 | $10.00 | $2,450.00 | $10.00 | $2,450.00 |
| 46 | 500 | 2001 | | MOBILIZATION | LS | 0.5 | $4,851.82 | $2,425.91 | $55,000.00 | $27,500.00 | $80,000.00 | $40,000.00 |
| SUM TOTAL BASE BID 2 | | | | | | | $420,509.27 | | $541,178.00 | | $634,566.75 | |

Approved by: CM
Date: 8/7/2014

BID TITLE: DOWNTOWN TRAIN WAY BRIDGE RECONSTRUCTION - KANSAS AND SANTA FE BRIDGE

BID DATE: August 6, 2014

BID NO: 2014-339 CSJ 0924-06-430

DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT

| LINE ITEM NO. | ITEM-CODE ITEM NO | DESC CODE | S.P. NO. | DESCRIPTION | UNIT | APPROX QTY. | MGB GROUP, INC. EL PASO, TX (BIDDER 1 OF 5) UNIT PRICE | TOTAL | INTERNATIONAL EAGLE ENTERPRISES, INC. EL PASO, TX (BIDDER 2 OF 5) UNIT PRICE | TOTAL | LESNA CONSTRUCTION, INC. EL PASO, TX (BIDDER 3 OF 5) UNIT PRICE | TOTAL |
|---|---|---|---|---|---|---|---|---|---|---|---|---|
| **WATER SYSTEM IMPROVEMENTS** | | | | | | | | | | | | |
| 1 | 5,878 | 004-1 | SP 5878-004 | FURNISH AND INSTALL 10-INCH STEL WATER PIPE INSTALLED WITH LAP-WELDED JOINTS AND CATHODIC | LF | 140 | $122.57 | $17,159.80 | $150.00 | $21,000.00 | $220.00 | $30,800.00 |
| 2 | 5,878 | 2066 | | FURNISH AND INSTALL 12-INCH C900 PVC WATER PIPE WITH FITTINGS, VALVES AND ACCESSORIES | LF | 300 | $49.03 | $14,709.00 | $100.00 | $30,000.00 | $150.00 | $45,000.00 |
| 3 | 5,878 | 2030 | | REPLACE AND RE-CONNECT 2-INCH WATER SERVICE LINE WITH FITTINGS, VALVES, METER BOX AND | EA | 1 | $2,860.00 | $2,860.00 | $5,000.00 | $5,000.00 | $5,000.00 | $5,000.00 |
| 4 | 5,878 | 2031 | | REPLACE AND RE-CONNECT 4-INCH WATER FIRE LINE WITH FITTINGS, VALVES AND ACCESSORIES; COMPLETE | EA | 1 | $11,235.69 | $11,235.69 | $10,000.00 | $10,000.00 | $6,000.00 | $6,000.00 |
| 5 | 5,878 | 2035 | | REPLACE AND RE-CONNECT 8-INCH WATER FIRE LINE WITH FITTINGS, VALVES AND ACCESSORIES; COMPLETE | EA | 1 | $14,299.97 | $14,299.97 | $15,000.00 | $15,000.00 | $8,000.00 | $8,000.00 |
| 6 | 5,878 | 004-2 | SP 5878-004 | REMOVE 12-INCH C1 PIPE FROM CASING | LF | 140 | $20.43 | $2,860.20 | $25.00 | $3,500.00 | $30.00 | $4,200.00 |
| 7 | 5,878 | 2025 | | ADDITIONAL FITTINGS | LB | 2,000 | $4.08 | $8,160.00 | $3.00 | $6,000.00 | $6.50 | $13,000.00 |
| 8 | 5,878 | 2045 | | 24" CASING (STEEL) OPEN TRENCH | LF | 40 | $116.23 | $4,649.20 | $250.00 | $10,000.00 | $350.00 | $14,000.00 |
| 9 | 400 | 2005 | | CEM STABIL BKFFL | CY | 8 | $91.82 | $734.56 | $150.00 | $1,200.00 | $200.00 | $1,600.00 |
| 10 | 400 | 2006 | | CUT AND RESTORING PAW | SY | 24 | $65.89 | $1,581.36 | $80.00 | $1,920.00 | $60.00 | $1,440.00 |
| **SUM TOTAL BASE BID 3** | | | | | | | $78,249.78 | | $103,620.00 | | $129,040.00 | |
| **AMENDMENT NO. 1 ACKNOWLEDGED** | | | | | | | YES | | YES | | YES | |
| **BID BOND SUBMITTED** | | | | | | | YES | | YES | | YES | |

NOTE: The information contained in this bid tabulation is for information only and does not constitute actual award/execution of contract.

Approved by:
Date: 8/7/2014

| BID TITLE: | DOWNTOWN TRAIN WAY BRIDGE RECONSTRUCTION - KANSAS AND SANTA FE BRIDGE | BID NO: 2014-339 CSJ 0924-06-430 |
|---|---|---|
| BID DATE: | August 6, 2014 | DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | | | | SPARTAN CONSTRUCTION OF NEW MEXICO, LLC. EL PASO, TX (BIDDER 4 OF 5) | | JORDAN FOSTER CONSTRUCTION, LLC. EL PASO, TX (BIDDER 5 OF 5) | | | |
|---|---|---|---|---|---|---|---|---|---|---|---|---|
| LINE ITEM NO. | ITEM-CODE ITEM NO | DESC CODE | S.P. NO. | DESCRIPTION | UNIT | APPROX QTY. | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | | |
| DOWNTOWN TRAIN WAY BRIDGE RECONSTRUCTION: KANSAS BRIDGE, CSJ 0924-06-430 | | | | | | | | | | | | |
| 1 | 420 | 2256 | | CL S CONC (APPR SLAB) (HPC) | CY | 82 | $603.88 | $49,518.16 CONTRACTOR'S TOTAL = $49,518.33 | $750.00 | $61,500.00 | | |
| 2 | 422 | 2003 | | REINF CONC SLAB (HPC)(CLS) | SF | 2,383 | $25.00 | $59,575.00 CONTRACTOR'S TOTAL = $59,581.54 | $135.00 | $321,705.00 | | |
| 3 | 454 | 2001 | | SEALED EXPANSION JOINT (4 IN)(SEJ-A) | LF | 102 | $143.73 | $14,660.46 CONTRACTOR'S TOTAL = $14,661.10 | $180.00 | $18,360.00 | | |
| 4 | 496 | 2025 | | REMOV STR (APPROACH SLAB) | EA | 2 | $5,453.70 | $10,907.40 | $3,385.00 | $6,770.00 | | |
| 5 | ELP | 1 | | REMOVE STRUCTURE (BRIDGE DECK AND CURB) | CY | 52 | $2,412.50 | $125,450.00 CONTRACTOR'S TOTAL = $125,453.12 | $1,700.00 | $88,400.00 | | |
| 6 | ELP | 2 | | FURNISH AND INSTALL OVERHEAD PROTECTIVE FALSEWORK | LS | 1 | $24,671.50 | $24,671.50 | $92,000.00 | $92,000.00 | | |
| 7 | ELP | 3 | | REMOVE AND DISPOSE OF OVERHEAD PROTECTIVE FALSEWORK | LS | 1 | $6,672.70 | $6,672.70 | $54,000.00 | $54,000.00 | | |
| 8 | ELP | 4 | | DRIVEWAY REPAIR (SPECIAL) | SF | 400 | $6.03 | $2,412.00 CONTRACTOR'S TOTAL = $2,412.56 | $42.00 | $16,800.00 | | |
| 9 | ELP | 5 | | SHEAR STUD CONNECTORS | LS | 1 | $26,669.60 | $26,669.60 | $38,000.00 | $38,000.00 | | |
| 10 | ELP | 6 | | REMOVE ABUTMENT BACKWALL | SF | 60 | $35.93 | $2,155.80 CONTRACTOR'S TOTAL = $2,156.04 | $50.00 | $3,000.00 | | |
| 11 | ELP | 7 | | SPALL REPAIR (ABUTMENT WALL) | SF | 60 | $200.03 | $12,001.80 CONTRACTOR'S TOTAL = $12,001.96 | $150.00 | $9,000.00 | | |
| 12 | ELP | 8 | | CRACK REPAIR (ABUTMENT WALL) | LF | 220 | $21.56 | $4,743.20 CONTRACTOR'S TOTAL = $4,743.29 | $20.00 | $4,400.00 | | |
| 13 | ELP | 10 | | SPALL REPAIR (SIDEWALK/DECK SOFFIT) | SF | 70 | $160.50 | $11,235.00 CONTRACTOR'S TOTAL = $11,235.36 | $140.00 | $9,800.00 | | |

Approved by: CM
Date: 8/7/2014

| BID TITLE: | DOWNTOWN TRAIN WAY BRIDGE RECONSTRUCTION - KANSAS AND SANTA FE BRIDGE | BID NO: 2014-339 CSJ 0924-06-430 |
|---|---|---|
| BID DATE: | August 6, 2014 | DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT |

| | | | | | | | SPARTAN CONSTRUCTION OF NEW MEXICO, LLC. EL PASO, TX (BIDDER 4 OF 5) | | JORDAN FOSTER CONSTRUCTION, LLC. EL PASO, TX (BIDDER 5 OF 5) | | | |
|---|---|---|---|---|---|---|---|---|---|---|---|---|
| LINE ITEM NO. | ITEM-CODE ITEM NO | DESC CODE | S.P. NO. | DESCRIPTION | UNIT | APPROX QTY. | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | | |
| 14 | ELP | 11 | | CRACK REPAIR (SIDEWALK/DECK SOFFIT) | LF | 13 | $16.76 | $217.88 CONTRACTOR'S TOTAL = $218.00 | $70.00 | $910.00 | | |
| 15 | 104 | 2001 | | REMOVING CONC (PAV) | SY | 1,082 | $19.35 | $20,936.70 CONTRACTOR'S TOTAL = $20,942.76 | $10.00 | $10,820.00 | | |
| 16 | 104 | 2015 | | REMOVING CONC (SIDEWALKS) | SY | 93 | $18.13 | $1,686.09 CONTRACTOR'S TOTAL = $1,686.71 | $15.00 | $1,395.00 | | |
| 17 | 104 | 2017 | | REMOVING CONC (DRIVEWAYS) | SY | 131 | $18.73 | $2,453.63 CONTRACTOR'S TOTAL = $2,454.36 | $12.00 | $1,572.00 | | |
| 18 | 110 | 2001 | | EXCAVATION (ROADWAY) | CY | 305 | $29.19 | $8,902.95 CONTRACTOR'S TOTAL = $8,903.61 | $60.00 | $18,300.00 | | |
| 19 | 132 | 2002 | | EMBANKMENT (FINAL)(DENS CONT)(TY A) | CY | 471 | $38.79 | $18,270.09 CONTRACTOR'S TOTAL = $18,272.91 | $67.00 | $31,557.00 | | |
| 20 | 247 | 2230 | | FL BS (CMP IN PLACE)(TY A GR 1)(8") | SY | 1,170 | $14.50 | $16,965.00 CONTRACTOR'S TOTAL = $16,965.94 | $25.00 | $29,250.00 | | |
| 21 | 251 | 2035 | | REWORK BS MTL (TY D) (6") (DENS CONT) | SY | 1,170 | $3.89 | $4,551.30 CONTRACTOR'S TOTAL = $4,556.99 | $10.00 | $11,700.00 | | |
| 22 | 360 | 2009 | | CONC PVMT (JOINTED-CPCD)(8") | SY | 631 | $138.38 | $87,317.78 CONTRACTOR'S TOTAL = $87,319.67 | $123.00 | $77,613.00 | | |
| 23 | 360 | 2043 | | CONC PVMT (JOINTED-CPCD)(8")(CL HES) | SY | 310 | $138.38 | $42,897.80 CONTRACTOR'S TOTAL = $42,898.73 | $129.00 | $39,990.00 | | |
| 24 | 479 | 2001 | | ADJ MANHS | EA | 1 | $665.15 | $665.15 | $1,515.00 | $1,515.00 | | |
| 25 | 479 | 2005 | | ADJ MANHS (WATER VALVE BOX) | EA | 1 | $363.58 | $363.58 | $1,137.00 | $1,137.00 | | |
| 26 | 529 | 2002 | | CONC CURB (TY II) | LF | 320 | $16.96 | $5,427.20 | $20.00 | $6,400.00 | | |
| 27 | 530 | 2010 | | DRIVEWAYS (CONC) | SY | 152 | $55.54 | $8,442.08 CONTRACTOR'S TOTAL = $8,442.68 | $70.00 | $10,640.00 | | |
| 28 | 531 | 2004 | | CONC SIDEWALKS (6") | SY | 85 | $47.15 | $4,007.75 CONTRACTOR'S TOTAL = $4,008.55 | $68.00 | $5,780.00 | | |
| 29 | 644 | 2056 | | RELOCATE SM RD SN SUP&AM TY 10BWG | EA | 4 | $544.31 | $2,177.24 | $1,200.00 | $4,800.00 | | |

Approved by: LM
Date: 8/7/2014

BID TITLE: DOWNTOWN TRAIN WAY BRIDGE RECONSTRUCTION - KANSAS AND SANTA FE BRIDGE

BID DATE: August 6, 2014

BID NO: 2014-339 CSJ 0924-06-430

DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT

| LINE ITEM NO. | ITEM-CODE ITEM NO | DESC CODE | S.P. NO. | DESCRIPTION | UNIT | APPROX QTY. | SPARTAN CONSTRUCTION OF NEW MEXICO, LLC. EL PASO, TX (BIDDER 4 OF 5) UNIT PRICE | TOTAL | JORDAN FOSTER CONSTRUCTION, LLC. EL PASO, TX (BIDDER 5 OF 5) UNIT PRICE | TOTAL | | |
|---|---|---|---|---|---|---|---|---|---|---|---|---|
| 30 | 666 | 2036 | | REFL PAV MRK TY I (W) 8" (SLD)(100MIL) | LF | 120 | $11.97 | $1,436.40<br>CONTRACTOR'S TOTAL = $1,437.36 | $4.00 | $480.00 | | |
| 31 | 666 | 2042 | | REFL PAV MRK TY I (W) 12" (SLD)(100MIL) | LF | 102 | $7.18 | $732.36<br>CONTRACTOR'S TOTAL = $733.05 | $6.00 | $612.00 | | |
| 32 | 666 | 2048 | | REFL PAV MRK TY I (W) 24" (SLD)(100MIL) | LF | 50 | $14.37 | $718.50<br>CONTRACTOR'S TOTAL = $718.68 | $20.00 | $1,000.00 | | |
| 33 | 677 | 2005 | | ELIM EXT PAV MRK & MRKS (12') | LF | 102 | $26.35 | $2,687.70<br>CONTRACTOR'S TOTAL = $2,687.86 | $25.00 | $2,550.00 | | |
| 34 | 8,251 | 2003 | | RE PM W / RET REQ TY I (W) 4" (BRK) (100 MIL) | LF | 150 | $5.98 | $897.00<br>CONTRACTOR'S TOTAL = $898.35 | $6.00 | $900.00 | | |
| 35 | 8,251 | 2030 | | RE PM W / RET REQ TY II (Y) 4" (SLD) | LF | 272 | $5.98 | $1,626.56<br>CONTRACTOR'S TOTAL = $1,629.01 | $4.00 | $1,088.00 | | |
| 36 | 506 | 2016 | | CONSTRUCTION EXISTS (INSTALL) (TY 1) | SY | 245 | $24.12 | $5,909.40<br>CONTRACTOR'S TOTAL = $5,910.77 | $15.00 | $3,675.00 | | |
| 37 | 506 | 2019 | | CONSTRUCTION EXISTS (REMOVE) | SY | 245 | $5.45 | $1,335.25<br>CONTRACTOR'S TOTAL = $1,336.15 | $8.00 | $1,960.00 | | |
| 38 | 506 | 2037 | | SANDBAGS FOR EROSION CONTROL (12") | LF | 24 | $12.08 | $289.92<br>CONTRACTOR'S TOTAL = $290.02 | $10.00 | $240.00 | | |
| 39 | 500 | 2001 | | MOBILIZATION | LS | 0.5 | $45,580.00 | $22,790.00 | $50,000.00 | $25,000.00 | | |
| SUM TOTAL BASE BID 1 | | | | | | | $614,377.93<br>CONTRACTOR'S TOTAL = $614,421.91 | | $1,014,619.00 | | | |

Approved by: GM

Date: 8/7/2014

BID TITLE: DOWNTOWN TRAIN WAY BRIDGE RECONSTRUCTION - KANSAS AND SANTA FE BRIDGE

BID DATE: August 6, 2014

BID NO: 2014-339 CSJ 0924-06-430

DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT

| LINE ITEM NO. | ITEM-CODE ITEM NO | DESC CODE | S.P. NO. | DESCRIPTION | UNIT | APPROX QTY. | SPARTAN CONSTRUCTION OF NEW MEXICO, LLC. EL PASO, TX (BIDDER 4 OF 5) UNIT PRICE | TOTAL | JORDAN FOSTER CONSTRUCTION, LLC. EL PASO, TX (BIDDER 5 OF 5) UNIT PRICE | TOTAL | | |
|---|---|---|---|---|---|---|---|---|---|---|---|---|
| **DOWNTOWN TRAIN WAY BRIDGE RECONSTRUCTION: SANTA FE BRIDGE, CSJ 0924-06-429** | | | | | | | | | | | | |
| 1 | 420 | 2256 | | CL S CONC (APPR SLAB) (HPC) | CY | 83 | $603.88 | $50,122.04 CONTRACTOR'S TOTAL = $50,122.20 | $750.00 | $62,250.00 | | |
| 2 | 422 | 2003 | | REINF CONC SLAB (HPC)(CLS) | SF | 2,383 | $25.00 | $59,575.00 CONTRACTOR'S TOTAL = $59,581.54 | $135.00 | $321,705.00 | | |
| 3 | 454 | 2001 | | SEALED EXPANSION JOINT (4 IN)(SEJ-A) | LF | 102 | $143.73 | $14,660.46 CONTRACTOR'S TOTAL = $14,661.07 | $180.00 | $18,360.00 | | |
| 4 | 496 | 2025 | | REMOV STR (APPROACH SLAB) | EA | 2 | $5,453.70 | $10,907.40 | $3,385.00 | $6,770.00 | | |
| 5 | ELP | 1 | | REMOVE STRUCTURE (BRIDGE DECK AND CURB) | CY | 52 | $1,437.36 | $74,742.72 | $1,700.00 | $88,400.00 | | |
| 6 | ELP | 2 | | FURNISH AND INSTALL OVERHEAD PROTECTIVE FALSEWORK | LS | 1 | $24,671.50 | $24,671.50 | $92,000.00 | $92,000.00 | | |
| 7 | ELP | 3 | | REMOVE AND DISPOSE OF OVERHEAD PROTECTIVE FALSEWORK | LS | 1 | $6,672.70 | $6,672.70 | $54,000.00 | $54,000.00 | | |
| 8 | ELP | 5 | | SHEAR STUD CONNECTORS | LS | 1 | $26,669.60 | $26,669.60 | $38,000.00 | $38,000.00 | | |
| 9 | ELP | 6 | | REMOVE ABUTMENT BACKWALL | SF | 60 | $35.93 | $2,155.80 CONTRACTOR'S TOTAL = $2,156.04 | $42.00 | $2,520.00 | | |
| 10 | ELP | 7 | | SPALL REPAIR (ABUTMENT WALL) | SF | 5 | $200.03 | $1,000.15 CONTRACTOR'S TOTAL = $1,000.16 | $150.00 | $750.00 | | |
| 11 | ELP | 8 | | CRACK REPAIR (ABUTMENT WALL) | LF | 70 | $21.56 | $1,509.20 CONTRACTOR'S TOTAL = $1,509.23 | $20.00 | $1,400.00 | | |
| 12 | ELP | 9 | | SPALL REPAIR (SIDEWALK/DECK SOFFIT) | SF | 2 | $160.50 | $321.00 CONTRACTOR'S TOTAL = $321.01 | $150.00 | $300.00 | | |
| 13 | ELP | 10 | | SPALL REPAIR (SIDEWALK/DECK SOFFIT) | SF | 25 | $160.50 | $4,012.50 CONTRACTOR'S TOTAL = $4,012.63 | $100.00 | $2,500.00 | | |
| 14 | 104 | 2001 | | REMOVING CONC (PAV) | SY | 796 | $18.15 | $14,447.40 CONTRACTOR'S TOTAL = $14,453.61 | $10.00 | $7,960.00 | | |
| 15 | 104 | 2015 | | REMOVING CONC (SIDEWALKS) | SY | 112 | $18.13 | $2,030.56 CONTRACTOR'S TOTAL = $2,031.30 | $13.00 | $1,456.00 | | |
| 16 | 104 | 2017 | | REMOVING CONC (DRIVEWAYS) | SY | 89 | $18.73 | $1,666.97 CONTRACTOR'S TOTAL = $1,667.46 | $12.00 | $1,068.00 | | |

Approved by: [signature]

Date: 8/7/2014

BID TITLE: DOWNTOWN TRAIN WAY BRIDGE RECONSTRUCTION - KANSAS AND SANTA FE BRIDGE

BID DATE: August 6, 2014

BID NO: 2014-339 CSJ 0924-06-430

DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT

| LINE ITEM NO. | ITEM-CODE ITEM NO | DESC CODE | S.P. NO. | DESCRIPTION | UNIT | APPROX QTY. | SPARTAN CONSTRUCTION OF NEW MEXICO, LLC. EL PASO, TX (BIDDER 4 OF 5) UNIT PRICE | TOTAL | JORDAN FOSTER CONSTRUCTION, LLC. EL PASO, TX (BIDDER 5 OF 5) UNIT PRICE | TOTAL | | |
|---|---|---|---|---|---|---|---|---|---|---|---|---|
| 17 | 104 | 2022 | | REMOVING CONC (CURB AND GUTTER) | LF | 292 | $4.83 | $1,410.36 CONTRACTOR'S TOTAL = $1,411.42 | $5.00 | $1,460.00 | | |
| 18 | 104 | 2032 | | REMOVING CONC (WHEELCHAIR RAMP) | SY | 20 | $23.55 | $471.00 CONTRACTOR'S TOTAL = $471.17 | $20.00 | $400.00 | | |
| 19 | 105 | 2062 | | REMOVING STAB BASE AND ASPH PAV(4"-16") | SY | 320 | $18.15 | $5,808.00 CONTRACTOR'S TOTAL = $5,810.50 | $20.00 | $6,400.00 | | |
| 20 | 110 | 2001 | | EXCAVATION (ROADWAY) | CY | 353 | $29.19 | $10,304.07 CONTRACTOR'S TOTAL = $10,304.92 | $60.00 | $21,180.00 | | |
| 21 | 132 | 2002 | | EMBANKMENT (FINAL)(DENS CONT)(TY A) | CY | 548 | $38.79 | $21,256.92 CONTRACTOR'S TOTAL = $21,260.20 | $65.00 | $35,620.00 | | |
| 22 | 247 | 2230 | | FL BS (CMP IN PLACE)(TY A GR 1)(8") | SY | 1,224 | $14.50 | $17,748.00 CONTRACTOR'S TOTAL = $17,748.98 | $25.00 | $30,600.00 | | |
| 23 | 251 | 2035 | | REWORK BS MTL (TY D)(6") (DENS CONT) | SY | 1,224 | $3.89 | $4,761.36 CONTRACTOR'S TOTAL = $4,769.38 | $10.00 | $12,240.00 | | |
| 24 | 360 | 2009 | | CONC PVMT (JOINTED-CPDC)(8") | SY | 1,000 | $138.38 | $138,380.00 CONTRACTOR'S TOTAL = $138,383.00 | $115.00 | $115,000.00 | | |
| 25 | 479 | 2001 | | ADJ MANHS | EA | 5 | $665.15 | $3,325.75 | $1,500.00 | $7,500.00 | | |
| 26 | 479 | 2005 | | ADJ MANHS (WATER VALVE BOX) | EA | 2 | $363.58 | $727.16 | $1,100.00 | $2,200.00 | | |
| 27 | 479 | 2011 | | ADJ MANHS (ELECTRICAL BOX) | EA | 9 | $543.25 | $4,889.25 | $1,100.00 | $9,900.00 | | |
| 28 | 529 | 2002 | | CONC CURB (TY II) | LF | 410 | $16.96 | $6,953.60 | $19.00 | $7,790.00 | | |
| 29 | 530 | 2010 | | DRIVEWAYS (CONC) | SY | 120 | $55.54 | $6,664.80 CONTRACTOR'S TOTAL = $6,665.28 | $65.00 | $7,800.00 | | |
| 30 | 531 | 2004 | | CONC SIDEWALKS (6") | SY | 110 | $47.15 | $5,186.50 CONTRACTOR'S TOTAL = $5,187.53 | $63.00 | $6,930.00 | | |
| 31 | 531 | 2005 | | CURB RAMPS (TY 1) | EA | 1 | $1,212.64 | $1,212.64 | $1,700.00 | $1,700.00 | | |
| 32 | 531 | 2010 | | CURB RAMPS (TY 7) | EA | 1 | $1,575.16 | $1,575.16 | $1,700.00 | $1,700.00 | | |

Approved by: CM

Date: 8/7/2014

BID TITLE: DOWNTOWN TRAIN WAY BRIDGE RECONSTRUCTION - KANSAS AND SANTA FE BRIDGE

BID DATE: August 6, 2014

BID NO: 2014-339 CSJ 0924-06-430

DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT

| LINE ITEM NO. | ITEM-CODE ITEM NO | DESC CODE | S.P. NO. | DESCRIPTION | UNIT | APPROX QTY. | SPARTAN CONSTRUCTION OF NEW MEXICO, LLC. EL PASO, TX (BIDDER 4 OF 5) UNIT PRICE | TOTAL | JORDAN FOSTER CONSTRUCTION, LLC. EL PASO, TX (BIDDER 5 OF 5) UNIT PRICE | TOTAL | | |
|---|---|---|---|---|---|---|---|---|---|---|---|---|
| 33 | 644 | 2056 | | RELOCATE SM RD SN SUP&AM TY 10BWG | EA | 3 | $544.31 | $1,632.93 | $1,100.00 | $3,300.00 | | |
| 34 | 666 | 2042 | | REFL PAV MRK TY I (W) 12"(SLD)(100MIL) | LF | 55 | $7.18 | $394.90<br>CONTRACTOR'S TOTAL = $395.27 | $6.00 | $330.00 | | |
| 35 | 666 | 2048 | | REFL PAV MRK TY I (W) 24"(SLD)(100MIL) | LF | 53 | $14.37 | $761.61<br>CONTRACTOR'S TOTAL = $761.80 | $12.00 | $636.00 | | |
| 36 | 672 | 2017 | | REFL PAV MRKR TY II-C-R | EA | 6 | $5.98 | $35.88<br>CONTRACTOR'S TOTAL = $35.93 | $13.00 | $78.00 | | |
| 37 | 677 | 2005 | | ELIM EXT PAV MRK & MRKS (12") | LF | 55 | $21.56 | $1,185.80<br>CONTRACTOR'S TOTAL = $1,185.82 | $5.00 | $275.00 | | |
| 38 | 677 | 2007 | | ELIM EXT PAV MRK & MRKS (24") | LF | 31 | $43.12 | $1,336.72<br>CONTRACTOR'S TOTAL = $1,336.74 | $13.00 | $403.00 | | |
| 39 | 8,251 | 2003 | | RE PM W / RET REQ TY I (W) 4" (BRK) (100MIL) | LF | 100 | $3.59 | $359.00<br>CONTRACTOR'S TOTAL = $359.34 | $5.00 | $500.00 | | |
| 40 | 8,251 | 2006 | | RE PM W / RET REQ TY I (Y) 4" (SLD) (100MIL) | LF | 337 | $3.59 | $1,209.83<br>CONTRACTOR'S TOTAL = $1,210.98 | $5.00 | $1,685.00 | | |
| 41 | 8,251 | 2018 | | RE PM W / RET REQ TY I (Y) 4" (BRK) (100MIL) | LF | 510 | $3.59 | $1,830.90<br>CONTRACTOR'S TOTAL = $1,832.63 | $9.00 | $4,590.00 | | |
| 42 | 8,251 | 2030 | | RE PM W / RET REQ TY II (W) 4" (SLD) | LF | 315 | $3.59 | $1,130.85<br>CONTRACTOR'S TOTAL = $1,131.92 | $4.00 | $1,260.00 | | |
| 43 | 502 | 201 | | BARRICADES, SIGNS AND TRAFFIC HANDLING | MO | 4 | $13,197.00 | $52,788.00 | $9,000.00 | $36,000.00 | | |
| 44 | 506 | 2016 | | CONSTRUCTION EXISTS (INSTALL) (TY 1) | SY | 245 | $24.12 | $5,909.40<br>CONTRACTOR'S TOTAL = $5,910.71 | $15.00 | $3,675.00 | | |
| 45 | 506 | 2019 | | CONSTRUCTION EXISTS (REMOVE) | SY | 245 | $5.45 | $1,335.25<br>CONTRACTOR'S TOTAL = $1,336.15 | $7.00 | $1,715.00 | | |
| 46 | 500 | 2001 | | MOBILIZATION | LS | 0.5 | $45,580.00 | $22,790.00 | $50,000.00 | $25,000.00 | | |
| SUM TOTAL BASE BID 2 | | | | | | | $618,540.64<br>CONTRACTOR'S TOTAL = $618,584.39 | | $1,047,306.00 | | | |

Approved by: UM

Date: 8/7/2014

BID TITLE: DOWNTOWN TRAIN WAY BRIDGE RECONSTRUCTION - KANSAS AND SANTA FE BRIDGE

BID DATE: August 6, 2014

BID NO: 2014-339 CSJ 0924-06-430

DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT

| LINE ITEM NO. | ITEM-CODE ITEM NO | DESC CODE | S.P. NO. | DESCRIPTION | UNIT | APPROX QTY. | SPARTAN CONSTRUCTION OF NEW MEXICO, LLC. EL PASO, TX (BIDDER 4 OF 5) UNIT PRICE | TOTAL | JORDAN FOSTER CONSTRUCTION, LLC. EL PASO, TX (BIDDER 5 OF 5) UNIT PRICE | TOTAL | | |
|---|---|---|---|---|---|---|---|---|---|---|---|---|
| **WATER SYSTEM IMPROVEMENTS** | | | | | | | | | | | | |
| 1 | 5,878 | 004-1 | SP 5878-004 | FURNISH AND INSTALL 10-INCH STEL WATER PIPE INSTALLED WITH LAP-WELDED JOINTS AND CATHODIC | LF | 140 | $367.02 | $51,382.80 CONTRACTOR'S TOTAL = $51,383.50 | $205.00 | $28,700.00 | | |
| 2 | 5,878 | 2066 | | FURNISH AND INSTALL 12-INCH C900 PVC WATER PIPE WITH FITTINGS, VALVES AND ACCESSORIES | LF | 300 | $126.29 | $37,887.00 CONTRACTOR'S TOTAL = $37,889.70 | $130.00 | $39,000.00 | | |
| 3 | 5,878 | 2030 | | REPLACE AND RE-CONNECT 2-INCH WATER SERVICE LINE WITH FITTINGS, VALVES, METER BOX AND | EA | 1 | $5,777.00 | $5,777.00 | $6,000.00 | $6,000.00 | | |
| 4 | 5,878 | 2031 | | REPLACE AND RE-CONNECT 4-INCH WATER FIRE LINE WITH FITTINGS, VALVES AND ACCESSORIES; COMPLETE | EA | 1 | $4,823.00 | $4,823.00 | $6,000.00 | $6,000.00 | | |
| 5 | 5,878 | 2035 | | REPLACE AND RE-CONNECT 8-INCH WATER FIRE LINE WITH FITTINGS, VALVES AND ACCESSORIES; COMPLETE | EA | 1 | $5,066.80 | $5,066.80 | $6,700.00 | $6,700.00 | | |
| 6 | 5,878 | 004-2 | SP 5878-004 | REMOVE 12-INCH C1 PIPE FROM CASING | LF | 140 | $32.84 | $4,597.60 CONTRACTOR'S TOTAL = $4,823.00 | $29.00 | $4,060.00 | | |
| 7 | 5,878 | 2025 | | ADDITIONAL FITTINGS | LB | 2,000 | $6.60 | $13,200.00 CONTRACTOR'S TOTAL = $13,218.20 | $5.00 | $10,000.00 | | |
| 8 | 5,878 | 2045 | | 24" CASING (STEEL) OPEN TRENCH | LF | 40 | $204.68 | $8,187.20 CONTRACTOR'S TOTAL = $8,187.44 | $515.00 | $20,600.00 | | |
| 9 | 400 | 2005 | | CEM STABIL BKFFL | CY | 8 | $102.02 | $816.16 CONTRACTOR'S TOTAL = $816.20 | $145.00 | $1,160.00 | | |
| 10 | 400 | 2006 | | CUT AND RESTORING PAW | SY | 24 | $90.89 | $2,181.36 CONTRACTOR'S TOTAL = $2,181.48 | $123.00 | $2,952.00 | | |
| **SUM TOTAL BASE BID 3** | | | | | | | $133,918.92 CONTRACTOR'S TOTAL = $618,584.39 | | $125,172.00 | | | |
| **AMENDMENT NO. 1 ACKNOWLEDGED** | | | | | | | YES | | YES | | | |
| **BID BOND SUBMITTED** | | | | | | | YES | | YES | | | |

NOTE: The information contained in this bid tabulation is for information only and does not constitute actual award/execution of contract.

Approved by: UM
Date: 8/7/2014