CITY OF EL PASO
BID TABULATION FORM

BID TITLE: RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS	BID NO: 2015-780
BID DATE: JULY 29, 2015	DEPARTMENT: CAPITAL IMPROVEMENT

						J.A.R. CONCRETE INC. / DBA J.A.R. CONSTRUCTION INC. EL PASO, TX BIDDER 1 of 8		HORIZONE CONSTRUCTION 1, LTD EL PASO, TX BIDDER 2 of 8		MARTINEZ BROS CONTRACTORS, LLC EL PASO, TX BIDDER 3 of 8	
BASE BID I - UNIT PRICE SCHEDULE						RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS (CSJ 0924-06-518					
LINE ITEM NO.	ITEM CODE ITEM NO	ITEM CODE DESC CODE	DESCRIPTION	UNIT	QTY	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)
1.	105	6005	REMOVING STAB BASE AND ASPH PAV (3")	SY	3351	$7.85	$26,305.35	$2.50	$8,377.50	$5.00	$16,755.00
2.	110	6001	EXCAVATION (ROADWAY)	CY	2,279	$26.00	$59,254.00	$8.00	$18,232.00	$14.00	$31,906.00
3.	132	6002	EMBANKMENT (FINAL)(DENSCONT) (TY A)	CY	100	$14.50	$1,450.00	$14.35	$1,435.00	$10.00	$1,000.00
4.	247	6041	FL BS (CMP IN PL) (TY A GR 1-2) (FINAL POS)	CY	633	$49.85	$31,555.05	$23.00	$14,559.00	$60.00	$37,980.00
5.	247	6368	FL BS(CMP IN PLC)(TY A GR 1-2) (4")	SY	9,471	$5.80	$54,931.80	$4.00	$37,884.00	$9.00	$85,239.00
6.	310	6006	PRIME COAT (CSS-1H)	GAL	1,519	$4.50	$6,835.50	$5.50	$8,354.50	$5.00	$7,595.00
7.	341	6028	D-GR HMA TY-C PG70-22	TON	1159	$73.25	$84,896.75	$89.30	$103,498.70	$95.00	$110,105.00

Approved By:
Date: 8/4/15

CITY OF EL PASO
BID TABULATION FORM

BID TITLE: RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS	BID NO: 2015-780
BID DATE: JULY 29, 2015	DEPARTMENT: CAPITAL IMPROVEMENT

						J.A.R. CONCRETE INC. / DBA J.A.R. CONSTRUCTION INC. EL PASO, TX BIDDER 1 of 8		HORIZONE CONSTRUCTION 1, LTD EL PASO, TX BIDDER 2 of 8		MARTINEZ BROS CONTRACTORS, LLC EL PASO, TX BIDDER 3 of 8	
BASE BID I - UNIT PRICE SCHEDULE						RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS (CSJ 0924-06-518					
LINE ITEM NO.	ITEM CODE ITEM NO	ITEM CODE DESC CODE	DESCRIPTION	UNIT	QTY	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)
8.	479	6001	ADJUSTING MANHOLES	EA	11	$294.40	$3,238.40	$500.00	$5,500.00	$300.00	$3,300.00
9.	529	6009	CONC CURB (DOWEL) (SLOTTED)	LF	5,555	$5.60	$31,108.00	$13.50	$74,992.50	$14.00	$77,770.00
10.	531	6004	CURB RAMPS (TY 1)	EA	1	$849.40	$849.40	$800.00	$800.00	$980.00	$980.00
11.	531	6008	CURB RAMPS (TY 5)	EA	2	$2,982.00	$5,964.00	$2,200.00	$4,400.00	$2,950.00	$5,900.00
12.	502	6001	BARRICADES, SIGNS AND TRAFFIC HANDLING	MO	6	$2,500.00	$15,000.00	$11,000.00	$66,000.00	$4,500.00	$27,000.00
13.	6,001	6002	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2	$809.50	$1,619.00	$2,200.00	$4,400.00	$850.00	$1,700.00

Approved By:
Date: 8/4/15

CITY OF EL PASO
BID TABULATION FORM

BID TITLE: RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS	BID NO: 2015-780
BID DATE: JULY 29, 2015	DEPARTMENT: CAPITAL IMPROVEMENT

						J.A.R. CONCRETE INC. / DBA J.A.R. CONSTRUCTION INC. EL PASO, TX BIDDER 1 of 8		HORIZONE CONSTRUCTION 1, LTD EL PASO, TX BIDDER 2 of 8		MARTINEZ BROS CONTRACTORS, LLC EL PASO, TX BIDDER 3 of 8	
BASE BID I - UNIT PRICE SCHEDULE						RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS (CSJ 0924-06-518					
LINE ITEM NO.	ITEM CODE ITEM NO	ITEM CODE DESC CODE	DESCRIPTION	UNIT	QTY	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)
14.	402	6001	TRENCH EXCAVATION PROTECTION	LF	67	$5.40	$361.80	$100.00	$6,700.00	$2.00	$134.00
15.	464	6003	RC PIPE (CL III) (18 IN)	LF	133.5	$74.80	$9,985.80	$78.50	$10,479.75	$50.00	$6,675.00
16.	465	6054	INLET (COMPL)(PSL)(SL)(3FT X 3FT)	EA	6	$2,556.00	$15,336.00	$2,600.00	$15,600.00	$2,500.00	$15,000.00
17.	644	6004	IN SM RD SN SUP&AM TY10BWG(1) SA(T)	EA	1	$728.51	$728.51	$740.00	$740.00	$800.00	$800.00
18.	644	6068	RELOCATE SM RD SN SUP & AM TY 10BWG	EA	5	$367.00	$1,835.00	$375.00	$1,875.00	$375.00	$1,875.00
19.	644	6076	REMOVE SM RD SN SUP & AM	EA	1	$188.90	$188.90	$195.00	$195.00	$200.00	$200.00
20.	666	6126	REFL PAV MRK TY I (Y) 4" (SLD) (100MIL)	LF	744	$1.65	$1,227.60	$2.50	$1,860.00	$2.50	$1,860.00

Approved By:
Date: 8/4/15

CITY OF EL PASO
BID TABULATION FORM

BID TITLE: RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS
BID DATE: JULY 29, 2015

BID NO: 2015-780
DEPARTMENT: CAPITAL IMPROVEMENT

						J.A.R. CONCRETE INC. / DBA J.A.R. CONSTRUCTION INC. EL PASO, TX BIDDER 1 of 8		HORIZONE CONSTRUCTION 1, LTD EL PASO, TX BIDDER 2 of 8		MARTINEZ BROS CONTRACTORS, LLC EL PASO, TX BIDDER 3 of 8	
BASE BID I - UNIT PRICE SCHEDULE						RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS (CSJ 0924-06-518					
LINE ITEM NO.	ITEM CODE ITEM NO	ITEM CODE DESC CODE	DESCRIPTION	UNIT	QTY	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)
21.	666	6207	REFL PAV MRK TY II (Y) 4" (SLD)	LF	744	$0.55	$409.20	$1.40	$1,041.60	$1.50	$1,116.00
22.	677	6001	ELIM EXT PAV MRK & MRKS (4")	LF	744	$1.10	$818.40	$2.50	$1,860.00	$2.50	$1,860.00
23.	678	6001	PAV SURF PREP FOR MRK (4")	LF	744	$0.35	$260.40	$0.60	$446.40	$0.75	$558.00
24.	170	6001	IRRIGATION SYSTEM	LS	1	$94,906.40	$94,906.40	$75,000.00	$75,000.00	$70,236.00	$70,236.00
25.	192	6017	VEGETATION BARRIER	SY	7602	$1.90	$14,443.80	$2.00	$15,204.00	$1.93	$14,671.86
26.	192	6031	PLANT MATERIAL (5 GAL) (SHRUB)	EA	1807	$25.70	$46,439.90	$21.30	$38,489.10	$29.00	$52,403.00

Approved By:
Date: 8/4/15

CITY OF EL PASO
BID TABULATION FORM

BID TITLE: RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS						BID NO: 2015-780					
BID DATE: JULY 29, 2015						DEPARTMENT: CAPITAL IMPROVEMENT					
						J.A.R. CONCRETE INC. / DBA J.A.R. CONSTRUCTION INC. EL PASO, TX		HORIZONE CONSTRUCTION 1, LTD EL PASO, TX		MARTINEZ BROS CONTRACTORS, LLC EL PASO, TX	
						BIDDER 1 of 8		BIDDER 2 of 8		BIDDER 3 of 8	
BASE BID I - UNIT PRICE SCHEDULE						RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS (CSJ 0924-06-518					
LINE ITEM NO.	ITEM CODE ITEM NO	ITEM CODE DESC CODE	DESCRIPTION	UNIT	QTY	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)
27.	192	6048	PLANT MATERIAL (MIN 4" CAL) (B&B)	EA	419	$505.85	$211,951.15	$515.00	$215,785.00	$630.00	$263,970.00
28.	193	6001	PLANT MAINTENANCE	MO	12	$701.50	$8,418.00	$1,200.00	$14,400.00	$492.00	$5,904.00
29.	193	6007	IRRIGATION SYSTEM OPER AND MAINT	MO	12	$377.75	$4,533.00	$1,200.00	$14,400.00	$492.00	$5,904.00
30.	1,005	6001	LOOSE AGGR FOR GROUNDCOVER (TYPE I)	CY	635	$92.85	$58,959.75	$91.00	$57,785.00	$7.10	$4,508.50
31.	506	6020	CONSTRUCTION EXITS (INSTALL) (TY1)	SY	156	$11.20	$1,747.20	$10.00	$1,560.00	$18.00	$2,808.00
32.	506	6024	CONSTRUCTION EXITS (REMOVE)	SY	156	$6.85	$1,068.60	$6.00	$936.00	$5.00	$780.00
33.	506	6038	TEMP SEDMT CONT FENCE (REMOVE)	LF	5,545	$1.10	$6,099.50	$2.00	$11,090.00	$2.00	$11,090.00

Approved By:
Date: 8/4/15

CITY OF EL PASO
BID TABULATION FORM

BID TITLE: RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS	BID NO: 2015-780
BID DATE: JULY 29, 2015	DEPARTMENT: CAPITAL IMPROVEMENT

						J.A.R. CONCRETE INC. / DBA J.A.R. CONSTRUCTION INC. EL PASO, TX BIDDER 1 of 8		HORIZONE CONSTRUCTION 1, LTD EL PASO, TX BIDDER 2 of 8		MARTINEZ BROS CONTRACTORS, LLC EL PASO, TX BIDDER 3 of 8	
BASE BID I - UNIT PRICE SCHEDULE						RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS (CSJ 0924-06-518					
LINE ITEM NO.	ITEM CODE ITEM NO	ITEM CODE DESC CODE	DESCRIPTION	UNIT	QTY	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)
34.	506	6039	TEMP SEDMT CONT FENCE (REMOVE)	LF	5,545	$0.20	$1,109.00	$0.82	$4,546.90	$0.50	$2,772.50
35.	618	6023	CONDT (PVC) (SCH40) (2")	LF	5,486	$11.15	$61,168.90	$8.25	$45,259.50	$4.25	$23,315.50
36.	624	6001	GROUND BOX TY A (122311)	EA	2	$809.50	$1,619.00	$715.00	$1,430.00	$875.00	$1,750.00
37.	500	6001	MOBILIZATION	LS	1	$49,322.00	$49,322.00	$40,000.00	$40,000.00	$36,303.64	$36,303.64
SUM TOTAL BASE BID (ITEMS 1 THROUGH 37)						$915,945.06		$925,116.45		$933,725.00	

Approved By:
Date: 8/4/15

CITY OF EL PASO
BID TABULATION FORM

BID TITLE: RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS	BID NO: 2015-780
BID DATE: JULY 29, 2015	DEPARTMENT: CAPITAL IMPROVEMENT

						J.A.R. CONCRETE INC. / DBA J.A.R. CONSTRUCTION INC. EL PASO, TX BIDDER 1 of 8		HORIZONE CONSTRUCTION 1, LTD EL PASO, TX BIDDER 2 of 8		MARTINEZ BROS CONTRACTORS, LLC EL PASO, TX BIDDER 3 of 8	
OPTION 1: PEDESTRIAN ILLUMINATION											
LINE ITEM NO.	ITEM CODE ITEM NO	ITEM CODE DESC CODE	DESCRIPTION	UNIT	QTY	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)
1.	416	6002	DRILL SHAFT (24 IN)	LF	168	$162.00	$27,216.00	$175.00	$29,400.00	$82.50	$13,860.00
2.	ELP	XXX1	POLE MOUNTED LIGHT FIXTURE	EA	56	$5,170.55	$289,550.80	$4,780.00	$267,680.00	$6,100.00	$341,600.00
3.	618	6024	CONDT (PVC) (SCH 40) (2") (BORE)	LF	137	$16.20	$2,219.40	$24.00	$3,288.00	$44.00	$6,028.00
4.	620	6008	ELEC CONDR (NO.8) INSULATED	LF	16,474	$0.85	$14,002.90	$0.99	$16,309.26	$1.60	$26,358.40
5.	ELP	XXX2	ELC SRV (SPECIAL)	EA	2	$5,720.00	$11,440.00	$10,000.00	$20,000.00	$14,500.00	$29,000.00
SUM TOTAL OPTION 1 (ITEMS 1 THROUGH 5)						$344,429.10		$336,677.26		$416,846.40	
AMENDMENT NO. 1, 2, 3, 4, & 5 ACKNOWLEDGED:						YES		YES		YES	
BID BOND SUBMITTED:						YES		YES		YES	

Approved By:
Date: 8/4/15

CITY OF EL PASO
BID TABULATION FORM

BID TITLE: RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS	BID NO: 2015-780
BID DATE: JULY 29, 2015	DEPARTMENT: CAPITAL IMPROVEMENT

						BLACK STALLION CONTRACTORS, INC. EL PASO, TX BIDDER 4 of 8		KARLSRUHER INC. dba CSA CONSTRUCTORS EL PASO, TX BIDDER 5 of 8		MEDLOCK COMMERCIAL CONTRACTORS, LLC EL PASO, TX BIDDER 6 of 8	
BASE BID I - UNIT PRICE SCHEDULE						RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS (CSJ 0924-06-518					
LINE ITEM NO.	ITEM CODE ITEM NO	ITEM CODE DESC CODE	DESCRIPTION	UNIT	QTY	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)
1.	105	6005	REMOVING STAB BASE AND ASPH PAV (3")	SY	3351	$5.75	$19,268.25	$3.24	$10,857.24	$5.57	$18,665.07
2.	110	6001	EXCAVATION (ROADWAY)	CY	2,279	$6.90	$15,725.10	$15.67	$35,711.93	$12.63	$28,783.77
3.	132	6002	EMBANKMENT (FINAL)(DENSCONT) (TY A)	CY	100	$10.35	$1,035.00	$12.15	$1,215.00	$5.74	$574.00
4.	247	6041	FL BS (CMP IN PL) (TY A GR 1-2) (FINAL POS)	CY	633	$13.80	$8,735.40	$41.78	$26,446.74	$72.35	$45,797.55
5.	247	6368	FL BS(CMP IN PLC)(TY A GR 1-2) (4")	SY	9,471	$8.05	$76,241.55	$8.35	$79,082.85	$5.21	$49,343.91
6.	310	6006	PRIME COAT (CSS-1H)	GAL	1,519	$8.05	$12,227.95	$6.08	$9,235.52	$2.87	$4,359.53
7.	341	6028	D-GR HMA TY-C PG70-22	TON	1159	$92.00	$106,628.00	$97.83	$113,384.97	$178.40	$206,765.60

Approved By:
Date: 8/4/15

CITY OF EL PASO
BID TABULATION FORM

El Paso All-America City 2010

BID TITLE: RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS						BID NO: 2015-780					
BID DATE: JULY 29, 2015						DEPARTMENT: CAPITAL IMPROVEMENT					
						BLACK STALLION CONTRACTORS, INC. EL PASO, TX		KARLSRUHER INC. dba CSA CONSTRUCTORS EL PASO, TX		MEDLOCK COMMERCIAL CONTRACTORS, LLC EL PASO, TX	
						BIDDER 4 of 8		BIDDER 5 of 8		BIDDER 6 of 8	
BASE BID I - UNIT PRICE SCHEDULE						RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS (CSJ 0924-06-518					
LINE ITEM NO.	ITEM CODE ITEM NO	ITEM CODE DESC CODE	DESCRIPTION	UNIT	QTY	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)
8.	479	6001	ADJUSTING MANHOLES	EA	11	$115.00	$1,265.00	$546.00	$6,006.00	$861.29	$9,474.19
9.	529	6009	CONC CURB (DOWEL) (SLOTTED)	LF	5,555	$11.50	$63,882.50	$12.00	$66,660.00	$24.58	$136,541.90
10.	531	6004	CURB RAMPS (TY 1)	EA	1	$747.50	$747.50	$972.00	$972.00	$1,033.54	$1,033.54
11.	531	6008	CURB RAMPS (TY 5)	EA	2	$2,300.00	$4,600.00	$3,037.00	$6,074.00	$3,732.00	$7,464.00 CONTRACTOR'S PRICE $7,464.48
12.	502	6001	BARRICADES, SIGNS AND TRAFFIC HANDLING	MO	6	$4,600.00	$27,600.00	$10,327.50	$61,965.00	$4,888.00	$29,328.00
13.	6,001	6002	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2	$3,450.00	$6,900.00	$2,187.00	$4,374.00	$8,950.00	$17,900.00

Approved By:
Date: 8/4/15

CITY OF EL PASO
BID TABULATION FORM

BID TITLE: RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS	BID NO: 2015-780
BID DATE: JULY 29, 2015	DEPARTMENT: CAPITAL IMPROVEMENT

						BLACK STALLION CONTRACTORS, INC. EL PASO, TX BIDDER 4 of 8		KARLSRUHER INC. dba CSA CONSTRUCTORS EL PASO, TX BIDDER 5 of 8		MEDLOCK COMMERCIAL CONTRACTORS, LLC EL PASO, TX BIDDER 6 of 8	
BASE BID I - UNIT PRICE SCHEDULE						RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS (CSJ 0924-06-518					
LINE ITEM NO.	ITEM CODE ITEM NO	ITEM CODE DESC CODE	DESCRIPTION	UNIT	QTY	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)
14.	402	6001	TRENCH EXCAVATION PROTECTION	LF	67	$23.00	$1,541.00	$622.08	$41,679.36	$700.76	$46,950.92
15.	464	6003	RC PIPE (CL III) (18 IN)	LF	133.5	$63.25	$8,443.88	$115.43	$15,409.91	$56.27	$7,512.05
16.	465	6054	INLET (COMPL)(PSL)(SL)(3FT X 3FT)	EA	6	$4,025.00	$24,150.00	$2,490.00	$14,940.00	$3,565.72	$21,394.32
17.	644	6004	IN SM RD SN SUP&AM TY10BWG(1) SA(T)	EA	1	$776.25	$776.25	$425.00	$425.00	$442.13	$442.13
18.	644	6068	RELOCATE SM RD SN SUP & AM TY 10BWG	EA	5	$391.00	$1,955.00	$91.13	$455.65	$172.26	$861.30
19.	644	6076	REMOVE SM RD SN SUP & AM	EA	1	$201.25	$201.25	$60.75	$60.75	$143.55	$143.55
20.	666	6126	REFL PAV MRK TY I (Y) 4" (SLD) (100MIL)	LF	744	$2.59	$1,926.96 CONTRACTOR'S PRICE $1,925.10	$1.82	$1,354.08	$1.72	$1,279.68

Approved By:
Date: 8/4/15

CITY OF EL PASO
BID TABULATION FORM

El Paso All-America City 2010

BID TITLE: RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS	BID NO: 2015-780
BID DATE: JULY 29, 2015	DEPARTMENT: CAPITAL IMPROVEMENT

						BLACK STALLION CONTRACTORS, INC. EL PASO, TX BIDDER 4 of 8		KARLSRUHER INC. dba CSA CONSTRUCTORS EL PASO, TX BIDDER 5 of 8		MEDLOCK COMMERCIAL CONTRACTORS, LLC EL PASO, TX BIDDER 6 of 8	
BASE BID I - UNIT PRICE SCHEDULE						RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS (CSJ 0924-06-518					
LINE ITEM NO.	ITEM CODE ITEM NO	ITEM CODE DESC CODE	DESCRIPTION	UNIT	QTY	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)
21.	666	6207	REFL PAV MRK TY II (Y) 4" (SLD)	LF	744	$1.44	$1,071.36 CONTRACTOR'S PRICE $1,069.50	$0.24	$178.56	$0.23	$171.12
22.	677	6001	ELIM EXT PAV MRK & MRKS (4")	LF	744	$2.59	$1,926.96 CONTRACTOR'S PRICE $1,925.10	$2.43	$1,807.92	$2.30	$1,711.20
23.	678	6001	PAV SURF PREP FOR MRK (4")	LF	744	$0.63	$468.72 CONTRACTOR'S PRICE $470.58	$0.18	$133.92	$0.49	$364.56
24.	170	6001	IRRIGATION SYSTEM	LS	1	$80,500.00	$80,500.00	$106,841.00	$106,841.00	$100,983.00	$100,983.00
25.	192	6017	VEGETATION BARRIER	SY	7602	$1.45	$11,022.90 CONTRACTOR'S PRICE $11,015.30	$2.10	$15,964.20	$1.99	$15,127.98
26.	192	6031	PLANT MATERIAL (5 GAL) (SHRUB)	EA	1807	$22.31	$40,314.17	$24.30	$43,910.10	$27.32	$49,367.24

Approved By:
Date: 8/4/15

CITY OF EL PASO
BID TABULATION FORM

BID TITLE: RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS	BID NO: 2015-780
BID DATE: JULY 29, 2015	DEPARTMENT: CAPITAL IMPROVEMENT

						BLACK STALLION CONTRACTORS, INC. EL PASO, TX BIDDER 4 of 8		KARLSRUHER INC. dba CSA CONSTRUCTORS EL PASO, TX BIDDER 5 of 8		MEDLOCK COMMERCIAL CONTRACTORS, LLC EL PASO, TX BIDDER 6 of 8	
BASE BID I - UNIT PRICE SCHEDULE						RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS (CSJ 0924-06-518					
LINE ITEM NO.	ITEM CODE ITEM NO	ITEM CODE DESC CODE	DESCRIPTION	UNIT	QTY	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)
27.	192	6048	PLANT MATERIAL (MIN 4" CAL) (B&B)	EA	419	$603.75	$252,971.25	$569.46	$238,603.74	$538.23	$225,518.37
28.	193	6001	PLANT MAINTENANCE	MO	12	$1,955.00	$23,460.00	$780.00	$9,360.00	$746.45	$8,957.40
29.	193	6007	IRRIGATION SYSTEM OPER AND MAINT	MO	12	$1,380.00	$16,560.00	$425.00	$5,100.00	$401.93	$4,823.16
30.	1,005	6001	LOOSE AGGR FOR GROUNDCOVER (TYPE I)	CY	635	$92.00	$58,420.00	$104.50	$66,357.50	$98.76	$62,712.60
31.	506	6020	CONSTRUCTION EXITS (INSTALL) (TY1)	SY	156	$23.00	$3,588.00	$12.15	$1,895.40	$22.97	$3,583.32
32.	506	6024	CONSTRUCTION EXITS (REMOVE)	SY	156	$11.50	$1,794.00	$6.08	$948.48	$9.19	$1,433.64
33.	506	6038	TEMP SEDMT CONT FENCE (REMOVE)	LF	5,545	$3.45	$19,130.25	$2.13	$11,810.85	$3.42	$18,963.90

Approved By: _____
Date: 8/9/15

CITY OF EL PASO
BID TABULATION FORM

BID TITLE: RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS	BID NO: 2015-780
BID DATE: JULY 29, 2015	DEPARTMENT: CAPITAL IMPROVEMENT

						BLACK STALLION CONTRACTORS, INC. EL PASO, TX BIDDER 4 of 8		KARLSRUHER INC. dba CSA CONSTRUCTORS EL PASO, TX BIDDER 5 of 8		MEDLOCK COMMERCIAL CONTRACTORS, LLC EL PASO, TX BIDDER 6 of 8	
BASE BID I - UNIT PRICE SCHEDULE						RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS (CSJ 0924-06-518					
LINE ITEM NO.	ITEM CODE ITEM NO	ITEM CODE DESC CODE	DESCRIPTION	UNIT	QTY	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)
34.	506	6039	TEMP SEDMT CONT FENCE (REMOVE)	LF	5,545	$1.15	$6,376.75	$0.91	$5,045.95	$0.63	$3,493.35
35.	618	6023	CONDT (PVC) (SCH40) (2")	LF	5,486	$8.05	$44,162.30	$9.11	$49,977.46	$8.61	$47,234.46
36.	624	6001	GROUND BOX TY A (122311)	EA	2	$575.00	$1,150.00	$789.00	$1,578.00	$746.45	$1,492.90
37.	500	6001	MOBILIZATION	LS	1	$57,500.00	$57,500.00	$31,590.00	$31,590.00	$61,577.00	$61,577.00
SUM TOTAL BASE BID (ITEMS 1 THROUGH 37)						$1,004,267.25 CONTRACTOR'S PRICE $1,004,255.92		$1,087,413.08		$1,242,130.21 CONTRACTOR'S PRICE $1,242,130.69	

Approved By:
Date: 8/4/15

CITY OF EL PASO
BID TABULATION FORM

BID TITLE: RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS BID DATE: JULY 29, 2015											BID NO: 2015-780 DEPARTMENT: CAPITAL IMPROVEMENT	
						BLACK STALLION CONTRACTORS, INC. EL PASO, TX BIDDER 4 of 8		KARLSRUHER INC. dba CSA CONSTRUCTORS EL PASO, TX BIDDER 5 of 8		MEDLOCK COMMERCIAL CONTRACTORS, LLC EL PASO, TX BIDDER 6 of 8	
OPTION 1: PEDESTRIAN ILLUMINATION											
LINE ITEM NO.	ITEM CODE ITEM NO	ITEM CODE DESC CODE	DESCRIPTION	UNIT	QTY	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)
1.	416	6002	DRILL SHAFT (24 IN)	LF	168	$247.50	$41,580.00	$261.00	$43,848.00	$135.95	$22,839.60
2.	ELP	XXX1	POLE MOUNTED LIGHT FIXTURE	EA	56	$5,494.50	$307,692.00	$6,068.00	$339,808.00	$4,685.39	$262,381.84
3.	618	6024	CONDT (PVC) (SCH 40) (2") (BORE)	LF	137	$30.80	$4,219.60	$26.60	$3,644.20	$25.15	$3,445.55
4.	620	6008	ELEC CONDR (NO.8) INSULATED	LF	16,474	$2.92	$48,104.08 CONTRACTOR'S PRICE $48,021.71	$1.09	$17,956.66	$1.03	$16,968.22
5.	ELP	XXX2	ELC SRV (SPECIAL)	EA	2	$6,050.00	$12,100.00	$9,750.00	$19,500.00	$9,215.75	$18,431.50
SUM TOTAL OPTION 1 (ITEMS 1 THROUGH 5)						$413,695.68 CONTRACTOR'S PRICE $413,613.31		$424,756.86		$324,066.71	
AMENDMENT NO. 1, 2, 3, 4, & 5 ACKNOWLEDGED:						NO		YES		YES	
BID BOND SUBMITTED:						YES		YES		YES	

Approved By:
Date: 8/4/15

CITY OF EL PASO
BID TABULATION FORM

BID TITLE: RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS	BID NO: 2015-780
BID DATE: JULY 29, 2015	DEPARTMENT: CAPITAL IMPROVEMENT

						JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX BIDDER 7 of 8		MGB GROUP, INC. EL PASO, TX BIDDER 8 of 8			
BASE BID I - UNIT PRICE SCHEDULE						RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS (CSJ 0924-06-518					
LINE ITEM NO.	ITEM CODE ITEM NO	ITEM CODE DESC CODE	DESCRIPTION	UNIT	QTY	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)
1.	105	6005	REMOVING STAB BASE AND ASPH PAV (3")	SY	3351	$4.00	$13,404.00	$4.95	$16,587.45 CONTRACTOR'S PRICE $16,578.84		
2.	110	6001	EXCAVATION (ROADWAY)	CY	2,279	$17.00	$38,743.00	$10.99	$25,046.21 CONTRACTOR'S PRICE $16,854.25		
3.	132	6002	EMBANKMENT (FINAL)(DENSCONT) (TY A)	CY	100	$28.00	$2,800.00	$4.95	$495.00 CONTRACTOR'S PRICE $400.71		
4.	247	6041	FL BS (CMP IN PL) (TY A GR 1-2) (FINAL POS)	CY	633	$27.00	$17,091.00	$63.77	$40,366.41 CONTRACTOR'S PRICE $470,535.93		
5.	247	6368	FL BS(CMP IN PLC)(TY A GR 1-2) (4")	SY	9,471	$7.00	$66,297.00	$4.40	$41,672.40 CONTRACTOR'S PRICE $32,450.75		
6.	310	6006	PRIME COAT (CSS-1H)	GAL	1,519	$4.00	$6,076.00	$2.20	$3,341.80 CONTRACTOR'S PRICE $3,340.07		
7.	341	6028	D-GR HMA TY-C PG70-22	TON	1159	$78.00	$90,402.00	$142.93	$165,655.87 CONTRACTOR'S PRICE $87,041.81		

Approved By:
Date: 8/4/15

CITY OF EL PASO
BID TABULATION FORM

BID TITLE: RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS							BID NO: 2015-780			
BID DATE: JULY 29, 2015							DEPARTMENT: CAPITAL IMPROVEMENT			
					JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX BIDDER 7 of 8		MGB GROUP, INC. EL PASO, TX BIDDER 8 of 8			
BASE BID I - UNIT PRICE SCHEDULE					RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS (CSJ 0924-06-518					
LINE ITEM NO.	ITEM CODE ITEM NO	ITEM CODE DESC CODE	DESCRIPTION	UNIT	QTY	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)
8.	479	6001	ADJUSTING MANHOLES	EA	11	$750.00	$8,250.00	$769.60	$8,465.60 CONTRACTOR'S PRICE $8,465.61		
9.	529	6009	CONC CURB (DOWEL) (SLOTTED)	LF	5,555	$11.00	$61,105.00	$49.47	$274,805.85 CONTRACTOR'S PRICE $279,777.26		
10.	531	6004	CURB RAMPS (TY 1)	EA	1	$1,500.00	$1,500.00	$934.51	$934.51		
11.	531	6008	CURB RAMPS (TY 5)	EA	2	$1,600.00	$3,200.00	$7,476.12	$14,952.24 CONTRACTOR'S PRICE $44,856.71		
12.	502	6001	BARRICADES, SIGNS AND TRAFFIC HANDLING	MO	6	$7,500.00	$45,000.00	$1,924.00	$11,544.00 CONTRACTOR'S PRICE $3,848.00		
13.	6,001	6002	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2	$6,000.00	$12,000.00	$21.99	$43.98 CONTRACTOR'S PRICE $1,473.24		

Approved By:
Date: 8/4/15

CITY OF EL PASO
BID TABULATION FORM

BID TITLE: RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS	BID NO: 2015-780
BID DATE: JULY 29, 2015	DEPARTMENT: CAPITAL IMPROVEMENT

						JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX BIDDER 7 of 8		MGB GROUP, INC. EL PASO, TX BIDDER 8 of 8			
BASE BID I - UNIT PRICE SCHEDULE						RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS (CSJ 0924-06-518					
LINE ITEM NO.	ITEM CODE ITEM NO	ITEM CODE DESC CODE	DESCRIPTION	UNIT	QTY	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)
14.	402	6001	TRENCH EXCAVATION PROTECTION	LF	67	$840.00	$56,280.00	$49.47	$3,314.49 CONTRACTOR'S PRICE $6,629.56		
15.	464	6003	RC PIPE (CL III) (18 IN)	LF	133.5	$65.00	$8,677.50	$1,484.23	$198,144.71 CONTRACTOR'S PRICE $8,905.38		
16.	465	6054	INLET (COMPL)(PSL)(SL)(3FT X 3FT)	EA	6	$6,200.00	$37,200.00	$659.66	$3,957.96 CONTRACTOR'S PRICE $659.66		
17.	644	6004	IN SM RD SN SUP&AM TY10BWG(1) SA(T)	EA	1	$600.00	$600.00	$329.83	$329.83 CONTRACTOR'S PRICE $1,319.32		
18.	644	6068	RELOCATE SM RD SN SUP & AM TY 10BWG	EA	5	$300.00	$1,500.00	$175.91	$879.55 CONTRACTOR'S PRICE $175.91		
19.	644	6076	REMOVE SM RD SN SUP & AM	EA	1	$150.00	$150.00	$0.71	$0.71 CONTRACTOR'S PRICE $531.68		
20.	666	6126	REFL PAV MRK TY I (Y) 4" (SLD) (100MIL)	LF	744	$2.00	$1,488.00	$1.26	$937.44 CONTRACTOR'S PRICE $940.67		

Approved By:
Date: 8/4/15

CITY OF EL PASO
BID TABULATION FORM

El Paso All-America City 2010

BID TITLE: RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS						BID NO: 2015-780					
BID DATE: JULY 29, 2015						DEPARTMENT: CAPITAL IMPROVEMENT					
						JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX BIDDER 7 of 8		MGB GROUP, INC. EL PASO, TX BIDDER 8 of 8			
BASE BID I - UNIT PRICE SCHEDULE						RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS (CSJ 0924-06-518					
LINE ITEM NO.	ITEM CODE ITEM NO	ITEM CODE DESC CODE	DESCRIPTION	UNIT	QTY	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)
21.	666	6207	REFL PAV MRK TY II (Y) 4" (SLD)	LF	744	$0.75	$558.00	$2.20	$1,636.80 CONTRACTOR'S PRICE $1,635.95		
22.	677	6001	ELIM EXT PAV MRK & MRKS (4")	LF	744	$2.00	$1,488.00	$0.16	$119.04 CONTRACTOR'S PRICE $350.77		
23.	678	6001	PAV SURF PREP FOR MRK (4")	LF	744	$0.20	$148.80	$89,053.77	$66,256,004.88 CONTRACTOR'S PRICE $89,053.77		
24.	170	6001	IRRIGATION SYSTEM	LS	1	$100,000.00	$100,000.00	$1.65	$1.65 CONTRACTOR'S PRICE $11,540.71		
25.	192	6017	VEGETATION BARRIER	SY	7602	$2.00	$15,204.00	$23.09	$175,530.18 CONTRACTOR'S PRICE $34,724.37		
26.	192	6031	PLANT MATERIAL (5 GAL) (SHRUB)	EA	1807	$27.00	$48,789.00	$461.76	$834,400.32 CONTRACTOR'S PRICE $160,692.58		

Approved By:
Date: 8/4/15

CITY OF EL PASO
BID TABULATION FORM

BID TITLE: RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS						BID NO: 2015-780					
BID DATE: JULY 29, 2015						DEPARTMENT: CAPITAL IMPROVEMENT					
						JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX BIDDER 7 of 8		MGB GROUP, INC. EL PASO, TX BIDDER 8 of 8			
BASE BID I - UNIT PRICE SCHEDULE						RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS (CSJ 0924-06-518					
LINE ITEM NO.	ITEM CODE ITEM NO	ITEM CODE DESC CODE	DESCRIPTION	UNIT	QTY	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)
27.	192	6048	PLANT MATERIAL (MIN 4" CAL) (B&B)	EA	419	$548.00	$229,612.00	$659.66	$276,397.54 CONTRACTOR'S PRICE $7,915.89		
28.	193	6001	PLANT MAINTENANCE	MO	12	$760.00	$9,120.00	$351.82	$4,221.84 CONTRACTOR'S PRICE $4,221.81		
29.	193	6007	IRRIGATION SYSTEM OPER AND MAINT	MO	12	$400.00	$4,800.00	$87.95	$1,055.40 CONTRACTOR'S PRICE $4,221.81		
30.	1,005	6001	LOOSE AGGR FOR GROUNDCOVER (TYPE I)	CY	635	$100.00	$63,500.00	$19.02	$12,077.70 CONTRACTOR'S PRICE $51,365.33		
31.	506	6020	CONSTRUCTION EXITS (INSTALL) (TY1)	SY	156	$12.00	$1,872.00	$7.98	$1,244.88 CONTRACTOR'S PRICE $2,967.14		
32.	506	6024	CONSTRUCTION EXITS (REMOVE)	SY	156	$6.00	$936.00	$2.75	$429.00 CONTRACTOR'S PRICE $1,166.27		
33.	506	6038	TEMP SEDMT CONT FENCE (REMOVE)	LF	5,545	$4.00	$22,180.00	$1.37	$7,596.65 CONTRACTOR'S PRICE $15,240.84		

Approved By:
Date: 8/4/15

CITY OF EL PASO
BID TABULATION FORM

BID TITLE: RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS	BID NO: 2015-780
BID DATE: JULY 29, 2015	DEPARTMENT: CAPITAL IMPROVEMENT

						JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX BIDDER 7 of 8		MGB GROUP, INC. EL PASO, TX BIDDER 8 of 8			
BASE BID I - UNIT PRICE SCHEDULE						RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS (CSJ 0924-06-518					
LINE ITEM NO.	ITEM CODE ITEM NO	ITEM CODE DESC CODE	DESCRIPTION	UNIT	QTY	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)
34.	506	6039	TEMP SEDMT CONT FENCE (REMOVE)	LF	5,545	$1.00	$5,545.00	$7.27	$40,312.15 CONTRACTOR'S PRICE $7,620.42		
35.	618	6023	CONDT (PVC) (SCH40) (2")	LF	5,486	$9.00	$49,374.00	$7.27	$39,883.22 CONTRACTOR'S PRICE $39,868.01		
36.	624	6001	GROUND BOX TY A (122311)	EA	2	$760.00	$1,520.00	$494.74	$989.48 CONTRACTOR'S PRICE $989.49		
37.	500	6001	MOBILIZATION	LS	1	$110,000.00	$110,000.00	$27,485.73	$27,485.73 CONTRACTOR'S PRICE $		
SUM TOTAL BASE BID (ITEMS 1 THROUGH 37)						$1,136,410.30		$68,490,862.47 CONTRACTOR'S PRICE $1,444,428.03			

Approved By:
Date: 8/4/15

CITY OF EL PASO
BID TABULATION FORM

BID TITLE: RIVER BEND DRIVE PEDESTRIAN AND BICYCLE ENHANCEMENTS BID DATE: JULY 29, 2015								BID NO: 2015-780 DEPARTMENT: CAPITAL IMPROVEMENT			
						JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX BIDDER 7 of 8		MGB GROUP, INC. EL PASO, TX BIDDER 8 of 8			
OPTION 1: PEDESTRIAN ILLUMINATION											
LINE ITEM NO.	ITEM CODE ITEM NO	ITEM CODE DESC CODE	DESCRIPTION	UNIT	QTY	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)	UNIT BASE PRICE	TOTAL AMOUNT (QTY x UNIT PRICE)
1.	416	6002	DRILL SHAFT (24 IN)	LF	168	$240.00	$40,320.00	$82.46	$13,853.28 CONTRACTOR'S PRICE $13,852.81		
2.	ELP	XXX1	POLE MOUNTED LIGHT FIXTURE	EA	56	$4,200.00	$235,200.00	$4,287.77	$240,115.12 CONTRACTOR'S PRICE $240,115.35		
3.	618	6024	CONDT (PVC) (SCH 40) (2") (BORE)	LF	137	$23.00	$3,151.00	$115.44	$15,815.28 CONTRACTOR'S PRICE $15,815.29		
4.	620	6008	ELEC CONDR (NO.8) INSULATED	LF	16,474	$0.95	$15,650.30	$2.09	$34,430.66 CONTRACTOR'S PRICE $34,412.80		
5.	ELP	XXX2	ELC SRV (SPECIAL)	EA	2	$8,200.00	$16,400.00	$4,947.43	$9,894.86		
SUM TOTAL OPTION 1 (ITEMS 1 THROUGH 5)						$310,721.30		$314,109.20 CONTRACTOR'S PRICE $314,091.11			
AMENDMENT NO. 1, 2, 3, 4, & 5 ACKNOWLEDGED:						YES		YES			
BID BOND SUBMITTED:						YES		YES			

Approved By:
Date: 8/4/15