# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| BASE BID UNIT PRICE SCHEDULE | | | | | | | | | | |
| TXDOT CSJ: 0167-02-050 | | | | | | | | | | |
| SIDEWALK, STATIONS, DRAINAGE, STORM WATER POLLUTION PREVENTION, TRAFFIC CONTROL, SIGNING AND STRIPING, COMMUNICATION, ELECTRICAL, ARCHITECTURE AND LANDSCAPING | | | | | | | | | | |
| 1. | 0100 6001 | | PREPARING ROW | AC | 3.5 | | $9,734.00 | $34,069.00 | $10,000.00 | $35,000.00 |
| 2. | 0104 6001 | | REMOVING CONC (PAV) | SY | 535 | | $58.98 | $31,554.30 | $20.00 | $10,700.00 |
| 3. | 0104 6017 | | REMOVING CONC (DRIVEWAYS) | SY | 1319 | | $11.49 | $15,155.31 | $13.00 | $17,147.00 |
| 4. | 0104 6029 | | REMOVING CONC (CURB OR CURB AND GUTTER) | LF | 4802 | | $5.55 | $26,651.10 | $6.00 | $28,812.00 |
| 5. | 0104 6036 | | REMOVING CONC (SIDEWALK OR RAMP) | SY | 5081 | | $9.88 | $50,200.28 | $12.00 | $60,972.00 |
| 6. | 0104 6040 | | REMOVING CONC (PAVERS) | SY | 210 | | $11.03 | $2,316.30 | $12.00 | $2,520.00 |
| 7. | 0105 6045 | | REMOVING STAB BASE AND ASPH PAV (2" - 8") | SY | 2776 | | $2.97 | $8,244.72 | $12.00 | $33,312.00 |
| 8. | 0110 2003 | | EXCAVATION (SPECIAL) | CY | 2.9 | | $458.47 | $1,329.56 | $1,000.00 | $2,900.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 9. | 0110 6001 | | EXCAVATION (ROADWAY) | CY | 737 | $78.47 | $57,832.39 | $18.00 | $13,266.00 |
| 10. | 0170 6001 | | IRRIGATION SYSTEM | LS | 10 | $12,957.26 | $129,572.60 | $7,500.00 | $75,000.00 |
| 11. | 0192 6017 | 001 | VEGETATION BARRIER | SY | 1312 | $1.98 | $2,597.76 | $2.50 | $3,280.00 |
| 12. | 0192 6048 | 001 | PLANT MATERIAL (MIN. 4" CAL) (B&B) | EA | 88 | $773.21 | $68,042.48 | $925.00 | $81,400.00 |
| 13. | 0193 6001 | | PLAN MAINTENANCE | MO | 12 | $194.04 | $2,328.48 | $1,100.00 | $13,200.00 |
| 14. | 0193 6007 | | IRRIGATION SYSTEM OPER AND MAINT | MO | 12 | $149.69 | $1,796.28 | $700.00 | $8,400.00 |
| 15. | 0247 6043 | | FL BS (CMP IN PLC) (TY A GR3) (FINAL POS) | CY | 337 | $49.08 | $16,539.96 | $40.00 | $13,480.00 |
| 16. | 0247 6063 | | FL BS (CMP IN PLC) (TY A GR3) (6") | SY | 969 | $50.11 | $48,556.59 | $12.00 | $11,628.00 |
| 17. | 0314 6003 | | EMULS ASPH (BS OR SUBGR TRT) (SS-1H) | GAL | 46.2 | $184.89 | $8,541.92 | $5.00 | $231.00 |
| 18. | 0340 6011 | | D-GR HMA (SQ) TY-B PG 64-22 | TON | 263 | $186.30 | $48,996.90 | $110.00 | $28,930.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 19. | 0340 6047 | | D-GR HMA (SQ) TY-C SAC-A PG70-22 | TON | 101 | $276.12 | $27,888.12 | $110.00 | $11,110.00 |
| 20. | 0340 6106 | | D-GR HMA (SQ) TY-D PG64-22 | TON | 206 | $185.04 | $38,118.24 | $110.00 | $22,660.00 |
| 21. | 0354 6003 | | PLAN & TEXT ASPH CONC PAV (0" TO 3") | SY | 62 | $31.05 | $1,925.10 | $8.00 | $496.00 |
| 22. | 0360 6003 | | CONC PAVMN (CONT REINF-CRCP) (9") | SY | 50 | $107.67 | $5,383.50 | $90.00 | $4,500.00 |
| 23. | 0360 ELP3 | | CON PAVMT (CONT REINF-CRCP) (HES) (10.5") | SY | 969 | $99.17 | $96,095.73 | $95.00 | $92,055.00 |
| 24. | 0401 6001 | | FLOWABLE BACKFILL | CY | 26 | $100.50 | $2,613.00 | $200.00 | $5,200.00 |
| 25. | 0420 6007 | | CL A CONC (FLUME) (MOD) | CY | 1 | $4,126.02 | $4,126.02 | $550.00 | $550.00 |
| 26. | 0420 6043 | | CL C CONC (FOOTING) | CY | 164 | $630.73 | $103,439.72 | $450.00 | $73,800.00 |
| 27. | 0450 6051 | | RAIL (HANDRAIL) (TY E) | LF | 175 | $33.26 | $5,820.50 | $100.00 | $17,500.00 |
| 28. | 0465 6279 | | INLET (COMPL) (TY C) (MOD) | EA | 27 | $2,665.89 | $71,979.03 | $4,000.00 | $108,000.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 29. | 0465 6225 | | JUNCTION BOX (SPL) | EA | 9 | $4,687.82 | $42,190.38 | $3,500.00 | $31,500.00 |
| 30. | 0479 6001 | | ADJ MANHS | EA | 5 | $556.61 | $2,783.05 | $700.00 | $3,500.00 |
| 31. | 0479 6005 | | ADJ MANHS (WATER VALVE BOX) | EA | 19 | $349.56 | $6,641.64 | $500.00 | $9,500.00 |
| 32. | 0479 6008 | | ADJ MANHS (WATER METER) | EA | 17 | $494.30 | $8,403.10 | $600.00 | $10,200.00 |
| 33. | 0479 6010 | | ADJ MANHS (ELECTRIC BOX) | EA | 1 | $1,129.93 | $1,129.93 | $1,700.00 | $1,700.00 |
| 34. | 0481 6011 | | PVC PIPE (SCH 40) (4 IN) | LF | 1303 | $2.55 | $3,322.65 | $20.00 | $26,060.00 |
| 35. | 0496 6002 | | REMOV STR (INLET) | EA | 26 | $787.46 | $20,473.96 | $1,200.00 | $31,200.00 |
| 36. | 0496 6007 | | REMOV STR (PIPE) | LF | 160 | $22.78 | $3,644.80 | $20.00 | $3,200.00 |
| 37. | 0496 6030 | | REMOVE STR (BOLLARD) | EA | 12 | $136.15 | $1,633.80 | $600.00 | $7,200.00 |
| 38. | 0496 6087 | | REMOV STR (DRAINAGE FLUME) | EA | 2 | $827.97 | $1,655.94 | $1,300.00 | $2,600.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID NO: 2016-832
BID DATE: JULY 27, 2016
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 39. | 0500 6001 | | MOBILIZATION | LS | 0.45 | $1,228,481.07 | $552,816.48 | $1,000,000.00 | $450,000.00 |
| 40. | 0502 6001 | | BARRICADES, SIGNS ANDTRAFFIC HANDLING | MO | 5 | $21,973.68 | $109,868.40 | $25,000.00 | $125,000.00 |
| 41. | 0506 6034 | 001L | CONSTRUCTION PERIMETER FENCE | LF | 420 | $16.63 | $6,984.60 | $6.00 | $2,520.00 |
| 42. | 0506 6042 | 001L | BODGRD EROSION CONTOL LOGS (18" DIA) INSTALL | LF | 1116 | $4.34 | $4,843.44 | $5.00 | $5,580.00 |
| 43. | 0506 6043 | 001L | BIDGRD EROSION CONTROL LOGS (18" DIA) REMOVE | LF | 1116 | $2.31 | $2,577.96 | $2.00 | $2,232.00 |
| 44. | 0512 6009 | | PORT CTB (FUR & INST) (LOW PROF) (TY1) | LF | 695 | $69.30 | $48,163.50 | $90.00 | $62,550.00 |
| 45. | 0512 6010 | | PORT CTB (FUR & INST) (LOW PROF) (TY 2) | LF | 140 | $60.98 | $8,537.20 | $90.00 | $12,600.00 |
| 46. | 0512 6033 | | PORT CTB (MOVE) (LOW PROF) (TY 1) | LF | 695 | $4.44 | $3,085.80 | $8.00 | $5,560.00 |
| 47. | 0512 6034 | | PORT CTB (MOVE) (LOW PROF) (TY 2) | LF | 140 | $4.44 | $621.60 | $8.00 | $1,120.00 |
| 48. | 0512 6057 | | PORT CTB (REMOVE) (LOW PROF) (TY 1) | LF | 695 | $11.09 | $7,707.55 | $10.00 | $6,950.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 49. | 0512 6058 | | PORT CTB (REMOVE) (LOW PROF) (TY 2) | LF | 140 | $54.98 | $7,697.20 | $12.00 | $1,680.00 |
| 50. | 0529 6005 | | CONC CURB (MONO) TY II) | LF | 410 | $16.80 | $6,888.00 | $12.00 | $4,920.00 |
| 51. | 0529 6008 | | CONC CURB & GUTTER (TY II) | LF | 4302 | $16.23 | $69,821.46 | $13.00 | $55,926.00 |
| 52. | 0529 ELP1 | | CURB (VARIABLE HT) (INTEGRAL) | LF | 700 | $26.46 | $18,522.00 | $17.00 | $11,900.00 |
| 53. | 0530 6004 | | DRIVEWAYS (CONC) | SY | 1411 | $41.83 | $59,022.13 | $52.00 | $73,372.00 |
| 54. | 0531 6004 | | CURB RAMPS (TY 1) | EA | 37 | $725.84 | $26,856.08 | $1,200.00 | $44,400.00 |
| 55. | 0531 6006 | | CURB RAMPS (TY3) | EA | 1 | $911.00 | $911.00 | $1,300.00 | $1,300.00 |
| 56. | 0531 6008 | | CURB RAMPS (TY 5) | EA | 7 | $1,040.07 | $7,280.49 | $1,500.00 | $10,500.00 |
| 57. | 0531 6009 | | CURB RAMPS (TY 6) | EA | 6 | $925.30 | $5,551.80 | $2,000.00 | $12,000.00 |
| 58. | 0531 6010 | | CURB RAMPS (TY 7) | EA | 11 | $863.29 | $9,496.19 | $1,200.00 | $13,200.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 59. | 0531 6013 | | CURB RAMPS (TY 10) | EA | 7 | $861.56 | $6,030.92 | $1,400.00 | $9,800.00 |
| 60. | 0531 6014 | | CURB RAMPS (TY 11) | EA | 2 | $915.42 | $1,830.84 | $1,500.00 | $3,000.00 |
| 61 | 0531 6001 | | CONC SIDEWALKS (4") | SY | 4127 | $35.99 | $148,530.73 | $38.00 | $156,826.00 |
| 62. | 0550 ELP2 | | REMOVE AND INSTALL CL FENCE & GATE | LS | 1 | $5,543.92 | $5,543.92 | $7,000.00 | $7,000.00 |
| 63. | 0610 6005 | | RELOCATE RD IL ASM (U/P) | EA | 2 | $3,226.57 | $6,453.14 | $3,000.00 | $6,000.00 |
| 64. | 0618 6016 | | CONDT (PVC) (SCHD 40) (1") | LF | 6902 | $14.69 | $101,390.38 Contractor's Price $101,390.28 | $14.00 | $96,628.00 |
| 65. | 0618 6017 | | CONDT (PVC) (SCHD 40) (1") (BORE) | LF | 1418 | $23.66 | $33,549.88 | $22.00 | $31,196.00 |
| 66. | 0618 6023 | | CONDT (PVC) (SCH 40) (2") | LF | 1434 | $19.36 | $27,762.24 | $18.00 | $25,812.00 |
| 67. | 0618 6024 | | CONDT (PVC) (SCHD 40) (2") (BORE) | LF | 1629 | $32.27 | $52,567.83 | $30.00 | $48,870.00 |
| 68. | 0618 6029 | | CONDT (PVC) (SCHD 40) (3") | LF | 592 | $20.43 | $12,094.56 | $19.00 | $11,248.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 69. | 0618 6030 | | CONDT (PVC) (SCHD 40) (3") (BORE) | LF | 2478 | $38.72 | $95,948.16 Contractor's Price $95,948.10 | $36.00 | $89,208.00 |
| 70. | 0618 ELP4 | | 1" PVC COATED METALLIC CONDUIT | LF | 1446 | $22.59 | $32,665.14 | $21.00 | $30,366.00 |
| 71. | 0620 6010 | | ELEC CONDR (NO.6) INSULATED | LF | 77 | $3.23 | $248.71 | $3.00 | $231.00 |
| 72. | 0620 6008 | | ELEC CONDR (NO.8) INSULATED | LF | 1257 | $3.02 | $3,796.14 | $3.00 | $3,771.00 |
| 73. | 0620 6006 | | ELECT CONDR (NO.10) INSULATED | LF | 18189 | $2.36 | $42,926.04 | $2.50 | $45,472.50 |
| 74. | 0620 6004 | | ELEC CONDR (NO.12) INSULATED | LF | 2280 | $2.69 | $6,133.20 | $2.50 | $5,700.00 |
| 75. | 0620 6002 | | ELEC CONDR (NO.14) INSULATED | LF | 2536 | $2.15 | $5,452.40 | $2.00 | $5,072.00 |
| 76. | 0620 6016 | | ELEC CONDR (NO.2) INSULATED | LF | 696 | $9.15 | $6,368.40 | $7.00 | $4,872.00 |
| 77. | 0620 6029 | | ELEC CONDR (350 KCMIL) INSULATED | LF | 567 | $22.59 | $12,808.53 | $21.00 | $11,907.00 |
| 78. | 0624 6014 | | GROUND BOX TY1 (122422) W/APRON | EA | 15 | $2,957.68 | $44,365.20 | $2,800.00 | $42,000.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 79. | 0624 2004 | | GROUND BOX TY 2 (243636 W/APRON | EA | 2 | $4,140.76 | $8,281.52 | $4,000.00 | $8,000.00 |
| 80. | 0624 6002 | | GROUND BOX TY A (122311) W/APRON | EA | 24 | $1,290.63 | $30,975.12 | $1,200.00 | $28,800.00 |
| 81. | 0624 6028 | | REMOVE EXISTING GROUND BOXES | EA | 34 | $268.88 | $9,141.92 | $250.00 | $8,500.00 |
| 82. | 0628 6143 | | ELC SRV TY D 120/240 060 (NS) SS (E)GC(U) | EA | 7 | $9,141.93 | $63,993.51 | $8,500.00 | $59,500.00 |
| 83. | 0644 6001 | | INS SM RD SN SUP&AM TY 10BWG (1) SA (P) | EA | 23 | $699.09 | $16,079.07 | $650.00 | $14,950.00 |
| 84. | 0644 6068 | | RELOCATE SM RD SN SUP & AM TY 10 BWG | EA | 8 | $483.99 | $3,871.92 | $450.00 | $3,600.00 |
| 85. | 0644 6076 | | REMOVE SM RD SN SUP & AM | EA | 11 | $134.44 | $1,478.84 | $125.00 | $1,375.00 |
| 86. | 0662 6060 | | WK ZN PAV MRK REMOV (W) 4" (BRK) | LF | 70 | $2.94 | $205.80 | $1.50 | $105.00 |
| 87. | 0662 6063 | | WK ZN PAV MRK REMOV (W) 4" (SLD) | LF | 694 | $2.94 | $2,040.36 | $1.50 | $1,041.00 |
| 88. | 0662 6080 | | WK ZN PAV MRK REMOV (W) (ARROW) | EA | 1 | $221.76 | $221.76 | $200.00 | $200.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 89. | 0662 6090 | | WK ZN PAV MRK REMOV (W) (WORD) | EA | 1 | $277.20 | $277.20 | $200.00 | $200.00 |
| 90. | 0662 6095 | | WK ZN PAV MRK REMOV (Y) 4" (SLD) | LF | 4342 | $2.94 | $12,765.48 | $1.50 | $6,513.00 |
| 91. | 0666 6036 | | PREL PAV MRK TY I (W) 8" (SLD) (100 MIL) | LF | 97 | $3.33 | $323.01 | $1.00 | $97.00 |
| 92. | 0666 6045 | | REFL PAV MRK TY I (W) 18" (SLD) (100 MIL) | LF | 3770 | $3.05 | $11,498.50 | $3.00 | $11,310.00 |
| 93. | 0666 6048 | | REFL PAV MRK TY I (W) 24" (SLD) (100MIL) | LF | 751 | $4.10 | $3,079.10 | $4.00 | $3,004.00 |
| 94. | 0666 6054 | | REFL PAV MRK TY I (W) (ARROW) (100 MIL) | EA | 1 | $166.32 | $166.32 | $85.00 | $85.00 |
| 95. | 0666 6102 | | REF PAV MRK TY I 36" (YLD TRI) (100MIL) | EA | 52 | $72.07 | $3,747.64 | $5.00 | $260.00 |
| 96. | 0666 6178 | | REFL PAV MRK TY II (W) 8" (SLD) | LF | 97 | $2.22 | $215.34 | $0.10 | $9.70 |
| 97. | 0666 6181 | | REFL PAV MRK TY II (W) 18" (SLD) | LF | 3770 | $2.22 | $8,369.40 | $1.50 | $5,655.00 |
| 98. | 0666 6182 | | REF PAV MRK TY II (W) 24" (SLD) | LF | 751 | $2.99 | $2,245.49 | $2.00 | $1,502.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 99. | 0666 6184 | | REFL PAV MRK TY II (W) (ARROW) | EA | 1 | $110.88 | $110.88 | $40.00 | $40.00 |
| 100. | 0666 6199 | | REF PAV MRK TY II (W) 36" (YLD TRI) | EA | 52 | $44.35 | $2,306.20 | $3.00 | $156.00 |
| 101. | 0666 6300 | | RE PM W/RET REQ TY I (W) 4" (BRK) (100 MIL) | LF | 270 | $1.05 | $283.50 | $0.50 | $135.00 |
| 102. | 0666 6303 | | RE PM W/RET REQ TY I (W) 4" (SLD) (100 MIL) | LF | 619 | $1.05 | $649.95 | $0.50 | $309.50 |
| 103. | 0666 6315 | | RE PM W/RET REQ TY I (Y) 4" (SLD) (100 MIL) | LF | 2074 | $1.05 | $2,177.70 | $0.50 | $1,037.00 |
| 104. | 0666 6322 | | RE PM W/RET REQ TY II (W) 4" (BRK) (100 MIL) | LF | 270 | $0.83 | $224.10 | $0.25 | $67.50 |
| 105. | 0666 6323 | | RE PM W/RET REQ TY II (W) 4" (SLD) (100 MIL) | LF | 619 | $0.83 | $513.77 | $0.25 | $154.75 |
| 106. | 0666 6327 | | RE PM W/RET REQ TY II (Y) 4" (SLD ) (100 MIL) | LF | 2074 | $0.83 | $1,721.42 | $0.25 | $518.50 |
| 107. | 0677 6001 | | ELIM EXT PAV MRK & MRKS (4") | LF | 3663 | $1.72 | $6,300.36 | $1.00 | $3,663.00 |
| 108. | 0677 6005 | | ELIMINATE EXIST PAV MRK & MRKS (12") | LF | 1969 | $5.16 | $10,160.04 | $3.00 | $5,907.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 109. | 0677 6007 | | ELIM EXT PAV MRK & MRKS (24") | LF | 572 | $10.31 | $5,897.32 | $6.00 | $3,432.00 |
| 110 | 0678 6001 | | PAV SURF PREP FOR MRK (4") | LF | 2963 | $0.28 | $829.64 | $0.20 | $592.60 |
| 111. | 0678 6004 | | PAV SURF PREP FOR MRKS (8") | LF | 97 | $0.55 | $53.35 | $0.40 | $38.80 |
| 112. | 0678 6007 | | PAV SURF PREP FOR MRKS (18") | LF | 3770 | $1.28 | $4,825.60 | $1.50 | $5,655.00 |
| 113. | 0678 6008 | | PAV SURF PREP FOR MRK (24") | LF | 751 | $1.72 | $1,291.72 | $2.00 | $1,502.00 |
| 114. | 0678 6009 | | PAV SURF PREP FOR MRK (ARROW) | EA | 1 | $27.72 | $27.72 | $40.00 | $40.00 |
| 115. | 0678 6023 | | PAV SURF PREP FOR MRK 36" (YLD TRI) | EA | 52 | $11.09 | $576.68 | $10.00 | $520.00 |
| 116. | 0684 6007 | | TRF SIG CBL (YT A) (12 AWG) (2 CONDR) | LF | 273 | $4.51 | $1,231.23 | $4.00 | $1,092.00 |
| 117. | 0684 6010 | | TRF SIG CBL (TY A) (12 AWG) (5 CONDR) | LF | 30 | $7.23 | $216.90 | $7.00 | $210.00 |
| 118. | 0687 6002 | | PEDESTRIAN PUSH BUTTON POLE | EA | 35 | $3,764.32 | $131,751.20 | $3,500.00 | $122,500.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 119. | 0690 6089 | | REMOV PED POLE ASSM | EA | 4 | $1,344.40 | $5,377.60 | $1,250.00 | $5,000.00 |
| 120. | 1005 6001 | | LOOSE AGGREGATE FOR GROUNDCOVER (TY I) | CY | 114.5 | $60.98 | $6,982.21 | $70.00 | $8,015.00 |
| 121. | 1004 6001 | | TREE PROTECTION | EA | 2 | $277.20 | $554.40 | $300.00 | $600.00 |
| 122. | ELP 1221 6001 | | TREE STAKING | EA | 88 | $132.75 | $11,682.00 | $50.00 | $4,400.00 |
| 123. | 27-11-16-1 | | COMM EQUIPMENT AND AC UNIT | EA | 18 | $1,065.14 | $19,172.52 | $9,900.00 | $178,200.00 |
| 124. | 27-11-16-8 | | POWER DISTRIBUTION UNIT | EA | 18 | $750.22 | $13,503.96 | $700.00 | $12,600.00 |
| 125. | 27-11-16-9 | | COMM CABINET POWER ELECTRICAL CONDUCTOR (2C #2 AWG) | LF | 180 | $12.91 | $2,323.80 | $12.00 | $2,160.00 |
| 126. | 27-51-16-1 | | **ONSTREET VARIABLE MESSAGE SIGN DISCONNECT SWITCH (INSTALLATION ONLY) | EA | 19 | $134.44 | $2,554.36 | $125.00 | $2,375.00 |
| 127. | 28-23-23-1 | | I3 INTERNATIONAL Ax52V NETWORK DOME CAMERA (INSTALLATION ONLY) | EA | 51 | $808.90 | $41,253.90 | $750.00 | $38,250.00 |
| 128. | 28-23-23-2 | | I3 INTERNATIONAL SRX-PRO-IPPP00C SERVER NVR (INSTALLATION ONLY) | EA | 18 | $1,595.52 | $28,719.36 Contractor's Price $27,819.36 | $1,450.00 | $26,100.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 129. | 28-23-23-3 | | I3 INTERNATIONAL IP PRO NVR 10-CHANNEL SOFTWARE | EA | 18 | $250.60 | $4,510.80 | $233.00 | $4,194.00 |
| 130. | 28-23-23-4 | | POWER OVER ETHERNET INJECTOR (INSTALLATION ONLY) | EA | 51 | $112.93 | $5,759.43 | $105.00 | $5,355.00 |
| 131. | 28-23-23-5 | | I3 INTERNATIONAL Ax52v BACKBOX FOR CAMERA (INSTALLATION ONLY) | EA | 33 | $443.11 | $14,622.63 | $412.00 | $13,596.00 |
| 132. | 28-23-23-6 | | I3 INTERNATIOAL DB-14 CAMERA WALL MOUNT (PYLON) (INSTALLATION ONLY) | EA | 18 | $222.63 | $4,007.34 | $207.00 | $3,726.00 |
| 133. | 28-23-23-7 | | CATEGORY 6 CABLE (CCTV & TVM) | LF | 1446 | $8.56 | $12,377.76 | $8.00 | $11,568.00 |
| 134. | COMM-3 | | 1" FLEXIBLE (COLUMN & PYLON) | LF | 795 | $9.68 | $7,695.60 | $9.00 | $7,155.00 |
| 135. | ELP 110 | | REMOVE PARKING METER | EA | 4 | $554.39 | $2,217.56 | $204.00 | $816.00 |
| 136. | ELP 580 | | SPARE MATL (PANELS, LIGHTS, CANOPY) FOR TWO STATIONS | LS | 1 | $42,676.69 | $42,676.69 | $50,000.00 | $50,000.00 |
| 137. | ELP 3006 | | FIXED BOLLARDS | EA | 19 | $321.15 | $6,101.85 | $475.00 | $9,025.00 |
| 138. | ELP 5217 | | DETECTABLE WARNING SURFACE | EA | 9 | $127.51 | $1,147.59 | $1,400.00 | $12,600.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 139. | ELP 6005 | | **GFI GENFARE TICKET VENDING MACHINE (INSTALLATION ONLY) | EA | 19 | $134.44 | $2,554.36 | $125.00 | $2,375.00 |
| 140. | ELP 6006 | | **ONSTREET VARIABLE MESSAGE SIGN W/BUILT-ON RADIO (INSTALLATION ONLY) | EA | 19 | $1,290.63 | $24,521.97 | $1,200.00 | $22,800.00 |
| 141. | 5007 6036 | | ADJUST OF WTR VLVE COVRS AND VLVE STICKS | EA | 3 | $388.07 | $1,164.21 | $390.00 | $1,170.00 |
| 142. | 5008 6001 | | WHEEL STOP | EA | 9 | $388.07 | $3,492.63 | $120.00 | $1,080.00 |
| 143. | 6027 6003 | | CONDUIT (PREPARE) | LF | 4879 | $7.00 | $34,153.00 | $7.00 | $34,153.00 |
| 144. | 6027 6008 | | GROUND BOX (PREPARE) | EA | 12 | $1,021.92 | $12,263.04 | $950.00 | $11,400.00 |
| 145. | 7016 6046 | | FIRE HYDRANT RELOCATE & RECONNECT | EA | 3 | $7,518.87 | $22,556.61 | $5,100.00 | $15,300.00 |
| 146. | RTS01-6001 | | ACCESSIBLE PEDESTRIAN UNIT | EA | 40 | $2,166.49 | $86,659.60 | $2,015.00 | $80,600.00 |
| 147. | RTS02-6001 | | TSP DETECTOR | EA | 15 | $1,559.51 | $23,392.65 | $1,500.00 | $22,500.00 |
| 148. | RTS02-6002 | | TSP CABLE | LF | 1577 | $5.36 | $8,452.72 | $5.00 | $7,885.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 149. | RTS02 6003 | | PHASE SELECTOR CARD | EA | 15 | $918.50 | $13,777.50 | $855.00 | $12,825.00 |
| 150. | RTS02 6004 | | PHASE SELECTOR CARD RACK | EA | 9 | $318.35 | $2,865.15 | $300.00 | $2,700.00 |
| 151. | RTS03 6001 | | PED POLE ASSEMBLY (ORNAMENTAL) | EA | 4 | $7,313.55 | $29,254.20 | $7,000.00 | $28,000.00 |
| 152. | RTS03 6002 | | PED POLE ASSEMBLY (RELOCATION) | EA | 2 | $2,688.81 | $5,377.62 | $2,500.00 | $5,000.00 |
| 153. | RTS03-6017 | | FIBER OPTIC CBL (SINGLE MODE) (144 FIBER) | LF | 3740 | $7.41 | $27,713.40 | $7.00 | $26,180.00 |
| 154. | RTS03 6020 | | FIBER OPTIC PIGTAIL (12 FIBER) | LF | 4996 | $12.91 | $64,498.36 | $12.00 | $59,952.00 |
| 155. | RTS03 6023 | | FIBER OPTIC PATCH PANEL (12 POSITION) | EA | 8 | $5,915.37 | $47,322.96 | $5,500.00 | $44,000.00 |
| 156. | RTS03 6021 | | FIBER OPTIC SPLICE ENCLOSURE | EA | 2 | $3,764.33 | $7,528.66 | $3,500.00 | $7,000.00 |
| 157. | RTS03 6026 | | FIBER OPTIC CABLE ROAD MARKER | EA | 6 | $483.99 | $2,903.94 | $450.00 | $2,700.00 |
| 158. | RTS03 6024 | | FIIBER OPTIC CABLE PATCH PANEL (12 POSITION) EXT | EA | 1 | $8,066.41 | $8,066.41 | $7,500.00 | $7,500.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 159 | RTS04 6001 | | FIELD ETHERNET SWITCH (FIBER) | EA | 8 | $5,915.37 | $47,322.96 | $5,500.00 | $44,000.00 |
| 160 | RTS04 6002 | | FIELD ETHERNET SWITCH (COPPER) | EA | 0 | $5,915.37 | $0.00 | $5,500.00 | $0.00 |
| 161 | ILLUM 1 | | 36" CANOPY LIGHT FIXTURE | EA | 22 | $1,396.03 | $30,712.66 | $1,300.00 | $28,600.00 |
| 162 | ILLUM 2 | | CANOPY SIDE LIGHT FIXTURE | LF | 5808 | $23.84 | $138,462.72 | $22.00 | $127,776.00 |
| 163 | ILLUM 3 | | LIGHTING PANEL | EA | 7 | $7,371.62 | $51,601.34 | $7,000.00 | $49,000.00 |
| 164 | ILLUM 4 | | PYLON LIGHT FIXTURE | LF | 280 | $11.09 | $3,105.20 | $120.00 | $33,600.00 |
| 165 | ILLUM 6 | | PEDESTRIAN LIGHT FIXTURE WITH POLE | EA | 90 | $6,937.11 | $624,339.90 | $6,200.00 | $558,000.00 |
| 166 | ARCH 1 | | CANOPY (6 X 37) | EA | 6 | $90,229.48 | $541,376.88 | $75,000.00 | $450,000.00 |
| 167 | ARCH 2 | | CANOPY (6 X 46) | EA | 4 | $108,709.97 | $434,839.88 | $90,000.00 | $360,000.00 |
| 168 | ARCH 2 | | CANOPY (9 X 46) | EA | 4 | $148,333.13 | $593,332.52 Contractor's Price $434,839.80 | $130,000.00 | $520,000.00 |
| 169 | ARCH 4 | | CANOPY (6 X 27) | EA | 4 | $46,647.97 | $186,591.88 Contractor's Price $186,589.88 | $30,000.00 | $120,000.00 |

Approved By
Date: 8/16/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| **CITY BASE BID I** | | | | | | | | | |
| ITEM # | ITEM-CODE: ITEM NO. | ITEM-CODE: S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 170. | ARCH 5 | | PYLON | EA | 18 | $30,935.10 | $556,831.80 | $25,000.00 | $450,000.00 |
| 171. | ARCH 6 | | TRASH COMPACTOR | EA | 18 | $7,897.88 | $142,161.84 | $5,500.00 | $99,000.00 |
| 172. | ARCH 7 | | ALUMINUM BENCH (3 SEAT) | EA | 32 | $3,397.32 | $108,714.24 | $2,400.00 | $76,800.00 |
| 173. | ARCH 8 | | BCYCLE RACK | EA | 36 | $288.28 | $10,378.08 | $400.00 | $14,400.00 |
| 174. | ARCH 9 | | 5'x6' PAINTED ZONE | EA | 36 | $138.60 | $4,989.60 | $980.00 | $35,280.00 |
| 175. | ARCH 10 | | 6'x6' PAINTED ZONE | EA | 18 | $138.60 | $2,494.80 | $1,200.00 | $21,600.00 |
| 176. | ARCH 11 | | 4'-6" EGG CRATE PANELS | EA | 93 | $1,663.18 | $154,675.74 | $950.00 | $88,350.00 |
| 177. | ARCH 12 | | 5'-9" EGG CRATE PANELS | EA | 28 | $1,663.18 | $46,569.04 Contractor's Price $45,569.04 | $1,200.00 | $33,600.00 |
| 178. | ARCH 13 | | 4'-6" POLYCARBONATE PANELS | EA | 16 | $498.95 | $7,983.20 | $500.00 | $8,000.00 |
| 179. | ARCH 14 | | ALUMINUM LEANING RAIL | EA | 12 | $1,320.71 | $15,848.52 | $1,400.00 | $16,800.00 |
| **SUM TOTAL BASE BID I: ITEMS 1 - 179** | | | | | | | **$7,321,533.11** Contractor's Price $7,320,631.29 | | **$6,668,936.85** |

Approved By: _____
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | | | |
|---|---|---|---|---|---|---|---|
| TxDOT BASE BID II | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| BASE BID UNIT PRICE SCHEDULE | | | | | | | | | |
| TXDOT CSJ: 0167-02-050 | | | | | | | | | |
| SIDEWALK, STATIONS, DRAINAGE, STORM WATER POLLUTION PREVENTION, TRAFFIC CONTROL, SIGNING AND STRIPING, COMMUNICATION, ELECTRICAL, ARCHITECTURE AND LANDSCAPING | | | | | | | | | |
| 1. | 0100 6001 | | PREPARING ROW | AC | 3.5 | $10,428.69 | $36,500.42 | $8,000.00 | $28,000.00 |
| 2. | 0104 6017 | | REMOVING CONC (DRIVEWAYS) | SY | 976 | $13.21 | $12,892.96 | $12.00 | $11,712.00 |
| 3. | 0104 6029 | | REMOVING CONC (CURB OR CURB & GUTTER) | LF | 3407 | $6.49 | $22,111.43 | $6.00 | $20,442.00 |
| 4. | 0104 6036 | | REMOVING CONC (SIDEWALK OR RAMP) | SY | 2384 | $11.49 | $27,392.16 | $10.00 | $23,840.00 |
| 5. | 0104 6040 | | REMOVING CONC (PAVERS) | SY | 228 | $11.04 | $2,517.12 | $10.00 | $2,280.00 |
| 6. | 0105 6045 | | REMOVING STAB BASE AND ASPH PAV (2"- 8") | SY | 3221 | $2.97 | $9,566.37 | $6.00 | $19,326.00 |
| 7. | 0110 6001 | | EXCAVATION (ROADWAY) | CY | 1560 | $80.20 | $125,112.00 | $16.00 | $24,960.00 |
| 8. | 0110 6003 | | EXCAVATION (SPECIAL ) | CY | 3.5 | $511.76 | $1,791.16 | $1,000.00 | $3,500.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC.<br>EL PASO, TX<br>1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC<br>EL PASO, TX<br>2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT BASE BID II | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 9. | 0160 6005 | | FURNISHING AND PLACING TOP SOIL | CY | 94 | $44.07 | $4,142.58 | $27.00 | $2,538.00 |
| 10. | 0170 6001 | | IRRIGATION SYSTEM | LS | 10 | $12,957.26 | $129,572.60<br>Contractor's Price<br>$12,997.26 | $9,500.00 | $95,000.00 |
| 11. | 0192 6002 | | PLANT MATERIAL (1-GAL) | EA | 10 | $10.79 | $107.90 | $20.00 | $200.00 |
| 12. | 0192 6014 | | PLANT SOIL MIX | CY | 141.5 | $40.87 | $5,783.11 | $40.00 | $5,660.00 |
| 13. | 0192 6015 | | LANDSCAPE EDGE | LF | 371 | $10.79 | $4,003.09 | $6.00 | $2,226.00 |
| 14. | 0192 6016 | | PLANT BED PREPARATION | SY | 1268 | $1.66 | $2,104.88 | $5.00 | $6,340.00 |
| 15. | 0192 6017 | | VEGETATION BARRIER | SY | 2911 | $1.98 | $5,763.78 | $2.00 | $5,822.00 |
| 16. | 0192 6031 | | PLANT MATERIAL (5 GAL) SHRUB | EA | 344 | $26.58 | $9,143.52 | $32.00 | $11,008.00 |
| 17. | 0192 6048 | | PLANT MATERIAL (MIN. 4" CAL) (B&B) | EA | 4 | $773.21 | $3,092.84 | $900.00 | $3,600.00 |
| 18. | 0192 6075 | | PLANT MATERIAL (20 IN BOX) (MULTI-TRUNK) | EA | 41 | $218.82 | $8,971.62 | $350.00 | $14,350.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT BASE BID II | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 19. | 0193 6001 | | PLAN MAINTENANCE | MO | 12 | $304.92 | $3,659.04 | $800.00 | $9,600.00 |
| 20. | 0193 6007 | | IRRIGATION SYSTEM OPER AND MAINT | MO | 12 | $194.04 | $2,328.48 | $650.00 | $7,800.00 |
| 21. | 0247 6043 | | FL BS (CMP IN PLC) (TY A GR3) (FINAL POS) | CY | 461 | $53.56 | $24,691.16 | $40.00 | $18,440.00 |
| 22. | 0247 6063 | | FL BS (CMP IN PLC ) (TY A GR3) (6") | SY | 1485 | $55.12 | $81,853.20 | $12.00 | $17,820.00 |
| 23. | 0314 6003 | | EMULS ASPH (BS OR SUBGR TRT) (SS-1H) | GAL | 57 | $184.90 | $10,539.30 | $5.00 | $285.00 |
| 24. | 0340 6106 | | D-GR HMA (SQ) TY-D PG64-22 | TON | 321 | $217.34 | $69,766.14 | $110.00 | $35,310.00 |
| 25. | 0340 6011 | | D-GR HMA (SQ) TY-B PG 64-22 | TON | 173 | $267.67 | $46,306.91 | $110.00 | $19,030.00 |
| 26. | 0340 6047 | | D-GR HMA (SQ) TY-C SAC-A PG70-22 | TON | 79 | $276.12 | $21,813.48 | $110.00 | $8,690.00 |
| 27. | 0354 6003 | | PLAN & TEXT ASPH CONC PAV (0" TO 3") | SY | 171 | $31.05 | $5,309.55 | $8.00 | $1,368.00 |
| 28. | 0360 ELP3 | | CONC PAVMT (CONT REINF-CRCP (HES) (10.5") | SY | 1485 | $111.68 | $165,844.80 | $92.00 | $136,620.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID NO: 2016-832
BID DATE: JULY 27, 2016
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT BASE BID II | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 29. | 0420 6043 | | CL C CONC (FOOTING) | CY | 251 | $808.62 | $202,963.62 | $450.00 | $112,950.00 |
| 30. | 0423 6008 | | RETAINING WALL (CAST - IN - PLACE) | SF | 265 | $74.38 | $19,710.70 | $80.00 | $21,200.00 |
| 31. | 0450 6051 | | RAIL (HANDRAIL) (TY E) | LF | 500 | $33.26 | $16,630.00 | $100.00 | $50,000.00 |
| 32. | 0479 6001 | | ADJ MANHS | EA | 1 | $556.61 | $556.61 | $700.00 | $700.00 |
| 33. | 0479 6005 | | ADJ MANHS (WATER VALVE BOX) | EA | 6 | $349.53 | $2,097.18 | $450.00 | $2,700.00 |
| 34. | 0479 6008 | | ADJ MANHS (WATER METER) | EA | 16 | $494.32 | $7,909.12 | $600.00 | $9,600.00 |
| 35. | 0496 2010 | | REMOV STR (BRIDGE 100-499 FT LENGTH) | EA | 1 | $53,221.68 | $53,221.68 | $60,000.00 | $60,000.00 |
| 36. | 0500 6001 | | MOBILIZATION | LS | 0.55 | $549,804.11 | $302,392.26 | $200,000.00 | $110,000.00 |
| 37. | 0502 6001 | | BARRICADES, SIGNS AND TRAFFIC HANDLING | MO | 9 | $24,215.89 | $217,943.01 | $24,000.00 | $216,000.00 |
| 38. | 0502 2047 | | OFF-DUTY POLICE OFFICER | HR | 192 | $90.92 | $17,456.64 | $40.00 | $7,680.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID NO: 2016-832
BID DATE: JULY 27, 2016
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT BASE BID II | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 39. | 0506 6034 | | CONSTRUCTION PERIMETER FENCE | LF | 660 | $16.63 | $10,975.80 | $8.00 | $5,280.00 |
| 40. | 0506 6042 | | BIODGRD EROSION CONTROL LOGS (18" DIA) INSTALL | LF | 1146 | $4.34 | $4,973.64 | $5.00 | $5,730.00 |
| 41. | 0506 6043 | | BIODGRD EROSION CONTROL LOGS (18" DIA) REMOVE | LF | 1146 | $2.31 | $2,647.26 | $1.00 | $1,146.00 |
| 42. | 0512 6009 | | PORT CTB (FUR & INST) (LOW PROF) (TY 1) | LF | 1309 | $69.30 | $90,713.70 Contractor's Price $90,713.00 | $90.00 | $117,810.00 |
| 43. | 0512 6010 | | PORT CTB (FUR & INST) (LOW PROF) (TY 2) | LF | 220 | $60.98 | $13,415.60 | $90.00 | $19,800.00 |
| 44. | 0512 6033 | | PORT CTB (MOVE) (LOW PROF) (TY 1) | LF | 1309 | $4.44 | $5,811.96 | $8.00 | $10,472.00 |
| 45. | 0512 6034 | | PORT CTB (MOVE (LOW PROF) (TY 2) | LF | 220 | $4.44 | $976.80 | $8.00 | $1,760.00 |
| 46. | 0512 6057 | | PORT CTB (REMOVE) ( LOW PROF (TY 1 ) | LF | 1309 | $11.09 | $14,516.81 | $10.00 | $13,090.00 |
| 47. | 0512 6058 | | PORT CTB (REMOVE) (LOW PROF) (TY 2) | LF | 1114 | $11.09 | $12,354.26 | $12.00 | $13,368.00 |
| 48. | 0529 6008 | | CONC CURB & GUTTER (TY II) | LF | 2410 | $16.23 | $39,114.30 | $13.00 | $31,330.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT BASE BID II | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 49 | 0529 6005 | | CONC CURB (MONO) (TY II) | LF | 60 | $16.81 | $1,008.60 | $12.00 | $720.00 |
| 50 | 0529 ELP1 | | CURB (VARIABLE HT) (INTEGRAL) | LF | 1298 | $28.33 | $36,772.34 | $17.00 | $22,066.00 |
| 51 | 0530 6004 | | DRIVEWAYS (CONC) | SY | 1835 | $41.83 | $76,758.05 | $52.00 | $95,420.00 |
| 52 | 0531 6001 | | CONC SIDEWLKS (4") | SY | 1539 | $35.99 | $55,388.61 | $37.00 | $56,943.00 |
| 53 | 0531 6004 | | CURB RAMPS (TY 1) | EA | 13 | $837.44 | $10,886.72 | $1,200.00 | $15,600.00 |
| 54 | 0531 6005 | | CURB RAMPS (TY 2) | EA | 1 | $895.46 | $895.46 | $1,400.00 | $1,400.00 |
| 55 | 0531 6006 | | CURB RAMPS (TY 3) | EA | 2 | $1,048.19 | $2,096.38 | $1,300.00 | $2,600.00 |
| 56 | 0531 6010 | | CURB RAMPS (TY 7) | EA | 4 | $908.15 | $3,632.60 | $1,200.00 | $4,800.00 |
| 57 | 0531 6008 | | CURB RAMPS (TY 5) | EA | 1 | $1,093.95 | $1,093.95 | $1,500.00 | $1,500.00 |
| 58 | 0531 6009 | | CURB RAMPS (TY 6) | EA | 4 | $933.15 | $3,732.60 | $2,000.00 | $8,000.00 |

Approved By
Date 8/16/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT BASE BID II | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 59. | 0531 6013 | | CURB RAMPS (TY 10) | EA | 4 | $868.29 | $3,473.16 | $1,400.00 | $5,600.00 |
| 60. | 0531 6014 | | CURB RAMPS (TY 11) | EA | 1 | $1,101.15 | $1,101.15 | $1,500.00 | $1,500.00 |
| 61. | 0531 6030 | | CURB RAMPS (TY 21) | EA | 1 | $915.43 | $915.43 | $2,000.00 | $2,000.00 |
| 62. | 0610 6005 | | RELOCATE RD IL ASM (U/P) | EA | 2 | $3,226.57 | $6,453.14 | $3,000.00 | $6,000.00 |
| 63. | 0618 6016 | | CONDT (PVC) (SCHD 40) (1") | LF | 6117 | $14.69 | $89,858.73 | $14.00 | $85,638.00 |
| 64. | 0618 6017 | | CONDT (PVC) (SCHD 80) (1") (BORE) | LF | 1565 | $23.66 | $37,027.90 | $22.00 | $34,430.00 |
| 65. | 0618 6023 | | CONDT (PVC) (SCHD 40) (2") | LF | 1434 | $19.36 | $27,762.24 | $18.00 | $25,812.00 |
| 66. | 0618 6024 | | CONDT (PVC) (SCHD 40) (2") (BORE) | LF | 2391 | $32.27 | $77,157.57 | $30.00 | $71,730.00 |
| 67. | 0618 6029 | | CONDT (PVC) (SCHD 40) (3") | LF | 482 | $20.43 | $9,847.26 | $19.00 | $9,158.00 |
| 68. | 0618 6030 | | CONDT (PVC) (SCHD 40) (3") (BORE) | LF | 3571 | $38.72 | $138,269.12 | $36.00 | $128,556.00 |

Approved By: GS
Date: 8/16/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT BASE BID II | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 69. | 0620 6004 | | ELEC CONDR (NO.12) INSULATED | LF | 4380 | $2.69 | $11,782.20 | $2.50 | $10,950.00 |
| 70. | 0620 6002 | | ELEC CONDR (NO.14) INSULATED | LF | 2572 | $2.15 | $5,529.80 | $2.00 | $5,144.00 |
| 71. | 0620 6006 | | ELEC CONDR (NO.10) INSULATED | LF | 19696 | $2.36 | $46,482.56 | $2.00 | $39,392.00 |
| 72. | 0620 6008 | | ELEC CONDR (NO.8) INSULATED | LF | 1327 | $3.02 | $4,007.54 | $3.00 | $3,981.00 |
| 73. | 0620 6010 | | ELEC CONDR (NO.6) INSULATED | LF | 495 | $3.23 | $1,598.85 | $3.00 | $1,485.00 |
| 74. | 0620 6016 | | ELEC CONDR (NO.2) INSULATED | LF | 685 | $9.15 | $6,267.75 Contractor's Price $6,267.77 | $9.00 | $6,165.00 |
| 75. | 0624 6002 | | GROUND BOX TY A (122311) W/APRON | EA | 23 | $1,290.63 | $29,684.49 | $1,200.00 | $27,600.00 |
| 76. | 0624 6014 | | GROUND BOX TY A (122422) W/APRON | EA | 14 | $1,451.95 | $20,327.30 | $1,400.00 | $19,600.00 |
| 77. | 0624 6028 | | REMOVE EXISTING GROUND BOXES | EA | 24 | $134.44 | $3,226.56 | $125.00 | $3,000.00 |
| 78. | 0628 6143 | | ELC SRV TY D 120/240 060 (NS) SS (E)GC(U) | EA | 11 | $6,990.89 | $76,899.79 | $6,500.00 | $71,500.00 |

Approved By:
Date: 7/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT BASE BID II | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 79. | 0644 6001 | | INS SM RD SN SUP & AM TY 10BWG(1) SA(P) | EA | 12 | $699.09 | $8,389.08 | $650.00 | $7,800.00 |
| 80. | 0644 6068 | | RELOCATE SM RD SN SUP & AM TY 10 BWG | EA | 2 | $483.99 | $967.98 | $450.00 | $900.00 |
| 81. | 0644 6076 | | REMOVE SM RD SN SUP & AM | EA | 7 | $134.44 | $941.08 | $125.00 | $875.00 |
| 82. | 0662 6061 | | WK ZN PAV MRK REMOV (W) 4" (DOT) | LF | 1204 | $2.94 | $3,539.76 | $1.50 | $1,806.00 |
| 83. | 0662 6063 | | WK ZN PAV MRK REMOV (W) 4" (SLD) | LF | 2880 | $2.94 | $8,467.20 | $1.50 | $4,320.00 |
| 84. | 0662 6080 | | WK ZN PAV MRK REMOV (W) (ARROW) | EA | 2 | $221.76 | $443.52 | $200.00 | $400.00 |
| 85. | 0662 6090 | | WK ZN PAV MRK REMOV (W) (WORD) | EA | 2 | $277.20 | $554.40 | $200.00 | $400.00 |
| 86. | 0662 6095 | | WK ZN PAV MRK REMOV (Y) 4" (SLD) | LF | 607 | $2.94 | $1,784.58 | $1.50 | $910.50 |
| 87. | 0662 6101 | | WK ZN PAV MRK REMOV (W) 18" (SLD) | LF | 166 | $13.19 | $2,189.54 | $5.00 | $830.00 |
| 88 | 0662 6102 | | WK ZN PAV MRK REMOV (W) 24" (SLD) | LF | 43 | $17.63 | $758.09 | $8.00 | $344.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT BASE BID II | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 89. | 0677 6001 | | ELIM EXT PAV MRK & MRKS (4") | LF | 2905 | $1.72 | $4,996.60 | $1.00 | $2,905.00 |
| 90. | 0677 6007 | | ELIM EXT PAV MRK & MRKS (24") | LF | 805 | $10.31 | $8,299.55 | $6.00 | $4,830.00 |
| 91. | 0678 6004 | | PAV SURF PREP FOR MRK (8") | LF | 389 | $0.55 | $213.95 | $0.40 | $155.60 |
| 92. | 0678 6007 | | PAV SUR PREP FOR MRK (18") | LF | 3340 | $1.28 | $4,275.20 | $1.50 | $5,010.00 |
| 93. | 0678 6008 | | PAV SURF PREP FOR MRK (24") | LF | 851 | $1.72 | $1,463.72 | $2.00 | $1,702.00 |
| 94. | 0678 6009 | | PAV SURF PREP FOR MRK (ARROW) | EA | 2 | $27.72 | $55.44 | $40.00 | $80.00 |
| 95. | 0682 6018 | | PED SIG SEC LED (COUNTDOWN) | EA | 16 | $2,419.92 | $38,718.72 | $2,300.00 | $36,800.00 |
| 96. | 0684 6010 | | TRF SIG CBL (TYA) (12 AWG) (5 CONDR) | LF | 910 | $5.92 | $5,387.20 | $6.00 | $5,460.00 |
| 97. | 0684 6007 | | TRF SIG CBL (YT A) (12 AWG) (2 CONDR) | LF | 182 | $5.38 | $979.16 | $5.00 | $910.00 |
| 98. | 0687 6001 | | PED POLE ASSEMBLY | EA | 8 | $3,764.33 | $30,114.64 | $3,500.00 | $28,000.00 |

Approved By:
Date: 8/16/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT BASE BID II | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 99. | 0687 6002 | | PEDESTRIAN PUSH BUTTON POLE | EA | 26 | $699.09 | $18,176.34 | $650.00 | $16,900.00 |
| 100. | 0690 6089 | | REMOVE PED PLE ASSM | EA | 1 | $1,290.63 | $1,290.63 | $1,200.00 | $1,200.00 |
| 101. | 0690 6030 | | REMOVAL OF PEDESTRIAN PUSH BUTTONS | EA | 20 | $134.44 | $2,688.80 | $125.00 | $2,500.00 |
| 102. | 0666 6036 | | REFL PAV MRK TY I (W) 8" (SLD) (100 MIL) | EA | 389 | $3.33 | $1,295.37 | $1.00 | $389.00 |
| 103. | 0666 6045 | | REFL PAV MRK TY I (W) 18" (SLD) (100 MIL) | LF | 3340 | $3.05 | $10,187.00 | $3.00 | $10,020.00 |
| 104. | 0666 6048 | | REFL PAV MRK TY I (W) 24" (SLD) (100 MIL) | LF | 851 | $4.10 | $3,489.10 | $4.00 | $3,404.00 |
| 105. | 0666 6054 | | REFL PAV MRK TY I (W) (ARROW) (100 MIL) | EA | 2 | $166.32 | $332.64 | $85.00 | $170.00 |
| 106. | 0666 6178 | | REFL PAV MRK TY II (W) 8" (SLD) | LF | 389 | $2.22 | $863.58 | $0.50 | $194.50 |
| 107. | 0666 6181 | | REFL PAV MRK TY II (W) 18" (SLD) | LF | 3340 | $2.22 | $7,414.80 | $1.50 | $5,010.00 |
| 108. | 0666 6182 | | REF PAV MRK TY II (W) 24" (SLD) | LF | 851 | $2.99 | $2,544.49 | $2.00 | $1,702.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT BASE BID II | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 109. | 0666 6184 | | REFL PAV MRK TY II (W) (ARROW) | EA | 2 | $110.88 | $221.76 | $40.00 | $80.00 |
| 110 | 0666 6300 | | RE PM W/RET REQ TY I (W) 4" (BRK) (100 MIL) | LF | 700 | $1.05 | $735.00 | $0.50 | $350.00 |
| 111. | 0666 6303 | | RE PM W/RET REQ TY I (W) 4" (SLD) (100 MIL) | LF | 928 | $1.05 | $974.40 | $0.50 | $464.00 |
| 112. | 0666 6315 | | RE PM W/RET REQ TY I (Y) 4" (SLD) (100 MIL) | LF | 800 | $1.05 | $840.00 | $0.50 | $400.00 |
| 113. | 0666 6322 | | RE PM W/RET REQ TY II (W) 4" (BRK) (100 MIL) | LF | 700 | $0.83 | $581.00 | $0.50 | $350.00 |
| 114. | 0666 6323 | | RE PM W/RET REQ TY II (W) 4" (SLD) (100 MIL) | LF | 928 | $0.83 | $770.24 | $0.50 | $464.00 |
| 115. | 0666 6327 | | RE PM W/RET REQ TY II (Y) 4" (SLD) (100 MIL) | LF | 800 | $0.83 | $664.00 | $0.50 | $400.00 |
| 116. | 0672 6010 | | REFL PAV MRKR TY II-C-R | EA | 79 | $1.91 | $150.89 Contractor's Price $110.89 | $3.00 | $237.00 |
| 117. | 0677 6005 | | ELIMINATE EXIST PAV MRK & MARKS (4") | LF | 2625 | $1.72 | $4,515.00 | $0.50 | $1,312.50 |
| 118. | 0678 6001 | | PAV SURF PREP FOR MRK (4") | LF | 2428 | $0.28 | $679.84 | $0.20 | $485.60 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT BASE BID II | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 119. | 0678 6033 | | PAV SURF PREP FOR MRK (RPM) | EA | 65 | $1.11 | $72.15 | $10.00 | $650.00 |
| 120. | 1004 6001 | | TREE PROTECTION | EA | 14 | $277.20 | $3,880.80 | $250.00 | $3,500.00 |
| 121. | 1005 6001 | | LOOSE AGGREGATE FOR GOUNDCOVER (TY I) | CY | 188 | $60.98 | $11,464.24 | $70.00 | $13,160.00 |
| 122. | 1005 6002 | | LOOSE AGGREGATE FOR GOUNDCOVER (TYPE II) | CY | 34 | $66.53 | $2,262.02 | $102.00 | $3,468.00 |
| 123. | 1005 6003 | | LOOSE AGGREGATE FOR GOUNDCOVER (TY III) | CY | 22 | $170.70 | $3,755.40 | $300.00 | $6,600.00 |
| 124. | ELP 1221 6001 | | TREE STAKING | EA | 45 | $154.95 | $6,972.75 Contractor's Price $154.95 | $40.00 | $1,800.00 |
| 125. | 5008 6001 | | WHEEL STOP | EA | 18 | $388.08 | $6,985.44 Contractor's Price $388.08 | $100.00 | $1,800.00 |
| 126. | 6004 6027 | | COMM CABLE (22 AWG) (12 PAIR) | LF | 1120 | $8.84 | $9,900.80 Contractor's Price $8.84 | $8.00 | $8,960.00 |
| 127. | 6027 6003 | | CONDUIT (PREPARE) | LF | 16350 | $7.41 | $121,153.50 | $7.00 | $114,450.00 |
| 128. | 6027 6008 | | GROUND BOX (PREPARE) | EA | 28 | $1,290.63 | $36,137.64 | $1,200.00 | $33,600.00 |
| 129. | 7016 6046 | | FIRE HYDRANT RELOCATE & RECONNECT | EA | 3 | $7,518.87 | $22,556.61 | $5,100.00 | $15,300.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM | BID NO: 2016-832

BID DATE: JULY 27, 2016 | DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT BASE BID II | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 130. | ELP 3006 | | FIXED BOLLARDS | EA | 86 | $320.54 | $27,566.44 | $600.00 | $51,600.00 |
| 131. | ELP 5217 | | DETECTABLE WARNING SURFACE | EA | 11 | $166.32 | $1,829.52 | $1,400.00 | $15,400.00 |
| 132. | RTS01-6001 | | ACCESSIBLE PEDESTRIAN UNIT | EA | 42 | $2,166.49 | $90,992.58 | $2,000.00 | $84,000.00 |
| 133. | RTS02-6001 | | TSP DETECTOR | EA | 48 | $1,559.51 | $74,856.48 | $1,450.00 | $69,600.00 |
| 134. | RTS02 6002 | | TSP CABLE | LF | 6804 | $5.36 | $36,469.44 | $5.00 | $34,020.00 |
| 135. | RTS02 6003 | | PHASE SELECTOR CARD | EA | 48 | $918.50 | $44,088.00 | $850.00 | $40,800.00 |
| 136. | RTS02 6004 | | PHASE SELECTOR CARD RACK | EA | 25 | $318.35 | $7,958.75 | $300.00 | $7,500.00 |
| 137. | RTS03-6017 | | FIBER OPTIC CBL (SINGLE MODE) (144 FIBER) | LF | 15590 | $7.00 | $109,130.00 | $7.00 | $109,130.00 |
| 138. | RTS03 6020 | | FIBER OPTIC PIGTAIL (12 FIBER) | LF | 381 | $12.91 | $4,918.71 | $12.00 | $4,572.00 |
| 139. | RTS03 6023 | | FIBER OPTIC PATCH PANEL (12 POSITION) | EA | 2 | $5,915.37 | $11,830.74 | $5,500.00 | $11,000.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT BASE BID II | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 140. | RTS03 6021 | | FIBER OPTIC SPLICE ENCLOSURE | EA | 1 | $3,764.32 | $3,764.32 | $3,500.00 | $3,500.00 |
| 141. | RTS03 6026 | | FIBER OPTIC CABLE ROAD MARKER | EA | 3 | $483.98 | $1,451.94 | $450.00 | $1,350.00 |
| 142. | RTS03 6024 | | FIBER OPTIC CABLE PATCH PANEL (12 POSITION) EXT | EA | 1 | $8,066.41 | $8,066.41 | $7,500.00 | $7,500.00 |
| 143. | RTS04 6001 | | FIELD ETHERNET SWITCH (FIBER) | EA | 2 | $5,915.37 | $11,830.74 Contractor's Price $4,830.74 | $5,500.00 | $11,000.00 |
| 144. | RTS04 6002 | | FIELD ETHERNET SWITCH (COPPER) | EA | 9 | $5,915.37 | $53,238.33 | $5,500.00 | $49,500.00 |
| 145. | ILLUM 1 | | 36" CANOPY LIGHT FIXTURE | EA | 40 | $1,396.03 | $55,841.20 | $130.00 | $5,200.00 |
| 146. | ILLUM 2 | | CANOPY SIDE LIGHT FIXTURE | EA | 11652 | $23.84 | $277,783.68 | $22.00 | $256,344.00 |
| 147. | ILLUM 3 | | LIGHTING PANEL | EA | 12 | $7,371.62 | $88,459.44 | $7,000.00 | $84,000.00 |
| 148. | ILLUM 4 | | PYLON LIGHT FIXTURE | LF | 440 | $11.09 | $4,879.60 | $120.00 | $52,800.00 |
| 149. | ILLUM 6 | | PEDESTRIAN LIGHT FIXTURE WITH POLE | EA | 88 | $6,937.11 | $610,465.68 | $6,500.00 | $572,000.00 |
| SUM TOTAL BASE BID II: ITEMS 1 - 149 | | | | | | | **$4,600,517.71** Contractor's Price $4,600,518.04 | | **$3,939,247.70** |

Approved By: _____
Date: 8/16/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| WATER AND SANITARY SEWER SYSTEM-BASE BID III | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| BASE BID UNIT PRICE SCHEDULE | | | | | | | | | |
| TXDOT CSJ: 0167-02-050 | | | | | | | | | |
| WATER AND SANITARY SEWER SYSTEM | | | | | | | | | |
| 1. | 0402 6001 | | TRENCH EXCAVATION PROTECTION | LF | 737 | $1.94 | $1,429.78 | $2.00 | $1,474.00 |
| 2. | 0400 6006 | | CUT AND RESTORING PAVEMENT | SY | 620 | $51.38 | $31,855.60 | $65.00 | $40,300.00 |
| 3. | 0500 6001 | | MOBILIZATION | LS | 1 | $7,761.49 | $7,761.49 | $10,000.00 | $10,000.00 |
| 4. | ELP 7016 6009 | | WATER MAIN DIP (PC-350) 8-INCH | LF | 455 | $63.20 | $28,756.00 | $92.00 | $41,860.00 |
| 5. | ELP 7016 6010 | | WATER MAIN DIP (PC 350) 12-INCH | LF | 141 | $106.84 | $15,064.44 | $110.00 | $15,510.00 |
| 6. | ELP 7016 6011 | | WATER MAIN DIP (PC 350) 16-INCH | LF | 141 | $161.52 | $22,774.32 | $175.00 | $24,675.00 |
| 7. | ELP 7016 6017 | | ABANDON EXISTING PIPE 4-INCH | LF | 155 | $9.50 | $1,472.50 | $12.00 | $1,860.00 |
| 8. | ELP 7016 6019 | | ABANDON EXISTING PIPE 8-INCH | LF | 300 | $14.73 | $4,419.00 | $12.00 | $3,600.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| WATER AND SANITARY SEWER SYSTEM-BASE BID III | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 9. | ELP 7016 6021 | | ABANDON EXISTING PIPE 12-INCH | LF | 141 | $20.89 | $2,945.49 | $14.00 | $1,974.00 |
| 10. | ELP 7016 6022 | | ABANDON EXISTING PIPE 16-INCH | LF | 141 | $20.89 | $2,945.49 | $16.00 | $2,256.00 |
| 11. | ELP 7016 6033 | | ADDITIONAL FITTINGS | LB | 1000 | $1.77 | $1,770.00 | $3.00 | $3,000.00 |
| 12. | ELP 7016 6034 | | WATER SERVICE RPL & RECON., ¾-INCH | EA | 3 | $1,858.88 | $5,576.64 | $1,400.00 | $4,200.00 |
| 13. | 7016 6046 | | FIRE HYDRANT RELOCATE & RECONNECT | EA | 2 | $5,776.19 | $11,552.38 | $6,000.00 | $12,000.00 |
| 14. | ELP 7016 6103 | | WATER SERVICE RPL & RECON., 2-INCH | EA | 1 | $3,181.59 | $3,181.59 | $3,000.00 | $3,000.00 |
| 15. | ELP 7016 6104 | | CASING (FABRICATED SPLIT STEEL) (4 INCH) | LF | 12 | $256.27 | $3,075.24 | $150.00 | $1,800.00 |
| 16. | ELP 7016 6108 | | CONCRETE CAP | LF | 630 | $33.26 | $20,953.80 | $20.00 | $12,600.00 |
| SUM TOTAL BASE BID III: ITEMS 1 - 16: | | | | | | | $165,533.76 | | $180,109.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| SPARE MATERIAL-BASE BID IV | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| BASE BID UNIT PRICE SCHEDULE | | | | | | | | | |
| TXDOT CSJ: 0167-02-050 | | | | | | | | | |
| FIXTURES, CANOPY, AND PANELS | | | | | | | | | |
| 1. | ILLUM 1 | | 36" CANOPY LIGHT FIXTURE | EA | 24 | $1,134.68 | $27,232.32 | $1,100.00 | $26,400.00 |
| 2. | ILLUM 2 | | CANOPY SIDE LIGHT FIXTURE | LF | 2500 | $23.84 | $59,600.00 | $22.00 | $55,000.00 |
| 3. | ILLUM 4 | | PYLON LIGHT FIXTURE | LF | 2 | $11.09 | $22.18 Contractor's Price $22.10 | $120.00 | $240.00 |
| 4. | ARCH 1 | | CANOPY (6 X 37) | EA | 1 | $90,228.48 | $90,228.48 | $85,000.00 | $85,000.00 |
| 5. | ARCH 4 | | CANOPY (6 X 27) | EA | 1 | $46,646.58 | $46,646.58 | $35,000.00 | $35,000.00 |
| 6. | ARCH 5 | | PYLON | EA | 2 | $30,935.10 | $61,870.20 | $30,000.00 | $60,000.00 |
| 7. | ARCH 11 | | 4'-6" EGG CRATE PANELS | EA | 6 | $1,663.18 | $9,979.08 | $1,200.00 | $7,200.00 |
| 8. | ARCH 12 | | 5'-9" EGG CRATE PANELS | EA | 2 | $1,663.18 | $3,326.36 | $1,400.00 | $2,800.00 |
| 9. | ARCH 13 | | 4--6" POLYCARBONATE PANELS | EA | 4 | $498.95 | $1,995.80 | $450.00 | $1,800.00 |
| SUM TOTAL BASE BID IV: ITEMS 1 - 9: | | | | | | | $300,901.00 | | $273,440.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | | | |
|---|---|---|---|---|---|---|---|---|
| CITY - ADDITIVE ALTERNATE 1X | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| BASE BID UNIT PRICE SCHEDULE | | | | | | | | | |
| TXDOT CSJ: 0167-02-050 | | | | | | | | | |
| SIDEWALK, STATIONS, DRAINAGE, STORM WATER POLLUTION PREVENTION, TRAFFIC CONTROL, SIGNING AND STRIPING, COMMUNICATION, ELECTRICAL, ARCHITECTURE AND LANDSCAPING | | | | | | | | | |
| 1. | AA1X-0100 6001 | | PREPARING ROW | AC | 0.44 | $9,732.93 | $4,282.49 | $18,000.00 | $7,920.00 |
| 2. | AA1X-0104 6001 | | REMOVING CONC (PAV) | SY | 21 | $59.15 | $1,242.15 | $15.00 | $315.00 |
| 3. | AA1X-0104 6017 | | REMOVING CONC (DRIVEWAYS) | SY | 139 | $11.48 | $1,595.72 | $12.00 | $1,668.00 |
| 4. | AA1X-0104 6029 | | REMOVING CONC (CURB OR CURB AND GUTTER) | LF | 776 | $5.55 | $4,306.80 | $8.00 | $6,208.00 |
| 5. | AA1X-0104 6036 | | REMOVING CONC (SIDEWALK OR RAMP) | SY | 890 | $9.88 | $8,793.20 | $12.00 | $10,680.00 |
| 6. | AA1X-0104 6040 | | REMOVING CONC (PAVERS) | SY | 14 | $11.08 | $155.12 | $12.00 | $168.00 |
| 7. | AA1X-0105 6045 | | REMOVING STAB BASE AND ASPH PAV (2" - 8") | SY | 72 | $2.97 | $213.84 | $10.00 | $720.00 |
| 8. | AA1X-0170 6001 | | IRRIGATION SYSTEM | EA | 2 | $2,071.21 | $4,142.42 | $9,000.00 | $18,000.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| **CITY - ADDITIVE ALTERNATE 1X** | | | | | | | | | |
| ITEM # | ITEM-CODE: ITEM NO. | ITEM-CODE: S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 9. | AA1X-0192 6017 | | VEGETATION BARRIER | SY | 108 | $1.98 | $213.84 | $2.00 | $216.00 |
| 10. | AA1X-0192 6048 | | PLANT MATERIAL (MIN. 4" CAL) (B&B) | EA | 12 | $773.21 | $9,278.52 | $900.00 | $10,800.00 |
| 11. | AA1X-0193 6001 | | PLANT MAINTENANCE | MO | 12 | $83.16 | $997.92 | $800.00 | $9,600.00 |
| 12. | AA1X-0193 6007 | | IRRIGATION SYSTEM OPER AND MAINT | MO | 12 | $55.44 | $665.28 | $650.00 | $7,800.00 |
| 13. | AA1X-0314 6003 | | EMULS ASPH (BS OR SUBGR TRT) (SS-1H) | GAL | 0.7 | $185.06 | $129.54 | $5.00 | $3.50 |
| 14. | AA1X-0340 6011 | | D-GR HMA (SQ) TY-B- PG 64-22 | TONS | 9.3 | $186.22 | $1,731.85 | $120.00 | $1,116.00 |
| 15. | AA1X-0340 6047 | | D-GR HMA (SQ) TY-C SAC-A PG70-22 | TON | 3.1 | $276.01 | $855.63 | $120.00 | $372.00 |
| 16. | AA1X-0354 6003 | | PLAN & TEXT ASPH CONC PAV (0" TO 3") | SY | 28 | $9.01 | $252.28 | $7.00 | $196.00 |
| 17. | AA1X-0360 6003 | | CONC PAVMT (CONT REINF-CRCP) (9") | SY | 8 | $101.43 | $811.44 | $100.00 | $800.00 |
| 18. | AA1X-0450 6051 | | RAIL (HANDRAIL) (TY E) | LF | 27 | $33.26 | $898.02 | $100.00 | $2,700.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| **CITY - ADDITIVE ALTERNATE 1X** | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 19. | AA1X-0479 6008 | | ADJ MANHS (WATER METER) | EA | 8 | $494.28 | $3,954.24 | $500.00 | $4,000.00 |
| 20. | AA1X-0529 6005 | | CONC CURB (MONO) (TYII) | LF | 66 | $16.81 | $1,109.46 | $12.00 | $792.00 |
| 21. | AA1X-0529 6008 | | CONC CURB & GUTTER (TYII) | LF | 560 | $16.23 | $9,088.80 | $14.00 | $7,840.00 |
| 22. | AA1X-0529 ELP1 | | CURB (VARIABLE HT) (INTEGRAL) | LF | 49 | $26.46 | $1,296.54 | $17.00 | $833.00 |
| 23. | AA1X-0530 6004 | | DRIVEWAYS (CONC) | SY | 210 | $39.22 | $8,236.20 | $53.00 | $11,130.00 |
| 24. | AA1X-0531 6001 | | CONC SIDEWLKS (4") | SY | 911 | $32.66 | $29,753.26 | $36.00 | $32,796.00 |
| 25. | AA1X-0531 6004 | | CURB RAMPS (TY 1) | EA | 10 | $725.80 | $7,258.00 | $1,200.00 | $12,000.00 |
| 26. | AA1X-0531 6010 | | CURB RAMPS (TY 7) | EA | 2 | $863.26 | $1,726.52 | $1,200.00 | $2,400.00 |
| 27. | AA1X-0618 6016 | | CONDT (PVC) (SCHD 40) (1") | LF | 990 | $12.91 | $12,780.90 | $12.00 | $11,880.00 |
| 28. | AA1X-0618 6017 | | CONDT (PVC) (SCHD 80) (1") (BORE) | LF | 356 | $23.66 | $8,422.96 | $22.00 | $7,832.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| **CITY - ADDITIVE ALTERNATE 1X** | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 29. | AA1X-0620 6006 | | ELEC CONDR (NO.10) INSULATED | LF | 2970 | $2.36 | $7,009.20 | $2.00 | $5,940.00 |
| 30. | AA1X-0624 6002 | | GROUND BOX TY A (122311) W/ APRON | EA | 5 | $1,290.63 | $6,453.15 | $1,200.00 | $6,000.00 |
| 31. | AA1X-0624 6028 | | REMOVE EXISTING GROUND BOXES | EA | 6 | $134.44 | $806.64 | $125.00 | $750.00 |
| 32. | AA1X-1004 6001 | | TREE PROTECTION | EA | 10 | $277.20 | $2,772.00 | $250.00 | $2,500.00 |
| 33. | AA1X-ELP 471 | | LANDSCAPE AMENITY (TREE GRATE) | EA | 2 | $3,160.04 | $6,320.08 | $1,400.00 | $2,800.00 |
| 34. | AA1X-1016 6001 | | LOOSE AGGREGATE FOR GROUNDCOVER (TY I) | CY | 9.5 | $60.98 | $579.31 | $70.00 | $665.00 |
| 35. | AA1X-ELP 1221-6001 | | TREE STAKING | EA | 12 | $132.76 | $1,593.12 | $40.00 | $480.00 |
| 36. | AA1X-7016 6046 | | FIRE HYDRANT RELOCATE & RECONNECT | EA | 1 | $7,518.87 | $7,518.87 | $7,000.00 | $7,000.00 |
| 37. | AA1X-ILLUM 6 | | PED LIGHT FIXTURE WITH POLE | EA | 16 | $6,937.11 | $110,993.76 | $6,300.00 | $100,800.00 |
| **SUM TOTAL CITY-ADDITIVE ALTERNATE 1X: ITEMS 1 - 37:** | | | | | | | **$268,239.07** | | **$297,720.50** |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT - ADDITIVE ALTERNATE 2X | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| BASE BID UNIT PRICE SCHEDULE | | | | | | | | | |
| TXDOT CSJ: 0167-02-050 | | | | | | | | | |
| SIDEWALK, STATIONS, DRAINAGE, STORM WATER POLLUTION PREVENTION, TRAFFIC CONTROL, SIGNING AND STRIPING, COMMUNICATION, ELECTRICAL, ARCHITECTURE AND LANDSCAPING | | | | | | | | | |
| 1. | AA2X-0100 6001 | | PREPARING ROW | AC | 1.06 | $9,735.43 | $10,319.56 | $15,000.00 | $15,900.00 |
| 2. | AA2X-0104 6017 | | REMOVING CONC (DRIVEWAYS) | SY | 383 | $11.49 | $4,400.67 | $10.00 | $3,830.00 |
| 3. | AA2X-0104 6029 | | REMOVING CONC (CURB OR CURB AND GUTTER) | LF | 1944 | $5.55 | $10,789.20 | $5.00 | $9,720.00 |
| 4. | AA2X-0104 6036 | | REMOVING CONC (SIDEWALK OR RAMP) | SY | 1148 | $9.88 | $11,342.24 | $9.00 | $10,332.00 |
| 5. | AA2X-0105 6045 | | REMOVING STAB BASE AND ASPH PAV (2" - 8") | SY | 1027 | $2.97 | $3,050.19 | $8.00 | $8,216.00 |
| 6. | AA2X-0170 6001 | | IRRIGATION SYSTEM | EA | 5 | $5,964.15 | $29,820.75 | $6,500.00 | $32,500.00 |
| 7. | AA2X-0192 6002 | | PLANT MATERIAL (1-GAL) | EA | 2 | $10.79 | $21.58 | $8.00 | $16.00 |
| 8. | AA2X-0192 6014 | | PLANT SOIL MIX | CY | 42.5 | $40.89 | $1,737.83 | $43.00 | $1,827.50 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT - ADDITIVE ALTERNATE 2X | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 9. | AA2X-0192 6016 | | PLANT BED PREPARATION | SY | 377 | $1.66 | $625.82 | $5.00 | $1,885.00 |
| 10. | AA2X-0192 6017 | | VEGETATION BARRIER | SY | 982 | $1.98 | $1,944.36 | $2.00 | $1,964.00 |
| 11. | AA2X-0192 6031 | | PANT MATERIAL (5 GAL) SHRUB | EA | 91 | $26.58 | $2,418.78 | $30.00 | $2,730.00 |
| 12. | AA2X-0192 6048 | | PLANT MATERIAL (MIN. 4" CAL) (B&B) | EA | 4 | $773.21 | $3,092.84 | $900.00 | $3,600.00 |
| 13. | AA2X-0192 6075 | | PLANT MATERIAL (20 IN BOX) (MULTI-TRUNK) | EA | 35 | $218.82 | $7,658.70 Contractor's Price $7,568.70 | $320.00 | $11,200.00 |
| 14. | AA2X-0193 6001 | | PLANT MAINTENANCE | MO | 12 | $138.60 | $1,663.20 | $800.00 | $9,600.00 |
| 15. | AA2X-0193 6007 | | IRRIGATION SYSTEM OPER AND MAINT | MO | 12 | $83.16 | $997.92 | $650.00 | $7,800.00 |
| 16. | AA2X-0314 6003 | | EMULS ASPH (BS OR SUBGR TRT) (SS-1H) | GAL | 3.6 | $185.07 | $666.25 | $5.00 | $18.00 |
| 17. | AA2X-0340 6001 | | D-GR HMA (SQ) TY-B PG 64-222 | TON | 39.1 | $186.29 | $7,283.94 | $120.00 | $4,692.00 |
| 18. | AA2X-0340 6047 | | D-GR HMA (SQ) TY-C SAC-A PG70-22 | TON | 15.7 | $276.13 | $4,335.24 | $120.00 | $1,884.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT - ADDITIVE ALTERNATE 2X | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 19. | AA2X-0354 6003 | | PLAN & TEXT ASPH CONC PAV (0" TO 3") | SY | 382 | $31.05 | $11,861.10 | $7.00 | $2,674.00 |
| 20. | AA2X-0423 6008 | | RETAINING WALL (CAST-IN-PLACE) | SF | 60 | $60.35 | $3,621.00 | $23.00 | $1,380.00 |
| 21. | AA2X-0450 6051 | | RAIL (HANDRAIL) (TY E) | LF | 20 | $33.26 | $665.20 | $100.00 | $2,000.00 |
| 22. | AA2X-0479 6005 | | ADJ MANHS (WATER VALVE BOX) | EA | 3 | $349.52 | $1,048.56 | $400.00 | $1,200.00 |
| 23. | AA2X-0479 6008 | | ADJ MANHS (WATER METER) | EA | 8 | $494.28 | $3,954.24 | $400.00 | $3,200.00 |
| 24. | AA2X-0529 6008 | | CONC CURB & GUTTER (TY II) | LF | 1542 | $16.23 | $25,026.66 | $13.00 | $20,046.00 |
| 25. | AA2X-0529 6005 | | CON CURB (MONO) (TY II) | LF | 394 | $16.80 | $6,619.20 | $12.00 | $4,728.00 |
| 26. | AA2X-0529 ELP1 | | CURB (VARIABLE HT) (INTEGRAL) | LF | 130 | $26.46 | $3,439.80 | $17.00 | $2,210.00 |
| 27. | AA2X-0530 6004 | | DRIVEWAYS (CONC) | SY | 724 | $46.76 | $33,854.24 | $52.00 | $37,648.00 |
| 28. | AA26-0531 6004 | | CURB RAMPS (TY1) | EA | 2 | $725.55 | $1,451.10 | $1,200.00 | $2,400.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT - ADDITIVE ALTERNATE 2X | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 29. | AA2X-0531 6006 | | CURB RAMPS (TY3) | EA | 1 | $911.00 | $911.00 | $1,200.00 | $1,200.00 |
| 30. | AA2X-0531 6010 | | CURB RAMPS (TY 7) | EA | 1 | $862.79 | $862.79 | $1,200.00 | $1,200.00 |
| 31. | AA2X-0531 6001 | | CONC SIDEWLKS (4") | SY | 1021 | $33.26 | $33,958.46 | $35.00 | $35,735.00 |
| 32. | AA2X-0550-ELP2 | | REMOVE AND INSALL CL FENCE & GATE | LS | 1 | $5,543.92 | $5,543.92 | $6,000.00 | $6,000.00 |
| 33. | AA2X-0618 6016 | | CONDT (PVC) (SCHD 40) (1") | LF | 3306 | $12.91 | $42,680.46 | $12.00 | $39,672.00 |
| 34. | AA2X-0618 6017 | | CONDT (PVC) (SCHD 80) (1") (BORE) | LF | 1042 | $23.66 | $24,653.72 | $22.00 | $22,924.00 |
| 35. | AA2X-0620 2014 | | ELEC CONDR (NO.10) INSULATED | LF | 9918 | $2.36 | $23,406.48 | $2.00 | $19,836.00 |
| 36. | AA2X-0624 6002 | | GROUND BOX TY A (122311) W/APRON | EA | 8 | $1,290.63 | $10,325.04 | $1,200.00 | $9,600.00 |
| 37. | AA2X-0624 6028 | | REMOVE EXISTING GROUND BOXES | EA | 7 | $134.44 | $941.08 | $125.00 | $875.00 |
| 38. | AA2X-1005 6001 | | LOOSE AGGREGATE FOR GOUNDCOVER (TYI) | CY | 85.5 | $60.98 | $5,213.79 | $75.00 | $6,412.50 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | J.A.R. CONCRETE INC. EL PASO, TX 1 OF 4 | | JORDAN FOSTER CONSTRUCTION, LLC EL PASO, TX 2 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT - ADDITIVE ALTERNATE 2X | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 39. | AA2X-ELP 1221 6001 | | TREE STAKING | EA | 39 | $132.75 | $5,177.25 | $45.00 | $1,755.00 |
| 40. | AA2X-7016 6046 | | FIRE HYDRANT RELOCATE & RECONNECT | EA | 1 | $7,518.87 | $7,518.87 | $6,000.00 | $6,000.00 |
| 41. | ILLUM 6 | | PED LIGHT FIXTURE WITH POLE | EA | 59 | $6,937.11 | $409,289.49 | $6,300.00 | $371,700.00 |
| SUM TOTAL TxDOT - ADDITIVE ALTERNATE 2X: ITEMS 1 - 41: | | | | | | | $764,192.51 Contractor's Price $764,192.52 | | $728,110.00 |
| AMENDMENTS NO. 1, 2, & 3 ACKNOWLEDGED: | | | | | | YES | | YES | |
| BID BOND SUBMITTED: | | | | | | YES | | YES | |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 |
|---|---|---|

CITY BASE BID I

| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
|---|---|---|---|---|---|---|---|---|---|
| | | | **BASE BID UNIT PRICE SCHEDULE** | | | | | | |
| | | | **TXDOT CSJ: 0167-02-050** | | | | | | |
| | | | **SIDEWALK, STATIONS, DRAINAGE, STORM WATER POLLUTION PREVENTION, TRAFFIC CONTROL, SIGNING AND STRIPING, COMMUNICATION, ELECTRICAL, ARCHITECTURE AND LANDSCAPING** | | | | | | |
| 1. | 0100 6001 | | PREPARING ROW | AC | 3.5 | $25,000.00 | $87,500.00 | $11,076.35 | $38,767.23 |
| 2. | 0104 6001 | | REMOVING CONC (PAV) | SY | 535 | $18.00 | $9,630.00 | $11.08 | $5,927.80 |
| 3. | 0104 6017 | | REMOVING CONC (DRIVEWAYS) | SY | 1319 | $18.00 | $23,742.00 | $11.08 | $14,614.52 |
| 4. | 0104 6029 | | REMOVING CONC (CURB OR CURB AND GUTTER) | LF | 4802 | $6.00 | $28,812.00 | $3.32 | $15,942.64 |
| 5. | 0104 6036 | | REMOVING CONC (SIDEWALK OR RAMP) | SY | 5081 | $18.00 | $91,458.00 | $9.69 | $49,234.89 |
| 6. | 0104 6040 | | REMOVING CONC (PAVERS) | SY | 210 | $6.00 | $1,260.00 | $8.47 | $1,778.70 |
| 7. | 0105 6045 | | REMOVING STAB BASE AND ASPH PAV (2" - 8") | SY | 2776 | $12.00 | $33,312.00 | $8.97 | $24,900.72 |
| 8. | 0110 2003 | | EXCAVATION (SPECIAL) | CY | 2.9 | $60.00 | $174.00 | $9.16 | $26.56 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 9. | 0110 6001 | | EXCAVATION (ROADWAY) | CY | 737 | $35.00 | $25,795.00 | $8.87 | $6,537.19 |
| 10. | 0170 6001 | | IRRIGATION SYSTEM | LS | 10 | $6,930.00 | $69,300.00 | $11,940.30 | $119,403.00 |
| 11. | 0192 6017 | 001 | VEGETATION BARRIER | SY | 1312 | $1.00 | $1,312.00 | $0.19 | $249.28 |
| 12. | 0192 6048 | 001 | PLANT MATERIAL (MIN. 4" CAL) (B&B) | EA | 88 | $673.00 | $59,224.00 | $719.96 | $63,356.48 |
| 13. | 0193 6001 | | PLAN MAINTENANCE | MO | 12 | $700.00 | $8,400.00 | $1,218.40 | $14,620.80 |
| 14. | 0193 6007 | | IRRIGATION SYSTEM OPER AND MAINT | MO | 12 | $400.00 | $4,800.00 | $941.49 | $11,297.88 |
| 15. | 0247 6043 | | FL BS (CMP IN PLC) (TY A GR3) (FINAL POS) | CY | 337 | $40.00 | $13,480.00 | $42.42 | $14,295.54 |
| 16. | 0247 6063 | | FL BS (CMP IN PLC) (TY A GR3) (6") | SY | 969 | $50.00 | $48,450.00 | $7.75 | $7,509.75 |
| 17. | 0314 6003 | | EMULS ASPH (BS OR SUBGR TRT) (SS-1H) | GAL | 46.2 | $12.00 | $554.40 | $6.65 | $307.23 |
| 18. | 0340 6011 | | D-GR HMA (SQ) TY-B PG 64-22 | TON | 263 | $115.00 | $30,245.00 | $105.23 | $27,675.49 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 |
|---|---|---|

CITY BASE BID I

| ITEM # | ITEM-CODE: ITEM NO. | ITEM-CODE: S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
|---|---|---|---|---|---|---|---|---|---|
| 19. | 0340 6047 | | D-GR HMA (SQ) TY-C SAC-A PG70-22 | TON | 101 | $115.00 | $11,615.00 | $112.98 | $11,410.98 |
| 20. | 0340 6106 | | D-GR HMA (SQ) TY-D PG64-22 | TON | 206 | $115.00 | $23,690.00 | $106.33 | $21,903.98 |
| 21. | 0354 6003 | | PLAN & TEXT ASPH CONC PAV (0" TO 3") | SY | 62 | $35.00 | $2,170.00 | $214.38 | $13,291.56 |
| 22. | 0360 6003 | | CONC PAVMN (CONT REINF-CRCP) (9") | SY | 50 | $82.00 | $4,100.00 | $59.81 | $2,990.50 |
| 23. | 0360 ELP3 | | CON PAVMT (CONT REINF-CRCP) (HES) (10.5") | SY | 969 | $86.00 | $83,334.00 | $69.78 | $67,616.82 |
| 24. | 0401 6001 | | FLOWABLE BACKFILL | CY | 26 | $100.00 | $2,600.00 | $88.61 | $2,303.86 |
| 25. | 0420 6007 | | CL A CONC (FLUME) (MOD) | CY | 1 | $525.00 | $525.00 | $775.34 | $775.34 |
| 26. | 0420 6043 | | CL C CONC (FOOTING) | CY | 164 | $520.00 | $85,280.00 | $553.82 | $90,826.48 |
| 27. | 0450 6051 | | RAIL (HANDRAIL) (TY E) | LF | 175 | $60.00 | $10,500.00 | $316.46 | $55,380.50 |
| 28. | 0465 6279 | | INLET (COMPL) (TY C) (MOD) | EA | 27 | $2,750.00 | $74,250.00 | $996.87 | $26,915.49 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 29. | 0465 6225 | | JUNCTION BOX (SPL) | EA | 9 | $5,000.00 | $45,000.00 | $996.87 | $8,971.83 |
| 30. | 0479 6001 | | ADJ MANHS | EA | 5 | $300.00 | $1,500.00 | $744.10 | $3,720.50 |
| 31. | 0479 6005 | | ADJ MANHS (WATER VALVE BOX) | EA | 19 | $150.00 | $2,850.00 | $669.01 | $12,711.19 |
| 32. | 0479 6008 | | ADJ MANHS (WATER METER) | EA | 17 | $150.00 | $2,550.00 | $830.02 | $14,110.34 |
| 33. | 0479 6010 | | ADJ MANHS (ELECTRIC BOX) | EA | 1 | $275.00 | $275.00 | $1,199.91 | $1,199.91 |
| 34. | 0481 6011 | | PVC PIPE (SCH 40) (4 IN) | LF | 1303 | $20.00 | $26,060.00 | $50.80 | $66,192.40 |
| 35. | 0496 6002 | | REMOV STR (INLET) | EA | 26 | $550.00 | $14,300.00 | $818.15 | $21,271.90 |
| 36. | 0496 6007 | | REMOV STR (PIPE) | LF | 160 | $15.00 | $2,400.00 | $19.85 | $3,176.00 |
| 37. | 0496 6030 | | REMOVE STR (BOLLARD) | EA | 12 | $150.00 | $1,800.00 | $412.84 | $4,954.08 |
| 38. | 0496 6087 | | REMOV STR (DRAINAGE FLUME) | EA | 2 | $875.00 | $1,750.00 | $1,107.64 | $2,215.28 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 39. | 0500 6001 | | MOBILIZATION | LS | 0.45 | $375,000.00 | $168,750.00 | $886,107.58 | $398,748.41 |
| 40. | 0502 6001 | | BARRICADES, SIGNS ANDTRAFFIC HANDLING | MO | 5 | $15,000.00 | $75,000.00 | $9,968.71 | $49,843.55 |
| 41. | 0506 6034 | 001L | CONSTRUCTION PERIMETER FENCE | LF | 420 | $15.00 | $6,300.00 | $5.57 | $2,339.40 |
| 42. | 0506 6042 | 001L | BODGRD EROSION CONTOL LOGS (18" DIA) INSTALL | LF | 1116 | $12.00 | $13,392.00 | $7.23 | $8,068.68 |
| 43. | 0506 6043 | 001L | BIDGRD EROSION CONTROL LOGS (18" DIA) REMOVE | LF | 1116 | $3.00 | $3,348.00 | $1.00 | $1,116.00 |
| 44. | 0512 6009 | | PORT CTB (FUR & INST) (LOW PROF) (TY1) | LF | 695 | $105.00 | $72,975.00 | $94.15 | $65,434.25 |
| 45. | 0512 6010 | | PORT CTB (FUR & INST) (LOW PROF) (TY 2) | LF | 140 | $138.00 | $19,320.00 | $77.53 | $10,854.20 |
| 46. | 0512 6033 | | PORT CTB (MOVE) (LOW PROF) (TY 1) | LF | 695 | $80.00 | $55,600.00 | $5.43 | $3,773.85 |
| 47. | 0512 6034 | | PORT CTB (MOVE) (LOW PROF) (TY 2) | LF | 140 | $140.00 | $19,600.00 | $6.98 | $977.20 |
| 48. | 0512 6057 | | PORT CTB (REMOVE) (LOW PROF) (TY 1) | LF | 695 | $15.00 | $10,425.00 | $8.04 | $5,587.80 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 49. | 0512 6058 | | PORT CTB (REMOVE) (LOW PROF) (TY 2) | LF | 140 | $19.00 | $2,660.00 | $9.12 | $1,276.80 |
| 50. | 0529 6005 | | CONC CURB (MONO) TY II) | LF | 410 | $12.00 | $4,920.00 | $10.25 | $4,202.50 |
| 51. | 0529 6008 | | CONC CURB & GUTTER (TY II) | LF | 4302 | $17.00 | $73,134.00 | $11.08 | $47,666.16 |
| 52. | 0529 ELP1 | | CURB (VARIABLE HT) (INTEGRAL) | LF | 700 | $18.00 | $12,600.00 | $13.29 | $9,303.00 |
| 53. | 0530 6004 | | DRIVEWAYS (CONC) | SY | 1411 | $55.00 | $77,605.00 | $47.35 | $66,810.85 |
| 54. | 0531 6004 | | CURB RAMPS (TY 1) | EA | 37 | $1,200.00 | $44,400.00 | $775.34 | $28,687.58 |
| 55. | 0531 6006 | | CURB RAMPS (TY3) | EA | 1 | $1,200.00 | $1,200.00 | $775.34 | $775.34 |
| 56. | 0531 6008 | | CURB RAMPS (TY 5) | EA | 7 | $1,200.00 | $8,400.00 | $775.34 | $5,427.38 |
| 57. | 0531 6009 | | CURB RAMPS (TY 6) | EA | 6 | $1,200.00 | $7,200.00 | $775.34 | $4,652.04 |
| 58. | 0531 6010 | | CURB RAMPS (TY 7) | EA | 11 | $1,200.00 | $13,200.00 | $775.34 | $8,528.74 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM | BID NO: 2016-832
BID DATE: JULY 27, 2016 | DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 59. | 0531 6013 | | CURB RAMPS (TY 10) | EA | 7 | $1,200.00 | $8,400.00 | $775.34 | $5,427.38 |
| 60. | 0531 6014 | | CURB RAMPS (TY 11) | EA | 2 | $1,500.00 | $3,000.00 | $775.35 | $1,550.70 |
| 61 | 0531 6001 | | CONC SIDEWALKS (4") | SY | 4127 | $42.00 | $173,334.00 | $38.88 | $160,457.76 |
| 62. | 0550 ELP2 | | REMOVE AND INSTALL CL FENCE & GATE | LS | 1 | $7,500.00 | $7,500.00 | $2,769.09 | $2,769.09 |
| 63. | 0610 6005 | | RELOCATE RD IL ASM (U/P) | EA | 2 | $3,500.00 | $7,000.00 | $3,322.91 | $6,645.82 |
| 64. | 0618 6016 | | CONDT (PVC) (SCHD 40) (1") | LF | 6902 | $13.50 | $93,177.00 | $13.29 | $91,727.58 |
| 65. | 0618 6017 | | CONDT (PVC) (SCHD 40) (1") (BORE) | LF | 1418 | $24.00 | $34,032.00 | $24.37 | $34,556.66 |
| 66. | 0618 6023 | | CONDT (PVC) (SCH 40) (2") | LF | 1434 | $20.00 | $28,680.00 | $19.94 | $28,593.96 |
| 67. | 0618 6024 | | CONDT (PVC) (SCHD 40) (2") (BORE) | LF | 1629 | $32.00 | $52,128.00 | $33.23 | $54,131.67 |
| 68. | 0618 6029 | | CONDT (PVC) (SCHD 40) (3") | LF | 592 | $21.00 | $12,432.00 | $21.05 | $12,461.60 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM | BID NO: 2016-832
BID DATE: JULY 27, 2016 | DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 69. | 0618 6030 | | CONDT (PVC) (SCHD 40) (3") (BORE) | LF | 2478 | $37.00 | $91,686.00 | $39.87 | $98,797.86 |
| 70. | 0618 ELP4 | | 1" PVC COATED METALLIC CONDUIT | LF | 1446 | $22.00 | $31,812.00 | $23.26 | $33,633.96 |
| 71. | 0620 6010 | | ELEC CONDR (NO.6) INSULATED | LF | 77 | $4.00 | $308.00 | $3.32 | $255.64 |
| 72. | 0620 6008 | | ELEC CONDR (NO.8) INSULATED | LF | 1257 | $3.50 | $4,399.50 | $3.10 | $3,896.70 |
| 73. | 0620 6006 | | ELECT CONDR (NO.10) INSULATED | LF | 18189 | $2.50 | $45,472.50 | $2.44 | $44,381.16 |
| 74. | 0620 6004 | | ELEC CONDR (NO.12) INSULATED | LF | 2280 | $3.00 | $6,840.00 | $2.77 | $6,315.60 |
| 75. | 0620 6002 | | ELEC CONDR (NO.14) INSULATED | LF | 2536 | $2.50 | $6,340.00 | $2.22 | $5,629.92 |
| 76. | 0620 6016 | | ELEC CONDR (NO.2) INSULATED | LF | 696 | $9.25 | $6,438.00 | $9.41 | $6,549.36 |
| 77. | 0620 6029 | | ELEC CONDR (350 KCMIL) INSULATED | LF | 567 | $22.00 | $12,474.00 | $23.26 | $13,188.42 |
| 78. | 0624 6014 | | GROUND BOX TY1 (122422) W/APRON | EA | 15 | $2,950.00 | $44,250.00 | $3,045.99 | $45,689.85 |

Approved By: _____
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 79. | 0624 2004 | | GROUND BOX TY 2 (243636 W/APRON | EA | 2 | $4,000.00 | $8,000.00 | $4,264.40 | $8,528.80 |
| 80. | 0624 6002 | | GROUND BOX TY A (122311) W/APRON | EA | 24 | $1,250.00 | $30,000.00 | $1,329.16 | $31,899.84 |
| 81. | 0624 6028 | | REMOVE EXISTING GROUND BOXES | EA | 34 | $275.00 | $9,350.00 | $276.91 | $9,414.94 |
| 82. | 0628 6143 | | ELC SRV TY D 120/240 060 (NS) SS (E)GC(U) | EA | 7 | $8,750.00 | $61,250.00 | $9,414.89 | $65,904.23 |
| 83. | 0644 6001 | | INS SM RD SN SUP&AM TY 10BWG (1) SA (P) | EA | 23 | $665.00 | $15,295.00 | $719.96 | $16,559.08 |
| 84. | 0644 6068 | | RELOCATE SM RD SN SUP & AM TY 10 BWG | EA | 8 | $500.00 | $4,000.00 | $498.44 | $3,987.52 |
| 85. | 0644 6076 | | REMOVE SM RD SN SUP & AM | EA | 11 | $150.00 | $1,650.00 | $138.45 | $1,522.95 |
| 86. | 0662 6060 | | WK ZN PAV MRK REMOV (W) 4" (BRK) | LF | 70 | $3.00 | $210.00 | $2.94 | $205.80 |
| 87. | 0662 6063 | | WK ZN PAV MRK REMOV (W) 4" (SLD) | LF | 694 | $3.00 | $2,082.00 | $2.94 | $2,040.36 |
| 88. | 0662 6080 | | WK ZN PAV MRK REMOV (W) (ARROW) | EA | 1 | $250.00 | $250.00 | $221.53 | $221.53 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 89. | 0662 6090 | | WK ZN PAV MRK REMOV (W) (WORD) | EA | 1 | $265.00 | $265.00 | $276.91 | $276.91 |
| 90. | 0662 6095 | | WK ZN PAV MRK REMOV (Y) 4" (SLD) | LF | 4342 | $2.90 | $12,591.80 | $2.94 | $12,765.48 |
| 91. | 0666 6036 | | PREL PAV MRK TY I (W) 8" (SLD) (100 MIL) | LF | 97 | $3.25 | $315.25 | $3.32 | $322.04 |
| 92. | 0666 6045 | | REFL PAV MRK TY I (W) 18" (SLD) (100 MIL) | LF | 3770 | $2.95 | $11,121.50 | $3.05 | $11,498.50 |
| 93. | 0666 6048 | | REFL PAV MRK TY I (W) 24" (SLD) (100MIL) | LF | 751 | $4.00 | $3,004.00 | $4.10 | $3,079.10 |
| 94. | 0666 6054 | | REFL PAV MRK TY I (W) (ARROW) (100 MIL) | EA | 1 | $165.00 | $165.00 | $166.15 | $166.15 |
| 95. | 0666 6102 | | REF PAV MRK TY I 36" (YLD TRI) (100MIL) | EA | 52 | $70.00 | $3,640.00 | $72.00 | $3,744.00 |
| 96. | 0666 6178 | | REFL PAV MRK TY II (W) 8" (SLD) | LF | 97 | $2.50 | $242.50 | $2.22 | $215.34 |
| 97. | 0666 6181 | | REFL PAV MRK TY II (W) 18" (SLD) | LF | 3770 | $2.25 | $8,482.50 | $2.22 | $8,369.40 |
| 98. | 0666 6182 | | REF PAV MRK TY II (W) 24" (SLD) | LF | 751 | $3.00 | $2,253.00 | $2.99 | $2,245.49 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM | BID NO: 2016-832

BID DATE: JULY 27, 2016 | DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 99. | 0666 6184 | | REFL PAV MRK TY II (W) (ARROW) | EA | 1 | $125.00 | $125.00 | $110.76 | $110.76 |
| 100. | 0666 6199 | | REF PAV MRK TY II (W) 36" (YLD TRI) | EA | 52 | $45.00 | $2,340.00 | $44.31 | $2,304.12 |
| 101. | 0666 6300 | | RE PM W/RET REQ TY I (W) 4" (BRK) (100 MIL) | LF | 270 | $1.00 | $270.00 | $1.05 | $283.50 |
| 102. | 0666 6303 | | RE PM W/RET REQ TY I (W) 4" (SLD) (100 MIL) | LF | 619 | $1.00 | $619.00 | $1.05 | $649.95 |
| 103. | 0666 6315 | | RE PM W/RET REQ TY I (Y) 4" (SLD) (100 MIL) | LF | 2074 | $1.00 | $2,074.00 | $1.05 | $2,177.70 |
| 104. | 0666 6322 | | RE PM W/RET REQ TY II (W) 4" (BRK) (100 MIL) | LF | 270 | $1.00 | $270.00 | $0.83 | $224.10 |
| 105. | 0666 6323 | | RE PM W/RET REQ TY II (W) 4" (SLD) (100 MIL) | LF | 619 | $1.00 | $619.00 | $0.83 | $513.77 |
| 106. | 0666 6327 | | RE PM W/RET REQ TY II (Y) 4" (SLD ) (100 MIL) | LF | 2074 | $1.00 | $2,074.00 | $0.83 | $1,721.42 |
| 107. | 0677 6001 | | ELIM EXT PAV MRK & MRKS (4") | LF | 3663 | $1.65 | $6,043.95 | $1.72 | $6,300.36 |
| 108. | 0677 6005 | | ELIMINATE EXIST PAV MRK & MRKS (12") | LF | 1969 | $4.85 | $9,549.65 | $5.15 | $10,140.35 |

Approved By: _____
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM | BID NO: 2016-832
BID DATE: JULY 27, 2016 | DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 109. | 0677 6007 | | ELIM EXT PAV MRK & MRKS (24") | LF | 572 | $9.50 | $5,434.00 | $10.30 | $5,891.60 |
| 110 | 0678 6001 | | PAV SURF PREP FOR MRK (4") | LF | 2963 | $0.35 | $1,037.05 | $0.28 | $829.64 |
| 111. | 0678 6004 | | PAV SURF PREP FOR MRKS (8") | LF | 97 | $0.75 | $72.75 | $0.55 | $53.35 |
| 112. | 0678 6007 | | PAV SURF PREP FOR MRKS (18") | LF | 3770 | $1.15 | $4,335.50 | $1.27 | $4,787.90 |
| 113. | 0678 6008 | | PAV SURF PREP FOR MRK (24") | LF | 751 | $1.65 | $1,239.15 | $1.72 | $1,291.72 |
| 114. | 0678 6009 | | PAV SURF PREP FOR MRK (ARROW) | EA | 1 | $30.00 | $30.00 | $27.69 | $27.69 |
| 115. | 0678 6023 | | PAV SURF PREP FOR MRK 36" (YLD TRI) | EA | 52 | $12.00 | $624.00 | $11.08 | $576.16 |
| 116. | 0684 6007 | | TRF SIG CBL (YT A) (12 AWG) (2 CONDR) | LF | 273 | $4.60 | $1,255.80 | $4.65 | $1,269.45 |
| 117. | 0684 6010 | | TRF SIG CBL (TY A) (12 AWG) (5 CONDR) | LF | 30 | $7.00 | $210.00 | $7.44 | $223.20 |
| 118. | 0687 6002 | | PEDESTRIAN PUSH BUTTON POLE | EA | 35 | $3,600.00 | $126,000.00 | $3,876.72 | $135,685.20 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM | BID NO: 2016-832
BID DATE: JULY 27, 2016 | DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 119. | 0690 6089 | | REMOV PED POLE ASSM | EA | 4 | $1,300.00 | $5,200.00 | $1,384.54 | $5,538.16 |
| 120. | 1005 6001 | | LOOSE AGGREGATE FOR GROUNDCOVER (TY I) | CY | 114.5 | $55.00 | $6,297.50 | $60.92 | $6,975.34 |
| 121. | 1004 6001 | | TREE PROTECTION | EA | 2 | $200.00 | $400.00 | $2,215.27 | $4,430.54 |
| 122. | ELP 1221 6001 | | TREE STAKING | EA | 88 | $39.00 | $3,432.00 | $9.41 | $828.08 |
| 123. | 27-11-16-1 | | COMM EQUIPMENT AND AC UNIT | EA | 18 | $9,950.00 | $179,100.00 | $10,965.17 | $197,373.06 |
| 124. | 27-11-16-8 | | POWER DISTRIBUTIO UNIT | EA | 18 | $705.00 | $12,690.00 | $772.62 | $13,907.16 |
| 125. | 27-11-16-9 | | COMM CABINET POWER ELECTRICAL CONDUCTOR (2C 32 AWG) | LF | 180 | $13.00 | $2,340.00 | $13.29 | $2,392.20 |
| 126. | 27-51-16-1 | | **ONSTREET VARIABLE MESSAGE SIGN DISCONNECT SWITCH (INSTALLATION ONLY) | EA | 19 | $130.00 | $2,470.00 | $138.45 | $2,630.55 |
| 127. | 28-23-23-1 | | I3 INTERNATIONAL Ax52V NETWORK DOME CAMERA (INSTALLATION ONLY) | EA | 51 | $800.00 | $40,800.00 | $833.05 | $42,485.55 |
| 128. | 28-23-23-2 | | I3 INTERNATIONAL SRX-PRO-IPPP00C SERVER NVR (INSTALLATION ONLY) | EA | 18 | $1,500.00 | $27,000.00 | $1,591.67 | $28,650.06 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | |
| ITEM # | ITEM-CODE: ITEM NO. | ITEM-CODE: S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 129. | 28-23-23-3 | | I3 INTERNATIONAL IP PRO NVR 10-CHANNEL SOFTWARE | EA | 18 | $240.00 | $4,320.00 | $258.08 | $4,645.44 |
| 130. | 28-23-23-4 | | POWER OVER ETHERNET INJECTOR (INSTALLATION ONLY) | EA | 51 | $110.00 | $5,610.00 | $116.30 | $5,931.30 |
| 131. | 28-23-23-5 | | I3 INTERNATIONAL Ax52v BACKBOOX FOR CAMERA (INSTALLATION ONLY) | EA | 33 | $420.00 | $13,860.00 | $456.35 | $15,059.55 |
| 132. | 28-23-23-6 | | I3 INTERNATIOAL DB-14 CAMERA WALL MOUNT (PYLON) (INSTALLATION ONLY) | EA | 18 | $210.00 | $3,780.00 | $229.28 | $4,127.04 |
| 133. | 28-23-23-7 | | CATEGORY 6 CABLE (CCTV & TVM) | LF | 1446 | $8.20 | $11,857.20 | $8.82 | $12,753.72 |
| 134. | COMM-3 | | 1" FLEXIBLE (COLUMN & PYLON) | LF | 795 | $9.25 | $7,353.75 | $9.97 | $7,926.15 |
| 135. | ELP 110 | | REMOVE PARKING METER | EA | 4 | $175.00 | $700.00 | $221.53 | $886.12 |
| 136. | ELP 580 | | SPARE MATL (PANELS, LIGHTS, CANOPY) FOR TWO STATIONS | LS | 1 | $42,500.00 | $42,500.00 | $43,950.93 | $43,950.93 |
| 137. | ELP 3006 | | FIXED BOLLARDS | EA | 19 | $500.00 | $9,500.00 | $443.05 | $8,417.95 |
| 138. | ELP 5217 | | DETECTABLE WARNING SURFACE | EA | 9 | $3,250.00 | $29,250.00 | $2,215.27 | $19,937.43 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 139. | ELP 6005 | | **GFI GENFARE TICKET VENDING MACHINE (INSTALLATION ONLY) | EA | 19 | $130.00 | $2,470.00 | $138.45 | $2,630.55 |
| 140. | ELP 6006 | | **ONSTREET VARIABLE MESSAGE SIGN W/BUILT-ON RADIO (INSTALLATION ONLY) | EA | 19 | $1,250.00 | $23,750.00 | $1,329.16 | $25,254.04 |
| 141. | 5007 6036 | | ADJUST OF WTR VLVE COVRS AND VLVE STICKS | EA | 3 | $140.00 | $420.00 | $332.29 | $996.87 |
| 142. | 5008 6001 | | WHEEL STOP | EA | 9 | $75.00 | $675.00 | $132.92 | $1,196.28 |
| 143. | 6027 6003 | | CONDUIT (PREPARE) | LF | 4879 | $6.85 | $33,421.15 | $7.20 | $35,128.80 |
| 144. | 6027 6008 | | GROUND BOX (PREPARE) | EA | 12 | $960.00 | $11,520.00 | $1,052.43 | $12,629.16 |
| 145. | 7016 6046 | | FIRE HYDRANT RELOCATE & RECONNECT | EA | 3 | $4,150.00 | $12,450.00 | $4,984.36 | $14,953.08 |
| 146. | RTS01-6001 | | ACCESSIBLE PEDESTRIAN UNIT | EA | 40 | $2,050.00 | $82,000.00 | $2,231.17 | $89,246.80 |
| 147. | RTS02-6001 | | TSP DETECTOR | EA | 15 | $1,500.00 | $22,500.00 | $1,606.07 | $24,091.05 |
| 148. | RTS02-6002 | | TSP CABLE | LF | 1577 | $5.50 | $8,673.50 | $5.52 | $8,705.04 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 149. | RTS02 6003 | | PHASE SELECTOR CARD | EA | 15 | $865.00 | $12,975.00 | $945.92 | $14,188.80 |
| 150. | RTS02 6004 | | PHASE SELECTOR CARD RACK | EA | 9 | $315.00 | $2,835.00 | $327.86 | $2,950.74 |
| 151. | RTS03 6001 | | PED POLE ASSEMBLY (ORNAMENTAL) | EA | 4 | $7,150.00 | $28,600.00 | $7,531.92 | $30,127.68 |
| 152. | RTS03 6002 | | PED POLE ASSEMBLY (RELOCATION) | EA | 2 | $2,750.00 | $5,500.00 | $2,769.09 | $5,538.18 |
| 153. | RTS03-6017 | | FIBER OPTIC CBL (SINGLE MODE) (144 FIBER) | LF | 3740 | $7.15 | $26,741.00 | $7.63 | $28,536.20 |
| 154. | RTS03 6020 | | FIBER OPTIC PIGTAIL (12 FIBER) | LF | 4996 | $12.25 | $61,201.00 | $13.29 | $66,396.84 |
| 155. | RTS03 6023 | | FIBER OPTIC PATCH PANEL (12 POSITION) | EA | 8 | $5,750.00 | $46,000.00 | $6,091.99 | $48,735.92 |
| 156. | RTS03 6021 | | FIBER OPTIC SPLICE ENCLOSURE | EA | 2 | $3,650.00 | $7,300.00 | $3,876.72 | $7,753.44 |
| 157. | RTS03 6026 | | FIBER OPTIC CABLE ROAD MARKER | EA | 6 | $500.00 | $3,000.00 | $498.44 | $2,990.64 |
| 158. | RTS03 6024 | | FIIBER OPTIC CABLE PATCH PANEL (12 POSITION) EXT | EA | 1 | $8,000.00 | $8,000.00 | $8,307.26 | $8,307.26 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 159. | RTS04 6001 | | FIELD ETHERNET SWITCH (FIBER) | EA | 8 | $5,625.00 | $45,000.00 | $6,091.99 | $48,735.92 |
| 160. | RTS04 6002 | | FIELD ETHERNET SWITCH (COPPER) | EA | 0 | $5,625.00 | $0.00 | $0.00 | $0.00 |
| 161. | ILLUM 1 | | 36" CANOPY LIGHT FIXTURE | EA | 22 | $1,085.00 | $23,870.00 | $1,168.55 | $25,708.10 |
| 162. | ILLUM 2 | | CANOPY SIDE LIGHT FIXTURE | LF | 5808 | $15.86 | $92,114.88 | $23.81 | $138,288.48 |
| 163. | ILLUM 3 | | LIGHTING PANEL | EA | 7 | $7,000.00 | $49,000.00 | $7,591.73 | $53,142.11 |
| 164. | ILLUM 4 | | PYLON LIGHT FIXTURE | LF | 280 | $47.00 | $13,160.00 | $49.84 | $13,955.20 |
| 165. | ILLUM 6 | | PEDESTRIAN LIGHT FIXTURE WITH POLE | EA | 90 | $6,587.00 | $592,830.00 | $7,144.24 | $642,981.60 |
| 166. | ARCH 1 | | CANOPY (6 X 37) | EA | 6 | $101,500.00 | $609,000.00 | $90,966.59 | $545,799.54 |
| 167. | ARCH 2 | | CANOPY (6 X 46) | EA | 4 | $119,750.00 | $479,000.00 | $109,427.89 | $437,711.56 |
| 168. | ARCH 2 | | CANOPY (9 X 46) | EA | 4 | $130,275.00 | $521,100.00 | $149,008.96 | $596,035.84 |
| 169. | ARCH 4 | | CANOPY (6 X 27) | EA | 4 | $84,250.00 | $337,000.00 | $47,428.91 | $189,715.64 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| CITY BASE BID I | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 170. | ARCH 5 | | PYLON | EA | 18 | $32,500.00 | $585,000.00 | $30,903.00 | $556,254.00 |
| 171. | ARCH 6 | | TRASH COMPACTOR | EA | 18 | $7,350.00 | $132,300.00 | $9,750.51 | $175,509.18 |
| 172. | ARCH 7 | | ALUMINUM BENCH (3 SEAT) | EA | 32 | $3,200.00 | $102,400.00 | $3,322.90 | $106,332.80 |
| 173. | ARCH 8 | | BCYCLE RACK | EA | 36 | $300.00 | $10,800.00 | $210.45 | $7,576.20 |
| 174. | ARCH 9 | | 5'x6' PAINTED ZONE | EA | 36 | $200.00 | $7,200.00 | $138.45 | $4,984.20 |
| 175. | ARCH 10 | | 6'x6' PAINTED ZONE | EA | 18 | $200.00 | $3,600.00 | $138.45 | $2,492.10 |
| 176. | ARCH 11 | | 4'-6" EGG CRATE PANELS | EA | 93 | $2,000.00 | $186,000.00 | $1,716.83 | $159,665.19 |
| 177. | ARCH 12 | | 5'-9" EGG CRATE PANELS | EA | 28 | $2,150.00 | $60,200.00 | $1,716.83 | $48,071.24 |
| 178. | ARCH 13 | | 4'-6" POLYCARBONATE PANELS | EA | 16 | $500.00 | $8,000.00 | $498.44 | $7,975.04 |
| 179. | ARCH 14 | | ALUMINUM LEANING RAIL | EA | 12 | $1,600.00 | $19,200.00 | $1,218.40 | $14,620.80 |
| SUM TOTAL BASE BID I: ITEMS 1 - 179 | | | | | | | $7,317,386.78 | | $7,221,906.90 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT BASE BID II | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| BASE BID UNIT PRICE SCHEDULE | | | | | | | | | |
| TXDOT CSJ: 0167-02-050 | | | | | | | | | |
| SIDEWALK, STATIONS, DRAINAGE, STORM WATER POLLUTION PREVENTION, TRAFFIC CONTROL, SIGNING AND STRIPING, COMMUNICATION, ELECTRICAL, ARCHITECTURE AND LANDSCAPING | | | | | | | | | |
| 1. | 0100 6001 | | PREPARING ROW | AC | 3.5 | $35,000.00 | $122,500.00 | $5,376.45 | $18,817.58 |
| 2. | 0104 6017 | | REMOVING CONC (DRIVEWAYS) | SY | 976 | $18.00 | $17,568.00 | $8.65 | $8,442.40 |
| 3. | 0104 6029 | | REMOVING CONC (CURB OR CURB & GUTTER) | LF | 3407 | $6.00 | $20,442.00 | $3.44 | $11,720.08 |
| 4. | 0104 6036 | | REMOVING CONC (SIDEWALK OR RAMP) | SY | 2384 | $18.00 | $42,912.00 | $6.65 | $15,853.60 |
| 5. | 0104 6040 | | REMOVING CONC (PAVERS) | SY | 228 | $6.00 | $1,368.00 | $11.09 | $2,528.52 |
| 6. | 0105 6045 | | REMOVING STAB BASE AND ASPH PAV (2"- 8") | SY | 3221 | $12.00 | $38,652.00 | $4.43 | $14,269.03 |
| 7. | 0110 6001 | | EXCAVATION (ROADWAY) | CY | 1560 | $12.00 | $18,720.00 | $4.43 | $6,910.80 |
| 8. | 0110 6003 | | EXCAVATION (SPECIAL ) | CY | 3.5 | $60.00 | $210.00 | $22.17 | $77.60 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT BASE BID II | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 9. | 0160 6005 | | FURNISHING AND PLACING TOP SOIL | CY | 94 | $29.75 | $2,796.50 | $72.06 | $6,773.64 |
| 10. | 0170 6001 | | IRRIGATION SYSTEM | LS | 10 | $7,962.00 | $79,620.00 | $3,102.27 | $31,022.70 |
| 11. | 0192 6002 | | PLANT MATERIAL (1-GAL) | EA | 10 | $20.00 | $200.00 | $9.42 | $94.20 |
| 12. | 0192 6014 | | PLANT SOIL MIX | CY | 141.5 | $30.00 | $4,245.00 | $72.06 | $10,196.49 |
| 13. | 0192 6015 | | LANDSCAPE EDGE | LF | 371 | $4.00 | $1,484.00 | $8.31 | $3,083.01 |
| 14. | 0192 6016 | | PLANT BED PREPARATION | SY | 1268 | $3.35 | $4,247.80 | $38.80 | $49,198.40 |
| 15. | 0192 6017 | | VEGETATION BARRIER | SY | 2911 | $1.00 | $2,911.00 | $0.19 | $553.09 |
| 16. | 0192 6031 | | PLANT MATERIAL (5 GAL) SHRUB | EA | 344 | $27.00 | $9,288.00 | $24.39 | $8,390.16 |
| 17. | 0192 6048 | | PLANT MATERIAL (MIN. 4" CAL) (B&B) | EA | 4 | $673.00 | $2,692.00 | $720.56 | $2,882.24 |
| 18. | 0192 6075 | | PLANT MATERIAL (20 IN BOX) (MULTI-TRUNK) | EA | 41 | $295.00 | $12,095.00 | $277.14 | $11,362.74 |

Approved By: _____
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT BASE BID II | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 19. | 0193 6001 | | PLAN MAINTENANCE | MO | 12 | $700.00 | $8,400.00 | $997.69 | $11,972.28 |
| 20. | 0193 6007 | | IRRIGATION SYSTEM OPER AND MAINT | MO | 12 | $400.00 | $4,800.00 | $665.13 | $7,981.56 |
| 21. | 0247 6043 | | FL BS (CMP IN PLC) (TY A GR3) (FINAL POS) | CY | 461 | $40.00 | $18,440.00 | $46.56 | $21,464.16 |
| 22. | 0247 6063 | | FL BS (CMP IN PLC ) (TY A GR3) (6") | SY | 1485 | $50.00 | $74,250.00 | $7.76 | $11,523.60 |
| 23. | 0314 6003 | | EMULS ASPH (BS OR SUBGR TRT) (SS-1H) | GAL | 57 | $12.00 | $684.00 | $6.65 | $379.05 |
| 24. | 0340 6106 | | D-GR HMA (SQ) TY-D PG64-22 | TON | 321 | $115.00 | $36,915.00 | $106.42 | $34,160.82 |
| 25. | 0340 6011 | | D-GR HMA (SQ) TY-B PG 64-22 | TON | 173 | $115.00 | $19,895.00 | $105.31 | $18,218.63 |
| 26. | 0340 6047 | | D-GR HMA (SQ) TY-C SAC-A PG70-22 | TON | 79 | $115.00 | $9,085.00 | $113.07 | $8,932.53 |
| 27. | 0354 6003 | | PLAN & TEXT ASPH CONC PAV (0" TO 3") | SY | 171 | $35.00 | $5,985.00 | $2.06 | $352.26 |
| 28. | 0360 ELP3 | | CONC PAVMT (CONT REINF-CRCP (HES) (10.5") | SY | 1485 | $86.00 | $127,710.00 | $79.82 | $118,532.70 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT BASE BID II | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 29. | 0420 6043 | | CL C CONC (FOOTING) | CY | 251 | $520.00 | $130,520.00 | $1,073.03 | $269,330.53 |
| 30. | 0423 6008 | | RETAINING WALL (CAST - IN - PLACE) | SF | 265 | $30.00 | $7,950.00 | $74.26 | $19,678.90 |
| 31. | 0450 6051 | | RAIL (HANDRAIL) (TY E) | LF | 500 | $60.00 | $30,000.00 | $99.39 | $49,695.00 |
| 32. | 0479 6001 | | ADJ MANHS | EA | 1 | $300.00 | $300.00 | $744.72 | $744.72 |
| 33. | 0479 6005 | | ADJ MANHS (WATER VALVE BOX) | EA | 6 | $150.00 | $900.00 | $669.70 | $4,018.20 |
| 34. | 0479 6008 | | ADJ MANHS (WATER METER) | EA | 16 | $150.00 | $2,400.00 | $830.70 | $13,291.20 |
| 35. | 0496 2010 | | REMOV STR (BRIDGE 100-499 FT LENGTH) | EA | 1 | $100,000.00 | $100,000.00 | $33,256.38 | $33,256.38 |
| 36. | 0500 6001 | | MOBILIZATION | LS | 0.55 | $350,000.00 | $192,500.00 | $221,709.22 | $121,940.07 |
| 37. | 0502 6001 | | BARRICADES, SIGNS AND TRAFFIC HANDLING | MO | 9 | $15,000.00 | $135,000.00 | $11,085.46 | $99,769.14 |
| 38. | 0502 2047 | | OFF-DUTY POLICE OFFICER | HR | 192 | $125.00 | $24,000.00 | $0.00 | $0.00 |

Approved By: _____
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT BASE BID II | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 39. | 0506 6034 | | CONSTRUCTION PERIMETER FENCE | LF | 660 | $20.00 | $13,200.00 | $5.58 | $3,682.80 |
| 40. | 0506 6042 | | BIODGRD EROSION CONTROL LOGS (18" DIA) INSTALL | LF | 1146 | $12.00 | $13,752.00 | $7.24 | $8,297.04 |
| 41. | 0506 6043 | | BIODGRD EROSION CONTROL LOGS (18" DIA) REMOVE | LF | 1146 | $3.00 | $3,438.00 | $1.00 | $1,146.00 |
| 42. | 0512 6009 | | PORT CTB (FUR & INST) (LOW PROF) (TY 1) | LF | 1309 | $33.00 | $43,197.00 | $37.44 | $49,008.96 |
| 43. | 0512 6010 | | PORT CTB (FUR & INST) (LOW PROF) (TY 2) | LF | 220 | $46.00 | $10,120.00 | $45.51 | $10,012.20 |
| 44. | 0512 6033 | | PORT CTB (MOVE) (LOW PROF) (TY 1) | LF | 1309 | $24.50 | $32,070.50 | $5.43 | $7,107.87 |
| 45. | 0512 6034 | | PORT CTB (MOVE (LOW PROF) (TY 2) | LF | 220 | $47.25 | $10,395.00 | $6.98 | $1,535.60 |
| 46. | 0512 6057 | | PORT CTB (REMOVE) ( LOW PROF (TY 1 ) | LF | 1309 | $5.15 | $6,741.35 | $8.06 | $10,550.54 |
| 47. | 0512 6058 | | PORT CTB (REMOVE) (LOW PROF) (TY 2) | LF | 1114 | $4.00 | $4,456.00 | $9.13 | $10,170.82 |
| 48. | 0529 6008 | | CONC CURB & GUTTER (TY II) | LF | 2410 | $17.00 | $40,970.00 | $11.09 | $26,726.90 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT BASE BID II | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 49. | 0529 6005 | | CONC CURB (MONO) (TY II) | LF | 60 | $12.00 | $720.00 | $10.25 | $615.00 |
| 50. | 0529 ELP1 | | CURB (VARIABLE HT) (INTEGRAL) | LF | 1298 | $18.00 | $23,364.00 | $11.09 | $14,394.82 |
| 51. | 0530 6004 | | DRIVEWAYS (CONC) | SY | 1835 | $55.00 | $100,925.00 | $46.89 | $86,043.15 |
| 52. | 0531 6001 | | CONC SIDEWLKS (4") | SY | 1539 | $42.00 | $64,638.00 | $38.91 | $59,882.49 |
| 53. | 0531 6004 | | CURB RAMPS (TY 1) | EA | 13 | $1,200.00 | $15,600.00 | $775.98 | $10,087.74 |
| 54. | 0531 6005 | | CURB RAMPS (TY 2) | EA | 1 | $1,200.00 | $1,200.00 | $775.98 | $775.98 |
| 55. | 0531 6006 | | CURB RAMPS (TY 3) | EA | 2 | $1,200.00 | $2,400.00 | $775.98 | $1,551.96 |
| 56. | 0531 6010 | | CURB RAMPS (TY 7) | EA | 4 | $1,200.00 | $4,800.00 | $775.98 | $3,103.92 |
| 57. | 0531 6008 | | CURB RAMPS (TY 5) | EA | 1 | $1,200.00 | $1,200.00 | $775.98 | $775.98 |
| 58. | 0531 6009 | | CURB RAMPS (TY 6) | EA | 4 | $1,200.00 | $4,800.00 | $775.98 | $3,103.92 |

Approved By:
Date: 8/13/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT BASE BID II | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 59. | 0531 6013 | | CURB RAMPS (TY 10) | EA | 4 | $1,200.00 | $4,800.00 | $775.98 | $3,103.92 |
| 60. | 0531 6014 | | CURB RAMPS (TY 11) | EA | 1 | $1,500.00 | $1,500.00 | $775.98 | $775.98 |
| 61. | 0531 6030 | | CURB RAMPS (TY 21) | EA | 1 | $1,350.00 | $1,350.00 | $775.98 | $775.98 |
| 62. | 0610 6005 | | RELOCATE RD IL ASM (U/P) | EA | 2 | $3,150.00 | $6,300.00 | $3,325.64 | $6,651.28 |
| 63. | 0618 6016 | | CONDT (PVC) (SCHD 40) (1") | LF | 6117 | $13.00 | $79,521.00 | $13.30 | $81,356.10 |
| 64. | 0618 6017 | | CONDT (PVC) (SCHD 80) (1") (BORE) | LF | 1565 | $23.00 | $35,995.00 | $24.39 | $38,170.35 |
| 65. | 0618 6023 | | CONDT (PVC) (SCHD 40) (2") | LF | 1434 | $19.00 | $27,246.00 | $19.95 | $28,608.30 |
| 66. | 0618 6024 | | CONDT (PVC) (SCHD 40) (2") (BORE) | LF | 2391 | $31.00 | $74,121.00 | $33.26 | $79,524.66 |
| 67. | 0618 6029 | | CONDT (PVC) (SCHD 40) (3") | LF | 482 | $20.00 | $9,640.00 | $21.06 | $10,150.92 |
| 68. | 0618 6030 | | CONDT (PVC) (SCHD 40) (3") (BORE) | LF | 3571 | $36.50 | $130,341.50 | $39.91 | $142,518.61 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT BASE BID II | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 69. | 0620 6004 | | ELEC CONDR (NO.12) INSULATED | LF | 4380 | $2.75 | $12,045.00 | $2.77 | $12,132.60 |
| 70. | 0620 6002 | | ELEC CONDR (NO.14) INSULATED | LF | 2572 | $2.25 | $5,787.00 | $2.22 | $5,709.84 |
| 71. | 0620 6006 | | ELEC CONDR (NO.10) INSULATED | LF | 19696 | $2.25 | $44,316.00 | $2.44 | $48,058.24 |
| 72. | 0620 6008 | | ELEC CONDR (NO.8) INSULATED | LF | 1327 | $3.00 | $3,981.00 | $3.10 | $4,113.70 |
| 73. | 0620 6010 | | ELEC CONDR (NO.6) INSULATED | LF | 495 | $3.25 | $1,608.75 | $3.33 | $1,648.35 |
| 74. | 0620 6016 | | ELEC CONDR (NO.2) INSULATED | LF | 685 | $9.00 | $6,165.00 | $9.42 | $6,452.70 |
| 75. | 0624 6002 | | GROUND BOX TY A (122311) W/APRON | EA | 23 | $1,225.00 | $28,175.00 | $1,330.26 | $30,595.98 |
| 76. | 0624 6014 | | GROUND BOX TY A (122422) W/APRON | EA | 14 | $14.00 | $196.00 | $1,496.54 | $20,951.56 |
| 77. | 0624 6028 | | REMOVE EXISTING GROUND BOXES | EA | 24 | $130.00 | $3,120.00 | $138.57 | $3,325.68 |
| 78. | 0628 6143 | | ELC SRV TY D 120/240 060 (NS) SS (E)GC(U) | EA | 11 | $6,525.00 | $71,775.00 | $7,205.55 | $79,261.05 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT BASE BID II | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 79. | 0644 6001 | | INS SM RD SN SUP & AM TY 10BWG(1) SA(P) | EA | 12 | $675.00 | $8,100.00 | $720.56 | $8,646.72 |
| 80. | 0644 6068 | | RELOCATE SM RD SN SUP & AM TY 10 BWG | EA | 2 | $500.00 | $1,000.00 | $498.85 | $997.70 |
| 81. | 0644 6076 | | REMOVE SM RD SN SUP & AM | EA | 7 | $130.00 | $910.00 | $138.57 | $969.99 |
| 82. | 0662 6061 | | WK ZN PAV MRK REMOV (W) 4" (DOT) | LF | 1204 | $2.70 | $3,250.80 | $2.94 | $3,539.76 |
| 83. | 0662 6063 | | WK ZN PAV MRK REMOV (W) 4" (SLD) | LF | 2880 | $2.70 | $7,776.00 | $2.94 | $8,467.20 |
| 84. | 0662 6080 | | WK ZN PAV MRK REMOV (W) (ARROW) | EA | 2 | $215.00 | $430.00 | $221.71 | $443.42 |
| 85. | 0662 6090 | | WK ZN PAV MRK REMOV (W) (WORD) | EA | 2 | $275.00 | $550.00 | $277.14 | $554.28 |
| 86. | 0662 6095 | | WK ZN PAV MRK REMOV (Y) 4" (SLD) | LF | 607 | $2.85 | $1,729.95 | $2.94 | $1,784.58 |
| 87. | 0662 6101 | | WK ZN PAV MRK REMOV (W) 18" (SLD) | LF | 166 | $12.00 | $1,992.00 | $13.19 | $2,189.54 |
| 88 | 0662 6102 | | WK ZN PAV MRK REMOV (W) 24" (SLD) | LF | 43 | $16.00 | $688.00 | $17.63 | $758.09 |

Approved By: _____
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT BASE BID II | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 89. | 0677 6001 | | ELIM EXT PAV MRK & MRKS (4") | LF | 2905 | $1.75 | $5,083.75 | $1.72 | $4,996.60 |
| 90. | 0677 6007 | | ELIM EXT PAV MRK & MRKS (24") | LF | 805 | $9.35 | $7,526.75 | $10.31 | $8,299.55 |
| 91. | 0678 6004 | | PAV SURF PREP FOR MRK (8") | LF | 389 | $0.60 | $233.40 | $0.55 | $213.95 |
| 92. | 0678 6007 | | PAV SUR PREP FOR MRK (18") | LF | 3340 | $1.20 | $4,008.00 | $1.27 | $4,241.80 |
| 93. | 0678 6008 | | PAV SURF PREP FOR MRK (24") | LF | 851 | $1.60 | $1,361.60 | $1.72 | $1,463.72 |
| 94. | 0678 6009 | | PAV SURF PREP FOR MRK (ARROW) | EA | 2 | $27.00 | $54.00 | $27.72 | $55.44 |
| 95. | 0682 6018 | | PED SIG SEC LED (COUNTDOWN) | EA | 16 | $2,350.00 | $37,600.00 | $2,494.23 | $39,907.68 |
| 96. | 0684 6010 | | TRF SIG CBL (TYA) (12 AWG) (5 CONDR) | LF | 910 | $6.00 | $5,460.00 | $6.10 | $5,551.00 |
| 97. | 0684 6007 | | TRF SIG CBL (YT A) (12 AWG) (2 CONDR) | LF | 182 | $6.25 | $1,137.50 | $5.54 | $1,008.28 |
| 98. | 0687 6001 | | PED POLE ASSEMBLY | EA | 8 | $3,650.00 | $29,200.00 | $3,879.91 | $31,039.28 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT BASE BID II | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 99. | 0687 6002 | | PEDESTRIAN PUSH BUTTON POLE | EA | 26 | $675.00 | $17,550.00 | $720.56 | $18,734.56 |
| 100. | 0690 6089 | | REMOVE PED PLE ASSM | EA | 1 | $1,275.00 | $1,275.00 | $1,330.26 | $1,330.26 |
| 101. | 0690 6030 | | REMOVAL OF PEDESTRIAN PUSH BUTTONS | EA | 20 | $135.00 | $2,700.00 | $138.57 | $2,771.40 |
| 102. | 0666 6036 | | REFL PAV MRK TY I (W) 8" (SLD) (100 MIL) | EA | 389 | $2.25 | $875.25 | $3.33 | $1,295.37 |
| 103. | 0666 6045 | | REFL PAV MRK TY I (W) 18" (SLD) (100 MIL) | LF | 3340 | $3.00 | $10,020.00 | $3.05 | $10,187.00 |
| 104. | 0666 6048 | | REFL PAV MRK TY I (W) 24" (SLD) (100 MIL) | LF | 851 | $3.85 | $3,276.35 | $4.10 | $3,489.10 |
| 105. | 0666 6054 | | REFL PAV MRK TY I (W) (ARROW) (100 MIL) | EA | 2 | $175.00 | $350.00 | $166.28 | $332.56 |
| 106. | 0666 6178 | | REFL PAV MRK TY II (W) 8" (SLD) | LF | 389 | $2.25 | $875.25 | $2.22 | $863.58 |
| 107. | 0666 6181 | | REFL PAV MRK TY II (W) 18" (SLD) | LF | 3340 | $2.25 | $7,515.00 | $2.22 | $7,414.80 |
| 108. | 0666 6182 | | REF PAV MRK TY II (W) 24" (SLD) | LF | 851 | $2.85 | $2,425.35 | $2.99 | $2,544.49 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT BASE BID II | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 109. | 0666 6184 | | REFL PAV MRK TY II (W) (ARROW) | EA | 2 | $115.00 | $230.00 | $110.86 | $221.72 |
| 110 | 0666 6300 | | RE PM W/RET REQ TY I (W) 4" (BRK) (100 MIL) | LF | 700 | $1.25 | $875.00 | $1.05 | $735.00 |
| 111. | 0666 6303 | | RE PM W/RET REQ TY I (W) 4" (SLD) (100 MIL) | LF | 928 | $1.25 | $1,160.00 | $1.05 | $974.40 |
| 112. | 0666 6315 | | RE PM W/RET REQ TY I (Y) 4" (SLD) (100 MIL) | LF | 800 | $1.25 | $1,000.00 | $1.05 | $840.00 |
| 113. | 0666 6322 | | RE PM W/RET REQ TY II (W) 4" (BRK) (100 MIL) | LF | 700 | $1.25 | $875.00 | $0.83 | $581.00 |
| 114. | 0666 6323 | | RE PM W/RET REQ TY II (W) 4" (SLD) (100 MIL) | LF | 928 | $1.25 | $1,160.00 | $0.83 | $770.24 |
| 115. | 0666 6327 | | RE PM W/RET REQ TY II (Y) 4" (SLD) (100 MIL) | LF | 800 | $1.25 | $1,000.00 | $0.83 | $664.00 |
| 116. | 0672 6010 | | REFL PAV MRKR TY II-C-R | EA | 79 | $2.25 | $177.75 | $1.91 | $150.89 |
| 117. | 0677 6005 | | ELIMINATE EXIST PAV MRK & MARKS (4") | LF | 2625 | $1.65 | $4,331.25 | $1.72 | $4,515.00 |
| 118. | 0678 6001 | | PAV SURF PREP FOR MRK (4") | LF | 2428 | $0.30 | $728.40 | $0.28 | $679.84 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 |
|---|---|---|

TxDOT BASE BID II

| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
|---|---|---|---|---|---|---|---|---|---|
| 119. | 0678 6033 | | PAV SURF PREP FOR MRK (RPM) | EA | 65 | $0.60 | $39.00 | $1.11 | $72.15 |
| 120. | 1004 6001 | | TREE PROTECTION | EA | 14 | $200.00 | $2,800.00 | $2,217.09 | $31,039.26 |
| 121. | 1005 6001 | | LOOSE AGGREGATE FOR GOUNDCOVER (TY I) | CY | 188 | $55.00 | $10,340.00 | $86.47 | $16,256.36 |
| 122. | 1005 6002 | | LOOSE AGGREGATE FOR GOUNDCOVER (TYPE II) | CY | 34 | $62.00 | $2,108.00 | $88.68 | $3,015.12 |
| 123. | 1005 6003 | | LOOSE AGGREGATE FOR GOUNDCOVER (TY III) | CY | 22 | $148.00 | $3,256.00 | $127.48 | $2,804.56 |
| 124. | ELP 1221 6001 | | TREE STAKING | EA | 45 | $39.00 | $1,755.00 | $9.42 | $423.90 |
| 125. | 5008 6001 | | WHEEL STOP | EA | 18 | $60.00 | $1,080.00 | $168.29 | $3,029.22 |
| 126. | 6004 6027 | | COMM CABLE (22 AWG) (12 PAIR) | LF | 1120 | $8.50 | $9,520.00 | $9.11 | $10,203.20 |
| 127. | 6027 6003 | | CONDUIT (PREPARE) | LF | 16350 | $6.95 | $113,632.50 | $7.64 | $124,914.00 |
| 128. | 6027 6008 | | GROUND BOX (PREPARE) | EA | 28 | $1,225.00 | $34,300.00 | $1,330.26 | $37,247.28 |
| 129. | 7016 6046 | | FIRE HYDRANT RELOCATE & RECONNECT | EA | 3 | $4,750.00 | $14,250.00 | $0.00 | $0.00 |

Approved By: _____
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT BASE BID II | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 130. | ELP 3006 | | FIXED BOLLARDS | EA | 86 | $500.00 | $43,000.00 | $443.42 | $38,134.12 |
| 131. | ELP 5217 | | DETECTABLE WARNING SURFACE | EA | 11 | $3,250.00 | $35,750.00 | $2,217.09 | $24,387.99 |
| 132. | RTS01-6001 | | ACCESSIBLE PEDESTRIAN UNIT | EA | 42 | $2,050.00 | $86,100.00 | $2,233.01 | $93,786.42 |
| 133. | RTS02-6001 | | TSP DETECTOR | EA | 48 | $1,465.00 | $70,320.00 | $1,607.39 | $77,154.72 |
| 134. | RTS02 6002 | | TSP CABLE | LF | 6804 | $5.15 | $35,040.60 | $5.52 | $37,558.08 |
| 135. | RTS02 6003 | | PHASE SELECTOR CARD | EA | 48 | $860.00 | $41,280.00 | $946.70 | $45,441.60 |
| 136. | RTS02 6004 | | PHASE SELECTOR CARD RACK | EA | 25 | $300.00 | $7,500.00 | $328.13 | $8,203.25 |
| 137. | RTS03-6017 | | FIBER OPTIC CBL (SINGLE MODE) (144 FIBER) | LF | 15590 | $6.65 | $103,673.50 | $7.21 | $112,403.90 |
| 138. | RTS03 6020 | | FIBER OPTIC PIGTAIL (12 FIBER) | LF | 381 | $12.15 | $4,629.15 | $13.30 | $5,067.30 |
| 139. | RTS03 6023 | | FIBER OPTIC PATCH PANEL (12 POSITION) | EA | 2 | $5,550.00 | $11,100.00 | $6,097.01 | $12,194.02 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT BASE BID II | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 140. | RTS03 6021 | | FIBER OPTIC SPLICE ENCLOSURE | EA | 1 | $3,575.00 | $3,575.00 | $3,879.91 | $3,879.91 |
| 141. | RTS03 6026 | | FIBER OPTIC CABLE ROAD MARKER | EA | 3 | $465.00 | $1,395.00 | $498.85 | $1,496.55 |
| 142. | RTS03 6024 | | FIBER OPTIC CABLE PATCH PANEL (12 POSITION) EXT | EA | 1 | $7,750.00 | $7,750.00 | $8,314.10 | $8,314.10 |
| 143. | RTS04 6001 | | FIELD ETHERNET SWITCH (FIBER) | EA | 2 | $5,750.00 | $11,500.00 | $6,097.01 | $12,194.02 |
| 144. | RTS04 6002 | | FIELD ETHERNET SWITCH (COPPER) | EA | 9 | $5,750.00 | $51,750.00 | $6,097.00 | $54,873.00 |
| 145. | ILLUM 1 | | 36" CANOPY LIGHT FIXTURE | EA | 40 | $1,100.00 | $44,000.00 | $1,169.52 | $46,780.80 |
| 146. | ILLUM 2 | | CANOPY SIDE LIGHT FIXTURE | EA | 11652 | $15.00 | $174,780.00 | $23.83 | $277,667.16 |
| 147. | ILLUM 3 | | LIGHTING PANEL | EA | 12 | $7,000.00 | $84,000.00 | $7,597.98 | $91,175.76 |
| 148. | ILLUM 4 | | PYLON LIGHT FIXTURE | LF | 440 | $47.00 | $20,680.00 | $49.88 | $21,947.20 |
| 149. | ILLUM 6 | | PEDESTRIAN LIGHT FIXTURE WITH POLE | EA | 88 | $6,587.00 | $579,656.00 | $7,150.12 | $629,210.56 |
| SUM TOTAL BASE BID II: ITEMS 1 - 149 | | | | | | | $4,044,706.50 | | $3,974,976.79 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| WATER AND SANITARY SEWER SYSTEM-BASE BID III | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| BASE BID UNIT PRICE SCHEDULE | | | | | | | | | |
| TXDOT CSJ: 0167-02-050 | | | | | | | | | |
| WATER AND SANITARY SEWER SYSTEM | | | | | | | | | |
| 1. | 0402 6001 | | TRENCH EXCAVATION PROTECTION | LF | 737 | $6.00 | $4,422.00 | $2.99 | $2,203.63 |
| 2. | 0400 6006 | | CUT AND RESTORING PAVEMENT | SY | 620 | $25.00 | $15,500.00 | $108.45 | $67,239.00 |
| 3. | 0500 6001 | | MOBILIZATION | LS | 1 | $12,500.00 | $12,500.00 | $890.51 | $890.51 |
| 4. | ELP 7016 6009 | | WATER MAIN DIP (PC-350) 8-INCH | LF | 455 | $145.00 | $65,975.00 | $53.43 | $24,310.65 |
| 5. | ELP 7016 6010 | | WATER MAIN DIP (PC 350) 12-INCH | LF | 141 | $235.00 | $33,135.00 | $64.56 | $9,102.96 |
| 6. | ELP 7016 6011 | | WATER MAIN DIP (PC 350) 16-INCH | LF | 141 | $410.00 | $57,810.00 | $104.64 | $14,754.24 |
| 7. | ELP 7016 6017 | | ABANDON EXISTING PIPE 4-INCH | LF | 155 | $18.00 | $2,790.00 | $8.91 | $1,381.05 |
| 8. | ELP 7016 6019 | | ABANDON EXISTING PIPE 8-INCH | LF | 300 | $25.00 | $7,500.00 | $17.81 | $5,343.00 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| **WATER AND SANITARY SEWER SYSTEM-BASE BID III** | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 9. | ELP 7016 6021 | | ABANDON & FILL EXISTING PIPE 12-INCH | LF | 141 | $38.00 | $5,358.00 | $17.81 | $2,511.21 |
| 10. | ELP 7016 6022 | | ABANDON & FILL EXISTING PIPE 16-INCH | LF | 141 | $48.00 | $6,768.00 | $27.83 | $3,924.03 |
| 11. | ELP 7016 6033 | | ADDITIONAL FITTINGS | LB | 1000 | $3.00 | $3,000.00 | $3.34 | $3,340.00 |
| 12. | ELP 7016 6034 | | WATER SERVICE RPL & RECON., ¾-INCH | EA | 3 | $675.00 | $2,025.00 | $779.20 | $2,337.60 |
| 13. | 7016 6046 | | FIRE HYDRANT RELOCATE & RECONNECT | EA | 2 | $4,850.00 | $9,700.00 | $5,009.14 | $10,018.28 |
| 14. | ELP 7016 6103 | | WATER SERVICE RPL & RECON., 2-INCH | EA | 1 | $2,750.00 | $2,750.00 | $3,562.05 | $3,562.05 |
| 15. | ELP 7016 6104 | | CASING (FABRICATED SPLIT STEEL) (4 INCH) | LF | 12 | $145.00 | $1,740.00 | $16.70 | $200.40 |
| 16. | ELP 7016 6108 | | CONCRETE CAP | LF | 630 | $12.00 | $7,560.00 | $6.46 | $4,069.80 |
| **SUM TOTAL BASE BID III: ITEMS 1 - 16:** | | | | | | | **$238,533.00** | | **$155,188.41** |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| **SPARE MATERIAL-BASE BID IV** | | | | | | | | | |
| ITEM # | ITEM-CODE: ITEM NO. | ITEM-CODE: S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| **BASE BID UNIT PRICE SCHEDULE** | | | | | | | | | |
| **TXDOT CSJ: 0167-02-050** | | | | | | | | | |
| **FIXTURES, CANOPY, AND PANELS** | | | | | | | | | |
| 1. | ILLUM 1 | | 36" CANOPY LIGHT FIXTURE | EA | 24 | $1,750.00 | $42,000.00 | $1,174.30 | $28,183.20 |
| 2. | ILLUM 2 | | CANOPY SIDE LIGHT FIXTURE | LF | 2500 | $25.00 | $62,500.00 | $23.93 | $59,825.00 |
| 3. | ILLUM 4 | | PYLON LIGHT FIXTURE | LF | 2 | $150.00 | $300.00 | $129.12 | $258.24 |
| 4. | ARCH 1 | | CANOPY (6 X 37) | EA | 1 | $73,500.00 | $73,500.00 | $90,578.24 | $90,578.24 |
| 5. | ARCH 4 | | CANOPY (6 X 27) | EA | 1 | $31,500.00 | $31,500.00 | $46,827.40 | $46,827.40 |
| 6. | ARCH 5 | | PYLON | EA | 2 | $32,500.00 | $65,000.00 | $31,055.02 | $62,110.04 |
| 7. | ARCH 11 | | 4'-6" EGG CRATE PANELS | EA | 6 | $2,250.00 | $13,500.00 | $1,725.28 | $10,351.68 |
| 8. | ARCH 12 | | 5'-9" EGG CRATE PANELS | EA | 2 | $2,500.00 | $5,000.00 | $1,725.28 | $3,450.56 |
| 9. | ARCH 13 | | 4–6" POLYCARBONATE PANELS | EA | 4 | $785.00 | $3,140.00 | $500.89 | $2,003.56 |
| **SUM TOTAL BASE BID IV: ITEMS 1 - 9:** | | | | | | | **$296,440.00** | | **$303,587.92** |

Approved By: _____
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 |
|---|---|---|

## CITY - ADDITIVE ALTERNATE 1X

| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
|---|---|---|---|---|---|---|---|---|---|
| | | | **BASE BID UNIT PRICE SCHEDULE** | | | | | | |
| | | | **TXDOT CSJ: 0167-02-050** | | | | | | |
| | | | **SIDEWALK, STATIONS, DRAINAGE, STORM WATER POLLUTION PREVENTION, TRAFFIC CONTROL, SIGNING AND STRIPING, COMMUNICATION, ELECTRICAL, ARCHITECTURE AND LANDSCAPING** | | | | | | |
| 1. | AA1X-0100 6001 | | PREPARING ROW | AC | 0.44 | $50,000.00 | $22,000.00 | $5,398.73 | $2,375.44 |
| 2. | AA1X-0104 6001 | | REMOVING CONC (PAV) | SY | 21 | $18.00 | $378.00 | $13.91 | $292.11 |
| 3. | AA1X-0104 6017 | | REMOVING CONC (DRIVEWAYS) | SY | 139 | $18.00 | $2,502.00 | $8.68 | $1,206.52 |
| 4. | AA1X-0104 6029 | | REMOVING CONC (CURB OR CURB AND GUTTER) | LF | 776 | $6.00 | $4,656.00 | $3.45 | $2,677.20 |
| 5. | AA1X-0104 6036 | | REMOVING CONC (SIDEWALK OR RAMP) | SY | 890 | $18.00 | $16,020.00 | $6.68 | $5,945.20 |
| 6. | AA1X-0104 6040 | | REMOVING CONC (PAVERS) | SY | 14 | $6.00 | $84.00 | $11.13 | $155.82 |
| 7. | AA1X-0105 6045 | | REMOVING STAB BASE AND ASPH PAV (2" - 8") | SY | 72 | $12.00 | $864.00 | $4.45 | $320.40 |
| 8. | AA1X-0170 6001 | | IRRIGATION SYSTEM | EA | 2 | $3,520.00 | $7,040.00 | $2,079.35 | $4,158.70 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| **CITY - ADDITIVE ALTERNATE 1X** | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 9. | AA1X-0192 6017 | | VEGETATION BARRIER | SY | 108 | $2.60 | $280.80 | $1.99 | $214.92 |
| 10. | AA1X-0192 6048 | | PLANT MATERIAL (MIN. 4" CAL) (B&B) | EA | 12 | $673.00 | $8,076.00 | $776.25 | $9,315.00 |
| 11. | AA1X-0193 6001 | | PLANT MAINTENANCE | MO | 12 | $350.00 | $4,200.00 | $83.49 | $1,001.88 |
| 12. | AA1X-0193 6007 | | IRRIGATION SYSTEM OPER AND MAINT | MO | 12 | $200.00 | $2,400.00 | $55.66 | $667.92 |
| 13. | AA1X-0314 6003 | | EMULS ASPH (BS OR SUBGR TRT) (SS-1H) | GAL | 0.7 | $12.00 | $8.40 | $6.69 | $4.68 |
| 14. | AA1X-0340 6011 | | D-GR HMA (SQ) TY-B- PG 64-22 | TONS | 9.3 | $115.00 | $1,069.50 | $122.45 | $1,138.79 |
| 15. | AA1X-0340 6047 | | D-GR HMA (SQ) TY-C SAC-A PG70-22 | TON | 3.1 | $115.00 | $356.50 | $122.45 | $379.60 |
| 16. | AA1X-0354 6003 | | PLAN & TEXT ASPH CONC PAV (0" TO 3") | SY | 28 | $35.00 | $980.00 | $476.42 | $13,339.76 |
| 17. | AA1X-0360 6003 | | CONC PAVMT (CONT REINF-CRCP) (9") | SY | 8 | $82.00 | $656.00 | $42.30 | $338.40 |
| 18. | AA1X-0450 6051 | | RAIL (HANDRAIL) (TY E) | LF | 27 | $60.00 | $1,620.00 | $99.80 | $2,694.60 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 |
|---|---|---|

## CITY - ADDITIVE ALTERNATE 1X

| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
|---|---|---|---|---|---|---|---|---|---|
| 19. | AA1X-0479 6008 | | ADJ MANHS (WATER METER) | EA | 8 | $150.00 | $1,200.00 | $834.14 | $6,673.12 |
| 20. | AA1X-0529 6005 | | CONC CURB (MONO) (TYII) | LF | 66 | $12.00 | $792.00 | $10.30 | $679.80 |
| 21. | AA1X-0529 6008 | | CONC CURB & GUTTER (TYII) | LF | 560 | $17.00 | $9,520.00 | $11.13 | $6,232.80 |
| 22. | AA1X-0529 ELP1 | | CURB (VARIABLE HT) (INTEGRAL) | LF | 49 | $18.00 | $882.00 | $11.13 | $545.37 |
| 23. | AA1X-0530 6004 | | DRIVEWAYS (CONC) | SY | 210 | $55.00 | $11,550.00 | $47.59 | $9,993.90 |
| 24. | AA1X-0531 6001 | | CONC SIDEWLKS (4") | SY | 911 | $42.00 | $38,262.00 | $39.07 | $35,592.77 |
| 25. | AA1X-0531 6004 | | CURB RAMPS (TY 1) | EA | 10 | $1,200.00 | $12,000.00 | $779.20 | $7,792.00 |
| 26. | AA1X-0531 6010 | | CURB RAMPS (TY 7) | EA | 2 | $1,200.00 | $2,400.00 | $779.20 | $1,558.40 |
| 27. | AA1X-0618 6016 | | CONDT (PVC) (SCHD 40) (1") | LF | 990 | $13.00 | $12,870.00 | $13.36 | $13,226.40 |
| 28. | AA1X-0618 6017 | | CONDT (PVC) (SCHD 80) (1") (BORE) | LF | 356 | $23.00 | $8,188.00 | $24.49 | $8,718.44 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| **CITY - ADDITIVE ALTERNATE 1X** | | | | | | | | | |
| ITEM # | ITEM-CODE: ITEM NO. | ITEM-CODE: S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 29. | AA1X-0620 6006 | | ELEC CONDR (NO.10) INSULATED | LF | 2970 | $2.50 | $7,425.00 | $2.45 | $7,276.50 |
| 30. | AA1X-0624 6002 | | GROUND BOX TY A (122311) W/ APRON | EA | 5 | $1,225.00 | $6,125.00 | $1,335.77 | $6,678.85 |
| 31. | AA1X-0624 6028 | | REMOVE EXISTING GROUND BOXES | EA | 6 | $135.00 | $810.00 | $139.14 | $834.84 |
| 32. | AA1X-1004 6001 | | TREE PROTECTION | EA | 10 | $200.00 | $2,000.00 | $2,226.28 | $22,262.80 |
| 33. | AA1X-ELP 471 | | LANDSCAPE AMENITY (TREE GRATE) | EA | 2 | $500.00 | $1,000.00 | $2,226.29 | $4,452.58 |
| 34. | AA1X-1016 6001 | | LOOSE AGGREGATE FOR GROUNDCOVER (TY I) | CY | 9.5 | $55.00 | $522.50 | $61.22 | $581.59 |
| 35. | AA1X-ELP 1221-6001 | | TREE STAKING | EA | 12 | $39.00 | $468.00 | $133.28 | $1,599.36 |
| 36. | AA1X-7016 6046 | | FIRE HYDRANT RELOCATE & RECONNECT | EA | 1 | $4,250.00 | $4,250.00 | $5,009.14 | $5,009.14 |
| 37. | AA1X-ILLUM 6 | | PED LIGHT FIXTURE WITH POLE | EA | 16 | $6,585.00 | $105,360.00 | $7,179.77 | $114,876.32 |
| **SUM TOTAL CITY-ADDITIVE ALTERNATE 1X: ITEMS 1 - 37:** | | | | | | | **$298,815.70** | | **$300,811.91** |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|---|
| TxDOT - ADDITIVE ALTERNATE 2X | | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| BASE BID UNIT PRICE SCHEDULE | | | | | | | | | | |
| TXDOT CSJ: 0167-02-050 | | | | | | | | | | |
| SIDEWALK, STATIONS, DRAINAGE, STORM WATER POLLUTION PREVENTION, TRAFFIC CONTROL, SIGNING AND STRIPING, COMMUNICATION, ELECTRICAL, ARCHITECTURE AND LANDSCAPING | | | | | | | | | | |
| 1. | AA2X-0100 6001 | | PREPARING ROW | AC | 1.06 | | $27,500.00 | $29,150.00 | $14,616.45 | $15,493.44 |
| 2. | AA2X-0104 6017 | | REMOVING CONC (DRIVEWAYS) | SY | 383 | | $18.00 | $6,894.00 | $8.67 | $3,320.61 |
| 3. | AA2X-0104 6029 | | REMOVING CONC (CURB OR CURB AND GUTTER) | LF | 1944 | | $6.00 | $11,664.00 | $3.45 | $6,706.80 |
| 4. | AA2X-0104 6036 | | REMOVING CONC (SIDEWALK OR RAMP) | SY | 1148 | | $18.00 | $20,664.00 | $6.67 | $7,657.16 |
| 5. | AA2X-0105 6045 | | REMOVING STAB BASE AND ASPH PAV (2" - 8") | SY | 1027 | | $12.00 | $12,324.00 | $4.45 | $4,570.15 |
| 6. | AA2X-0170 6001 | | IRRIGATION SYSTEM | EA | 5 | | $4,064.00 | $20,320.00 | $5,978.85 | $29,894.25 |
| 7. | AA2X-0192 6002 | | PLANT MATERIAL (1-GAL) | EA | 2 | | $20.00 | $40.00 | $10.82 | $21.64 |
| 8. | AA2X-0192 6014 | | PLANT SOIL MIX | CY | 42.5 | | $30.00 | $1,275.00 | $40.99 | $1,742.08 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|
| TxDOT - ADDITIVE ALTERNATE 2X | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 9. | AA2X-0192 6031 | | PLANT BED PREPARATION | SY | 377 | $3.35 | $1,262.95 | $1.67 | $629.59 |
| 10. | AA2X-0192 6031 | | VEGETATION BARRIER | SY | 982 | $1.00 | $982.00 | $1.99 | $1,954.18 |
| 11. | AA2X-0192 6034 | | PANT MATERIAL (5 GAL) SHRUB | EA | 91 | $27.00 | $2,457.00 | $26.64 | $2,424.24 |
| 12. | AA2X-0192 6048 | | PLANT MATERIAL (MIN. 4" CAL) (B&B) | EA | 4 | $673.00 | $2,692.00 | $775.12 | $3,100.48 |
| 13. | AA2X-0192 6075 | | PLANT MATERIAL (20 IN BOX) (MULTI-TRUNK) | EA | 35 | $295.00 | $10,325.00 | $219.36 | $7,677.60 |
| 14. | AA2X-0193 6001 | | PLANT MAINTENANCE | MO | 12 | $350.00 | $4,200.00 | $138.94 | $1,667.28 |
| 15. | AA2X-0193 6007 | | IRRIGATION SYSTEM OPER AND MAINT | MO | 12 | $200.00 | $2,400.00 | $83.36 | $1,000.32 |
| 16. | AA2X-0314 6003 | | EMULS ASPH (BS OR SUBGR TRT) (SS-1H) | GAL | 3.6 | $12.00 | $43.20 | $6.67 | $24.01 |
| 17. | AA2X-0340 6001 | | D-GR HMA (SQ) TY-B PG 64-222 | TON | 39.1 | $115.00 | $4,496.50 | $122.27 | $4,780.76 |
| 18. | AA2X-0340 6047 | | D-GR HMA (SQ) TY-C SAC-A PG70-22 | TON | 15.7 | $115.00 | $1,805.50 | $122.27 | $1,919.64 |

Approved By: _____
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT - ADDITIVE ALTERNATE 2X | | | | | | | | | |
| ITEM # | ITEM-CODE: ITEM NO. | ITEM-CODE: S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 19. | AA2X-0354 6003 | | PLAN & TEXT ASPH CONC PAV (0" TO 3") | SY | 382 | $35.00 | $13,370.00 | $34.46 | $13,163.72 |
| 20. | AA2X-0423 6008 | | RETAINING WALL (CAST-IN-PLACE) | SF | 60 | $30.00 | $1,800.00 | $92.26 | $5,535.60 |
| 21. | AA2X-0450 6051 | | RAIL (HANDRAIL) (TY E) | LF | 20 | $60.00 | $1,200.00 | $99.66 | $1,993.20 |
| 22. | AA2X-0479 6005 | | ADJ MANHS (WATER VALVE BOX) | EA | 3 | $150.00 | $450.00 | $671.36 | $2,014.08 |
| 23. | AA2X-0479 6008 | | ADJ MANHS (WATER METER) | EA | 8 | $150.00 | $1,200.00 | $832.53 | $6,660.24 |
| 24. | AA2X-0529 6008 | | CONC CURB & GUTTER (TY II) | LF | 1542 | $17.00 | $26,214.00 | $11.12 | $17,147.04 |
| 25. | AA2X-0529 6005 | | CON CURB (MONO) (TY II) | LF | 394 | $12.00 | $4,728.00 | $10.28 | $4,050.32 |
| 26. | AA2X-0529 ELP1 | | CURB (VARIABLE HT) (INTEGRAL) | LF | 130 | $18.00 | $2,340.00 | $11.12 | $1,445.60 |
| 27. | AA2X-0530 6004 | | DRIVEWAYS (CONC) | SY | 724 | $55.00 | $39,820.00 | $47.52 | $34,404.48 |
| 28. | AA26-0531 6004 | | CURB RAMPS (TY1) | EA | 2 | $1,200.00 | $2,400.00 | $778.06 | $1,556.12 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT - ADDITIVE ALTERNATE 2X | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 29. | AA2X-0531 6006 | | CURB RAMPS (TY3) | EA | 1 | $1,200.00 | $1,200.00 | $778.06 | $778.06 |
| 30. | AA2X-0531 6010 | | CURB RAMPS (TY 7) | EA | 1 | $1,200.00 | $1,200.00 | $778.06 | $778.06 |
| 31. | AA2X-0531 6001 | | CONC SIDEWLKS (4") | SY | 1021 | $42.00 | $42,882.00 | $39.01 | $39,829.21 |
| 32. | AA2X-0550-ELP2 | | REMOVE AND INSALL CL FENCE & GATE | LS | 1 | $7,500.00 | $7,500.00 | $6,669.10 | $6,669.10 |
| 33. | AA2X-0618 6016 | | CONDT (PVC) (SCHD 40) (1") | LF | 3306 | $13.00 | $42,978.00 | $13.34 | $44,102.04 |
| 34. | AA2X-0618 6017 | | CONDT (PVC) (SCHD 80) (1") (BORE) | LF | 1042 | $19.00 | $19,798.00 | $24.45 | $25,476.90 |
| 35. | AA2X-0620 2014 | | ELEC CONDR (NO.10) INSULATED | LF | 9918 | $2.35 | $23,307.30 | $2.45 | $24,299.10 |
| 36. | AA2X-0624 6002 | | GROUND BOX TY A (122311) W/APRON | EA | 8 | $1,250.00 | $10,000.00 | $1,333.82 | $10,670.56 |
| 37. | AA2X-0624 6028 | | REMOVE EXISTING GROUND BOXES | EA | 7 | $135.00 | $945.00 | $138.94 | $972.58 |
| 38. | AA2X-1005 6001 | | LOOSE AGGREGATE FOR GOUNDCOVER (TYI) | CY | 85.5 | $55.00 | $4,702.50 | $61.13 | $5,226.62 |

Approved By:
Date: 8/15/16

# CITY OF EL PASO
# BID TABULATION FORM

BID TITLE: DYER CORRIDOR RAPID TRANSIT SYSTEM
BID DATE: JULY 27, 2016

BID NO: 2016-832
DEPARTMENT: CAPITAL IMPROVEMENT

| | | | | | | MARTINEZ BROS. CONTRACTORS, LLC<br>EL PASO, TX<br>3 OF 4 | | VENEGAS ENGINEERING MANAGEMENT AND CONSTRUCTION, INC.<br>EL PASO, TX<br>4 OF 4 | |
|---|---|---|---|---|---|---|---|---|---|
| TxDOT - ADDITIVE ALTERNATE 2X | | | | | | | | | |
| ITEM # | ITEM-CODE ITEM NO. | ITEM-CODE S.P. NO. | BRIEF DESCRIPTION OF ITEM | UNIT | APPROX. QTY. | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 39. | AA2X-ELP 1221 6001 | | TREE STAKING | EA | 39 | $39.00 | $1,521.00 | $133.08 | $5,190.12 |
| 40. | AA2X-7016 6046 | | FIRE HYDRANT RELOCATE & RECONNECT | EA | 1 | $4,250.00 | $4,250.00 | $5,001.83 | $5,001.83 |
| 41. | ILLUM 6 | | PED LIGHT FIXTURE WITH POLE | EA | 59 | $6,587.00 | $388,633.00 | $7,169.29 | $422,988.11 |
| SUM TOTAL TxDOT - ADDITIVE ALTERNATE 2X: ITEMS 1 - 41: | | | | | | | $775,433.95 | | $774,536.91 |
| AMENDMENTS NO. 1, 2, & 3 ACKNOWLEDGED: | | | | | | YES | | YES | |
| BID BOND SUBMITTED: | | | | | | YES | | YES | |

Approved By:
Date: 8/15/16