



CITY OF EL PASO BID TABULATION FORM



BID TITLE: RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III				BID NO: 2019-880					
BID DATE: April 10, 2019				DEPARTMENT: CAPITAL IMPROVEMENT					
				INTERNATIONAL EAGLE ENTERPRISES, INC. EL PASO, TX BIDDER 1 OF 6		J.A.R. CONCRETE, INC. EL PASO, TX BIDDER 2 OF 6		KARLSRUHER, INC. DBA CSA CONSTRUCTORS EL PASO, TX BIDDER 3 OF 6	
ITEM NO.	APX QTY	UNIT	BRIEF DESCRIPTION OF ITEM	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS
RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III - BASE BID I									
1.	746	SY	CONCRETE REMOVAL	\$25.00	\$18,650.00	\$32.00	\$23,872.00	\$10.00	\$7,460.00
2.	2,341	SY	HMAC AND BASE COURSE REMOVAL (14-INCH TO 8-INCH THICK)	\$7.30	\$17,089.30	\$117.50	\$275,067.50	\$8.00	\$18,728.00
3.	537	LF	CONCRETE CURB REMOVAL	\$6.00	\$3,222.00	\$11.00	\$5,907.00	\$4.80	\$2,577.60
4.	91	LF	CONCRETE CURB AND GUTTER REMOVAL	\$25.00	\$2,275.00	\$27.00	\$2,457.00	\$6.40	\$582.40
5.	65	LF	ROCK WALL PLANTER REMOVAL	\$15.00	\$975.00	\$9.00	\$585.00	\$6.40	\$416.00
6.	2	EA	MAILBOX REMOVAL AND RELOCATION	\$300.00	\$600.00	\$500.00	\$1,000.00	\$128.00	\$256.00
7.	119	LF	METAL BEAM GUARD FENCE REMOVAL	\$5.00	\$595.00	\$12.50	\$1,487.50	\$6.40	\$761.60
8.	6	EA	TREE REMOVAL	\$150.00	\$900.00	\$344.00	\$2,064.00	\$608.00	\$3,648.00

Approved By: /s/
Date: 4/24/19



CITY OF EL PASO BID TABULATION FORM



BID TITLE: RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III				BID NO: 2019-880					
BID DATE: April 10, 2019				DEPARTMENT: CAPITAL IMPROVEMENT					
				INTERNATIONAL EAGLE ENTERPRISES, INC.		J.A.R. CONCRETE, INC.		KARLSRUHER, INC. DBA CSA CONSTRUCTORS	
				EL PASO, TX BIDDER 1 OF 6		EL PASO, TX BIDDER 2 OF 6		EL PASO, TX BIDDER 3 OF 6	
ITEM NO.	APX QTY	UNIT	BRIEF DESCRIPTION OF ITEM	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS
RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III - BASE BID I									
9.	3	EA	SHRUB REMOVAL	\$100.00	\$300.00	\$25.00	\$75.00	\$96.00	\$288.00
10.	1,420	CY	EXCAVATION	\$20.00	\$28,400.00	\$58.00	\$82,360.00	\$24.50	\$34,790.00
11.	203	CY	EMBANKMENT	\$14.50	\$2,943.50	\$12.50	\$2,537.50	\$12.80	\$2,598.40
12.	317	SY	CONCRETE SIDEWALKS (4-INCH THICK)	\$29.00	\$9,193.00	\$62.00	\$19,654.00	\$37.12	\$11,767.04
13.	4,473	SY	BASE COURSE (4-INCH THICK), TYPE A, GRADE 1-2 (TXDOT ITEM 247)	\$7.20	\$32,205.60	\$11.00	\$49,203.00	\$13.00	\$58,149.00
14.	797	SY	BASE COURSE (6-INCH THICK), TYPE A, GRADE 1-2 (TXDOT ITEM 247)	\$22.00	\$17,534.00	\$24.00	\$19,128.00	\$14.50	\$11,556.50
15.	790	GAL	PRIME COAT (CSS-1H)	\$9.30	\$7,347.00	\$13.00	\$10,270.00	\$9.92	\$7,836.80

Approved By: /s/
Date: 4/24/19



CITY OF EL PASO BID TABULATION FORM



BID TITLE: RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III				BID NO: 2019-880					
BID DATE: April 10, 2019				DEPARTMENT: CAPITAL IMPROVEMENT					
				INTERNATIONAL EAGLE ENTERPRISES, INC.		J.A.R. CONCRETE, INC.		KARLSRUHER, INC. DBA CSA CONSTRUCTORS	
				EL PASO, TX BIDDER 1 OF 6		EL PASO, TX BIDDER 2 OF 6		EL PASO, TX BIDDER 3 OF 6	
ITEM NO.	APX QTY	UNIT	BRIEF DESCRIPTION OF ITEM	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS
RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III - BASE BID I									
16.	623	TON	D-GR HMA TYPE C PG70- 22 (TXDOT ITEM 341)	\$72.00	\$44,856.00	\$100.00	\$62,300.00	\$98.50	\$61,365.50
17.	5,648	LF	CONCRETE CURB AND GUTTER (SLOTTED)	\$18.00	\$101,664.00	\$16.00	\$90,368.00	\$17.92	\$101,212.16
18.	219	LF	CONCRETE CURB (MOUNTABLE)	\$9.00	\$1,971.00	\$25.00	\$5,475.00	\$15.00	\$3,285.00
19.	601	LF	CONCRETE HEADER CURB	\$10.00	\$6,010.00	\$21.00	\$12,621.00	\$16.00	\$9,616.00
20.	641	SY	CONCRETE DRIVEWAY (4-INCH THICK)	\$30.00	\$19,230.00	\$61.00	\$39,101.00	\$45.00	\$28,845.00
21.	119	SY	CONCRETE DRIVEWAY (6-INCH THICK)	\$36.00	\$4,284.00	\$77.00	\$9,163.00	\$50.00	\$5,950.00
22.	9	EA	CONCRETE CURB RAMP TYPE 7	\$950.00	\$8,550.00	\$2,000.00	\$18,000.00	\$1,280.00	\$11,520.00

Approved By: /s/
Date: 4/24/19



CITY OF EL PASO BID TABULATION FORM



BID TITLE: RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III	BID NO: 2019-880
BID DATE: April 10, 2019	DEPARTMENT: CAPITAL IMPROVEMENT

				INTERNATIONAL EAGLE ENTERPRISES, INC. EL PASO, TX BIDDER 1 OF 6		J.A.R. CONCRETE, INC. EL PASO, TX BIDDER 2 OF 6		KARLSRUHER, INC. DBA CSA CONSTRUCTORS EL PASO, TX BIDDER 3 OF 6	
ITEM NO.	APX QTY	UNIT	BRIEF DESCRIPTION OF ITEM	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS
RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III - BASE BID I									
23.	409	SY	PAVEMENT CUT AND RESTORATION	\$65.00	\$26,585.00	\$9.00	\$3,681.00	\$34.50	\$14,110.50
24.	359	LF	TRENCH EXCAVATION PROTECTION	\$5.40	\$1,938.60	\$12.50	\$4,487.50	\$2.00	\$718.00
25.	7	EA	DROP INLET TYPE I (PRECAST)	\$5,400.00	\$37,800.00	\$9,600.00	\$67,200.00	\$6,784.00	\$47,488.00
26.	1	EA	DROP INLET TYPE II (PRECAST)	\$2,400.00	\$2,400.00	\$8,300.00	\$8,300.00	\$4,480.00	\$4,480.00
27.	206	LF	SLOTTED DRAIN	\$160.00	\$32,960.00	\$304.00	\$62,624.00	\$172.00	\$35,432.00
28.	1	EA	SLOTTED DRAIN (SPECIAL)	\$1,200.00	\$1,200.00	\$13,000.00	\$13,000.00	\$7,424.00	\$7,424.00
29.	13	EA	48-INCH DIAMETER STORM DRAIN MANHOLE (PRECAST)	\$3,500.00	\$45,500.00	\$4,300.00	\$55,900.00	\$3,264.00	\$42,432.00
30.	85	LF	12-INCH RCP	\$60.00	\$5,100.00	\$88.00	\$7,480.00	\$102.00	\$8,670.00

Approved By: /s/
Date: 4/24/19



CITY OF EL PASO BID TABULATION FORM



BID TITLE: RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III				BID NO: 2019-880					
BID DATE: April 10, 2019				DEPARTMENT: CAPITAL IMPROVEMENT					
				INTERNATIONAL EAGLE ENTERPRISES, INC. EL PASO, TX BIDDER 1 OF 6		J.A.R. CONCRETE, INC. EL PASO, TX BIDDER 2 OF 6		KARLSRUHER, INC. DBA CSA CONSTRUCTORS EL PASO, TX BIDDER 3 OF 6	
ITEM NO.	APX QTY	UNIT	BRIEF DESCRIPTION OF ITEM	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS
RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III - BASE BID I									
31.	1,135	LF	18-INCH RCP	\$58.00	\$65,830.00	\$73.00	\$82,855.00	\$108.00	\$122,580.00
32.	2	CY	CONCRETE FLUME	\$800.00	\$1,600.00	\$1,250.00	\$2,500.00	\$960.00	\$1,920.00
33.	5	EA	CONCRETE COLLAR	\$150.00	\$750.00	\$625.00	\$3,125.00	\$608.00	\$3,040.00
34.	771	SY	CONSTRUCTION EXITS (INSTALL)	\$18.00	\$13,878.00	\$23.00	\$17,733.00	\$16.00	\$12,336.00
35.	771	SY	CONSTRUCTION EXITS (REMOVE)	\$15.00	\$11,565.00	\$19.00	\$14,649.00	\$9.00	\$6,939.00
36.	230	LF	TEMPORARY SEDIMENT CONTROL FENCE (INSTALL)	\$5.00	\$1,150.00	\$5.00	\$1,150.00	\$3.20	\$736.00
37.	230	LF	TEMPORARY SEDIMENT CONTROL FENCE (REMOVE)	\$1.00	\$230.00	\$4.00	\$920.00	\$1.00	\$230.00
38.	91	LF	BIODEGRADABLE EROSION CONTROL LOGS (INSTALL) (6-INCH DIA)	\$4.00	\$364.00	\$10.00	\$910.00	\$18.00	\$1,638.00
39.	91	LF	BIODEGRADABLE EROSION CONTROL LOGS (REMOVE)	\$1.00	\$91.00	\$10.00	\$910.00	\$3.50	\$318.50

Approved By: /s/
Date: 4/24/19



**CITY OF EL PASO
 BID TABULATION FORM**



BID TITLE: RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III	BID NO: 2019-880
BID DATE: April 10, 2019	DEPARTMENT: CAPITAL IMPROVEMENT

				INTERNATIONAL EAGLE ENTERPRISES, INC. EL PASO, TX BIDDER 1 OF 6		J.A.R. CONCRETE, INC. EL PASO, TX BIDDER 2 OF 6		KARLSRUHER, INC. DBA CSA CONSTRUCTORS EL PASO, TX BIDDER 3 OF 6	
ITEM NO.	APX QTY	UNIT	BRIEF DESCRIPTION OF ITEM	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS
RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III - BASE BID I									
40.	4	EA	ADJUST MANHOLE	\$750.00	\$3,000.00	\$550.00	\$2,200.00	\$500.00	\$2,000.00
41.	52	CY	2-SACK	\$105.00	\$5,460.00	\$123.00	\$6,396.00	\$115.00	\$5,980.00
42.	4	EA	FIXED BOLLARD	\$450.00	\$1,800.00	\$800.00	\$3,200.00	\$480.00	\$1,920.00
43.	3	EA	REMOVE WOOD BOLLARD	\$80.00	\$240.00	\$157.00	\$471.00	\$64.00	\$192.00
44.	1	EA	MAILBOX (SPECIAL)	\$180.00	\$180.00	\$2,500.00	\$2,500.00	\$192.00	\$192.00
45.	3	EA	WATER VALVE REMOVAL	\$650.00	\$1,950.00	\$200.00	\$600.00	\$96.00	\$288.00
46.	7	EA	WATER METER ADJUSTMENT	\$525.00	\$3,675.00	\$500.00	\$3,500.00	\$160.00	\$1,120.00
47.	2	EA	GROUND BOX ADJUSTMENT	\$350.00	\$700.00	\$500.00	\$1,000.00	\$640.00	\$1,280.00

Approved By: /s/
 Date: 4/24/19



CITY OF EL PASO BID TABULATION FORM



BID TITLE: RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III	BID NO: 2019-880
BID DATE: April 10, 2019	DEPARTMENT: CAPITAL IMPROVEMENT

				INTERNATIONAL EAGLE ENTERPRISES, INC. EL PASO, TX BIDDER 1 OF 6		J.A.R. CONCRETE, INC. EL PASO, TX BIDDER 2 OF 6		KARLSRUHER, INC. DBA CSA CONSTRUCTORS EL PASO, TX BIDDER 3 OF 6	
ITEM NO.	APX QTY	UNIT	BRIEF DESCRIPTION OF ITEM	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS

RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III - BASE BID I

48.	10	MO	TEMPORARY TRAFFIC CONTROL	\$4,000.00	\$40,000.00	\$6,900.00	\$69,000.00	\$7,680.00	\$76,800.00
49.	1	EA	RELOCATE SIGN	\$500.00	\$500.00	\$437.50	\$437.50	\$320.00	\$320.00
50.	6	EA	INSTALL SIGN	\$750.00	\$4,500.00	\$847.50	\$5,085.00	\$512.00	\$3,072.00
51.	68	LF	RETROREFLECTORIZED THERMOPLASTIC (SOLID) WHITE 4" 100 MIL	\$5.00	\$340.00	\$7.00	\$476.00	\$6.40	\$435.20 CONTRACTOR'S PRICE \$512.00
52.	132	LF	RETROREFLECTORIZED THERMOPLASTIC (BROKEN) WHITE 4" 100 MIL	\$5.00	\$660.00	\$7.00	\$924.00	\$6.40	\$844.80
53.	360	LF	RETROREFLECTORIZED THERMOPLASTIC (BROKEN) YELLOW 4" 100 MIL	\$5.00	\$1,800.00	\$4.00	\$1,440.00	\$3.84	\$1,382.40
54.	216	LF	12-INCH DRILLED SHAFT	\$185.00	\$39,960.00	\$175.00	\$37,800.00	\$192.00	\$41,472.00
55.	108	EA	BOLLARD LIGHT	\$1,420.00	\$153,360.00	\$1,370.00	\$147,960.00	\$1,280.00	\$138,240.00

Approved By: /s/
Date: 4/24/19



CITY OF EL PASO BID TABULATION FORM



BID TITLE: RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III	BID NO: 2019-880
BID DATE: April 10, 2019	DEPARTMENT: CAPITAL IMPROVEMENT

				INTERNATIONAL EAGLE ENTERPRISES, INC. EL PASO, TX BIDDER 1 OF 6		J.A.R. CONCRETE, INC. EL PASO, TX BIDDER 2 OF 6		KARLSRUHER, INC. DBA CSA CONSTRUCTORS EL PASO, TX BIDDER 3 OF 6	
ITEM NO.	APX QTY	UNIT	BRIEF DESCRIPTION OF ITEM	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS
RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III - BASE BID I									
56.	11,735	LF	CONDUIT (PVC) (TRENCH) (1.5")	\$7.00	\$82,145.00	\$5.50	\$64,542.50	\$7.04	\$82,614.40
57.	385	LF	CONDUIT (PVC) (SCH 40) (4") (BORE)	\$30.80	\$11,858.00	\$28.00	\$10,780.00	\$39.00	\$15,015.00
58.	36,360	LF	ELECTRICAL CONDUCTOR (NO 2) INSULATED	\$2.70	\$98,172.00	\$2.45	\$89,082.00	\$3.14	\$114,170.40
59.	12,060	LF	ELECTRICAL CONDUCTOR (NO 8) INSULATED	\$2.25	\$27,135.00	\$1.95	\$23,517.00	\$2.69	\$32,441.40
60.	17	EA	GROUND PULLBOX (12" X 12")	\$400.00	\$6,800.00	\$350.00	\$5,950.00	\$396.00	\$6,732.00 CONTRACTOR'S PRICE \$6,273.00
61.	10	EA	GROUND PULLBOX (11" X 17")	\$780.00	\$7,800.00	\$650.00	\$6,500.00	\$768.00	\$7,680.00
62.	37	EA	STREET TREE (3" CAL) (B&B)	\$540.00	\$19,980.00	\$815.00	\$30,155.00	\$729.00	\$26,973.00
63.	108	EA	STREET TREE (4" CAL) (B&B)	\$650.00	\$70,200.00	\$1,000.00	\$108,000.00	\$1,024.00	\$110,592.00

Approved By: /s/
Date: 4/24/19



**CITY OF EL PASO
 BID TABULATION FORM**



BID TITLE: RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III **BID NO:** 2019-880
BID DATE: April 10, 2019 **DEPARTMENT:** CAPITAL IMPROVEMENT

				INTERNATIONAL EAGLE ENTERPRISES, INC. EL PASO, TX BIDDER 1 OF 6		J.A.R. CONCRETE, INC. EL PASO, TX BIDDER 2 OF 6		KARLSRUHER, INC. DBA CSA CONSTRUCTORS EL PASO, TX BIDDER 3 OF 6	
ITEM NO.	APX QTY	UNIT	BRIEF DESCRIPTION OF ITEM	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS

RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III - BASE BID I

64.	315	EA	SHRUB (1 GAL)	\$21.60	\$6,804.00	\$12.00	\$3,780.00	\$11.50	\$3,622.50
65.	29	EA	SHRUB (3 GAL)	\$21.60	\$626.40	\$28.00	\$812.00	\$28.16	\$816.64
66.	1,007	EA	SHRUB (5 GAL)	\$21.60	\$21,751.20	\$31.25	\$31,468.75	\$32.00	\$32,224.00
67.	646	CY	LOOSE AGGREGATE FOR GROUND COVER	\$55.00	\$35,530.00	\$104.00	\$67,184.00	\$106.24	\$68,631.04
68.	12	MO	PLANT MAINTENANCE	\$1,000.00	\$12,000.00	\$2,000.00	\$24,000.00	\$1,280.00	\$15,360.00
69.	12	MO	IRRIGATION SYSTEM OPERATION AND MAINTENANCE	\$1,200.00	\$14,400.00	\$1,250.00	\$15,000.00	\$1,280.00	\$15,360.00
					CONTRACTOR'S PRICE \$14,000.00				
70.	7,755	SY	VEGETATION BARRIER	\$2.25	\$17,448.75	\$2.00	\$15,510.00	\$2.07	\$16,052.85
71.	1	LS	IRRIGATION SYSTEM	\$150,000.00	\$150,000.00	\$85,000.00	\$85,000.00	\$86,784.00	\$86,784.00

Approved By: /s/
 Date: 4/24/19



CITY OF EL PASO BID TABULATION FORM



BID TITLE: RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III				BID NO: 2019-880					
BID DATE: April 10, 2019				DEPARTMENT: CAPITAL IMPROVEMENT					
				INTERNATIONAL EAGLE ENTERPRISES, INC. EL PASO, TX BIDDER 1 OF 6		J.A.R. CONCRETE, INC. EL PASO, TX BIDDER 2 OF 6		KARLSRUHER, INC. DBA CSA CONSTRUCTORS EL PASO, TX BIDDER 3 OF 6	
ITEM NO.	APX QTY	UNIT	BRIEF DESCRIPTION OF ITEM	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS
RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III - BASE BID I									
72.	238	SY	BLOCK SOD	\$25.00	\$5,950.00	\$175.00	\$41,650.00	\$179.00	\$42,602.00
73.	79	SY	3/8 - INCH GRAVEL	\$25.00	\$1,975.00	\$94.00	\$7,426.00	\$96.00	\$7,584.00
74.	118	LF	SANITARY SEWER PIPE REMOVAL (12-INCH TO 18-INCH)	\$32.00	\$3,776.00	\$13.00	\$1,534.00	\$44.00	\$5,192.00
75.	1	EA	SANITARY SEWER MANHOLE REMOVAL	\$1,350.00	\$1,350.00	\$565.00	\$565.00	\$1,920.00	\$1,920.00
76.	1	LS	ELECTRICAL PANEL MODIFICATION	\$12,000.00	\$12,000.00	\$10,255.00	\$10,255.00	\$4,480.00	\$4,480.00
77.	5	EA	GROUND PULLBOX ADJUSTMENT	\$800.00	\$4,000.00	\$350.00	\$1,750.00	\$480.00	\$2,400.00
SUM TOTAL BASE BID I- ITEMS 1 THRU 77				\$1,447,562.35		\$2,007,570.75		\$1,668,486.63 CONTRACTOR'S PRICE \$1,668,104.43	
MOBILIZATION (NOT TO EXCEED 5% OF SUM TOTAL OF BASE BID I)				\$45,000.00		\$90,000.00		\$50,000.00	
SUM TOTAL (BASE BID I AND MOBILIZATION)				\$1,492,562.35		\$2,097,570.75		\$1,718,486.63 CONTRACTOR'S PRICE \$1,718,104.43	

Approved By: /s/
Date: 4/24/19



**CITY OF EL PASO
BID TABULATION FORM**



BID TITLE:	RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III	BID NO:	2019-880
BID DATE:	April 10, 2019	DEPARTMENT:	CAPITAL IMPROVEMENT

				INTERNATIONAL EAGLE ENTERPRISES, INC. EL PASO, TX BIDDER 1 OF 6		J.A.R. CONCRETE, INC. EL PASO, TX BIDDER 2 OF 6		KARLSRUHER, INC. DBA CSA CONSTRUCTORS EL PASO, TX BIDDER 3 OF 6	
ITEM NO.	APX QTY	UNIT	BRIEF DESCRIPTION OF ITEM	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS
RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III - BASE BID II									
1.	1	LS	SELECTIVE DEMOLITION AND 72" 0 CORRUGATED PIPE REMOVAL	\$4,000.00	\$4,000.00	\$50,000.00	\$50,000.00	\$1,920.00	\$1,920.00
2.	207	SY	FINISH GRADE FOR SLAB ON GRADE, GRADING OF CHANNEL (BOTTOM AND SIDES)	\$7.00	\$1,449.00	\$20.00	\$4,140.00	\$25.00	\$5,175.00
3.	495	CY	EARTHWORK - TO INCLUDE CLEARING, EXCAVATING, FILL, COMPACTION OF THE FOOTPRINT	\$20.00	\$9,900.00	\$23.00	\$11,385.00	\$19.00	\$9,405.00
4.	67	CY	FURNISH AND INSTALL CAST IN PLACE CONCRETE COMPLETE IN PLACE FOR HEADWALLS AND CONCRETE PAD	\$400.00	\$26,800.00	\$750.00	\$50,250.00	\$780.00	\$52,260.00
5.	50	LF	FURNISH AND INSTALL 3" 0 STEEL PIPE FENCE	\$50.00	\$2,500.00	\$250.00	\$12,500.00	\$116.00	\$5,800.00
6.	1	LS	FURNISH AND INSTALL 18" 0 RCP SLEEVE AND ELBOWS	\$2,500.00	\$2,500.00	\$500.00	\$500.00	\$3,200.00	\$3,200.00

Approved By: /s/
Date: 4/24/19



CITY OF EL PASO BID TABULATION FORM



BID TITLE: RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III				BID NO: 2019-880					
BID DATE: April 10, 2019				DEPARTMENT: CAPITAL IMPROVEMENT					
				INTERNATIONAL EAGLE ENTERPRISES, INC. EL PASO, TX BIDDER 1 OF 6		J.A.R. CONCRETE, INC. EL PASO, TX BIDDER 2 OF 6		KARLSRUHER, INC. DBA CSA CONSTRUCTORS EL PASO, TX BIDDER 3 OF 6	
ITEM NO.	APX QTY	UNIT	BRIEF DESCRIPTION OF ITEM	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS
RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III - BASE BID II									
7.	1	LS	DE-WATERING (ALLOCATION)	\$60,300.00	\$60,300.00	\$5,000.00	\$5,000.00	\$86,000.00	\$86,000.00
SUM TOTAL BASE BID II - ITEMS 1 THRU 7				\$107,449.00		\$196,955.00 CONTRACTOR'S PRICE: \$133,775.00		\$163,760.00	
MOBILIZATION (NOT TO EXCEED 5% OF SUM TOTAL OF BASE BIDII)				\$5,000.00		\$5,000.00		\$4,900.00	
SUM TOTAL (BASE BID II AND MOBILIZATION)				\$112,449.00		\$201,955.00 CONTRACTOR'S PRICE: \$138,775.00		\$168,660.00	

Approved By: /s/
Date: 4/24/19



CITY OF EL PASO BID TABULATION FORM



BID TITLE: RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III

BID NO: 2019-880

BID DATE: April 10, 2019

DEPARTMENT: CAPITAL IMPROVEMENT

				INTERNATIONAL EAGLE ENTERPRISES, INC. EL PASO, TX BIDDER 1 OF 6		J.A.R. CONCRETE, INC. EL PASO, TX BIDDER 2 OF 6		KARLSRUHER, INC. DBA CSA CONSTRUCTORS EL PASO, TX BIDDER 3 OF 6	
ITEM NO.	APX QTY	UNIT	BRIEF DESCRIPTION OF ITEM	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS
RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III - BASE BID III									
1.	2,310	LF	FURNISH AND INSTALL 8-INCH C- 900/CL 235 POLYVINYL CHLORIDE (PVC) WATER PIPE INSTALLED WITH FITTINGS, VALVES, AND ACCESSORIES; COMPLETE IN PLACE	\$38.50	\$88,935.00	\$58.00	\$133,980.00	\$56.00	\$129,360.00
2.	700	LF	FURNISH AND INSTALL 12-INCH C- 900/CL 235 POLYVINYL CHLORIDE (PVC) WATER PIPE, INSTALLED WITH FITTINGS, VALVES, AND ACCESSORIES; COMPLETE IN PLACE	\$60.50	\$42,350.00	\$69.00	\$48,300.00	\$64.00	\$44,800.00
3.	10	LF	FURNISH AND INSTALL 8-INCH DUCTILE IRON (DI) WATER PIPE, INSTALLED WITH FITTINGS, VALVES AND ACCESSORIES, COMPLETE IN PLACE	\$385.00	\$3,850.00	\$550.00	\$5,500.00	\$96.00	\$960.00
4.	4	EA	REPLACE AND RE-CONNECT 3/4- INCH WATER SERVICE LINE WITH FITTINGS, VALVES, METER BOX AND ACCESSORIES, COMPLETE IN PLACE	\$1,760.00	\$7,040.00	\$1,650.00	\$6,600.00	\$787.00	\$3,148.00
5.	2	EA	REPLACE AND RE-CONNECT 1-1/2- INCH WATER SERVICE LINE WITH FITTINGS, VALVES, METER BOX AND ACCESSORIES, COMPLETE IN PLACE	\$2,530.00	\$5,060.00	\$1,500.00	\$3,000.00	\$3,008.00	\$6,016.00
6.	2	EA	REPLACE AND RE-CONNECT 2-INCH WATER SERVICE LINE WITH FITTINGS, VALVES, METER BOX AND ACCESSORIES, COMPLETE IN PLACE	\$3,520.00	\$7,040.00	\$1,600.00	\$3,200.00	\$3,776.00	\$7,552.00
7.	1	EA	RE-CONNECT 2-INCH WATER SERVICE LINE WITH FITTINGS, VALVES AND ACCESSORIES, COMPLETE IN PLACE	\$1,760.00	\$1,760.00	\$1,700.00	\$1,700.00	\$1,216.00	\$1,216.00

Approved By: /s/
Date: 4/24/19



CITY OF EL PASO BID TABULATION FORM



BID TITLE: RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III	BID NO: 2019-880
BID DATE: April 10, 2019	DEPARTMENT: CAPITAL IMPROVEMENT

				INTERNATIONAL EAGLE ENTERPRISES, INC. EL PASO, TX BIDDER 1 OF 6		J.A.R. CONCRETE, INC. EL PASO, TX BIDDER 2 OF 6		KARLSRUHER, INC. DBA CSA CONSTRUCTORS EL PASO, TX BIDDER 3 OF 6	
ITEM NO.	APX QTY	UNIT	BRIEF DESCRIPTION OF ITEM	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS
RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III - BASE BID III									
8.	1	EA	REPLACE AND RE-CONNECT 3-INCH WATER SERVICE LINE WITH FITTINGS, VALVES, METER BOX AND ACCESSORIES, COMPLETE IN PLACE	\$7,315.00	\$7,315.00	\$5,700.00	\$5,700.00	\$6,528.00	\$6,528.00
9.	2	EA	REPLACE AND RELOCATE EXISTING FIRE HYDRANT ASSEMBLY WITH NEW FIRE HYDRANT ASSEMBLY; COMPLETE WITH FITTINGS, VALVES AND ACCESSORIES	\$7,920.00	\$15,840.00	\$7,500.00	\$15,000.00	\$6,944.00	\$13,888.00
10.	2	EA	REMOVE AND SALVAGE EXISTING FIRE HYDRANT	\$1,350.00	\$2,700.00	\$565.00	\$1,130.00	\$1,920.00	\$3,840.00
11.	2,000	LB	ADDITIONAL FITTINGS	\$4.05	\$8,100.00	\$2.00	\$4,000.00	\$3.84	\$7,680.00
12.	3,020	LF	TRENCH SAFETY SYSTEM (TRENCH BOX, SHORING, OR BRACING METHODS), COMPLETE IN PLACE	\$2.20	\$6,644.00	\$3.00	\$9,060.00	\$1.00	\$3,020.00
13.	1,105	SF	PATCH PAVEMENT CUT AND RESTORATION WITH 2-INCH HMAC, AS PER CITY OF EL PASO SPECIFICATIONS, COMPLETE IN PLACE	\$10.00	\$11,050.00	\$9.00	\$9,945.00	\$4.50	\$4,972.50 CONTRACTOR'S PRICE \$4,475.25

Approved By: /s/
Date: 4/24/19



CITY OF EL PASO BID TABULATION FORM



BID TITLE: RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III				BID NO: 2019-880					
BID DATE: April 10, 2019				DEPARTMENT: CAPITAL IMPROVEMENT					
				INTERNATIONAL EAGLE ENTERPRISES, INC. EL PASO, TX BIDDER 1 OF 6		J.A.R. CONCRETE, INC. EL PASO, TX BIDDER 2 OF 6		KARLSRUHER, INC. DBA CSA CONSTRUCTORS EL PASO, TX BIDDER 3 OF 6	
ITEM NO.	APX QTY	UNIT	BRIEF DESCRIPTION OF ITEM	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS
RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III - BASE BID III									
14.	20,230	SF	PAVEMENT CUT AND REMOVAL	\$1.00	\$20,230.00	\$0.50	\$10,115.00	\$0.83	\$16,790.90
15.	900	CY	CEMENT STABILIZED BACKFILL (2- SACK); AS PER CITY OF EL PASO SPECIFICATIONS, COMPLETE IN PLACE	\$105.00	\$94,500.00	\$100.00	\$90,000.00	\$122.00	\$109,800.00
SUM TOTAL BASE BID III - ITEMS 1 THRU 15				\$322,414.00		\$347,230.00		\$359,571.40 CONTRACTOR'S PRICE \$359,254.15	
MOBILIZATION (NOT TO EXCEED 5% OF SUM TOTAL OF BASE BID III)				\$10,000.00		\$15,000.00		\$10,800.00	
SUM TOTAL (BASE BID III AND MOBILIZATION)				\$332,414.00		\$362,230.00		\$370,371.40 CONTRACTOR'S PRICE \$370,054.15	
SUM TOTAL BASE BID I, BASE BID II, BASE BID III				\$1,937,425.35		\$2,661,755.75 CONTRACTOR'S PRICE \$2,598,575.75		\$2,257,518.03 CONTRACTOR'S PRICE \$2,256,818.58	
AMENDMENTS ACKNOWLEDGED:				YES		YES		YES	
BID BOND SUBMITTED				YES		YES		YES	

Approved By: /s/
Date: 4/24/19



CITY OF EL PASO BID TABULATION FORM



BID TITLE: RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III

BID NO: 2019-880

BID DATE: April 10, 2019

DEPARTMENT: CAPITAL IMPROVEMENT

				MARTINEZ BROS CONTRACTORS, LLC. EL PASO, TX BIDDER 3 OF 6		SPARTAN CONSTRUCTION OF TEXAS, INC. EL PASO, TX BIDDER 4 OF 6		TAO INDUSTRIES, INC. DBA HAWK CONSTRUCTION HORIZON CITY, TX BIDDER 5 OF 6	
ITEM NO.	APX QTY	UNIT	BRIEF DESCRIPTION OF ITEM	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS
RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III - BASE BID I									
1.	746	SY	CONCRETE REMOVAL	\$20.00	\$14,920.00	\$7.219	\$5,385.37 CONTRACTOR'S PRICE \$5,385.08	\$7.10	\$5,296.60
2.	2,341	SY	HMAC AND BASE COURSE REMOVAL 14-INCH TO (8-INCH THICK)	\$18.00	\$42,138.00	\$8.422	\$19,715.90 CONTRACTOR'S PRICE \$19,715.20	\$8.09	\$18,938.69
3.	537	LF	CONCRETE CURB REMOVAL	\$6.00	\$3,222.00	\$9.625	\$5,168.63 CONTRACTOR'S PRICE \$5,168.52	\$9.41	\$5,053.17
4.	91	LF	CONCRETE CURB AND GUTTER REMOVAL	\$6.00	\$546.00	\$13.234	\$1,204.29 CONTRACTOR'S PRICE \$1,204.30	\$13.87	\$1,262.17
5.	65	LF	ROCK WALL PLANTER REMOVAL	\$75.00	\$4,875.00	\$18.046	\$1,172.99 CONTRACTOR'S PRICE \$1,173.02	\$36.69	\$2,384.85
6.	2	EA	MAILBOX REMOVAL AND RELOCATION	\$250.00	\$500.00	\$180.456	\$360.91 CONTRACTOR'S PRICE \$360.93	\$186.90	\$373.80
7.	119	LF	METAL BEAM GUARD FENCE REMOVAL	\$25.00	\$2,975.00	\$12.031	\$1,431.69	\$65.47	\$7,790.93
8.	6	EA	TREE REMOVAL	\$485.00	\$2,910.00	\$782.015	\$4,692.09	\$371.32	\$2,227.92

Approved By: /s/
Date: 4/24/19



CITY OF EL PASO BID TABULATION FORM



BID TITLE: RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III	BID NO: 2019-880
BID DATE: April 10, 2019	DEPARTMENT: CAPITAL IMPROVEMENT

				MARTINEZ BROS CONTRACTORS, LLC. EL PASO, TX BIDDER 3 OF 6		SPARTAN CONSTRUCTION OF TEXAS, INC. EL PASO, TX BIDDER 4 OF 6		TAO INDUSTRIES, INC. DBA HAWK CONSTRUCTION HORIZON CITY, TX BIDDER 5 OF 6	
ITEM NO.	APX QTY	UNIT	BRIEF DESCRIPTION OF ITEM	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS
RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III - BASE BID I									
9.	3	EA	SHRUB REMOVAL	\$250.00	\$750.00	\$120.310	\$360.93	\$63.63	\$190.89
10.	1,420	CY	EXCAVATION	\$17.00	\$24,140.00	\$12.031	\$17,084.02	\$18.93	\$26,880.60
11.	203	CY	EMBANKMENT	\$20.00	\$4,060.00	\$18.047	\$3,663.54 CONTRACTOR'S PRICE \$3,663.44	\$43.78	\$8,887.34
12.	317	SY	CONCRETE SIDEWALKS (4-INCH THICK)	\$40.00	\$12,680.00	\$37.898	\$12,013.67 CONTRACTOR'S PRICE \$12,013.56	\$45.39	\$14,388.63
13.	4,473	SY	BASE COURSE (4-INCH THICK), TYPE A, GRADE 1-2 (TXDOT ITEM 247)	\$8.00	\$35,784.00	\$7.219	\$32,290.59 CONTRACTOR'S PRICE \$32,288.80	\$7.28	\$32,563.44
14.	797	SY	BASE COURSE (6-INCH THICK), TYPE A, GRADE 1-2 (TXDOT ITEM 247)	\$13.00	\$10,361.00	\$9.625	\$7,671.13 CONTRACTOR'S PRICE \$7,670.97	\$8.83	\$7,037.51
15.	790	GAL	PRIME COAT (CSS-1H)	\$7.00	\$5,530.00	\$7.219	\$5,703.01 CONTRACTOR'S PRICE \$5,702.69	\$7.57	\$5,980.30

Approved By: /s/
Date: 4/24/19



CITY OF EL PASO BID TABULATION FORM



BID TITLE: RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III	BID NO: 2019-880
BID DATE: April 10, 2019	DEPARTMENT: CAPITAL IMPROVEMENT

				MARTINEZ BROS CONTRACTORS, LLC. EL PASO, TX BIDDER 3 OF 6		SPARTAN CONSTRUCTION OF TEXAS, INC. EL PASO, TX BIDDER 4 OF 6		TAO INDUSTRIES, INC. DBA HAWK CONSTRUCTION HORIZON CITY, TX BIDDER 5 OF 6	
ITEM NO.	APX QTY	UNIT	BRIEF DESCRIPTION OF ITEM	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS
RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III - BASE BID I									
16.	623	TON	D-GR HMA TYPE C PG70- 22 (TXDOT ITEM 341)	\$115.00	\$71,645.00	\$114.294	\$71,205.16 CONTRACTOR'S PRICE \$71,205.47	\$115.47	\$71,937.81
17.	5,648	LF	CONCRETE CURB AND GUTTER (SLOTTED)	\$14.00	\$79,072.00	\$17.477	\$98,710.10 CONTRACTOR'S PRICE \$98,708.68	\$13.09	\$73,932.32
18.	219	LF	CONCRETE CURB (MOUNTABLE)	\$16.00	\$3,504.00	\$17.477	\$3,827.46 CONTRACTOR'S PRICE \$3,827.40	\$20.09	\$4,399.71
19.	601	LF	CONCRETE HEADER CURB	\$10.00	\$6,010.00	\$16.274	\$9,780.67 CONTRACTOR'S PRICE \$9,780.47	\$15.69	\$9,429.69
20.	641	SY	CONCRETE DRIVEWAY (4-INCH THICK)	\$45.00	\$28,845.00	\$43.312	\$27,762.99 CONTRACTOR'S PRICE \$27,762.74	\$37.65	\$24,133.65
21.	119	SY	CONCRETE DRIVEWAY (6-INCH THICK)	\$50.00	\$5,950.00	\$45.718	\$5,440.44 CONTRACTOR'S PRICE \$5,440.42	\$45.88	\$5,459.72
22.	9	EA	CONCRETE CURB RAMP TYPE 7	\$1,250.00	\$11,250.00	\$1,323.410	\$11,910.69	\$1,734.07	\$15,606.63

Approved By: /s/
Date: 4/24/19



CITY OF EL PASO BID TABULATION FORM



BID TITLE: RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III	BID NO: 2019-880
BID DATE: April 10, 2019	DEPARTMENT: CAPITAL IMPROVEMENT

ITEM NO.	APX QTY	UNIT	BRIEF DESCRIPTION OF ITEM	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS
----------	---------	------	---------------------------	-------------------------	---	-------------------------	---	-------------------------	---

RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III - BASE BID I

23.	409	SY	PAVEMENT CUT AND RESTORATION	\$24.00	\$9,816.00	\$36.093	\$14,762.04	\$51.00	\$20,859.00
24.	359	LF	TRENCH EXCAVATION PROTECTION	\$7.00	\$2,513.00	\$2.406	\$863.75 CONTRACTOR'S PRICE \$863.83	\$3.79	\$1,360.61
25.	7	EA	DROP INLET TYPE I (PRECAST)	\$5,750.00	\$40,250.00	\$5,604.750	\$39,233.25	\$7,119.53	\$49,836.71
26.	1	EA	DROP INLET TYPE II (PRECAST)	\$3,250.00	\$3,250.00	\$3,318.860	\$3,318.86	\$5,758.68	\$5,758.68
27.	206	LF	SLOTTED DRAIN	\$875.00	\$180,250.00	\$173.946	\$35,832.88	\$659.22	\$135,799.32
28.	1	EA	SLOTTED DRAIN (SPECIAL)	\$17,500.00	\$17,500.00	\$3,023.650	\$3,023.65	\$15,846.52	\$15,846.52
29.	13	EA	48-INCH DIAMETER STORM DRAIN MANHOLE (PRECAST)	\$3,250.00	\$42,250.00	\$2,897.775	\$37,671.08	\$4,196.07	\$54,548.91
30.	85	LF	12-INCH RCP	\$63.00	\$5,355.00	\$87.053	\$7,399.51 CONTRACTOR'S PRICE \$7,399.47	\$107.39	\$9,128.15

Approved By: /s/
Date: 4/24/19



CITY OF EL PASO BID TABULATION FORM



BID TITLE: RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III				BID NO: 2019-880					
BID DATE: April 10, 2019				DEPARTMENT: CAPITAL IMPROVEMENT					
				MARTINEZ BROS CONTRACTORS, LLC. EL PASO, TX BIDDER 3 OF 6		SPARTAN CONSTRUCTION OF TEXAS, INC. EL PASO, TX BIDDER 4 OF 6		TAO INDUSTRIES, INC. DBA HAWK CONSTRUCTION HORIZON CITY, TX BIDDER 5 OF 6	
ITEM NO.	APX QTY	UNIT	BRIEF DESCRIPTION OF ITEM	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS
RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III - BASE BID I									
31.	1,135	LF	18-INCH RCP	\$70.00	\$79,450.00	\$85.913	\$97,511.26	\$85.28	\$96,792.80
32.	2	CY	CONCRETE FLUME	\$650.00	\$1,300.00	\$1,091.535	\$2,183.07	\$2,992.46	\$5,984.92
33.	5	EA	CONCRETE COLLAR	\$325.00	\$1,625.00	\$787.580	\$3,937.90	\$288.84	\$1,444.20
34.	771	SY	CONSTRUCTION EXITS (INSTALL)	\$18.00	\$13,878.00	\$6.316	\$4,869.64 CONTRACTOR'S PRICE \$4,869.85	\$18.59	\$14,332.89
35.	771	SY	CONSTRUCTION EXITS (REMOVE)	\$4.00	\$3,084.00	\$3.910	\$3,014.61 CONTRACTOR'S PRICE \$3,014.67	\$12.58	\$9,699.18
36.	230	LF	TEMPORARY SEDIMENT CONTROL FENCE (INSTALL)	\$2.50	\$575.00	\$4.812	\$1,106.76 CONTRACTOR'S PRICE \$1,106.85	\$3.35	\$770.50
37.	230	LF	TEMPORARY SEDIMENT CONTROL FENCE (REMOVE)	\$1.00	\$230.00	\$1.805	\$415.15 CONTRACTOR'S PRICE \$415.07	\$1.22	\$280.60
38.	91	LF	BIODEGRADABLE EROSION CONTROL LOGS (INSTALL) (6-INCH DIA)	\$15.00	\$1,365.00	\$9.625	\$875.88 CONTRACTOR'S PRICE \$875.86	\$52.59	\$4,785.69
39.	91	LF	BIODEGRADABLE EROSION CONTROL LOGS (REMOVE)	\$5.00	\$455.00	\$2.406	\$218.95 CONTRACTOR'S PRICE \$218.96	\$1.22	\$111.02

Approved By: /s/
Date: 4/24/19



**CITY OF EL PASO
 BID TABULATION FORM**



BID TITLE: RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III **BID NO:** 2019-880
BID DATE: April 10, 2019 **DEPARTMENT:** CAPITAL IMPROVEMENT

				MARTINEZ BROS CONTRACTORS, LLC. EL PASO, TX BIDDER 3 OF 6		SPARTAN CONSTRUCTION OF TEXAS, INC. EL PASO, TX BIDDER 4 OF 6		TAO INDUSTRIES, INC. DBA HAWK CONSTRUCTION HORIZON CITY, TX BIDDER 5 OF 6	
ITEM NO.	APX QTY	UNIT	BRIEF DESCRIPTION OF ITEM	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS
RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III - BASE BID I									
40.	4	EA	ADJUST MANHOLE	\$395.00	\$1,580.00	\$605.525	\$2,422.10	\$788.17	\$3,152.68
41.	52	CY	2-SACK	\$110.00	\$5,720.00	\$114.453	\$5,951.56 CONTRACTOR'S PRICE \$5,951.58	\$294.20	\$15,298.40
42.	4	EA	FIXED BOLLARD	\$475.00	\$1,900.00	\$423.470	\$1,693.88	\$378.59	\$1,514.36
43.	3	EA	REMOVE WOOD BOLLARD	\$75.00	\$225.00	\$723.450	\$2,170.35	\$226.78	\$680.34
44.	1	EA	MAILBOX (SPECIAL)	\$350.00	\$350.00	\$3,007.750	\$3,007.75	\$1,261.96	\$1,261.96
45.	3	EA	WATER VALVE REMOVAL	\$90.00	\$270.00	\$667.270	\$2,001.81	\$378.59	\$1,135.77
46.	7	EA	WATER METER ADJUSTMENT	\$150.00	\$1,050.00	\$302.366	\$2,116.56	\$378.59	\$2,650.13
47.	2	EA	GROUND BOX ADJUSTMENT	\$175.00	\$350.00	\$363.315	\$726.63	\$378.59	\$757.18

Approved By: ___/s/___
 Date: 4/24/19



CITY OF EL PASO BID TABULATION FORM



BID TITLE:	RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III	BID NO:	2019-880
BID DATE:	April 10, 2019	DEPARTMENT:	CAPITAL IMPROVEMENT

				MARTINEZ BROS CONTRACTORS, LLC. EL PASO, TX BIDDER 3 OF 6		SPARTAN CONSTRUCTION OF TEXAS, INC. EL PASO, TX BIDDER 4 OF 6		TAO INDUSTRIES, INC. DBA HAWK CONSTRUCTION HORIZON CITY, TX BIDDER 5 OF 6	
ITEM NO.	APX QTY	UNIT	BRIEF DESCRIPTION OF ITEM	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS
RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III - BASE BID I									
48.	10	MO	TEMPORARY TRAFFIC CONTROL	\$10,950.00	\$109,500.00	\$15,640.300	\$156,403.00	\$6,309.78	\$63,097.80
49.	1	EA	RELOCATE SIGN	\$395.00	\$395.00	\$302.370	\$302.37	\$513.44	\$513.44
50.	6	EA	INSTALL SIGN	\$425.00	\$2,550.00	\$542.985	\$3,257.91	\$1,525.38	\$9,152.28
51.	68	LF	RETROREFLECTORIZED THERMOPLASTIC (SOLID) WHITE 4" 100 MIL	\$7.00	\$476.00	\$10.226	\$695.37 CONTRACTOR'S PRICE \$695.39	\$20.00	\$1,360.00
52.	132	LF	RETROREFLECTORIZED THERMOPLASTIC (BROKEN) WHITE 4" 100 MIL	\$7.00	\$924.00	\$10.226	\$1,349.83 CONTRACTOR'S PRICE \$1,349.88	\$20.00	\$2,640.00
53.	360	LF	RETROREFLECTORIZED THERMOPLASTIC (BROKEN) YELLOW 4" 100 MIL	\$5.00	\$1,800.00	\$10.226	\$3,681.36 CONTRACTOR'S PRICE \$3,681.49	\$20.00	\$7,200.00
54.	216	LF	12-INCH DRILLED SHAFT	\$250.00	\$54,000.00	\$108.279	\$23,388.26	\$220.84	\$47,701.44
55.	108	EA	BOLLARD LIGHT	\$1,400.00	\$151,200.00	\$1,804.650	\$194,902.20	\$1,738.98	\$187,809.84

Approved By: /s/
Date: 4/24/19



CITY OF EL PASO BID TABULATION FORM



BID TITLE: RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III				BID NO: 2019-880					
BID DATE: April 10, 2019				DEPARTMENT: CAPITAL IMPROVEMENT					
				MARTINEZ BROS CONTRACTORS, LLC. EL PASO, TX BIDDER 3 OF 6	SPARTAN CONSTRUCTION OF TEXAS, INC. EL PASO, TX BIDDER 4 OF 6	TAO INDUSTRIES, INC. DBA HAWK CONSTRUCTION HORIZON CITY, TX BIDDER 5 OF 6			
ITEM NO.	APX QTY	UNIT	BRIEF DESCRIPTION OF ITEM	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS
RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III - BASE BID I									
56.	11,735	LF	CONDUIT (PVC) (TRENCH) (1.5")	\$6.50	\$76,277.50	\$6.015	\$70,586.03 CONTRACTOR'S PRICE \$70,591.89	\$6.94	\$81,440.90
57.	385	LF	CONDUIT (PVC) (SCH 40) (4") (BORE)	\$40.00	\$15,400.00	\$150.388	\$57,899.38 CONTRACTOR'S PRICE \$57,899.19	\$35.33	\$13,602.05
58.	36,360	LF	ELECTRICAL CONDUCTOR (NO 2) INSULATED	\$3.75	\$136,350.00	\$3.188	\$115,915.68 CONTRACTOR'S PRICE \$115,923.50	\$3.09	\$112,352.40
59.	12,060	LF	ELECTRICAL CONDUCTOR (NO 8) INSULATED	\$3.00	\$36,180.00	\$3.068	\$37,000.08 CONTRACTOR'S PRICE \$36,998.93	\$2.46	\$29,667.60
60.	17	EA	GROUND PULLBOX (12" X 12")	\$400.00	\$6,800.00	\$583.504	\$9,919.57 CONTRACTOR'S PRICE \$9,919.56	\$441.68	\$7,508.56
61.	10	EA	GROUND PULLBOX (11" X 17")	\$750.00	\$7,500.00	\$691.783	\$6,917.83	\$820.27	\$8,202.70
62.	37	EA	STREET TREE (3" CAL) (B&B)	\$570.00	\$21,090.00	\$421.085	\$15,580.15	\$731.93	\$27,081.41
63.	108	EA	STREET TREE (4" CAL) (B&B)	\$1,125.00	\$121,500.00	\$601.550	\$64,967.40	\$1,167.31	\$126,069.48

Approved By: /s/
Date: 4/24/19



CITY OF EL PASO BID TABULATION FORM



BID TITLE: RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III

BID NO: 2019-880

BID DATE: April 10, 2019

DEPARTMENT: CAPITAL IMPROVEMENT

				MARTINEZ BROS CONTRACTORS, LLC. EL PASO, TX BIDDER 3 OF 6		SPARTAN CONSTRUCTION OF TEXAS, INC. EL PASO, TX BIDDER 4 OF 6		TAO INDUSTRIES, INC. DBA HAWK CONSTRUCTION HORIZON CITY, TX BIDDER 5 OF 6	
ITEM NO.	APX QTY	UNIT	BRIEF DESCRIPTION OF ITEM	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS
RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III - BASE BID I									
64.	315	EA	SHRUB (1 GAL)	\$10.00	\$3,150.00	\$18.047	\$5,684.81 CONTRACTOR'S PRICE \$5,684.65	\$23.35	\$7,355.25
65.	29	EA	SHRUB (3 GAL)	\$28.00	\$812.00	\$30.078	\$872.26 CONTRACTOR'S PRICE \$872.25	\$29.66	\$860.14
66.	1,007	EA	SHRUB (5 GAL)	\$30.00	\$30,210.00	\$36.093	\$36,345.65	\$33.44	\$33,674.08
67.	646	CY	LOOSE AGGREGATE FOR GROUND COVER	\$83.00	\$53,618.00	\$33.687	\$21,761.80 CONTRACTOR'S PRICE \$21,761.67	\$123.42	\$79,729.32
68.	12	MO	PLANT MAINTENANCE	\$650.00	\$7,800.00	\$1,804.650	\$21,655.80	\$649.91	\$7,798.92
69.	12	MO	IRRIGATION SYSTEM OPERATION AND MAINTENANCE	\$400.00	\$4,800.00	\$1,804.650	\$21,655.80	\$478.28	\$5,739.36
70.	7,755	SY	VEGETATION BARRIER	\$1.50	\$11,632.50 CONTRACTOR'S PRICE \$11,647.50	\$2.406	\$18,658.53 CONTRACTOR'S PRICE \$18,660.08	\$2.26	\$17,526.30
71.	1	LS	IRRIGATION SYSTEM	\$75,390.00	\$75,390.00	\$276,713.000	\$276,713.00	\$131,211.95	\$131,211.95

Approved By: /s/
Date: 4/24/19



CITY OF EL PASO BID TABULATION FORM



BID TITLE: RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III				BID NO: 2019-880					
BID DATE: April 10, 2019				DEPARTMENT: CAPITAL IMPROVEMENT					
				MARTINEZ BROS CONTRACTORS, LLC. EL PASO, TX BIDDER 3 OF 6	SPARTAN CONSTRUCTION OF TEXAS, INC. EL PASO, TX BIDDER 4 OF 6	TAO INDUSTRIES, INC. DBA HAWK CONSTRUCTION HORIZON CITY, TX BIDDER 5 OF 6			
ITEM NO.	APX QTY	UNIT	BRIEF DESCRIPTION OF ITEM	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS
RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III - BASE BID I									
72.	238	SY	BLOCK SOD	\$14.00	\$3,332.00	\$10.828	\$2,577.06 CONTRACTOR'S PRICE \$2,577.04	\$10.01	\$2,382.38
73.	79	SY	3/8 - INCH GRAVEL	\$8.00	\$632.00	\$14.437	\$1,140.52 CONTRACTOR'S PRICE \$1,140.54	\$10.10	\$797.90
74.	118	LF	SANITARY SEWER PIPE REMOVAL (12-INCH TO 18-INCH)	\$25.00	\$2,950.00	\$36.491	\$4,305.94 CONTRACTOR'S PRICE \$4,305.88	\$18.93	\$2,233.74
75.	1	EA	SANITARY SEWER MANHOLE REMOVAL	\$1,500.00	\$1,500.00	\$1,515.800	\$1,515.80	\$2,523.91	\$2,523.91
76.	1	LS	ELECTRICAL PANEL MODIFICATION	\$4,500.00	\$4,500.00	\$2,406.200	\$2,406.20	\$6,309.79	\$6,309.79
77.	5	EA	GROUND PULLBOX ADJUSTMENT	\$500.00	\$2,500.00	\$782.016	\$3,910.08	\$6,309.78	\$31,548.90
SUM TOTAL BASE BID I- ITEMS 1 THRU 77				\$1,731,027.00 CONTRACTOR'S PRICE \$1,731,042.00		\$1,804,854.79 CONTRACTOR'S PRICE \$1,804,863.71		\$1,853,038.73	
MOBILIZATION (NOT TO EXCEED 5% OF SUM TOTAL OF BASE BID I)				\$82,500.00		\$90,242.74 CONTRACTOR'S PRICE: \$102,343.00		\$88,946.00	
SUM TOTAL (BASE BID I AND MOBILIZATION)				\$1,813,527.00 CONTRACTOR'S PRICE \$1,813,542.00.00		\$1,895,097.53 CONTRACTOR'S PRICE \$1,907,206.71		\$1,941,984.73	

Approved By: ___/s/___
Date: 4/24/19



CITY OF EL PASO BID TABULATION FORM



BID TITLE: RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III	BID NO: 2019-880
BID DATE: April 10, 2019	DEPARTMENT: CAPITAL IMPROVEMENT

				MARTINEZ BROS CONTRACTORS, LLC. EL PASO, TX BIDDER 3 OF 6		SPARTAN CONSTRUCTION OF TEXAS, INC. EL PASO, TX BIDDER 4 OF 6		TAO INDUSTRIES, INC. DBA HAWK CONSTRUCTION HORIZON CITY, TX BIDDER 5 OF 6	
ITEM NO.	APX QTY	UNIT	BRIEF DESCRIPTION OF ITEM	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS
RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III - BASE BID II									
1.	1	LS	SELECTIVE DEMOLITION AND 72" Ø CORRUGATED PIPE REMOVAL	\$1,500.00	\$1,500.00	\$4,860.100	\$4,860.10	\$4,105.29	\$4,105.29
2.	207	SY	FINISH GRADE FOR SLAB ON GRADE, GRADING OF CHANNEL (BOTTOM AND SIDES)	\$18.00	\$3,726.00	\$18.047	\$3,735.73 CONTRACTOR'S PRICE \$3,735.63	\$15.63	\$3,235.41
3.	495	CY	EARTHWORK - TO INCLUDE CLEARING, EXCAVATING, FILL, COMPACTION OF THE FOOTPRINT	\$35.00	\$17,325.00	\$18.047	\$8,933.27 CONTRACTOR'S PRICE \$8,933.02	\$42.96	\$21,265.20
4.	67	CY	FURNISH AND INSTALL CAST IN PLACE CONCRETE COMPLETE IN PLACE FOR HEADWALLS AND CONCRETE PAD	\$500.00	\$33,500.00	\$770.620	\$51,631.54	\$1,057.61	\$70,859.87
5.	50	LF	FURNISH AND INSTALL 3" Ø STEEL PIPE FENCE	\$120.00	\$6,000.00	\$120.310	\$6,015.50	\$115.46	\$5,773.00
6.	1	LS	FURNISH AND INSTALL 18" Ø RCP SLEEVE AND ELBOWS	\$2,500.00	\$2,500.00	\$4,234.700	\$4,234.70	\$6,753.49	\$6,753.49

Approved By: ___/s/___
Date: 4/24/19



CITY OF EL PASO BID TABULATION FORM



BID TITLE: RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III				BID NO: 2019-880					
BID DATE: April 10, 2019				DEPARTMENT: CAPITAL IMPROVEMENT					
				MARTINEZ BROS CONTRACTORS, LLC. EL PASO, TX BIDDER 3 OF 6		SPARTAN CONSTRUCTION OF TEXAS, INC. EL PASO, TX BIDDER 4 OF 6		TAO INDUSTRIES, INC. DBA HAWK CONSTRUCTION HORIZON CITY, TX BIDDER 5 OF 6	
ITEM NO.	APX QTY	UNIT	BRIEF DESCRIPTION OF ITEM	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS
RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III - BASE BID II									
7.	1	LS	DE-WATERING (ALLOCATION)	\$92,500.00	\$92,500.00	\$84,217.000	\$84,217.00	\$15,844.69	\$15,844.69
SUM TOTAL BASE BID II - ITEMS 1 THRU 7				\$157,051.00		\$163,627.84 CONTRACTOR'S PRICE \$163,627.49		\$127,836.95	
MOBILIZATION (NOT TO EXCEED 5% OF SUM TOTAL OF BASE BIDII)				\$6,000.00		\$8,181.39 CONTRACTOR'S PRICE: \$9,023.25		\$6,137.00	
SUM TOTAL (BASE BID II AND MOBILIZATION)				\$163,051.00		\$171,809.23 CONTRACTOR'S PRICE \$172,650.74		\$133,973.95	

Approved By: /s/
Date: 4/24/19



CITY OF EL PASO BID TABULATION FORM



BID TITLE:	RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III	BID NO:	2019-880
BID DATE:	April 10, 2019	DEPARTMENT:	CAPITAL IMPROVEMENT

				MARTINEZ BROS CONTRACTORS, LLC. EL PASO, TX BIDDER 3 OF 6		SPARTAN CONSTRUCTION OF TEXAS, INC. EL PASO, TX BIDDER 4 OF 6		TAO INDUSTRIES, INC. DBA HAWK CONSTRUCTION HORIZON CITY, TX BIDDER 5 OF 6	
ITEM NO.	APX QTY	UNIT	BRIEF DESCRIPTION OF ITEM	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS
RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III - BASE BID III									
1.	2,310	LF	FURNISH AND INSTALL 8-INCH C- 900/CL 235 POLYVINYL CHLORIDE (PVC) WATER PIPE INSTALLED WITH FITTINGS, VALVES, AND ACCESSORIES; COMPLETE IN PLACE	\$40.00	\$92,400.00	\$44.515	\$102,829.65 CONTRACTOR'S PRICE \$102,828.96	\$51.13	\$118,110.30
2.	700	LF	FURNISH AND INSTALL 12-INCH C- 900/CL 235 POLYVINYL CHLORIDE (PVC) WATER PIPE, INSTALLED WITH FITTINGS, VALVES, AND ACCESSORIES; COMPLETE IN PLACE	\$58.00	\$40,600.00	\$66.171	\$46,319.70 CONTRACTOR'S PRICE \$46,319.35	\$72.69	\$50,883.00
3.	10	LF	FURNISH AND INSTALL 8-INCH DUCTILE IRON (DI) WATER PIPE, INSTALLED WITH FITTINGS, VALVES AND ACCESSORIES, COMPLETE IN PLACE	\$85.00	\$850.00	\$300.775	\$3,007.75	\$260.15	\$2,601.50
4.	4	EA	REPLACE AND RE-CONNECT 3/4- INCH WATER SERVICE LINE WITH FITTINGS, VALVES, METER BOX AND ACCESSORIES, COMPLETE IN PLACE	\$600.00	\$2,400.00	\$968.840	\$3,875.36	\$1,004.51	\$4,018.04
5.	2	EA	REPLACE AND RE-CONNECT 1-1/2- INCH WATER SERVICE LINE WITH FITTINGS, VALVES, METER BOX AND ACCESSORIES, COMPLETE IN PLACE	\$2,828.00	\$5,656.00	\$4,050.260	\$8,100.52	\$3,428.69	\$6,857.38
6.	2	EA	REPLACE AND RE-CONNECT 2-INCH WATER SERVICE LINE WITH FITTINGS, VALVES, METER BOX AND ACCESSORIES, COMPLETE IN PLACE	\$3,750.00	\$7,500.00	\$4,531.500	\$9,063.00	\$3,917.22	\$7,834.44
7.	1	EA	RE-CONNECT 2-INCH WATER SERVICE LINE WITH FITTINGS, VALVES AND ACCESSORIES, COMPLETE IN PLACE	\$2,131.00	\$2,131.00	\$1,698.650	\$1,698.65	\$2,207.39	\$2,207.39

Approved By: ___/s/___
Date: 4/24/19



CITY OF EL PASO BID TABULATION FORM



BID TITLE: RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III				BID NO: 2019-880					
BID DATE: April 10, 2019				DEPARTMENT: CAPITAL IMPROVEMENT					
				MARTINEZ BROS CONTRACTORS, LLC. EL PASO, TX BIDDER 3 OF 6		SPARTAN CONSTRUCTION OF TEXAS, INC. EL PASO, TX BIDDER 4 OF 6		TAO INDUSTRIES, INC. DBA HAWK CONSTRUCTION HORIZON CITY, TX BIDDER 5 OF 6	
ITEM NO.	APX QTY	UNIT	BRIEF DESCRIPTION OF ITEM	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS
RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III - BASE BID III									
8.	1	EA	REPLACE AND RE-CONNECT 3-INCH WATER SERVICE LINE WITH FITTINGS, VALVES, METER BOX AND ACCESSORIES, COMPLETE IN PLACE	\$8,250.00	\$8,250.00	\$7,250.400	\$7,250.40	\$7,223.77	\$7,223.77
9.	2	EA	REPLACE AND RELOCATE EXISTING FIRE HYDRANT ASSEMBLY WITH NEW FIRE HYDRANT ASSEMBLY; COMPLETE WITH FITTINGS, VALVES AND ACCESSORIES	\$5,975.00	\$11,950.00	\$7,181.500	\$14,363.00	\$6,479.03	\$12,958.06
10.	2	EA	REMOVE AND SALVAGE EXISTING FIRE HYDRANT	\$400.00	\$800.00	\$1,028.200	\$2,056.40	\$983.12	\$1,966.24
11.	2,000	LB	ADDITIONAL FITTINGS	\$3.00	\$6,000.00	\$3.609	\$7,218.00 CONTRACTOR'S PRICE \$7,218.60	\$1.83	\$3,660.00
12.	3,020	LF	TRENCH SAFETY SYSTEM (TRENCH BOX, SHORING, OR BRACING METHODS), COMPLETE IN PLACE	\$1.00	\$3,020.00	\$1.805	\$5,451.10 CONTRACTOR'S PRICE \$5,450.04	\$2.58	\$7,791.60
13.	1,105	SF	PATCH PAVEMENT CUT AND RESTORATION WITH 2-INCH HMAC, AS PER CITY OF EL PASO SPECIFICATIONS, COMPLETE IN PLACE	\$10.00	\$11,050.00	\$13.836	\$15,288.78 CONTRACTOR'S PRICE \$15,288.39	\$24.23	\$26,774.15

Approved By: /s/
Date: 4/24/19



CITY OF EL PASO BID TABULATION FORM



BID TITLE: RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III				BID NO: 2019-880					
BID DATE: April 10, 2019				DEPARTMENT: CAPITAL IMPROVEMENT					
				MARTINEZ BROS CONTRACTORS, LLC. EL PASO, TX BIDDER 3 OF 6		SPARTAN CONSTRUCTION OF TEXAS, INC. EL PASO, TX BIDDER 4 OF 6		TAO INDUSTRIES, INC. DBA HAWK CONSTRUCTION HORIZON CITY, TX BIDDER 5 OF 6	
ITEM NO.	APX QTY	UNIT	BRIEF DESCRIPTION OF ITEM	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS	UNIT PRICE (IN FIGURES)	TOTAL AMOUNT (QUANTITY X UNIT PRICE) DO NOT ROUND ONLY TWO DECIMALS
RIVER BEND PEDESTRIAN IMPROVEMENTS PHASE III - BASE BID III									
14.	20,230	SF	PAVEMENT CUT AND REMOVAL	\$5.00	\$101,150.00	\$0.727	\$14,707.21 CONTRACTOR'S PRICE \$14,699.73	\$1.35	\$27,310.50
15.	900	CY	CEMENT STABILIZED BACKFILL (2- SACK); AS PER CITY OF EL PASO SPECIFICATIONS, COMPLETE IN PLACE	\$111.00	\$99,900.00	\$102.343	\$92,108.70	\$151.63	\$136,467.00
SUM TOTAL BASE BID III - ITEMS 1 THRU 15				\$393,657.00		\$333,338.22	CONTRACTOR'S PRICE \$333,328.85	\$416,663.37	
MOBILIZATION (NOT TO EXCEED 5% OF SUM TOTAL OF BASE BID III)				\$17,500.00		\$9,023.25		\$20,000.00	
SUM TOTAL (BASE BID III AND MOBILIZATION)				\$411,157.00		\$342,361.47	CONTRACTOR'S PRICE \$342,349.10	\$436,663.37	
SUM TOTAL BASE BID I, BASE BID II, BASE BID III				\$2,387,735.00	CONTRACTOR'S PRICE \$2,387,750.00	\$2,409,268.23	CONTRACTOR'S PRICE \$2,422,206.55	\$2,512,622.05	
AMENDMENTS ACKNOWLEDGED:				YES		YES		YES	
BID BOND SUBMITTED				YES		YES		YES	

Approved By: ___/s/___
Date: 4/24/19