

**CITY OF EL PASO BID TABULATION**

**BID TITLE:** Bus Stop Enhancements & Shelter Installation Citywide  
**BID DATE:** October 10, 2013  
**BID NO:** 2013-020  
**DEPARTMENT:** ENGINEERING & CONSTRUCTION  
**MANAGEMENT**

ITEM #	EST. QTY	UNITS	DESCRIPTION	Globe Builders, LLC		Mimbela Contractors, Inc		Mirador Enterprises, Inc	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	730	SY	<b>REMOVE CONCRETE SIDEWALK</b> Includes saw cut, complete removal & disposal of +/- 5" concrete sidewalk, removal of existing soil to proper elevation to receive new 6" pavement thickness, mobilization, clean up.	\$ 23.52 Contractor's Total = \$17,172.00	\$ 17,169.60	\$ 27.00 Contractor's Total = \$19,710.00	\$ 19,710.00	\$ 34.00 Contractor's Total = \$24,820.00	\$ 24,820.00
2	270	SY	<b>REMOVAL OF EXISTING PARKWAY LANDSCAPING / SOIL</b> Includes a complete removal of existing landscape material and soil to proper elevation to receive new 6" pavement thickness, mobilization, clean up.	\$ 30.23 Contractor's Total = \$8,164.00	\$ 8,162.10	\$ 18.00 Contractor's Total = \$4,860.00	\$ 4,860.00	\$ 28.00 Contractor's Total = \$7,560.00	\$ 7,560.00
3	775	SY	<b>INSTALL 6" CONCRETE SIDEWALK</b> Includes, forms, sub grade preparation, reinforcement, expansion joints, joints, backfill and compaction, mobilization and cleanup	\$ 62.33 Contractor's Total = \$48,304.00	\$ 48,305.75	\$ 54.00 Contractor's Total = \$41,850.00	\$ 41,850.00	\$ 67.00 Contractor's Total = \$51,925.00	\$ 51,925.00
4	110	SY	<b>INSTALL 4" CONCRETE SIDEWALK</b> Includes, five (5) foot transition on both sides of concrete pavement, forms, sub grade preparation, expansion joints, joints, backfill, compaction, mobilization and cleanup	\$ 69.70 Contractor's Total = \$7,667.00	\$ 7,667.00	\$ 45.00 Contractor's Total = \$4,950.00	\$ 4,950.00	\$ 50.00 Contractor's Total = \$5,500.00	\$ 5,500.00
5	400	LF	<b>CONCRETE STEM WALL 6"-12"</b> Includes, complete installation, sub grade preparation, backfill, forms, reinforcement, and compaction. Height will vary depending on site.	\$ 12.38 Contractor's Total = \$4,950.00	\$ 4,952.00	\$ 25.00 Contractor's Total = \$10,000.00	\$ 10,000.00	\$ 43.00 Contractor's Total = \$17,200.00	\$ 17,200.00
6	200	LF	<b>INSTALL 2" PVC SCHD. 40 SLEEVE UNDER NEW PAVEMENT</b> Location to be determined in the field as needed at locations that currently have and existing irrigation system.	\$ 23.84 Contractor's Total = \$4,768.00	\$ 4,768.00	\$ 100.00 Contractor's Total = \$20,000.00	\$ 20,000.00	\$ 9.00 Contractor's Total = \$2,000.00	\$ 2,000.00

*Edward Davis 10-18-2012*

Approved by:

2013-020 BUS STOP ENHANCEMENTS & SHELTER INSTALLATION CITYWIDE

CITY OF EL PASO BID TABULATION

BID TITLE: Bus Stop Enhancements & Shelter Installation Citywide  
 BID DATE: October 10, 2013  
 BID NO: 2013-020  
 DEPARTMENT: ENGINEERING & CONSTRUCTION  
 MANAGEMENT

ITEM #	EST. QTY	UNITS	DESCRIPTION	Globe Builders, LLC		Mimbela Contractors, Inc		Mirador Enterprises, Inc	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
7	20	EA	INSTALL NEW BREAKAWAY BASE Sun Metro will provide base. Contractor is responsible to install breakaway base which includes all material, labor and equipment to install the base of the breakaway signs.	\$ 205.05	\$ 4,101.00	\$ 100.00	\$ 2,000.00	\$ 56.00	\$ 1,120.00
8	71	EA	INSTALL NEW BUS SHELTER (5'X12') INCLUDING BUT NOT LIMITED TO BENCHES, DISPLAY PANELS, SOLAR LIGHTS, INCLUDING ASSEMBLY OF ALL ITEMS. Includes surface mounted installation and all material, labor, transportation, mobilization and clean up. Installation shall follow manufactures recommendations.	\$ 493.24	\$ 35,020.04 Contractor's Total = \$35,020.00	\$ 600.00	\$ 42,600.00	\$ 14,400.00	\$ 1,022,400.00
9	71	EA	INSTALL TRASH RECEPTACLES Includes surface mounted installation and all material, labor, transportation, mobilization and clean up.	\$ 48.96	\$ 3,476.16 Contractor's Total = \$3,476.00	\$ 100.00	\$ 7,100.00	\$ 780.00	\$ 55,380.00
10	1	LS	TRAFFIC CONTROL Contractor is responsible to submit TCP for permit and approval. Includes permit fees, all necessary signage, flagmen, cones, barrels as required by traffic division and traffic control plan.	\$ 2,876.00	\$ 2,876.00	\$ 15,000.00	\$ 15,000.00	\$ 3,000.00	\$ 3,000.00
11	1	LS	REMOVE & RELOCATE SHELTER Contractor is to remove existing shelter at corner of Phoenix & Hunter and relocate approximately 200 feet east of current location. Work includes a complete removal and re-installation of shelter.	\$ 5,050.00	\$ 5,050.00	\$ 750.00	\$ 750.00	\$ 3,900.00	\$ 3,900.00
<b>SUM TOTAL BASE BID (Items 1 thru 11)</b>				\$	141,547.65 Contractor's Total = \$144,421.00	\$	168,820.00 Contractor's Total = \$150,820.00	\$	1,194,605.00
<b>BID BOND SUBMITTED</b>				YES	YES	YES	YES	YES	YES
<b>AMENDMENTS ACKNOWLEDGED 1, 2</b>				YES	YES	YES	YES	YES	YES