

	EGL Construction, Inc - El Paso, TX	GarCom, Inc - El Paso, TX	JAR Construction, Inc - El Paso, TX
--	--	----------------------------------	--

ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
--------	----------	-------	-------------	------------	-------	------------	-------	------------	-------

UNIT PRICE SCHEDULE: BASE BID 1

1	148,000	SF	4-inch Sidewalk (placement) – Refer to the City of El Paso Design Standards for Construction (DSC), Section 6 for details for the sum of:	\$4.75	\$703,000.00	\$1.97	\$291,560.00	\$3.75	\$555,000.00
				Contractor's Total=\$148,004.75					
2	205,000	SF	4-inch Sidewalk (replacement) - Refer to the DSC, Section 6 for details for the sum of:	\$7.40	\$1,517,000.00	\$3.05	\$625,250.00	\$2.50	\$512,500.00
3	27,000	SF	4-inch Sidewalk reinforced/6-inch non-reinforced (placement) - Refer to the DSC, Section 6 for details for the sum of:	\$5.60	\$151,200.00	\$3.00	\$81,000.00	\$7.50	\$202,500.00
4	22,000	SF	4-inch Sidewalk reinforced / 6-inch non-reinforced (replacement) - Refer to the DSC, Section 6 for details for the sum of:	\$7.79	\$171,380.00	\$3.70	\$81,400.00	\$4.00	\$88,000.00
5	6,000	SF	6-inch Concrete stem-walls (placement) – refer to detail no. 3 for the sum of:	\$15.40	\$92,400.00	\$6.50	\$39,000.00	\$8.00	\$48,000.00
6	170	SF	6-inch Concrete stem-wall (replacement)) – refer to detail no. 3 for the sum of:	\$20.10	\$3,417.00	\$8.50	\$1,445.00	\$14.00	\$2,380.00
7	150	LF	Curb and gutter (placement) – refer to the DSC Section 6 for applicable details for the sum of:	\$18.00	\$2,700.00	\$10.00	\$1,500.00	\$20.00	\$3,000.00
8	7,800	LF	Curb and gutter (replacement) – refer to the DSC Section 6 for applicable details for the sum of:	\$20.00	\$156,000.00	\$13.50	\$105,300.00	\$24.00	\$187,200.00
9	500	LF	Header curb for expansive soil (placement) – refer to the DSC Section 6 for applicable details for the sum of:	\$7.00	\$3,500.00	\$6.00	\$3,000.00	\$10.00	\$5,000.00
10	30	LF	Header curb for expansive soil (replacement) – refer to the DSC Section 6 for applicable details for the sum of:	\$10.00	\$300.00	\$15.00	\$450.00	\$15.00	\$450.00

Approved by: *Edmund Ruiz 5-6-2013*

BID TITLE: City Site Work and Parkway Structures				BID NO: 2013-188					
BID DATE: May 1, 2013				DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT					
				EGL Construction, Inc - El Paso, TX		GarCom, Inc - El Paso, TX		JAR Construction, Inc - El Paso, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
11	400	LF	Standard Curb (placement) – refer to the DSC Section 6 for applicable details for the sum of:	\$10.00	\$4,000.00	\$6.00	\$2,400.00	\$8.00	\$3,200.00
12	700	LF	Standard Curb (replacement) – refer to the DSC Section 6 for applicable details for the sum of:	\$12.00	\$8,400.00	\$15.00	\$10,500.00	\$18.00	\$12,600.00
13	100	LF	TxDOT Pinned Curb (placement) – refer to TxDOT for applicable details for the sum of:	\$20.00	\$2,000.00	\$7.00	\$700.00	\$11.00	\$1,100.00
14	370	LF	TxDOT Pinned Curb (replacement) – refer to TxDOT for applicable details for the sum of:	\$22.00	\$8,140.00	\$10.00	\$3,700.00	\$16.00	\$5,920.00
15	80	LF	6-inch Rolled curb (placement) – refer to the DSC Section 6 for applicable details for the sum of:	\$21.00	\$1,680.00	\$9.00	\$720.00	\$12.00	\$960.00
16	500	LF	6-inch Rolled curb (replacement) – refer to the DSC Section 6 for applicable details for the sum of:	\$23.00	\$11,500.00	\$12.00	\$6,000.00	\$12.00	\$6,000.00
17	240	SF	4-inch Reinforced/6-inch Non-Reinforced Concrete Residential Driveway (placement) – refer to the DSC Section 6 for applicable details for the sum of:	\$12.00	\$2,880.00	\$3.50	\$840.00	\$6.00	\$1,440.00
18	8,000	SF	4-inch Reinforced Concrete / 6-inch Non-Reinforced Concrete Residential Driveway (replacement) – refer to the DSC Section 6 for applicable details for the sum of:	\$6.25	\$50,000.00	\$4.00	\$32,000.00	\$6.00	\$48,000.00
19	350	SF	6-inch Concrete Commercial Driveway (placement) - Refer to the DSC, Section 6 for details for the sum of:	\$12.50	\$4,375.00	\$5.50	\$1,925.00	\$8.00	\$2,800.00
20	8,000	SF	6-inch Concrete Commercial Driveway (replacement) - Refer to the DSC, Section 6 for details for the sum of:	\$6.25	\$50,000.00	\$8.50	\$68,000.00	\$9.00	\$72,000.00

Approved by: *Edward Harris 5/6/2013*

BID TITLE: City Site Work and Parkway Structures				BID NO: 2013-188					
BID DATE: May 1, 2013				DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT					
				EGL Construction, Inc - El Paso, TX		GarCom, Inc - El Paso, TX		JAR Construction, Inc - El Paso, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
21	23,000	SF	Wheelchair Ramp / Curb Cut (placement) - Refer to DSC Section 6, and Section 0264 of these specifications for details for the sum of:	\$7.00	\$161,000.00	\$4.75	\$109,250.00	\$7.00	\$161,000.00
22	14,000	SF	Wheelchair Ramp / Curb Cut (replacement) - Refer to DSC Section 6, and Section 0264 of these specifications for details for the sum of:	\$8.00	\$112,000.00	\$8.75	\$122,500.00	\$11.00	\$154,000.00
23	40	SF	Cast in place ADA tile (placement) - Refer to DSC Section 6, and Section 0264 of these specifications for details for the sum of:	\$10.00	\$400.00	\$10.00	\$400.00	\$13.00	\$520.00
24	40	SF	Surface mount ADA tile (placement) - Refer to DSC Section 6, and Section 0264 of these specifications for details for the sum of:	\$11.00	\$440.00	\$10.00	\$400.00	\$16.00	\$640.00
25	40	SF	Wheelchair Ramp / Curb Cut with concrete pavers (placement) - Refer to DSC Section 6, and Section 0264 of these specifications for details for the sum of:	\$15.00	\$600.00	\$7.50	\$300.00	\$9.00	\$360.00
26	40	SF	Wheelchair Ramp / Curb Cut with concrete pavers (replacement) - Refer to DSC Section 6, and Section 0264 of these specifications for details for the sum of:	\$17.00	\$680.00	\$12.00	\$480.00	\$11.00	\$440.00
27	100	SF	Median Ramp / Cut (placement) - Refer to DSC Section 6, and Section 0264 of these specifications for details for the sum of:	\$15.00	\$1,500.00	\$8.75	\$875.00	\$12.00	\$1,200.00
28	600	SF	Median Ramp / Cut (replacement) - Refer to DSC Section 6, and Section 0264 of these specifications for details for the sum of:	\$17.00	\$10,200.00	\$10.75	\$6,450.00	\$13.00	\$7,800.00

Approved by: *Edward Ruiz* 5-6-2013

BID TITLE: City Site Work and Parkway Structures				BID NO: 2013-188					
BID DATE: May 1, 2013				DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT					
				EGL Construction, Inc - El Paso, TX		GarCom, Inc - El Paso, TX		JAR Construction, Inc - El Paso, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
29	450	SF	Drainage Flume (placement) - Refer to DSC Section 2 for details for the sum of:	\$4.00	\$1,800.00	\$6.75	\$3,037.50	\$9.00	\$4,050.00
30	600	SF	Drainage Flume (replacement) - Refer to DSC Section 2 for details for the sum of:	\$5.00	\$3,000.00	\$7.75	\$4,650.00	\$11.00	\$6,600.00
31	1	PERCH	Rockwall (placement) - Refer to the DSC Section 4 for construction details for the sum of:	\$250.00	\$250.00	\$85.00	\$85.00	\$130.00	\$130.00
32	50	PERCH	Rockwall (replacement) - Refer to the DSC Section 4 for construction details for the sum of:	\$400.00	\$20,000.00	\$105.00	\$5,250.00	\$130.00	\$6,500.00
33	20	PERCH	Retaining Rockwall (placement) -Refer to the DSC Section 4 for construction details for the sum of:	\$150.00	\$3,000.00	\$85.00	\$1,700.00	\$140.00	\$2,800.00
34	7	PERCH	Retaining Rockwall (replacement) - Refer to the DSC Section 4 for construction details for the sum of:	\$250.00	\$1,750.00	\$105.00	\$735.00	\$140.00	\$980.00
35	1	PERCH	Red Rockwall (placement) -Refer to the DSC Section 4 for construction details for the sum of:	\$300.00	\$300.00	\$145.00	\$145.00	\$170.00	\$170.00
36	1	PERCH	Red Rockwall (replacement) - Refer to the DSC Section 4 for construction details for the sum of:	\$450.00	\$450.00	\$145.00	\$145.00	\$171.00	\$171.00
37	200	SF	Rockwall re-pointing - includes preparation and cleaning of existing joints and re-pointing with color matched Portland cement mortar (2,500 psi). Refer to the DSC Section 4 for construction details for the sum of:	\$15.00	\$3,000.00	\$2.50	\$500.00	\$5.00	\$1,000.00
38	9	SF	Rock Rip Rap (placement) - Refer to the DSC Section 4 for construction details for the sum of:	\$12.00	\$108.00	\$65.00	\$585.00	\$50.00	\$450.00

Approved by: *Edward A. [Signature]* 5-6-2013

BID TITLE: City Site Work and Parkway Structures					BID NO: 2013-188				
BID DATE: May 1, 2013					DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT				

				EGL Construction, Inc - El Paso, TX		GarCom, Inc - El Paso, TX		JAR Construction, Inc - El Paso, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
39	8	SF	Rock Rip Rap (replacement) -Refer to the DSC Section 4 for construction details for the sum of:	\$15.00	\$120.00	\$75.00	\$600.00	\$75.00	\$600.00
40	4	PERCH	Rockwall columns (placement) – Refer to detail 13 for the sum of:	\$250.00	\$1,000.00	\$150.00	\$600.00	\$180.00	\$720.00
41	4	PERCH	Rockwall columns (replacement) – Refer to detail 13 for the sum of:	\$400.00	\$1,600.00	\$150.00	\$600.00	\$320.00	\$1,280.00
42	40	SY	4-inch reinforced Concrete Slab (placement) – Refer to detail 14 for the sum of:	\$44.00	\$1,760.00	\$27.00	\$1,080.00	\$35.00	\$1,400.00
43	40	SY	6-inch reinforced Concrete Slab (placement) – Refer to detail 14 for the sum of:	\$49.00	\$1,960.00	\$30.00	\$1,200.00	\$50.00	\$2,000.00
44	9	SY	Reinforced footing for concrete slab or rockwalls (placement) – Refer to detail 14 for the sum of:	\$60.00	\$540.00	\$40.00	\$360.00	\$45.00	\$405.00
45	1	EACH	Concrete bus pad w/ approach concrete pad (placement) - Refer to the DSC Section 3 for construction details for the sum of:	\$3,500.00	\$3,500.00	\$6,000.00	\$6,000.00	\$7,000.00	\$7,000.00
46	80	SY	8-inch Concrete paving (placement) - See detail 17 for the sum of:	\$36.00	\$2,880.00	\$57.50	\$4,600.00	\$100.00	\$8,000.00
47	570	SY	8-inch Concrete paving (replacement) - See detail 17 for the sum of:	\$41.00	\$23,370.00	\$67.50	\$38,475.00	\$130.00	\$74,100.00
48	50	SY	10-inch Concrete paving (placement) - See detail 17 for the sum of:	\$60.00	\$3,000.00	\$77.50	\$3,875.00	\$108.00	\$5,400.00
49	100	SY	10-inch Concrete paving (replacement) - See detail 17 for the sum of:	\$65.00	\$6,500.00	\$97.50	\$9,750.00	\$135.00	\$13,500.00
50	150	SY	12-inch Concrete paving (placement) - See detail 17 for the sum of:	\$65.00	\$9,750.00	\$87.50	\$13,125.00	\$92.00	\$13,800.00
51	50	SY	12-inch Concrete paving (replacement) - See detail 17 for the sum of:	\$70.00	\$3,500.00	\$107.50	\$5,375.00	\$120.00	\$6,000.00

Approved by: *Edward Ruiz* 5-6-2013

BID TITLE: City Site Work and Parkway Structures				BID NO: 2013-188					
BID DATE: May 1, 2013				DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT					
				EGL Construction, Inc - El Paso, TX		GarCom, Inc - El Paso, TX		JAR Construction, Inc - El Paso, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
52	2	CY	Jersey Barrier, decorative, fluted, reinforced Concrete Structure (placement) - includes required forming, reinforced concrete placement and rebar for the sum of:	\$150.00	\$300.00	\$450.00	\$900.00	\$650.00	\$1,300.00
53	2	CY	Jersey Barrier, decorative, fluted, reinforced Concrete Structure (replacement) - includes required forming, reinforced concrete placement and rebar for the sum of:	\$200.00	\$400.00	\$475.00	\$950.00	\$470.00	\$940.00
54	4	CY	Miscellaneous Reinforced Concrete Structure [drainage inlets and outlets, manholes] Repair (placement) - Reference the City of El Paso Design Standards for Construction Section 2 for construction details for the sum of:	\$140.00	\$560.00	\$400.00	\$1,600.00	\$500.00	\$2,000.00
55	20	CY	Miscellaneous Reinforced Concrete Structure [drainage inlets and outlets, manholes] Repair (replacement) - Refer to the DSC Section 2 for construction details for the sum of:	\$135.00	\$2,700.00	\$475.00	\$9,500.00	\$700.00	\$14,000.00
56	20	SY	Concrete channel lining (placement) - Refer to the DSC Section 2 for construction details for the sum of:	\$7.00	\$140.00	\$40.00	\$800.00	\$113.00	\$2,260.00
57	20	SY	Concrete channel lining (replacement) - Refer to the DSC Section 2 for construction details for the sum of:	\$9.00	\$180.00	\$55.00	\$1,100.00	\$142.00	\$2,840.00
58	2	CY	8-inch Reinforced retaining concrete wall (placement) - to include required forming, rebar, and footing. Footing not paid as a separate line item. See detail 21 for the sum of:	\$200.00	\$400.00	\$450.00	\$900.00	\$470.00	\$940.00
59	2	CY	8-inch Reinforced retaining concrete wall (replacement) - to include required forming, rebar, and footing. Footing not paid as a separate line item. See detail 21 for the sum of:	\$300.00	\$600.00	\$475.00	\$950.00	\$800.00	\$1,600.00

Approved by: *Edward Nunez* 5-6-2013

BID TITLE: City Site Work and Parkway Structures				BID NO: 2013-188					
BID DATE: May 1, 2013				DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT					
				EGL Construction, Inc - El Paso, TX		GarCom, Inc - El Paso, TX		JAR Construction, Inc - El Paso, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
60	120	SY	Add exposed aggregate texture finish using 3/4-inch max river rock, for the sum of:	\$10.00	\$1,200.00	\$5.00	\$600.00	\$6.00	\$720.00
61	300	SY	Add concrete integrated color tint, for the sum of:	\$10.00	\$3,000.00	\$8.00	\$2,400.00	\$10.00	\$3,000.00
62	40	SF	Wrought iron gate, variable height, (placement) – Refer to the DSC Section 4 for construction details for the sum of:	\$35.00	\$1,400.00	\$8.00	\$320.00	\$9.50	\$380.00
63	40	SF	Wrought iron gate, variable height, (replacement) - Refer to the DSC Section 4 for construction details for the sum of:	\$40.00	\$1,600.00	\$8.00	\$320.00	\$11.00	\$440.00
64	40	SF	Wrought iron fencing, variable height, (placement) - Refer to the DSC Section 4 for construction details for the sum of:	\$28.00	\$1,120.00	\$8.00	\$320.00	\$9.00	\$360.00
65	40	SF	Wrought Iron Fencing, variable height, (replacement) - Refer to the DSC Section 4 for construction details for the sum of:	\$33.00	\$1,320.00	\$8.00	\$320.00	\$11.00	\$440.00
66	250	SF	Chain-link fence, variable Height with 1 foot [3-strand] barbed wire extension above chain-link fence (placement) - Item paid based on net area of installed metal fabric. Refer to the DSC Section 4 for construction details for the sum of:	\$7.10	\$1,775.00	\$12.00	\$3,000.00	\$8.00	\$2,000.00
67	40	SF	Chain-link fence, variable height, with 1 foot [3-strand] barbed wire extension above chain-link fence (replacement) - Item paid based on net area of installed metal fabric. Refer to the	\$10.00	\$400.00	\$12.50	\$500.00	\$13.00	\$520.00

Approved by: *Edward Ruiz* 5-6-2013

BID TITLE: City Site Work and Parkway Structures				BID NO: 2013-188		DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT			
BID DATE: May 1, 2013				EGL Construction, Inc - El Paso, TX		GarCom, Inc - El Paso, TX		JAR Construction, Inc - El Paso, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
68	40	SF	Chain-link fence, variable height, (placement) - Item paid based on net area of installed metal fabric. Refer to the DSC Section 4 for construction details for the sum of:	\$14.00	\$560.00	\$10.00	\$400.00	\$13.00	\$520.00
69	40	SF	Chain-link fence, variable height, (replacement) - Item paid based on net area of installed metal fabric. Refer to the DSC Section 4 for construction details for the sum of:	\$19.00	\$760.00	\$12.00	\$480.00	\$13.00	\$520.00
70	40	SF	Chain-link fence, swinging gate, variable height with 1-foot [3-strand] barbed wire extension above chain-link fence (placement) - Item paid based on net area of installed metal fabric. Refer to the DSC Section 4 for construction details for the sum of:	\$45.00	\$1,800.00	\$15.00	\$600.00	\$12.00	\$480.00
71	40	SF	Chain-link fence, swinging gate, variable height with 1-foot [3-strand] barbed wire extension above chain-link fence (replacement) - Item paid based on net area of installed metal fabric. Refer to the DSC Section 4 for construction details for the sum of:	\$50.00	\$2,000.00	\$17.50	\$700.00	\$16.00	\$640.00
72	40	SF	Chain-link fence, swinging gate, variable height, (placement) - Item paid based on net area of installed metal fabric. Refer to the DSC Section 4 for construction details for the sum of:	\$50.00	\$2,000.00	\$15.00	\$600.00	\$13.00	\$520.00
73	40	SF	Chain-link fence, swinging gate, variable height, (replacement) - Item paid based on net area of installed metal fabric. Refer to the DSC Section 4 for construction details for the sum of:	\$55.00	\$2,200.00	\$17.50	\$700.00	\$15.00	\$600.00

Approved by: *Edward [Signature]* 5-6-2013

BID TITLE: City Site Work and Parkway Structures				BID NO: 2013-188					
BID DATE: May 1, 2013				DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT					
				EGL Construction, Inc - El Paso, TX		GarCom, Inc - El Paso, TX		JAR Construction, Inc - El Paso, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
74	15	EACH	Parking Meter Pipe (placement) - includes fabrication and installation of pipe, saw-cuts, coring, concrete placement and matching to existing surface finish. See detail 25 for the sum of:	\$175.00	\$2,625.00	\$100.00	\$1,500.00	\$185.00	\$2,775.00
75	2	EACH	Parking Meter Pipe (replacement) - include fabrication and installation of pipe, saw-cuts, coring, concrete placement and matching to existing surface finish. See detail 25 for the sum of:	\$225.00	\$450.00	\$100.00	\$200.00	\$180.00	\$360.00
76	10	EACH	Parking Meters Pipe Base Plate Mount (placement) - includes bolt plate and installation. See detail 25 for the sum of:	\$240.00	\$2,400.00	\$75.00	\$750.00	\$150.00	\$1,500.00
77	6	EACH	Parking Meters Pipe Base Plate Mount (replacement) - includes bolt plate and installation. See detail 25 for the sum of:	\$270.00	\$1,620.00	\$75.00	\$450.00	\$160.00	\$960.00
78	280	SY	4-inch Stamped colored concrete (placement) - includes a minimum of three stamp patterns, color tint and application of tint and sealer. Both powder and liquid release agent required depending on the application. Color match adjacent concrete or as directed by inspector. See Technical Specifications, Division III, Item 5326. for the sum of:	\$15.00	\$4,200.00	\$36.00	\$10,080.00	\$65.00	\$18,200.00

Approved by: *E. Howard King* 5-6-2013

BID TITLE: City Site Work and Parkway Structures				BID NO: 2013-188					
BID DATE: May 1, 2013				DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT					
				EGL Construction, Inc - El Paso, TX		GarCom, Inc - El Paso, TX		JAR Construction, Inc - El Paso, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
79	45	SY	4-inch Stamped colored concrete (replacement) - includes a minimum of three stamp patterns, color tint and application of tint and sealer. Both powder and liquid release agent required depending on the application. Color match adjacent concrete or as directed by inspector. See Technical Specifications, Division III, Item 5326. for the sum of:	\$17.00	\$765.00	\$55.00	\$2,475.00	\$67.00	\$3,015.00
80	1,300	SY	6-inch reinforced Stamped colored concrete (placement) - includes a minimum of three stamp patterns, color tint and application of tint and sealer. Both powder and liquid release agent required depending on the application. Color match adjacent concrete or as directed by inspector. See Technical Specifications, Division III, Item 5326. for the sum of:	\$18.00	\$23,400.00	\$42.50	\$55,250.00	\$50.00	\$65,000.00
81	530	SY	6-inch reinforced Stamped colored concrete (replacement) - includes a minimum of three stamp patterns, color tint and application of tint and sealer. Both powder and liquid release agent required depending on the application. Color match adjacent concrete or as directed by inspector. See Technical Specifications, Division III, Item 5326. for the sum of:	\$20.00	\$10,600.00	\$52.50	\$27,825.00	\$62.00	\$32,860.00
82	1	Each	City Monuments (placement) - installation will include concrete base, city monument, monument housing and lid. A licensed surveyor must set the monument and provide elevation certification. Refer to the DSC Section 3 for details for the sum of:	\$500.00	\$500.00	\$595.00	\$595.00	\$1,200.00	\$1,200.00

Approved by: *Edward N. King* 5-6-2013

BID TITLE: City Site Work and Parkway Structures				BID NO: 2013-188					
BID DATE: May 1, 2013				DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT					
				EGL Construction, Inc - El Paso, TX		GarCom, Inc - El Paso, TX		JAR Construction, Inc - El Paso, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
83	15	SY	Concrete Pavers (replacement) - See the detail 28 at the end of this section for the sum of:	\$30.00	\$450.00	\$36.00	\$540.00	\$74.00	\$1,110.00
84	5	EACH	6-inch Reinforced concrete apron, (placement) – Refer to the DSC Section 2 for construction details for the sum of:	\$1,000.00	\$5,000.00	\$175.00	\$875.00	\$220.00	\$1,100.00
85	60	EACH	Adjustment of manholes – Refer to the DSC Section 2 for construction details for the sum of:	\$120.00	\$7,200.00	\$200.00	\$12,000.00	\$250.00	\$15,000.00
86	10	CY	Two-sack backfill for the sum of:	\$15.00	\$150.00	\$100.00	\$1,000.00	\$115.00	\$1,150.00
87	88	CY	10-inch thick reinforced concrete driveway (#4 rebar @ 12 inch o.c. both ways) (placement) for the sum of:	\$34.50	\$3,036.00	\$165.00	\$14,520.00	\$148.00	\$13,024.00
88	43,400	SF	Remove and dispose of existing asphalt paving and compacted base course for the sum of:	\$3.00	\$130,200.00	\$0.35	\$15,190.00	\$0.60	\$26,040.00
89	3,200	SY	2-inch thick HMA Type "C", 8-inch thick Crushed Stone Base Type "A" Grade 3 (TXDOT Item 247), 24" thick Compacted Subgrade (placement) for the sum of:	\$12.00	\$38,400.00	\$14.50	\$46,400.00	\$23.00	\$73,600.00
90	950	SY	3-inch thick HMA Type "C", 8-inch thick Crushed Stone Base Type "A" Grade 3 (TXDOT Item 247), 24" thick Compacted Subgrade (placement) for the sum of:	\$13.00	\$12,350.00	\$19.00	\$18,050.00	\$30.00	\$28,500.00
91	300	EACH	PROVIDE AND INSTALL 2-INCH CALIPER TREES (placement) for the sum of:	\$250.00	\$75,000.00	\$198.00	\$59,400.00	\$212.00	\$63,600.00

BID TITLE: City Site Work and Parkway Structures				BID NO: 2013-188					
BID DATE: May 1, 2013				DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT					
				EGL Construction, Inc - El Paso, TX		GarCom, Inc - El Paso, TX		JAR Construction, Inc - El Paso, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
92	300	EACH	PROVIDE AND INSTALL 3-INCH CALIPER TREES (placement) for the sum of:	\$275.00	\$82,500.00	\$396.00	\$118,800.00	\$340.00	\$102,000.00
93	20	EACH	PROVIDE AND INSTALL 2-INCH DOUBLE CHECK BACKFLOW PREVENTER) (placement) for the sum of:	\$125.00	\$2,500.00	\$825.00	\$16,500.00	\$1,000.00	\$20,000.00
94	20	EACH	PROVIDE AND INSTALL WATER PRESSURE REGULATOR BRONZE BODY OR INLINE PRESSURE REGULATOR 30 PSI (placement) for the sum of:	\$150.00	\$3,000.00	\$385.00	\$7,700.00	\$510.00	\$10,200.00
95	20	EACH	PROVIDE AND INSTALL TBOS BATTERY-OPERATED SYSTEM (placement) for the sum of:	\$200.00	\$4,000.00	\$450.00	\$9,000.00	\$175.00	\$3,500.00
96	20	EACH	PROVIDE AND INSTALL REINFORCED CONCRETE BOX FOR BACKFLOW 17 INCHES BY 30 INCHES WITH SCREW DOWN STEEL CHECKER LID (placement) for	\$250.00	\$5,000.00	\$250.00	\$5,000.00	\$1,400.00	\$28,000.00
97	20	EACH	PROVIDE AND INSTALL ELECTRIC REMOTE VALVE WITH LATCHING SOLENOID (placement) for the sum of:	\$175.00	\$3,500.00	\$275.00	\$5,500.00	\$191.00	\$3,820.00
98	3,600	L.F.	PROVIDE AND INSTALL 1/4-INCH DISTRIBUTION TUBING (placement) for the sum of:	\$3.00	\$10,800.00	\$0.50	\$1,800.00	\$0.30	\$1,080.00
99	1,200	EACH	PROVIDE AND INSTALL DRIP EMITTERS (placement) for the sum of:	\$20.00	\$24,000.00	\$62.50	\$75,000.00	\$0.40	\$480.00

Approved by: *Edward M. ... 5-6-2013*

BID TITLE: City Site Work and Parkway Structures				BID NO: 2013-188					
BID DATE: May 1, 2013				DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT					
				EGL Construction, Inc - El Paso, TX		GarCom, Inc - El Paso, TX		JAR Construction, Inc - El Paso, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
100	9,000	L.F.	PROVIDE AND INSTALL 3/4-INCH PVC PIPE SCHEDULE 40 (INCLUDES EXCAVATION, BACKFILL, ALL FITTINGS) (placement) for the sum of:	\$4.00	\$36,000.00	\$1.35	\$12,150.00	\$1.75	\$15,750.00
101	20	EACH	PROVIDE AND INSTALL Y-STRAINER (placement) for the sum of:	\$100.00	\$2,000.00	\$275.00	\$5,500.00	\$100.00	\$2,000.00
102	9,000	L.F.	PROVIDE AND INSTALL 3/4-INCH PLD DRIPLINE TUBING (INCLUDES EXCAVATION, BACKFILL, ALL FITTINGS) (placement) for the sum of:	\$3.00	\$27,000.00	\$0.85	\$7,650.00	\$0.90	\$8,100.00
103	300	EACH	PROVIDE AND INSTALL 3/4-INCH ADJUSTABLE MFBA EMITTER DISTRIBUTION MANIFOLD 170 ID X 240 OD DISTRIBUTION TUBING EMITTER (INCLUDES ALL FITTINGS) (placement) for the sum of:	\$15.00	\$4,500.00	\$38.50	\$11,550.00	\$20.00	\$6,000.00
Sum Total Base Bid I				\$3,873,391.00		\$2,271,027.50		\$2,828,010.00	
				Contractor's Total=\$3,318,395.70		Contractor's Total=\$2,251,827.50			

BASE BID II UNIT PRICE SCHEDULE- INSTALLATION OF CONDUIT, LOOPS, FOUNDATIONS, AND GROUND BOXES									
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	14,000	L.F.	PVC conduit 3-inch installed by trenching to include, sawcut, excavation, backfill compaction, pavement removal & patching, and disposal of waste material. Reference Division VI, "Installation of Conduit, Loops, Foundations, and Ground Boxes" Specifications; for the sum of	\$2.00	\$28,000.00	\$10.00	\$140,000.00	\$2.00	\$28,000.00

Approved by: *Edward [Signature]* 5-6-2013

BID TITLE: City Site Work and Parkway Structures				BID NO: 2013-188					
BID DATE: May 1, 2013				DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT					
				EGL Construction, Inc - El Paso, TX		GarCom, Inc - El Paso, TX		JAR Construction, Inc - El Paso, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
2	65,000	LF	PVC conduit 2-inch installed by trenching: to include, saw cut, excavation, backfill, compaction, pavement removal & patching, and disposal of waste material. Reference Division VI, "Installation of Conduit, Loops, Foundations, and Ground Boxes" Specifications; for the sum of:	\$1.90	\$123,500.00	\$6.50	\$422,500.00	\$1.75	\$113,750.00
3	10,000	LF	PVC conduit 3-inch installed by directional boring: to include, boring, excavation, backfill, compaction, pavement removal & patching, and disposal of waste material. Reference Division VI, "Installation of Conduit, Loops, Foundations, and Ground Boxes" Specifications; for the sum of:	\$2.00	\$20,000.00	\$13.00	\$130,000.00	\$8.00	\$80,000.00
4	9,000	LF	PVC conduit 2-inch installed by directional boring: to include, boring, excavation, backfill, compaction, pavement removal & patching, and disposal of waste material. Reference Division VI, "Installation of Conduit, Loops, Foundations, and Ground Boxes" Specifications; for the sum of:	\$2.00	\$18,000.00	\$8.00	\$72,000.00	\$8.00	\$72,000.00
5	340	EACH	Ground Box Type A installed in place: to include, excavation, backfill, compaction, concrete removal & patching, and disposal of waste material. Reference Division VI, "Installation of Conduit, Loops, Foundations, and Ground Boxes" Specifications; for the sum of:	\$100.00	\$34,000.00	\$510.00	\$173,400.00	\$200.00	\$68,000.00

Approved by: *Edward King* 5-6-2013

BID TITLE: City Site Work and Parkway Structures				BID NO: 2013-188					
BID DATE: May 1, 2013				DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT					
				EGL Construction, Inc - El Paso, TX		GarCom, Inc - El Paso, TX		JAR Construction, Inc - El Paso, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
6	100	EACH	Ground Box Type C installed in place: to include, excavation, backfill, compaction, concrete removal & patching, and disposal of waste material. Reference Division VI, "Installation of Conduit, Loops, Foundations, and Ground Boxes" Specifications; for the sum of:	\$115.00	\$11,500.00	\$490.00	\$49,000.00	\$350.00	\$35,000.00
7	80	EACH	Foundation, Traffic Signal Type 24A installed in place: to include, excavation, backfill, compaction, concrete removal & patching, and disposal of waste material. Reference Division VI, "Installation of Conduit, Loops, Foundations, and Ground Boxes" Specifications; for the sum of:	\$600.00	\$48,000.00	\$580.00	\$46,400.00	\$500.00	\$40,000.00
8	190	EACH	Foundation, Traffic Signal Type 30A installed in place: to include, excavation, backfill, compaction, concrete removal & patching, and disposal of waste material. Reference Division VI, "Installation of Conduit, Loops, Foundations, and Ground Boxes" Specifications; for the sum of	\$650.00	\$123,500.00	\$1,000.00	\$190,000.00	\$700.00	\$133,000.00
9	30	EACH	Foundation, Traffic Signal Type 36A installed in place: to include, excavation, backfill, compaction, concrete removal & patching, and disposal of waste material. Reference Division VI, "Installation of Conduit, Loops, Foundations, and Ground Boxes" Specifications; for the sum of:	\$700.00	\$21,000.00	\$1,200.00	\$36,000.00	\$850.00	\$25,500.00

Approved by: *Edward Harris* 5-6-2013

BID TITLE: City Site Work and Parkway Structures				BID NO: 2013-188					
BID DATE: May 1, 2013				DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT					
				EGL Construction, Inc - El Paso, TX		GarCom, Inc - El Paso, TX		JAR Construction, Inc - El Paso, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
10	30	EACH	Foundation, Traffic Controller installed in place to include, excavation, backfill, compaction, concrete removal & patching, and disposal of waste material. Reference Division VI, "Installation of Conduit, Loops, Foundations, and Ground Boxes" Specifications; for the sum of:	\$500.00	\$15,000.00	\$700.00	\$21,000.00	\$600.00	\$18,000.00
11	40	EACH	Ground Box type A Replacement: to include, new type A ground box, removal of old/broken box and installation of new ground box, saw cut, loop sealant, excavation, backfill, compaction, concrete removal, concrete placement, and disposal of waste material. Reference Division VI, "Installation of Conduit, Loops, Foundations, and Ground Boxes" Specifications; for the sum of:	\$100.00	\$4,000.00	\$450.00	\$18,000.00	\$250.00	\$10,000.00
12	5	EACH	Ground Box type C Replacement: to include, new type C ground box, removal of old/broken box and installation of new ground box, saw cut, loop sealant, excavation, backfill, compaction, concrete removal, concrete placement, and disposal of waste material. Reference Division VI, "Installation of Conduit, Loops, Foundations, and Ground Boxes" Specifications; for the sum of:	\$200.00	\$1,000.00	\$575.00	\$2,875.00	\$550.00	\$2,750.00

Approved by: *Edward [Signature]* 5-6-2013

BID TITLE: City Site Work and Parkway Structures				BID NO: 2013-188					
BID DATE: May 1, 2013				DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT					
				EGL Construction, Inc - El Paso, TX		GarCom, Inc - El Paso, TX		JAR Construction, Inc - El Paso, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
13	5	EACH	Ground Box type 1 Replacement: to include, new type 1 ground box, removal of old/broken box and installation of new ground box/communication, excavation, backfill, compaction, concrete removal, concrete placement, and disposal of waste material. Reference Division VI, "Installation of Conduit, Loops, Foundations, and Ground Boxes" Specifications; for the sum of:	\$200.00	\$1,000.00	\$2,750.00	\$13,750.00	\$800.00	\$4,000.00
14	1,000	LF	PVC conduit 4-inch installed by directional boring: to include, boring, excavation, backfill, compaction, pavement removal & patching, and disposal of waste material. Reference Division VI, "Installation of Conduit, Loops, Foundations, and Ground Boxes" Specifications; for the sum of:	\$4.00	\$4,000.00	\$16.00	\$16,000.00	\$15.00	\$15,000.00
15	1,000	LF	PVC conduit 4-inch installed by trenching: to include, saw cut, excavation, backfill compaction, pavement removal & patching, and disposal of waste material. Reference Division VI, "Installation of Conduit, Loops, Foundations, and Ground Boxes" Specifications; for the sum of:	\$5.00	\$5,000.00	\$8.25	\$8,250.00	\$7.00	\$7,000.00
Sum Total Base Bid II				\$457,500.00		\$1,339,175.00		\$652,000.00	
TOTAL BID - BASE BID I AND BASE BID II				\$4,330,891.00		\$3,610,202.50		\$3,480,010.00	
				Contractor's Total=\$3,775,895.70		Contractor's Total=\$3,591,002.50			
AMENDMENT NO.1# ACKNOWLEDGED				YES		YES		YES	
BID BOND				YES		YES		YES	

Approved by: *Edward King* 5-6-2013

BID TITLE: City Site Work and Parkway Structures				BID NO: 2013-188		DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT			
BID DATE: May 1, 2013				Licon Engineering Co., Inc - El Paso, TX		Martinez Bros. Contractors, LLC - Paso, TX		Mirador Enterprises, Inc - El Paso, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL

UNIT PRICE SCHEDULE: BASE BID 1

1	148,000	SF	4-inch Sidewalk (placement) – Refer to the City of El Paso Design Standards for Construction (DSC), Section 6 for details for the sum of:	\$2.62	\$387,760.00	\$1.75	\$259,000.00	\$3.45	\$510,600.00
2	205,000	SF	4-inch Sidewalk (replacement) - Refer to the DSC, Section 6 for details for the sum of:	\$3.05	\$625,250.00	\$5.00	\$1,025,000.00	\$4.46	\$914,300.00
3	27,000	SF	4-inch Sidewalk reinforced/6-inch non-reinforced (placement) - Refer to the DSC, Section 6 for details for the sum of:	\$2.86	\$77,220.00	\$3.50	\$94,500.00	\$3.45	\$93,150.00
4	22,000	SF	4-inch Sidewalk reinforced / 6-inch non-reinforced (replacement) - Refer to the DSC, Section 6 for details for the sum of:	\$3.29	\$72,380.00	\$6.15	\$135,300.00	\$4.47	\$98,340.00
5	6,000	SF	6-inch Concrete stem-walls (placement) – refer to detail no. 3 for the sum of:	\$7.92	\$47,520.00	\$7.25	\$43,500.00	\$5.24	\$31,440.00
6	170	SF	6-inch Concrete stem-wall (replacement)) – refer to detail no. 3 for the sum of:	\$11.58	\$1,968.60	\$9.00	\$1,530.00	\$6.39	\$1,086.30
7	150	LF	Curb and gutter (placement) – refer to the DSC Section 6 for applicable details for the sum of:	\$12.19	\$1,828.50	\$9.00	\$1,350.00	\$9.22	\$1,383.00
8	7,800	LF	Curb and gutter (replacement) – refer to the DSC Section 6 for applicable details for the sum of:	\$16.45	\$128,310.00	\$20.00	\$156,000.00	\$13.86	\$108,108.00
9	500	LF	Header curb for expansive soil (placement) – refer to the DSC Section 6 for applicable details for the sum of:	\$24.37	\$12,185.00	\$7.00	\$3,500.00	\$7.19	\$3,595.00
10	30	LF	Header curb for expansive soil (replacement) – refer to the DSC Section 6 for applicable details for the sum of:	\$30.47	\$914.10	\$15.00	\$450.00	\$13.58	\$407.40

Approved by: *Edward King 5-6-2013*

BID TITLE: City Site Work and Parkway Structures					BID NO: 2013-188					
BID DATE: May 1, 2013					DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT					
					Licon Engineering Co., Inc - El Paso, TX		Martinez Bros. Contractors, LLC - Paso, TX		Mirador Enterprises, Inc - El Paso, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	
11	400	LF	Standard Curb (placement) – refer to the DSC Section 6 for applicable details for the sum of:	\$7.92	\$3,168.00	\$6.00	\$2,400.00	\$6.26	\$2,504.00	
12	700	LF	Standard Curb (replacement) – refer to the DSC Section 6 for applicable details for the sum of:	\$11.58	\$8,106.00	\$17.00	\$11,900.00	\$11.26	\$7,882.00	
13	100	LF	TxDOT Pinned Curb (placement) – refer to TxDOT for applicable details for the sum of:	\$6.09	\$609.00	\$10.00	\$1,000.00	\$10.98	\$1,098.00	
14	370	LF	TxDOT Pinned Curb (replacement) – refer to TxDOT for applicable details for the sum of:	\$6.09	\$2,253.30	\$15.00	\$5,550.00	\$16.04	\$5,934.80	
15	80	LF	6-inch Rolled curb (placement) – refer to the DSC Section 6 for applicable details for the sum of:	\$10.97	\$877.60	\$8.00	\$640.00	\$9.22	\$737.60	
16	500	LF	6-inch Rolled curb (replacement) – refer to the DSC Section 6 for applicable details for the sum of:	\$15.23	\$7,615.00	\$11.00	\$5,500.00	\$14.18	\$7,090.00	
17	240	SF	4-inch Reinforced/6-inch Non-Reinforced Concrete Residential Driveway (placement) – refer to the DSC Section 6 for applicable details for the sum of:	\$3.66	\$878.40	\$4.25	\$1,020.00	\$3.79	\$909.60	
18	8,000	SF	4-inch Reinforced Concrete / 6-inch Non-Reinforced Concrete Residential Driveway (replacement) – refer to the DSC Section 6 for applicable details for the sum of:	\$4.27	\$34,160.00	\$6.00	\$48,000.00	\$7.03	\$56,240.00	
19	350	SF	6-inch Concrete Commercial Driveway (placement) - Refer to the DSC, Section 6 for details for the sum of:	\$3.66	\$1,281.00	\$5.00	\$1,750.00	\$4.55	\$1,592.50	
20	8,000	SF	6-inch Concrete Commercial Driveway (replacement) - Refer to the DSC, Section 6 for details for the sum of:	\$4.87	\$38,960.00	\$9.15	\$73,200.00	\$7.41	\$59,280.00	

Approved by: *Edward Nantz* 5-6-2013

BID TITLE: City Site Work and Parkway Structures				BID NO: 2013-188					
BID DATE: May 1, 2013				DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT					
				Licon Engineering Co., Inc - El Paso, TX		Martinez Bros. Contractors, LLC - Paso, TX		Mirador Enterprises, Inc - El Paso, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
21	23,000	SF	Wheelchair Ramp / Curb Cut (placement) - Refer to DSC Section 6, and Section 0264 of these specifications for details for the sum of:	\$12.19	\$280,370.00	\$5.00	\$115,000.00	\$4.34	\$99,820.00
22	14,000	SF	Wheelchair Ramp / Curb Cut (replacement) - Refer to DSC Section 6, and Section 0264 of these specifications for details for the sum of:	\$16.45	\$230,300.00	\$10.25	\$143,500.00	\$6.06	\$84,840.00
23	40	SF	Cast in place ADA tile (placement) - Refer to DSC Section 6, and Section 0264 of these specifications for details for the sum of:	\$18.28	\$731.20	\$15.00	\$600.00	\$30.36	\$1,214.40
24	40	SF	Surface mount ADA tile (placement) - Refer to DSC Section 6, and Section 0264 of these specifications for details for the sum of:	\$18.28	\$731.20	\$20.00	\$800.00	\$26.22	\$1,048.80
25	40	SF	Wheelchair Ramp / Curb Cut with concrete pavers (placement) - Refer to DSC Section 6, and Section 0264 of these specifications for details for the sum of:	\$18.28	\$731.20	\$8.00	\$320.00	\$12.42	\$496.80
26	40	SF	Wheelchair Ramp / Curb Cut with concrete pavers (replacement) - Refer to DSC Section 6, and Section 0264 of these specifications for details for the sum of:	\$18.28	\$731.20	\$12.00	\$480.00	\$18.29	\$731.60
27	100	SF	Median Ramp / Cut (placement) - Refer to DSC Section 6, and Section 0264 of these specifications for details for the sum of:	\$18.20	\$1,820.00	\$10.00	\$1,000.00	\$21.87	\$2,187.00
28	600	SF	Median Ramp / Cut (replacement) - Refer to DSC Section 6, and Section 0264 of these specifications for details for the sum of:	\$18.28	\$10,968.00	\$12.00	\$7,200.00	\$28.93	\$17,358.00

Approved by: *Edward [Signature]* 5-6-2013

BID TITLE: City Site Work and Parkway Structures					BID NO: 2013-188					
BID DATE: May 1, 2013					DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT					
					Licon Engineering Co., Inc - El Paso, TX		Martinez Bros. Contractors, LLC - Paso, TX		Mirador Enterprises, Inc - El Paso, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	
29	450	SF	Drainage Flume (placement) - Refer to DSC Section 2 for details for the sum of:	\$24.37	\$10,966.50	\$8.00	\$3,600.00	\$17.26	\$7,767.00	
30	600	SF	Drainage Flume (replacement) - Refer to DSC Section 2 for details for the sum of:	\$30.47	\$18,282.00	\$10.00	\$6,000.00	\$19.48	\$11,688.00	
31	1	PERCH	Rockwall (placement) - Refer to the DSC Section 4 for construction details for the sum of:	\$97.50	\$97.50	\$140.00	\$140.00	\$134.55	\$134.55	
32	50	PERCH	Rockwall (replacement) - Refer to the DSC Section 4 for construction details for the sum of:	\$127.96	\$6,398.00	\$125.00	\$6,250.00	\$150.11	\$7,505.50	
33	20	PERCH	Retaining Rockwall (placement) -Refer to the DSC Section 4 for construction details for the sum of:	\$146.25	\$2,925.00	\$120.00	\$2,400.00	\$6.73	\$134.60	
34	7	PERCH	Retaining Rockwall (replacement) - Refer to the DSC Section 4 for construction details for the sum of:	\$146.25	\$1,023.75	\$130.00	\$910.00	\$156.78	\$1,097.46	
35	1	PERCH	Red Rockwall (placement) -Refer to the DSC Section 4 for construction details for the sum of:	\$146.25	\$146.25	\$150.00	\$150.00	\$162.15	\$162.15	
36	1	PERCH	Red Rockwall (replacement) - Refer to the DSC Section 4 for construction details for the sum of:	\$164.53	\$164.53	\$195.00	\$195.00	\$186.65	\$186.65	
37	200	SF	Rockwall re-pointing - includes preparation and cleaning of existing joints and re-pointing with color matched Portland cement mortar (2,500 psi). Refer to the DSC Section 4 for construction details for the sum of:	\$3.66	\$732.00	\$6.00	\$1,200.00	\$4.04	\$808.00	
38	9	SF	Rock Rip Rap (placement) - Refer to the DSC Section 4 for construction details for the sum of:	\$4.27	\$38.43	\$75.00	\$675.00	\$8.63	\$77.67	

Approved by: *Edward A. [Signature]* 5-6-2013

BID TITLE: City Site Work and Parkway Structures					BID NO: 2013-188					
BID DATE: May 1, 2013					DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT					
					Licon Engineering Co., Inc - El Paso, TX		Martinez Bros. Contractors, LLC - Paso, TX		Mirador Enterprises, Inc - El Paso, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	
39	8	SF	Rock Rip Rap (replacement) -Refer to the DSC Section 4 for construction details for the sum of:	\$8.53	\$68.24	\$85.00	\$680.00	\$10.70	\$85.60	
40	4	PERCH	Rockwall columns (placement) – Refer to detail 13 for the sum of:	\$182.81	\$731.24	\$250.00	\$1,000.00	\$175.95	\$703.80	
41	4	PERCH	Rockwall columns (replacement) – Refer to detail 13 for the sum of:	\$243.74	\$974.96	\$250.00	\$1,000.00	\$192.51	\$770.04	
42	40	SY	4-inch reinforced Concrete Slab (placement) – Refer to detail 14 for the sum of:	\$30.47	\$1,218.80	\$25.00	\$1,000.00	\$35.78	\$1,431.20	
43	40	SY	6-inch reinforced Concrete Slab (placement) – Refer to detail 14 for the sum of:	\$36.56	\$1,462.40	\$30.00	\$1,200.00	\$45.34	\$1,813.60	
44	9	SY	Reinforced footing for concrete slab or rockwalls (placement) – Refer to detail 14 for the sum of:	\$60.94	\$548.46	\$60.00	\$540.00	\$55.22	\$496.98	
45	1	EACH	Concrete bus pad w/ approach concrete pad (placement) - Refer to the DSC Section 3 for construction details for the sum of:	\$3,046.77	\$3,046.77	\$8,000.00	\$8,000.00	\$5,606.38	\$5,606.38	
46	80	SY	8-inch Concrete paving (placement) - See detail 17 for the sum of:	\$73.12	\$5,849.60	\$80.00	\$6,400.00	\$40.13	\$3,210.40	
47	570	SY	8-inch Concrete paving (replacement) - See detail 17 for the sum of:	\$85.31	\$48,626.70	\$98.00	\$55,860.00	\$55.22	\$31,475.40	
48	50	SY	10-inch Concrete paving (placement) - See detail 17 for the sum of:	\$103.59	\$5,179.50	\$85.00	\$4,250.00	\$47.03	\$2,351.50	
49	100	SY	10-inch Concrete paving (replacement) - See detail 17 for the sum of:	\$121.87	\$12,187.00	\$110.00	\$11,000.00	\$63.42	\$6,342.00	
50	150	SY	12-inch Concrete paving (placement) - See detail 17 for the sum of:	\$115.78	\$17,367.00	\$88.00	\$13,200.00	\$62.21	\$9,331.50	
51	50	SY	12-inch Concrete paving (replacement) - See detail 17 for the sum of:	\$158.43	\$7,921.50	\$110.00	\$5,500.00	\$86.09	\$4,304.50	

Approved by: *Edward Nung* 5-6-2013

BID TITLE: City Site Work and Parkway Structures				BID NO: 2013-188					
BID DATE: May 1, 2013				DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT					
				Licon Engineering Co., Inc - El Paso, TX		Martinez Bros. Contractors, LLC - Paso, TX		Mirador Enterprises, Inc - El Paso, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
52	2	CY	Jersey Barrier, decorative, fluted, reinforced Concrete Structure (placement) - includes required forming, reinforced concrete placement and rebar for the sum of:	\$304.68	\$609.36	\$600.00	\$1,200.00	\$316.71	\$633.42
53	2	CY	Jersey Barrier, decorative, fluted, reinforced Concrete Structure (replacement) - includes required forming, reinforced concrete placement and rebar for the sum of:	\$426.55	\$853.10	\$650.00	\$1,300.00	\$475.41	\$950.82
54	4	CY	Miscellaneous Reinforced Concrete Structure [drainage inlets and outlets, manholes] Repair (placement) - Reference the City of El Paso Design Standards for Construction Section 2 for construction details for the sum of:	\$219.37	\$877.48	\$400.00	\$1,600.00	\$565.80	\$2,263.20
55	20	CY	Miscellaneous Reinforced Concrete Structure [drainage inlets and outlets, manholes] Repair (replacement) - Refer to the DSC Section 2 for construction details for the sum of:	\$365.61	\$7,312.20	\$550.00	\$11,000.00	\$724.50	\$14,490.00
56	20	SY	Concrete channel lining (placement) - Refer to the DSC Section 2 for construction details for the sum of:	\$39.00	\$780.00	\$36.00	\$720.00	\$154.82	\$3,096.40
57	20	SY	Concrete channel lining (replacement) - Refer to the DSC Section 2 for construction details for the sum of:	\$48.75	\$975.00	\$58.00	\$1,160.00	\$207.65	\$4,153.00
58	2	CY	8-inch Reinforced retaining concrete wall (placement) - to include required forming, rebar, and footing. Footing not paid as a separate line item. See detail 21 for the sum of:	\$304.68	\$609.36	\$450.00	\$900.00	\$312.68	\$625.36
59	2	CY	8-inch Reinforced retaining concrete wall (replacement) - to include required forming, rebar, and footing. Footing not paid as a separate line item. See detail 21 for the sum of:	\$426.55	\$853.10	\$475.00	\$950.00	\$365.51	\$731.02

Approved by: *Edmund [Signature]* 5-6 2013

BID TITLE: City Site Work and Parkway Structures					BID NO: 2013-188					
BID DATE: May 1, 2013					DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT					
					Licon Engineering Co., Inc - El Paso, TX		Martinez Bros. Contractors, LLC - Paso, TX		Mirador Enterprises, Inc - El Paso, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	
60	120	SY	Add exposed aggregate texture finish using 3/4-inch max river rock, for the sum of:	\$30.47	\$3,656.40	\$6.50	\$780.00	\$34.50	\$4,140.00	
61	300	SY	Add concrete integrated color tint, for the sum of:	\$34.12	\$10,236.00	\$10.00	\$3,000.00	\$20.70	\$6,210.00	
62	40	SF	Wrought iron gate, variable height, (placement) – Refer to the DSC Section 4 for construction details for the sum of:	\$19.80	\$792.00	\$20.00	\$800.00	\$18.05	\$722.00	
63	40	SF	Wrought iron gate, variable height, (replacement) - Refer to the DSC Section 4 for construction details for the sum of:	\$19.80	\$792.00	\$20.00	\$800.00	\$26.68	\$1,067.20	
64	40	SF	Wrought iron fencing, variable height, (placement) - Refer to the DSC Section 4 for construction details for the sum of:	\$15.23	\$609.20	\$16.00	\$640.00	\$18.05	\$722.00	
65	40	SF	Wrought Iron Fencing, variable height, (replacement) - Refer to the DSC Section 4 for construction details for the sum of:	\$15.23	\$609.20	\$16.00	\$640.00	\$26.68	\$1,067.20	
66	250	SF	Chain-link fence, variable Height with 1 foot [3-strand] barbed wire extension above chain-link fence (placement) - Item paid based on net area of installed metal fabric. Refer to the DSC Section 4 for construction details for the sum of:	\$5.48	\$1,370.00	\$7.00	\$1,750.00	\$5.98	\$1,495.00	
67	40	SF	Chain-link fence, variable height, with 1 foot [3-strand] barbed wire extension above chain-link fence (replacement) - Item paid based on net area of installed metal fabric. Refer to the	\$5.48	\$219.20	\$10.00	\$400.00	\$7.35	\$294.00	

Approved by: *Edward Nantz* 5-6-2013

BID TITLE: City Site Work and Parkway Structures	BID NO: 2013-188
BID DATE: May 1, 2013	DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT

				Licon Engineering Co., Inc - El Paso, TX		Martinez Bros. Contractors, LLC - Paso, TX		Mirador Enterprises, Inc - El Paso, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
68	40	SF	Chain-link fence, variable height, (placement) - Item paid based on net area of installed metal fabric. Refer to the DSC Section 4 for construction details for the sum of:	\$4.27	\$170.80	\$6.00	\$240.00	\$4.75	\$190.00
69	40	SF	Chain-link fence, variable height, (replacement) - Item paid based on net area of installed metal fabric. Refer to the DSC Section 4 for construction details for the sum of:	\$4.27	\$170.80	\$9.00	\$360.00	\$6.12	\$244.80
70	40	SF	Chain-link fence, swinging gate, variable height with 1-foot [3-strand] barbed wire extension above chain-link fence (placement) - Item paid based on net area of installed metal fabric. Refer to the DSC Section 4 for construction details for the sum of:	\$16.76	\$670.40	\$20.00	\$800.00	\$14.66	\$586.40
71	40	SF	Chain-link fence, swinging gate, variable height with 1-foot [3-strand] barbed wire extension above chain-link fence (replacement) - Item paid based on net area of installed metal fabric. Refer to the DSC Section 4 for construction details for the sum of:	\$16.76	\$670.40	\$20.00	\$800.00	\$18.17	\$726.80
72	40	SF	Chain-link fence, swinging gate, variable height, (placement) - Item paid based on net area of installed metal fabric. Refer to the DSC Section 4 for construction details for the sum of:	\$16.76	\$670.40	\$20.00	\$800.00	\$13.19	\$527.60
73	40	SF	Chain-link fence, swinging gate, variable height, (replacement) - Item paid based on net area of installed metal fabric. Refer to the DSC Section 4 for construction details for the sum of:	\$16.76	\$670.40	\$20.00	\$800.00	\$16.70	\$668.00

Approved by: *Edward [Signature]* 5-6-2013

BID TITLE: City Site Work and Parkway Structures				BID NO: 2013-188					
BID DATE: May 1, 2013				DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT					
				Licon Engineering Co., Inc - El Paso, TX		Martinez Bros. Contractors, LLC - Paso, TX		Mirador Enterprises, Inc - El Paso, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
74	15	EACH	Parking Meter Pipe (placement) - includes fabrication and installation of pipe, saw-cuts, coring, concrete placement and matching to existing surface finish. See detail 25 for the sum of:	\$414.36	\$6,215.40	\$150.00	\$2,250.00	\$281.52	\$4,222.80
75	2	EACH	Parking Meter Pipe (replacement) - include fabrication and installation of pipe, saw-cuts, coring, concrete placement and matching to existing surface finish. See detail 25 for the sum of:	\$414.36	\$828.72	\$175.00	\$350.00	\$216.66	\$433.32
76	10	EACH	Parking Meters Pipe Base Plate Mount (placement) - includes bolt plate and installation. See detail 25 for the sum of:	\$414.36	\$4,143.60	\$125.00	\$1,250.00	\$172.50	\$1,725.00
77	6	EACH	Parking Meters Pipe Base Plate Mount (replacement) - includes bolt plate and installation. See detail 25 for the sum of:	\$414.36	\$2,486.16	\$150.00	\$900.00	\$220.80	\$1,324.80
78	280	SY	4-inch Stamped colored concrete (placement) - includes a minimum of three stamp patterns, color tint and application of tint and sealer. Both powder and liquid release agent required depending on the application. Color match adjacent concrete or as directed by inspector. See Technical Specifications, Division III, Item 5326. for the sum of:	\$90.18	\$25,250.40	\$40.00	\$11,200.00	\$71.64	\$20,059.20

Approved by: *Edward [Signature]* 5-6-2013

BID TITLE: City Site Work and Parkway Structures				BID NO: 2013-188					
BID DATE: May 1, 2013				DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT					
				Licon Engineering Co., Inc - El Paso, TX		Martinez Bros. Contractors, LLC - Paso, TX		Mirador Enterprises, Inc - El Paso, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
79	45	SY	4-inch Stamped colored concrete (replacement) - includes a minimum of three stamp patterns, color tint and application of tint and sealer. Both powder and liquid release agent required depending on the application. Color match adjacent concrete or as directed by inspector. See Technical Specifications, Division III, Item 5326. for the sum of:	\$73.12	\$3,290.40	\$65.00	\$2,925.00	\$79.92	\$3,596.40
80	1,300	SY	6-inch reinforced Stamped colored concrete (placement) - includes a minimum of three stamp patterns, color tint and application of tint and sealer. Both powder and liquid release agent required depending on the application. Color match adjacent concrete or as directed by inspector. See Technical Specifications, Division III, Item 5326. for the sum of:	\$73.12	\$95,056.00	\$52.00	\$67,600.00	\$85.05	\$110,565.00
81	530	SY	6-inch reinforced Stamped colored concrete (replacement) - includes a minimum of three stamp patterns, color tint and application of tint and sealer. Both powder and liquid release agent required depending on the application. Color match adjacent concrete or as directed by inspector. See Technical Specifications, Division III, Item 5326. for the sum of:	\$73.12	\$38,753.60	\$68.00	\$36,040.00	\$93.33	\$49,464.90
82	1	Each	City Monuments (placement) - installation will include concrete base, city monument, monument housing and lid. A licensed surveyor must set the monument and provide elevation certification. Refer to the DSC Section 3 for details for the sum of:	\$1,828.06	\$1,828.06	\$975.00	\$975.00	\$2,898.00	\$2,898.00

Approved by: *Edward [Signature]* 5-6-2013

BID TITLE: City Site Work and Parkway Structures				BID NO: 2013-188					
BID DATE: May 1, 2013				DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT					
				Licon Engineering Co., Inc - El Paso, TX		Martinez Bros. Contractors, LLC - Paso, TX		Mirador Enterprises, Inc - El Paso, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
83	15	SY	Concrete Pavers (replacement) - See the detail 28 at the end of this section for the sum of:	\$134.06	\$2,010.90	\$70.00	\$1,050.00	\$60.84	\$912.60
84	5	EACH	6-inch Reinforced concrete apron, (placement) – Refer to the DSC Section 2 for construction details for the sum of:	\$316.86	\$1,584.30	\$265.00	\$1,325.00	\$1,553.40	\$7,767.00
85	60	EACH	Adjustment of manholes – Refer to the DSC Section 2 for construction details for the sum of:	\$243.74	\$14,624.40	\$220.00	\$13,200.00	\$262.20	\$15,732.00
86	10	CY	Two-sack backfill for the sum of:	\$131.62	\$1,316.20	\$105.00	\$1,050.00	\$79.01	\$790.10
87	88	CY	10-inch thick reinforced concrete driveway (#4 rebar @ 12 inch o.c. both ways) (placement) for the sum of:	\$158.43	\$13,941.84	\$270.00	\$23,760.00	\$327.59	\$28,827.92
88	43,400	SF	Remove and dispose of existing asphalt paving and compacted base course for the sum of:	\$8.84	\$383,656.00	\$0.35	\$15,190.00	\$0.92	\$39,928.00
89	3,200	SY	2-inch thick HMA Type "C", 8-inch thick Crushed Stone Base Type "A" Grade 3 (TXDOT Item 247), 24" thick Compacted Subgrade (placement) for the sum of:	\$79.52	\$254,464.00	\$25.00	\$80,000.00	\$17.63	\$56,416.00
90	950	SY	3-inch thick HMA Type "C", 8-inch thick Crushed Stone Base Type "A" Grade 3 (TXDOT Item 247), 24" thick Compacted Subgrade (placement) for the sum of:	\$79.52	\$75,544.00	\$30.00	\$28,500.00	\$20.77	\$19,731.50
91	300	EACH	PROVIDE AND INSTALL 2-INCH CALIPER TREES (placement) for the sum of:	\$243.74	\$73,122.00	\$400.00	\$120,000.00	\$241.50	\$72,450.00

Approved by: *Edward [Signature]* 5-6-2013

BID TITLE: City Site Work and Parkway Structures					BID NO: 2013-188					
BID DATE: May 1, 2013					DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT					
					Licon Engineering Co., Inc - El Paso, TX		Martinez Bros. Contractors, LLC - Paso, TX		Mirador Enterprises, Inc - El Paso, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	
92	300	EACH	PROVIDE AND INSTALL 3-INCH CALIPER TREES (placement) for the sum of:	\$365.61	\$109,683.00	\$590.00	\$177,000.00	\$289.80	\$86,940.00	
93	20	EACH	PROVIDE AND INSTALL 2-INCH DOUBLE CHECK BACKFLOW PREVENTER) (placement) for the sum of:	\$745.34	\$14,906.80	\$800.00	\$16,000.00	\$541.65	\$10,833.00	
94	20	EACH	PROVIDE AND INSTALL WATER PRESSURE REGULATOR BRONZE BODY OR INLINE PRESSURE REGULATOR 30 PSI (placement) for the sum of:	\$967.70	\$19,354.00	\$230.00	\$4,600.00	\$460.56	\$9,211.20	
95	20	EACH	PROVIDE AND INSTALL TBOS BATTERY-OPERATED SYSTEM (placement) for the sum of:	\$471.71	\$9,434.20	\$690.00	\$13,800.00	\$147.66	\$2,953.20	
96	20	EACH	PROVIDE AND INSTALL REINFORCED CONCRETE BOX FOR BACKFLOW 17 INCHES BY 30 INCHES WITH SCREW DOWN STEEL CHECKER LID (placement) for	\$251.79	\$5,035.80	\$1,900.00	\$38,000.00	\$4,424.28	\$88,485.60	
97	20	EACH	PROVIDE AND INSTALL ELECTRIC REMOTE VALVE WITH LATCHING SOLENOID (placement) for the sum of:	\$326.49	\$6,529.80	\$255.00	\$5,100.00	\$173.88	\$3,477.60	
98	3,600	L.F.	PROVIDE AND INSTALL 1/4-INCH DISTRIBUTION TUBING (placement) for the sum of:	\$0.12	\$432.00	\$0.16	\$576.00	\$0.24	\$864.00	
99	1,200	EACH	PROVIDE AND INSTALL DRIP EMITTERS (placement) for the sum of:	\$0.52	\$624.00	\$20.00	\$24,000.00	\$0.38	\$456.00	

Approved by: *Edward A. Harris* 5-6-2013

BID TITLE: City Site Work and Parkway Structures				BID NO: 2013-188					
BID DATE: May 1, 2013				DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT					
				Licon Engineering Co., Inc - El Paso, TX		Martinez Bros. Contractors, LLC - Paso, TX		Mirador Enterprises, Inc - El Paso, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
100	9,000	L.F.	PROVIDE AND INSTALL 3/4-INCH PVC PIPE SCHEDULE 40 (INCLUDES EXCAVATION, BACKFILL, ALL FITTINGS) (placement) for the sum of:	\$0.62	\$5,580.00	\$0.53	\$4,770.00	\$1.59	\$14,310.00
101	20	EACH	PROVIDE AND INSTALL Y-STRAINER (placement) for the sum of:	\$212.23	\$4,244.60	\$45.00	\$900.00	\$93.15	\$1,863.00
102	9,000	L.F.	PROVIDE AND INSTALL 3/4-INCH PLD DRIPLINE TUBING (INCLUDES EXCAVATION, BACKFILL, ALL FITTINGS) (placement) for the sum of:	\$2.46	\$22,140.00	\$0.30	\$2,700.00	\$0.86	\$7,740.00
103	300	EACH	PROVIDE AND INSTALL 3/4-INCH ADJUSTABLE MFBA EMITTER DISTRIBUTION MANIFOLD 170 ID X 240 OD DISTRIBUTION TUBING EMITTER (INCLUDES ALL FITTINGS) (placement) for the sum of:	\$21.14	\$6,342.00	\$20.00	\$6,000.00	\$18.11	\$5,433.00
Sum Total Base Bid I				\$3,362,182.41		\$3,003,591.00		\$2,925,874.64	
				Contractor's Total=\$3,362,190.41					

BASE BID II UNIT PRICE SCHEDULE-- INSTALLATION OF CONDUIT, LOOPS, FOUNDATIONS, AND GROUND BOXES

1	14,000	L.F.	PVC conduit 3-inch installed by trenching to include, sawcut, excavation, backfill compaction, pavement removal & patching, and disposal of waste material. Reference Division VI, "Installation of Conduit, Loops, Foundations, and Ground Boxes" Specifications; for the sum of	\$15.47	\$216,580.00	\$8.37	\$117,180.00	\$8.30	\$116,200.00
---	--------	------	---	---------	--------------	--------	--------------	--------	--------------

Approved by: *Edward [Signature]* 5-6-2013

BID TITLE: City Site Work and Parkway Structures				BID NO: 2013-188					
BID DATE: May 1, 2013				DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT					
				Licon Engineering Co., Inc - El Paso, TX		Martinez Bros. Contractors, LLC - Paso, TX		Mirador Enterprises, Inc - El Paso, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
2	65,000	LF	PVC conduit 2-inch installed by trenching: to include, saw cut, excavation, backfill, compaction, pavement removal & patching, and disposal of waste material. Reference Division VI, "Installation of Conduit, Loops, Foundations, and Ground Boxes" Specifications; for the sum of:	\$10.97	\$713,050.00	\$7.00	\$455,000.00	\$5.11	\$332,150.00
3	10,000	LF	PVC conduit 3-inch installed by directional boring: to include, boring, excavation, backfill, compaction, pavement removal & patching, and disposal of waste material. Reference Division VI; "Installation of Conduit, Loops, Foundations, and Ground Boxes" Specifications; for the sum of:	\$48.26	\$482,600.00	\$33.50	\$335,000.00	\$15.88	\$158,800.00
4	9,000	LF	PVC conduit 2-inch installed by directional boring: to include, boring, excavation, backfill, compaction, pavement removal & patching, and disposal of waste material. Reference Division VI, "Installation of Conduit, Loops, Foundations, and Ground Boxes" Specifications; for the sum of:	\$25.78	\$232,020.00	\$30.35	\$273,150.00	\$15.36	\$138,240.00
5	340	EACH	Ground Box Type A installed in place: to include, excavation, backfill, compaction, concrete removal & patching, and disposal of waste material. Reference Division VI, "Installation of Conduit, Loops, Foundations, and Ground Boxes" Specifications; for the sum of:	\$972.53	\$330,660.20	\$445.00	\$151,300.00	\$2,247.30	\$764,082.00

Approved by: *Edward Harris 5-6-2013*

BID TITLE: City Site Work and Parkway Structures				BID NO: 2013-188					
BID DATE: May 1, 2013				DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT					
				Licon Engineering Co., Inc - El Paso, TX		Martinez Bros. Contractors, LLC - Paso, TX		Mirador Enterprises, Inc - El Paso, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
6	100	EACH	Ground Box Type C installed in place: to include, excavation, backfill, compaction, concrete removal & patching, and disposal of waste material. Reference Division VI, "Installation of Conduit, Loops, Foundations, and Ground Boxes" Specifications; for the sum of:	\$1,084.65	\$108,465.00	\$585.00	\$58,500.00	\$6,970.79	\$697,079.00
7	80	EACH	Foundation, Traffic Signal Type 24A installed in place: to include, excavation, backfill, compaction, concrete removal & patching, and disposal of waste material. Reference Division VI, "Installation of Conduit, Loops, Foundations, and Ground Boxes" Specifications; for the sum of:	\$1,163.38	\$93,070.40	\$525.00	\$42,000.00	\$910.80	\$72,864.00
8	190	EACH	Foundation, Traffic Signal Type 30A installed in place: to include, excavation, backfill, compaction, concrete removal & patching, and disposal of waste material. Reference Division VI, "Installation of Conduit, Loops, Foundations, and Ground Boxes" Specifications; for the sum of	\$2,467.89	\$468,899.10	\$940.00	\$178,600.00	\$556.07	\$105,653.30
9	30	EACH	Foundation, Traffic Signal Type 36A installed in place: to include, excavation, backfill, compaction, concrete removal & patching, and disposal of waste material. Reference Division VI, "Installation of Conduit, Loops, Foundations, and Ground Boxes" Specifications; for the sum of:	\$3,656.13	\$109,683.90	\$1,150.00	\$34,500.00	\$1,650.48	\$49,514.40

Approved by: *Edward N. [Signature]* 5-6-2013

	Licon Engineering Co., Inc - El Paso, TX	Martinez Bros. Contractors, LLC - Paso, TX	Mirador Enterprises, Inc - El Paso, TX
--	---	---	---

ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
10	30	EACH	Foundation, Traffic Controller installed in place: to include, excavation, backfill, compaction, concrete removal & patching, and disposal of waste material. Reference Division VI, "Installation of Conduit, Loops, Foundations, and Ground Boxes" Specifications; for the sum of:	\$1,754.94	\$52,648.20	\$750.00	\$22,500.00	\$448.50	\$13,455.00
11	40	EACH	Ground Box type A Replacement: to include, new type A ground box, removal of old/broken box and installation of new ground box, saw cut, loop sealant, excavation, backfill, compaction, concrete removal, concrete placement, and disposal of waste material. Reference Division VI, "Installation of Conduit, Loops, Foundations, and Ground Boxes" Specifications; for the sum of:	\$1,096.84	\$43,873.60	\$515.00	\$20,600.00	\$3,051.55	\$122,062.00
12	5	EACH	Ground Box type C Replacement: to include, new type C ground box, removal of old/broken box and installation of new ground box, saw cut, loop sealant, excavation, backfill, compaction, concrete removal, concrete placement, and disposal of waste material. Reference Division VI, "Installation of Conduit, Loops, Foundations, and Ground Boxes" Specifications; for the sum of:	\$1,206.52	\$6,032.60	\$942.00	\$4,710.00	\$7,175.35	\$35,876.75

Approved by: *Edward [Signature]* 5-6-2013

BID TITLE: City Site Work and Parkway Structures				BID NO: 2013-188					
BID DATE: May 1, 2013				DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT					
				Licon Engineering Co., Inc - El Paso, TX		Martinez Bros. Contractors, LLC - Paso, TX		Mirador Enterprises, Inc - El Paso, TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
13	5	EACH	Ground Box type 1 Replacement: to include, new type 1 ground box, removal,of old/broken box and installation of new ground box/communication, excavation, backfill, compaction, concrete removal, concrete placement, and disposal of waste material. Reference Division VI, "Installation of Conduit, Loops, Foundations, and Ground Boxes" Specifications; for the sum of:	\$5,849.80	\$29,249.00	\$785.00	\$3,925.00	\$3,052.60	\$15,263.00
14	1,000	LF	PVC conduit 4-inch installed by directional boring: to include, boring, excavation, backfill, compaction, pavement removal & patching, and disposal of waste material. Reference Division VI, "Installation of Conduit, Loops, Foundations, and Ground Boxes" Specifications; for the sum of:	\$60.33	\$60,330.00	\$37.00	\$37,000.00	\$16.15	\$16,150.00
15	1,000	LF	PVC conduit 4-inch installed by trenching: to include, saw cut, excavation, backfill compaction, pavement removal & patching, and disposal of waste material. Reference Division VI; "Installation of Conduit, Loops, Foundations, and Ground Boxes" Specifications; for the sum of:	\$17.40	\$17,400.00	\$10.00	\$10,000.00	\$10.18	\$10,180.00
Sum Total Base Bid II				\$2,964,562.00		\$1,743,965.00		\$2,647,569.45	
								Contractor's Total=\$448,350.00	
TOTAL BID - BASE BID I AND BASE BID II				\$6,326,744.41		\$4,747,556.00		\$5,573,444.09	
				Contractor's Total=\$6,326,752.41					
AMENDMENT NO. 1 ACKNOWLEDGED				YES		YES		YES	
BID BOND				YES		YES		YES	

Approved by: *Edward Arroyo* 5-6-2013